
STATE OF NEW JERSEY 
DEPARTMENT OF TRANSPORTATION 

TRENTON, NEW JERSEY 
 

NOTICE TO CONTRACTORS  
 
Notice is hereby given that bid proposals will be received via the Internet until 10:00:59 A.M. 
on 12/29/15,downloaded, and publicly opened and read, from Bidders classified under N.J.S.A. 
27:7-35.1 et seq.; in the CONFERENCE ROOM-A, 1st Floor F & A Building, New Jersey 
Department of Transportation, 1035 Parkway Avenue, Trenton, NJ 08625; for: 
 
Re-Advertisement of Maintenance Dredging and Channel Improvements for Double Creek 
Mainland, Double Creek Inlet, High Bar Harbor and Barnegat Light Stake Channels, Contract 
No. 125201503, Township of Barnegat, Township of Ocean, Township of Long Beach, Township 
of Lacey and Borough of Barnegat Light,  Ocean County; 100% State, UPC No: 201503, PE No: 
6110108, CE No: 6935302, DP No: 15470. 
 
 
Project Advertisement Date    12/3/15 
Project Bid Date     12/29/15 
Estimated Completion Date on   12/24/2016 
Estimated Range     Range between $5,000,000 to $10,000,000 
Cost of Plans and Contract Documents  Available at www.bidx.com.   
Contractors Prequalified in one of these 
Work Types are eligible to bid this project: 12 
 
The principal items of work consist of: 
Quantity Unit   Description 
125,455 CY  Dredging, Transportation and Place to CDF 
12,780 CY  Dredging, Transportation and Place to Beachfill 
88,884 CY  Confined Disposal Facility Construction 
 
 
 

Bidders are required to comply with the requirements of N.J.S.A. 10:5-31 (P.L 1975, c. 127); 
N.J.A.C. 17:27.   

Pursuant to N.J.S.A. 19:44A-20.19, contractors must provide a Certification and Disclosure of 
Political Contribution Form prior to contract award.  

Pursuant to N.J.S.A. 52:32-44, contractor must submit the Department of Treasury, Division of 
Revenue Business Registration of the contractor and any named subcontractors prior to 
contract award or authorization. 

Pursuant to N.J.S.A. 34:11-56.51, contractors must be registered with the New Jersey 
Department of Labor, Division of Wage and hour Compliance at the time of bid. 

Bids for the above project will be downloaded from the Bid Express website on the Project Bid date 
(subject to change by addenda) at 10:00:59 a.m. prevailing time, and will be read 
immediately thereafter.  The Bidder must upload their bid prior to the hour named so that it is 
included in the letting download.  Late bids can not be accepted.  This is the only vehicle to bid this 
project; paper bids will not be accepted. 

Minimum wage rates for this project shall be as specified in the "Prevailing Wage Determination 
of the New Jersey Department of Labor and Industry" on file with this Department.  The attention 
of bidders is directed to the provisions covering subletting or assigning the contract.  The entire 
work is to be completed on or before the ESTIMATED COMPLETION DATE STATED ABOVE. 



Page 2 
 
Plans, specifications, and bidding information for the proposed work are available at Bid 
Express website www.bidx.com.  You must subscribe to use this service.  To subscribe, 
follow the instructions on the web site.  Fees apply to downloading documents and plans and 
bidding access.  The fee schedule is available on the web site.  All fees are directly payable to 
Bid Express. 
 
PLEASE CHECK THE EXPIRATION DATE OF YOUR ASSIGNED CLASSIFICATION 

Copies of the current Standard Specifications may be acquired from the Department at the 
prevailing fee. Drawings and supplementary specifications may also be inspected (BUT NOT 
OBTAINED) by contracting organizations at our Design Field Offices at the following 
locations:  

 200 Stierli Court       One Executive Campus Rt. 70 West  

 Mt. Arlington, NJ 07856     Cherry Hill, NJ 08002 

 Phone: 973-601-6690      Phone: 856-486-6623 
 
 

New Jersey Department of Transportation 
Division of Procurement 

Bureau of Construction Services 
1035 Parkway Avenue 

PO Box 600 
Trenton, NJ  08625 

 



 
RE-ADVERTISEMENT OF MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR  
DOUBLE CREEK MAINLAND, DOUBLE CREEK INLET, HIGH BAR HARBOR AND  
BARNEGAT LIGHT STAKE CHANNELS - CONTRACT NO. 125201503 
TOWNSHIP OF BARNEGAT, TOWNSHIP OF OCEAN, TOWNSHIP OF LONG BEACH, TOWNSHIP OF LACEY 
AND BOROUGH OF BARNEGAT LIGHT, OCEAN COUNTY 

Page 1 of 50 

SPECIAL PROVISIONS 
 

RE-ADVERTISEMENT OF MAINTENANCE DREDGING AND CHANNEL 

IMPROVEMENTS FOR DOUBLE CREEK MAINLAND, DOUBLE CREEK INLET,  

HIGH BAR HARBOR AND BARNEGAT LIGHT STAKE CHANNELS 

CONTRACT NO. 125201503 
TOWNSHIP OF BARNEGAT, TOWNSHIP OF OCEAN, TOWNSHIP OF LONG BEACH,  

TOWNSHIP OF LACEY AND BOROUGH OF BARNEGAT LIGHT, 

OCEAN COUNTY 

 

AUTHORIZATION OF CONTRACT 

The Contract is authorized by the provisions of Title 27 of the Revised Statutes of New Jersey and supplements thereto. 

SPECIFICATIONS TO BE USED 

The 2007 Standard Specifications for Road and Bridge Construction, of the New Jersey Department of Transportation as 
amended herein will govern the construction of this Project and the execution of the Contract. 

These Special Provisions consist of the following: 

Pages 1 to 50 inclusive. 

 

State wage rates may be obtained from the New Jersey Department of Labor & Workforce Development (Telephone:  
609-292-2259) or by accessing the Department of Labor & Workforce Development’s web site at 
http://lwd.dol.state.nj.us/labor/wagehour/wagehour_index.html The State wage rates in effect at the time of award 
are part of this Contract, pursuant to Chapter 150, Laws of 1963 (N.J.S.A. 34:11-56.25 et seq.). 

If an employee of the Contractor or subcontractor has been paid a rate of wages less than the prevailing wage, the 
Department may suspend the Work, and declare the Contractor in default. 
The following Wholly State funded project Attachments that are located at the end of these Special Provisions: 

1. State of New Jersey Equal Employment Opportunity Special Provisions for Construction Contracts Funded by 
Wholly or partially State Funds. 

2. Payroll Requirements for 100 Percent State Projects. 

3. Americans with Disabilities Act for 100 Percent State Funded Contracts.  

4. Small Business Enterprise Utilization Attachment for 100% State Funded Contracts. 

5. Notice of Executive Order 125 requirement for posting of winning proposal and contract documents. 

The following additional project specific Attachments are located at the end of these Special Provisions: 
 

1. Sample Equipment Schedule and Relevant Project Experience Form 

The following additional project specific Attachments are posted for download on BidX: 

1. Example of a Contractor’s Daily Production Report – Hydraulic Cutterhead Dredging 
(ExampleDailyProductionCutterhead.xlsx) 
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2. Technical Report on the Sampling and Testing of Sediment Superstorm Sandy: Waterway Debris Removal 
South Jersey Channels: St. George’s Thorofare, Beach Creek Channel, Double Creek Channel, High Bar 
Harbor, Barnegat Light Stake (S Jersey Channels – BLS & DCM – ASI Job # 33-170 1 23 14.PDF). 

3. Technical Report on the Sampling and Testing of Material from the Double Creek Inlet Channel, New Jersey 
(Double Creek Inlet 2 2015 – ASI#35-001_020315.PDF). 

4. Technical Report on the Sampling and Testing of Sediment from Double Creek Inlet and High Bar Harbor, 
Ocean County, NJ (DCI & HBH 5-2015 ASI Job 35049 051415.PDF). 

5. Sampling and Testing Data of Sediment from Double Creek Mainland Channel Part 1 
(DoubleCreekChannelBulkChemistry.XLS) 

6.  Sampling and Testing Data of Sediment from Double Creek Mainland Channel Part 2 
(DoubleCreekChannelElutriateData.XLS) 

7. State of New Jersey Department of Environmental Protection Office of Dredging and Sediment Technology 
Waterfront Development Permit/Water Quality Cert./Acceptable Use Determination, NJDEP File No: 1500-14-
0007.1, Barnegat Inlet Area Channels – Maintenance Dredging. (1500-14-0007.1_Barnegat Inlet.pdf) 

8. Department of the Army Permit, PERMITTEE AND PERMIT NUMBER: New Jersey Department of 
Transportation; CENAP-OP-R-2015-508-35 ISSUING OFFICE: Department of the Army; U.S. Army Corps of 
Engineers, Philadelphia District; Wannamaker Building – 100 Penn Square East; Philadelphia, Pennsylvania 
19107 – 3390 (USACE Double Creek Inlet.PDF) 

9. Oyster Creek confined disposal facility geotechnical data (Oyster Creek CDF Geotechnical Data.pdf) 

10. Bathymetric Survey Data for the assessment of contract dredge quantities (Barnegat Channels XYZ Data – 
MLW.zip) 

11. CADD File and associated references for Sheet 51 of 58. Oyster Creek CDF Construction Plan 
(Barnegat_Channels_Oyster_Creek_Construction_Plan.zip) 

12. State of New Jersey Department of Environmental Protection Office of Dredging and Sediment Technology, 
Waterfront Development Permit/Acceptable Use Determination (AUD - MODIFICATION, NJDEP File No: 
1533-02-0010.1, Project: Double Creek-Mainland Channel – Maintenance Dredging, Barnegat Township, 
Ocean County (1533-02-0010.1 MOD (DC MAINLAND).pdf) 

13. Department of the Army, Philadelphia District Corps of Engineers, Regulatory Branch Permit CENAP-OP-R-
2012-0018-76 (Permit Modification). Project Name: Double Creek Channel Maintenance Dredging. NJDEP 

No.: 1533-02-0010.1, CAF 120001, WFD 120001. Latitude & Longitude: 39.787749° N, -74.143450° W 
(CENAP-OP-R-2012-0018-76 Double Creek Channel USACE Permit.PDF) 

14. Department of the Army Permit, PERMITTEE AND PERMIT NUMBER: New Jersey Department of 
Transportation; CENAP-OP-R-2015-510-35 ISSUING OFFICE: Department of the Army; U.S. Army Corps of 
Engineers, Philadelphia District; Wannamaker Building – 100 Penn Square East; Philadelphia, Pennsylvania 
19107 – 3390 (USACE High Bar Harbor.PDF) 

15. Department of the Army Permit, PERMITTEE AND PERMIT NUMBER: New Jersey Department of 
Transportation; CENAP-OP-R-2015-511-35 ISSUING OFFICE: Department of the Army; U.S. Army Corps of 
Engineers, Philadelphia District; Wannamaker Building – 100 Penn Square East; Philadelphia, Pennsylvania 
19107 – 3390 (USACE Barnegat Light Stake.PDF) 

16. Department of the Army Section 408 Correspondence Dated Sep 21, 2015, Department of the Army; 
Philadelphia District, Corps of Engineers; Wannamaker Building – 100 Penn Square East; Philadelphia, 
Pennsylvania (Barnegat Section 408 Approval.PDF) 

17. Department of the Army Request for Submerged Aquatic Vegetation Timing Relief Request Package (USACE 
SAV Timing Restriction Relief Request 10-29-15.PDF). 
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18. Letter Modification for Barnegat Light Stake Channel SAV Timing Restriction. Department of the Army 
SUBJECT: CENAP-OP-R-2015-511-35; NJDEP #: 1500-14-0007.1, WFD150001; Barnegat Light Stake 

Channel; Lat: 39.758698258° Long: -74.111374129° (BLSC mod.PDF) 

19. Letter Modification for Double Creek Inlet Channel SAV Timing Restriction. Department of the Army 
SUBJECT: CENAP-OP-R-2015-508-35; NJDEP #: 1500-14-0007.1, WFD150001; Double Creek Inlet 

Channel; Lat: 39.774293° Long: -74.139555° (DCIC mod letter.PDF) 
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DIVISION 100 – GENERAL PROVISIONS 

SECTION 101 – GENERAL INFORMATION 

101.02  ABBREVIATIONS 

THE FOLLOWING TERMS ARE ADDED. 

The following abbreviations are used in the contract: 
 
AD  after dredge 
AIWW  Atlantic Intracoastal Waterway 
CDF  Confined Disposal Facility 
BCE  Bureau of Coastal Engineering 
BD  before dredge 
MHW  Mean High Water 
MLW  Mean Low Water 

 NAD ’83 North American Datum 1983 (Horizontal) 
NAVD’88 North American Vertical Datum 1988 (Vertical) 
NJICWW New Jersey Intracoastal Waterway 
OMR  Office of Maritime Resources 

 RE  Resident Engineer 
SAV  Submerged Aquatic Vegetation 

101.04  INQUIRIES REGARDING THE PROJECT 

1. Before Award of Contract. 
THE FIRST PARAGRAPH IS CHANGED TO: 

Submit inquiries and/or view other questions/answers by following the format prescribed on the project’s 
electronic bidding web page. 

 
THE SECOND PARAGRAPH IS CHANGED TO: 

The deadline for submitting inquiries is 12:00 noon, 7 days before the opening of bids. 

2. After Award of Contract. 

Office of Maritime Resources 
Mr. W. Scott Douglas 
1035 Parkway Avenue 
Trenton, NJ  08625 
Telephone:  609-530-4773 

SECTION 102 – BIDDING REQUIREMENTS AND CONDITIONS 

102.01  QUALIFICATION TO BID 

SECOND CRITERIA IS CHANGED TO: 

2. Before the receipt of the bid or accompanying the bid, the Bidder has disclosed ownership as required by 
N.J.S.A. 52:25-24.2. 
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102.02  BIDDER REGISTRATION AND DOWNLOADING OF THE PROPOSAL DOCUMENTS 

THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

The Bidder shall not alter or in any way change the software. 

102.03  REVISIONS BEFORE SUBMITTING A BID 

THE SECOND PARAGRAPH IS CHANGED TO: 

The Bidder shall acknowledge all addenda posted through the Department’s website.  The addenda acknowledgement 
folder is included in the Department’s electronic bidding file.  The Department has the right to reject the bid if the Bidder 
has not acknowledged all addenda posted. 

102.04  EXAMINATION OF CONTRACT AND PROJECT LIMITS 
THE FOLLOWING IS ADDED AFTER THE FIRST PARAGRAPH: 
 
Data and information furnished or referred to in the Contract Documents is for the Contractor's information.  The 
Contractor is to rely on the technical data only.  The Department is not responsible for any interpretation of or conclusion 
drawn by the Contractor from the data or information provided. 
 
The indications of physical conditions on the plans and in the specifications are the result of review of earlier project 
documents at the same or nearby sites, site visits, site investigations by land and land surveys, hydrographic surveys, 
geotechnical sampling, and laboratory tests on the dates indicated. 
 
 

1. Evaluation of Subsurface and Surface Conditions.   
THE FOLLOWING IS ADDED: 
 
The materials to be excavated are shoal deposits that have formed since the areas were last dredged.  Available 
information from sampling and analyses is included as an attachment to these Special Provisions. In addition, expect 
debris commonly found abandoned or deposited by storms in a channel – i.e., tires, ropes, roots, pilings, etc. 

3. Existing Plans and As-Builts.   

Existing Plans and As-builts used are as follows: 
 

a. State of New Jersey 
Department of Environmental Protection 
Office of Engineering and Constrctuion 
Bureau of Coastal Engineering 
Proposed Dredging  
Double Creek  
Township of Barnegat 
County of Ocean 

 
b. Landform Technology Inc. 

Engineering – Surveying - Planning 
1800 Lanes Mill Road, Brick, NJ 08724 (908) 840-1705 
Applicant: 
G.P.U. Nuclear Corporation 
100 Interpace Parkway 
Parsippany, New Jersey 
Revised Soil Erosion and Sediment Control Plan for  
Dredge Spoils Settlement Area 
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Part of Plots 13, 14, 15, 16, & 20 
Block 100, TM Sheets 1&2 
Lacey Twp, Ocean County 
Dated: 9/19/94 

102.09  PROPOSAL BOND 

THE FIFTH PARAGRAPH IS CHANGED TO: 

The Department will not accept Proposal Bonds that do not comply in all respects with the provisions of N.J.A.C. 16:44-
7.3(e) and that are not substantiated by a valid power of attorney executed by the Surety. 

102.10  SUBMISSION OF BIDS 
THE SECOND PARAGRAPH IS CHANGED TO: 

The Bidder shall ensure delivery of its bid with all required components and attachments, including, but not limited to 
the following: 

1. Schedule of Items. 
2. Proposal Electronic Bidding File with Bidder’s Certification. 
3. For wholly State funded contracts, acknowledgement of compliance with the registrations specified in 102.01. 
4. For wholly State funded contracts, acknowledgement of compliance with N.J.S.A. 19:44A-20.13 et seq. 
5. Proposal Bond form. 
6. Other related documents as specified in the Contract. 
7. On the Disclosure of Investment Activities in Iran (Form DC-16) provided by the Department, certify 

pursuant to N.J.S.A. 52:32-58, that neither the bidder, nor one of its parents, subsidiaries, and/or affiliates (as 
defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of the Treasury's List of Persons or Entities 
Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment 
activities set forth in N.J.S.A. 52:32-56(f).  If the bidder is unable to so certify, the bidder shall provide a 
detailed and precise description of such activities to the Department. 

102.15  DISQUALIFICATION OF BIDDERS 

PART (10) IS CHANGED TO: 

10. Disqualification, suspension, or debarment of an individual, firm, partnership, corporation, or any 
combination as required by N.J.A.C. 16:44-11.1. 

 SECTION 104 – SCOPE OF WORK 

104.03.03  Types of Changes 

3. Changes in the Character of Work. 

a. Differing Site Condition.   
THE SECOND PARAGRAPH IS CHANGED TO: 

The Department will make payment for increased costs resulting from a Type 1 or Type 2 Differing Site Condition 
as a change in the character of work; however, the Department will not consider making payment for a differing 
site condition unless the resulting change in cost exceeds $7,500. Except, if the Contractor incurs cost as the result 
of multiple differing site conditions, with the cost of each separate differing site condition having a value of at least 
$1,500 but not more than $7,500, the Department will consider making payment for such costs if the aggregate cost 
of the multiple differing site conditions exceeds $7,500.  If the change in cost exceeds these amounts, the 
Department will base the modification on the total cost of the change, and the Department will not deduct the 
threshold amount of $7,500 from the cost of the change. 
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104.03.04  Contractual Notice 

THE SECOND PARAGRAPH IS CHANGED TO: 

Immediately provide written notice to the RE of a circumstance that is believed to be a change to the Contract.  If notice 
is not provided on Contractual Notice (Form DC-161), include the following in the initial written notice: 

1. A statement that this is a notice of a change. 
2. The date when the circumstances believed to be a change were discovered. 
3. A detailed and specific statement describing the nature and circumstances of the change. 
4. If the change will or could affect costs to the Department. 
5. If the change will or could affect Contract Time as specified in 108.11.01.C. 

In addition to the hard copy of the notice, email the notice to the RE.  It is not necessary to attach listed documents to the 
email. 

104.03.08  Force Account 

7. Equipment. 

a. Contractor-Owned Equipment.   

PART 1 IS CHANGED TO: 

1 The Department will calculate the “rental” hourly rates by dividing the monthly rate by 176.  The 
Department will not use weekly, daily, or hourly rates.  The Department will apply rental hourly 
rates for every hour the equipment is in active use, except that for any 30-day period, the 
Department will limit the total amount paid for each piece of equipment to a maximum of the 
monthly rate. 

 
THE FOLLOWING PART IS ADDED: 

6. The Department will make payment for costs for transporting equipment to and from the work 
site, if said costs are solely required as a direct result of the Force Account activity.   

 
THE SECOND PARAGRAPH IS CHANGED TO: 

The payment established is full payment for all equipment costs, including the cost of fuel, repairs, maintenance, 
depreciation, storage and incidentals. 

 

10. Subcontractors.   

THE SECOND PARAGRAPH IS CHANGED TO: 

The Department will make payment for markup on subcontracted work at the rate of 5 percent applied on the total 
amount of all costs for subcontracted force account work up to $500,000 and 2% applied on the total amount of all 
costs for subcontracted force account work over $500,000.   

104.03.09  Delay Damages 

1. Non-Productive Activity.   

e. Equipment. 
THE FIRST SENTENCE IS CHANGED TO: 

If as the result of the delay, equipment cannot be used for any active work, and is directed by the RE to 
remain on the work site during the delay, the Department will make payment as specified in 
104.03.08.7.a.5. 
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SECTION 105 – CONTROL OF WORK 

THE FOLLOWING IS ADDED: 

105.02  RESPONSIBILITIES OF THE CONTRACTOR 

105.02.01  Labor and Equipment 

1. Labor 

THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH: 
 
Field Management Personnel - Provide Field Management Personnel to perform the functions of Supervisor, 
Quality Engineer/Inspector, and Safety/Environmental Engineer/Inspector.  The Field Management Personnel 
are required on-site when this Contract has active on-going work.  Field Management Personnel must be 
available by phone, email, text, or other electronic media during all work periods.  Submit the names, contact 
information and description of responsibility for Field Management Personnel prior to start of mobilization 
activities.  Provide sufficient supervisory personnel to oversee multiple shifts as appropriate to work schedule. 
 
Workmanship - Accomplish all work using the best standard practices for the type of work being performed.  
Utilize only skilled and qualified workmen appropriate to the task being performed.  Install all materials and 
equipment in accordance with plans, specifications, and manufacturers’ instructions, and conform to contract 
documents. 
 
Safety and Reliability - It is the responsibility of the Contractor’s Supervisor, to ensure the safety and 
productivity of the craftsmen and technicians working on this subcontract.  Failure of Contractor personnel to 
fulfill their duties safely and within the expected quality and professionalism as could reasonably be expected of 
workers skilled and qualified in the type of work being performed, will result in a formal notice to the 
Contractor’s management to replace personnel. 

105.05  WORKING DRAWINGS 

THE SECOND PARAGRAPH IS CHANGED TO: 

Ensure that working drawing submissions also conform to the Department design manuals and other Department 
standards for the proposed work.  After Award, the Department will provide additional formatting information, the 
number of copies required, and the address of the receiving designated design unit. 

 
THE THIRD PARAGRAPH IS CHANGED TO: 

Submit working drawings on 22 × 36-inch sheets.  The Department may approve the use of 8-1/2 x 11 inch sheet on a 
case by case basis.  Submit design calculations required for the working drawings on 8-1/2 × 11-inch paper.  Submit 7 
copies of the working drawings to the designated design unit for review with a copy of the transmittal letter to the RE. 
For railroad-carrying structures, submit 4 additional copies to the designated design unit. Submit an additional copy for 
each outside testing agency or authority involved in the Project. 
 
THE NINTH PARAGRAPH IS CHANGED TO: 

Submit working drawings for certification or approval as specified in Table 105.05-1.  This list is not all inclusive.  
Ensure that the working drawings submitted for approval are signed and sealed by a Professional Engineer.  The working 
drawings submitted for certification are not required to be signed and sealed by a Professional Engineer unless they alter 
the original Contract  
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THE FOLLOWING IS ADDED: 

1. Work Plan 

Prepare and submit for approval a work plan drawing that shows the locations and intended sequential order of 
dredging work in detailed increments of no greater than 10 calendar days duration prior to commencement of 
dredging operations.  Indicate the length and width of dredge cuts to be made for each incremental segment and 
show the relationship of dredging location with the discharge pipe and fill locations for each work segment 
shown. Include in the work plan a description demonstrating that the dredging plant to be used will meet the 
requirements as described in Section 202.02.02 of these specifications.  Include booster pumps and general 
pipeline descriptions.  Utilize the forms provided as an attachment to these Special Provisions. 
 
Provide a proposed procedure to address excessive seepage and/or piping, as identified by the RE, of the 
confining dikes should such a condition be encountered. 
  
Prior to placement of dredged material into the Oyster Creek CDF, submit a narrative and appropriate 
calculations so as to satisfy the RE and the NJDEP that any requirements for inflow retention time for purposes 
of water quality that may be mandated by permit conditions will be met. 

2. Pipeline Route Plan 

Prepare and submit for approval a Pipeline Route Plan, detailing the locations and method of placement of all 
dredge discharge pipelines prior to commencement of dredging operations. Include in the Pipeline Route Plan 
the method by which the pipeline will be placed to avoid interference with commercial and recreational marine 
traffic and detailed descriptions of the type of pipeline proposed (floating, submerged, shoreline). Also include 
in the Pipeline Route Plan drawings indicating the clearances for navigation, anticipated booster placement 
locations, details of road crossing arrangements (if applicable) and details of pipe placement at the placement 
site. 
  
Obtain written approval of the Pipeline Route Plan from the RE prior to start of mobilization. 
 

3. Channel Closure Plan 

Prepare and submit for approval a Channel Closure Plan prior to commencement of dredging operations. 
Include description of allowable closure dates and times of day. Include a log of correspondence and proof of 
coordination with any affected marinas and the US Coast Guard. Allowable channel closure schedule is to be in 
accordance with Section 105.08 – 7d. 
 

4. Steel Pipe Access Ramp 

Submit shop drawings of the Steel Pipe Access Ramp for approval by the RE. Shop drawings are to be signed 
and sealed by a Professional Engineer licensed in the State of New Jersey. Determine overall lengths and 
dimensions to safely carry an emergency-type design vehicle over a maximum diameter 24” dredge inflow pipe. 
Provide design calculations that show the structure has sufficient capacity to carry the vehicle design loads. 
Include procedures for installation and removal of the ramp; storage of the steel pipe access ramp will be at the 
discretion of the RE. 
 
Obtain written approval of the Steel Pipe Access Ramp from the RE prior to the start of dredging activities. 

5. Confined Disposal Facility Control Structure 

Submit shop drawings of the Contractor furnished Confined Disposal Facility Control Structure and discharge 
piping arrangement for approval by the RE. Shop drawings are to be signed and sealed by a Professional 



 
RE-ADVERTISEMENT OF MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR  
DOUBLE CREEK MAINLAND, DOUBLE CREEK INLET, HIGH BAR HARBOR AND  
BARNEGAT LIGHT STAKE CHANNELS - CONTRACT NO. 125201503 
TOWNSHIP OF BARNEGAT, TOWNSHIP OF OCEAN, TOWNSHIP OF LONG BEACH, TOWNSHIP OF LACEY 
AND BOROUGH OF BARNEGAT LIGHT, OCEAN COUNTY 

Page 10 of 50 

Engineer licensed in the State of New Jersey.  Include calculations or references to establish the structural 
capacity of the Confined Disposal Facility Control Structure and the buried discharge pipe to support the 
anticipated dike loads. Provide calculations that ensure that the total weight of the Confined Disposal Facility 
Control Structure overcomes any floatation forces when the site is full of water up to the highest elevation of 
the structure.  Add additional weight with concrete or concrete blocks as determined in the locations shown on 
the plans. 
 
Obtain written approval of the Confined Disposal Facility Control Structure from the RE prior to the start of 
dredging activities. 
 

6. Timber Structure 

Submit shop drawings of the timber structure used to access the confined disposal facility control structure, 
from the confining berm, for approval by the RE. Shop drawings are to be signed and sealed by a Professional 
Engineer licensed in the State of New Jersey. Determine overall lengths and span lengths to safely carry crew 
and equipment necessary to operate the control structure. Provide design calculations that show the structure has 
sufficient capacity to carry the design loads. Include design calculations that detail post embedment lengths or 
concrete footings needed to support the structure along with design loads. Provide design calculations that either 
justify the inclusion or exclusion of structural cross-braces at the bents and/or along the spans. Provide design 
calculations that show the access ladders can safely carry crew and equipment for access to the weir boards in 
the Confined Disposal Facility Control Structure. 

 
Obtain written approval of the Timber Structure from the RE prior to the start of dredging activities. 
 

 
TABLE 105.05-1 IS CHANGED TO: 
 

Table 105.05 1 – Working Drawing Submission Category 

Certified Approved 

Work Plan Steel Pipe Access Ramp 

Pipeline Route Plan Confined Disposal Facility Control Structure 

Channel Closure Plan Timber Structure 

 
THE FIRST PARAGRAPH UNDER PART 1 OF TENTH PARAGRAPH IS CHANGED TO: 

1. Certified Working Drawings.  For working drawings requiring certification, include 2 blank blocks directly 
above the title block.  Designate one block for design unit certification, and designate the other block for the 
Contractor’s approval stamp and a signed statement stating that the Contract has not been altered.  The 
Department will require 14 days for review and certification or rejection and return of certified working 
drawings. 

2. Approved Working Drawings.   
THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

The Department will require 14 days for review and approval or rejection and return of working drawings. 

105.07.01  Working in the Vicinity of Utilities 

A. Initial Notice.  
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The corporations, companies, agencies, or municipalities owning or controlling existing utilities located within the 
project limits, and the names, titles, address, and telephone number of their local representative are as listed below: 

 
Barnegat Township, Ocean County 
 

ELECTRIC 
Jersey Central Power and Light 
Mr. Pete Johner 
55 River Avenue 
Lakewood, NJ 08701 
p.johner@firstenergycorp.com 
Telephone: 732-370-7260 
 
Atlantic City Electric 
Mr. Robert Wolcott 
457 Main St  
West Creek, NJ 08092  
Robert.Wolcott@atlanticcityelectric.com 
Telephone: (609) 645-4795 
1-800-642-3780 
  
TELECOMMUNICATION 
Verizon–New Jersey, Inc. 
Mr. William Z. Moschberger 
Southern FMC 
10 Tansboro Road, 2nd Floor 
Berlin, NJ 08009 
Telephone: 732-357-3034 
 
GAS 
New Jersey Natural Gas Company 
Mr. Howard Bray 
1415 Wyckoff Road 
P.O. Box 1464 
Wall, NJ 07719 
Telephone: 732-938-6745 
Fax: 732-919-7854 
 
CABLE TELEVISION 
Comcast 
Mr. Salvatore DiMaggio 
403 South Street 
Eatontown, NJ 07724 
Salvatore_dimaggio@cable.comcast.com 
Telephone: 1-800-COMCAST 
 
Time Warner Cable 
Time Warner Cable Information Services 
LLC d/b/a Time Warner Cable 
290 Harbor Drive 
Stamford, CT 06902 
Tel. (201) 866-0900 
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www.timewarnercable.com 
 
Centurylink 
160 Center St 
CenturyLink store  
Clinton, NJ 08809 
Telephone (908) 735-3000 
 
 
AT&T Communications of NJ, LP 
One AT&T Way, Room 3A148 
Bedminster, NJ 07921 
Tel. 1-866-346-1298 
www.att.com 
 
WATER & SANITARY 
Barnegat Township Water & Sewer Utility Department   
Roger Budd Jr., Manager  
Barnegat Township 
900 West Bay Avenue 
Barnegat, NJ 08005 
Telephone: 609-698-6185, Ext 10 
rbudd@comcast.net 
http://www.barnegat.net/departments/water-sewer-utility/ 

 
Ocean Township, Ocean County 

 
ELECTRIC 
Jersey Central Power and Light 
Mr. Pete Johner 
55 River Avenue 
Lakewood, NJ 08701 
p.johner@firstenergycorp.com 
Telephone: 732-370-7260 
  
TELECOMMUNICATION 
Verizon–New Jersey, Inc. 
Mr. William Z. Moschberger 
Southern FMC 
10 Tansboro Road, 2nd Floor 
Berlin, NJ 08009 
Telephone: 732-357-3034 
 
GAS 
New Jersey Natural Gas Company 
Mr. Howard Bray 
1415 Wyckoff Road 
P.O. Box 1464 
Wall, NJ 07719 
Telephone: 732-938-6745 
Fax: 732-919-7854 
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CABLE TELEVISION 
Cablevision 
Mathew Deckman  
275 Centennial Avenue  
Piscataway, N.J. 08854  
(732) 317-7366  
Email: mdeckman@cablevision.com 
 
WATER 
New Jersey American Water   
Brad Cole, Engineering Project Manager  
1025 Laurel Oak Road  
Voorhees, NJ 08043  
Tel:  856-782-2379  
FAX: 856-287-9958  
E-Mail:  bradley.cole@amwater.com  
  

 SANITARY 
Ocean Township Department of Public Works 
50 Railroad Avenue 
Waretown, New Jersey 08758    
dpw@twpoceannj.gov 
609-693-3302 ext.238 
http://www.twpoceannj.gov/phone-directory.html 
 

Long Beach Township, Ocean County 
 
ELECTRIC 
Atlantic City Electric 
Mr. Robert Wolcott 
457 Main St  
West Creek, NJ 08092  
Robert.Wolcott@atlanticcityelectric.com 
Telephone: (609) 645-4795 
1-800-642-3780 
  
TELECOMMUNICATION 
Verizon–New Jersey, Inc. 
Mr. William Z. Moschberger 
Southern FMC 
10 Tansboro Road, 2nd Floor 
Berlin, NJ 08009 
Telephone: 732-357-3034 
 
GAS 
New Jersey Natural Gas Company 
Mr. Howard Bray 
1415 Wyckoff Road 
P.O. Box 1464 
Wall, NJ 07719 
Telephone: 732-938-6745 
Fax: 732-919-7854 
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CABLE TELEVISION 
Comcast 
Mr. Salvatore DiMaggio 
403 South Street 
Eatontown, NJ 07724 
Salvatore_dimaggio@cable.comcast.com 
Telephone: 1-800-COMCAST 
 
WATER & SANITARY 
Township of Long Beach, Department of Water & Sewer  
Joan Kearney  
Township of Long Beach 
Water & Sewer Maintenance  
6805 Long Beach Boulevard 
Brant Beach, NJ 08008 
kearney@longbeachtownship.com 
Telephone: (609) 361-6669 
 

Barnegat Light Borough, Ocean County 
 
ELECTRIC 
Atlantic City Electric 
Mr. Robert Wolcott 
457 Main St  
West Creek, NJ 08092  
Robert.Wolcott@atlanticcityelectric.com 
Telephone: (609) 645-4795 
1-800-642-3780 
  
TELECOMMUNICATION 
Verizon–New Jersey, Inc. 
Mr. William Z. Moschberger 
Southern FMC 
10 Tansboro Road, 2nd Floor 
Berlin, NJ 08009 
Telephone: 732-357-3034 
 
GAS 
New Jersey Natural Gas Company 
Mr. Howard Bray 
1415 Wyckoff Road 
P.O. Box 1464 
Wall, NJ 07719 
Telephone: 732-938-6745 
Fax: 732-919-7854 
 
CABLE TELEVISION 
Comcast 
Mr. Salvatore DiMaggio 
403 South Street 
Eatontown, NJ 07724 
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Salvatore_dimaggio@cable.comcast.com 
Telephone: 1-800-COMCAST 
 
WATER 
Barnegat Light Public Works Department 
Ed Sulecki 
Superintendent of Public Works 
10 East 7th Street 
P.O. Box 576 
Barnegat Light, N.J. 08006 
Telephone: 609-494-6100 
   
SANITARY 
Barnegat Light Public Works Department 
Ed Sulecki 
Superintendent of Public Works 
10 East 7th Street 
P.O. Box 576 
Barnegat Light, N.J. 08006 
Telephone: 609-494-6100 
 

Lacey Township, Ocean County 
 

ELECTRIC 
Jersey Central Power and Light 
Mr. Pete Johner 
55 River Avenue 
Lakewood, NJ 08701 
p.johner@firstenergycorp.com 
Telephone: 732-370-7260 
 
Oyster Creek Nuclear Generating Station 
Route 9 South  
PO Box 388 
Forked River, New Jersey 08731 
Ms. Kathyrn Houlahan 
Telephone: 609-971-2588 
Email: Kathryn.Houlahan@exeloncorp.com 
  
TELECOMMUNICATION 
Verizon–New Jersey, Inc. 
Mr. William Z. Moschberger 
Southern FMC 
10 Tansboro Road, 2nd Floor 
Berlin, NJ 08009 
Telephone: 732-357-3034 
 
GAS 
New Jersey Natural Gas Company 
Mr. Howard Bray 
1415 Wyckoff Road 
P.O. Box 1464 
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Wall, NJ 07719 
Telephone: 732-938-6745 
Fax: 732-919-7854 
 
CABLE TELEVISION 
Comcast 
Mr. Salvatore DiMaggio 
403 South Street 
Eatontown, NJ 07724 
Salvatore_dimaggio@cable.comcast.com 
Telephone: 1-800-COMCAST 
 
WATER & SANITARY 
Lacey Municipal Utilities Authority   
124 So. Main Street 
P.O. Box 205 
Forked River, NJ 08731 
info@laceymua.com 
Telephone: (609) 693-8188 
fax: 609-693-8874 
http://www.laceymua.com/contact_us 
 
Troy Burton 
Water Supervisor 
609-971-3058 
tburton@laceymua.com 
 
John Hult  
Sewer Supervisor 
609-971-5290 
jhult@laceymua.com 
 

105.08  ENVIRONMENTAL PROTECTION 

 
THE FOURTH SENTENCE OF THE FIFTH PARAGRAPH IS DELETED. THE FOLLOWING IS ADDED AFTER 
THE FIFTH PARAGRAPH: 
 

This section also covers prevention of environmental pollution and damage as the result of construction operations under 
this contract and for those measures set forth in other sections of these specifications.  For the purpose of this 
specification, environmental pollution and damage are defined as the presence of chemical, physical, or biological 
elements or agents which adversely affect human health or welfare; unfavorably alter ecological balances of importance 
to human life; affect other species of importance to man; or degrade the utility of the environment for aesthetic, cultural, 
and/or historical purposes.  The control of environmental pollution and damage requires consideration of air, water, and 
land, and includes management of visual esthetics, noise, solid waste, radiant energy and radioactive materials, as well as 
other pollutants. 
 
There are necessary measures for protection of the environment.  Environmental protection requirements under this 
contract are as important to overall completion of work as other technical aspects.  Failure to meet the requirements of 
these specifications for environmental protection may result in work stoppages, or termination for default.  No claims for 
extension of time or damages due to any such work stoppages are permitted. Promptly perform any repairs from 
damages caused by the violation of the provisions of these specifications at no additional cost to the State. 
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Also, comply with the following: 
 
SUB-PARTS 1 THRU 4 ARE DELETED AND REPLACED WITH THE FOLLOWING: 
 
1. Quality Control - Establish and maintain quality control oversight for all items of the work.  Report any deviations of 
the work with respect to the Contract Specifications or Plan Drawings to the RE by the close of business on the day of 
occurrence. 
 
2. Permits and Authorizations - Comply with all requirements under the terms and conditions set out in the following 
permit(s) and authorization(s) listed below.  Copies of these permit(s) and authorization(s) are available for download on 
the NJDOT Bid Express website. 

 

1. State of New Jersey Department of Environmental Protection Office of Dredging and Sediment Technology 
Waterfront Development Permit/Water Quality Cert./Acceptable Use Determination, NJDEP File No: 1500-14-
0007.1, Barnegat Inlet Area Channels – Maintenance Dredging. (1500-14-0007.1_Barnegat Inlet.pdf) 

2. Department of the Army, Philadelphia District Corps of Engineers, Regulatory Branch Maintenance Dredging 
Permit CENAP-OP-R-2015-508-35 - Double Creek Inlet Channel (#126). 

3. Department of the Army, Philadelphia District Corps of Engineers, Regulatory Branch Maintenance Dredging 
Permit CENAP-OP-R-2015-510-35 – High Bar Harbor Channel (#127). 

4. Department of the Army, Philadelphia District Corps of Engineers, Regulatory Branch Maintenance Dredging 
Permit CENAP-OP-R-2015-511-35 – Barnegat Light Stake Channel (#129). 

5. State of New Jersey Department of Environmental Protection Office of Dredging and Sediment Technology, 
Waterfront Development Permit/Acceptable Use Determination (AUD – MODIFICATION, NJDEP File No: 
1533-02-0010.1, Project: Double Creek-Mainland Channel – Maintenance Dredging, Barnegat Township, Ocean 
County) 

6. Department of the Army, Philadelphia District Corps of Engineers, Regulatory Branch Permit CENAP-OP-R-
2012-0018-76 (Permit Modification). Project Name: Double Creek Channel Maintenance Dredging. NJDEP No.: 

1533-02-0010.1, CAF 120001, WFD 120001. Latitude & Longitude: 39.787749° N, -74.143450° W. 

7. Letter Modification for Barnegat Light Stake Channel SAV Timing Restriction. Department of the Army 
SUBJECT: CENAP-OP-R-2015-511-35; NJDEP #: 1500-14-0007.1, WFD150001; Barnegat Light Stake 

Channel; Lat: 39.758698258° Long: -74.111374129° (BLSC mod.PDF) 

8. Letter Modification for Double Creek Inlet Channel SAV Timing Restriction. Department of the Army 
SUBJECT: CENAP-OP-R-2015-508-35; NJDEP #: 1500-14-0007.1, WFD150001; Double Creek Inlet 

Channel; Lat: 39.774293° Long: -74.139555° (DCIC mod letter.PDF) 
 
Negotiations regarding the relaxation/relief of the SAV seasonal timing restrictions are ongoing between the Department 
and the regulatory agencies. Ninety (90) days advanced notification will be given for the option to mobilize and 
commence dredging operations if different than the seasonal restrictions listed in the above permits and modifications. 
 
3. Environmental Protection Plan - Within 10 days after the date of Notice of Award, submit in writing an 
Environmental Protection Plan containing detailed plans for compliance with all Federal, State and Local permit 
conditions. Approval of the Contractor's plan will not relieve the Contractor of its responsibility for adequate and 
continuing control of pollutants and other environmental protection measures.  Include the following in the 
Environmental Protection Plan: 
  

a) Methods for protection of features to be preserved within authorized work areas.  Prepare a listing of 
methods to protect resources needing protection, i.e., trees, shrubs, vines, grasses and ground cover, 
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landscape features, air and water quality, fish and wildlife, soil, historic, archeological, and cultural 
resources. 

 
b) Procedures to be implemented to provide the required environmental protection and to comply with the 

applicable laws and regulations.  Provide a written assurance that immediate corrective action will be taken 
to prevent pollution of the environment due to accident, natural causes, or failure to follow the procedures 
set out in accordance with the Environmental Protection Plan. 

 
c) Plans showing locations of any proposed temporary excavations or embankments for haul roads, stream 

crossing, material storage areas, structures, sanitary facilities, and stockpiles of excess or spoil materials. 
 

d) Methods of protecting surface and ground water during construction activities. 
 
e) A description of the methods and measures for the prevention of oil spills (i.e., ground cover, containment, 

absorbent, etc.)  Include detailed procedures for dealing with any oil or contaminant spill to include but not 
be limited to required notifications to regulatory agencies, a spill procedure checklist, spill procedure action 
diagram showing activities to be performed, Contractor’s staff of responsible parties, subcontract or service 
companies and detailed 24-hour contact information for anyone in the Contractor’s activity chain.  

 
f) Work area plan showing the proposed activity in each portion of the work area and identifying the areas of 

limited use or nonuse.  Include measures for marking the limits in the Environmental Protection Plan 
 
4. Environmental Protection Logs/Final Summary Report - Submit any logs and/or final summary report of sightings 
and incidents with endangered species or other reports and submittals as may be required by the permits. 
 
5. Subcontractors - Compliance with this section by subcontractors is the responsibility of the Contractor.   
 

6. Notification - The RE will notify the Contractor in writing of any observed noncompliance with the aforementioned 
federal, state, or local laws or regulations, permits and other elements of the Environmental Protection Plan.  After 
receipt of such notice, inform the RE of proposed corrective action and take such action as may be approved.  The 
Department will not grant time extensions, additional costs or damages allowed to the Contractor for any suspension of 
work resulting from noncompliance with the environmental protection requirements of the contract. 
 
7. Protection of Environmental Resources - Protect the environmental resources within the project boundaries and 
those affected outside the limits of permanent work under this contract during the entire period of this contract.  Confine 
activities to areas defined by the plans and specifications. 
 

a) Historical and Archeological Sites. Ensure that locations eligible for or listed on the State or National 
Registers of Historic Places are not used for disposing, storing, or obtaining borrow excavation. For information 
about historical places, consult the New Jersey Department of Environmental Protection Historic Preservation 
Office website at www.state.nj.us/dep/hpo. 

 

If, during construction activities, the Contractor observes items that may have prehistoric, historic  or 
archeological value, immediately cease construction activities in that area and report such observations 
immediately to the RE so that the appropriate authorities may be notified and a determination made as to their 
significance and what, if any, special disposition of the finds should be made.  Cease all activities that may 
result in the destruction of these resources and prevent employees from trespassing on, removing, or otherwise 
damaging such resources. Do not resume construction operations until the Department provides direction. 
 

b) Forests. When performing work within or adjacent to State or National Forests or Parks, comply with the 
regulations of the State Fire Warden, State Division of Parks and Forestry, or other authority having 
jurisdiction.  
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Take reasonable precautions to prevent forest fires caused by construction operations and also other precautions 
requested by Forestry officials. If a wild fire occurs, immediately notify a Forestry official and the RE of the 
location and extent of the fire. 
 

c) Navigable Waters. If work is required over, on, or adjacent to navigable waters, do not interfere with the free 
navigation of the waterways, and ensure that the existing navigable depths are not reduced, except as allowed 
by permits issued for the Project. Before beginning work in or over a navigable waterway for which 
maintenance dredging permits have been issued, notify the Coast Guard and other agencies specified by permit 
condition. Refer to the permit conditions in the environmental permits listed in section 105.08 2. and provided 
as attachments to these Special Provisions for notification requirements and other restrictions. 

 
d) Obstruction of Channel - The Department is not responsible for keeping the channel free from vessels or other 

obstructions.  Marine traffic in the immediate project area consists of pleasure and commercial vessels, 
including fishing vessels, and occasional barge and tug traffic.  Local marine traffic has precedence over the 
dredging operations, except as approved in the Channel Closure Plan. Channel closures must be performed in 
accordance with the following schedule: 

 

April 1 – September 30 of any given year (Except as listed below) 
Monday 9 AM through Thursday 9 PM – Anytime 
Thursday 9 PM through Monday 9 AM – No Channel closures allowed 
 
October 1 – March 31 of any given year 
Monday through Sunday – Anytime 
 
In addition Channel Closures will not be permitted during the following holidays or events: 

• Easter Sunday (Including 6:00 AM Saturday until Noon Monday) 

• Memorial Day (See Note Below) 

• July 4th (See Note Below) 

• Labor Day (See Note Below) 

• Election Day (See Note Below) 
 

Note: 

If The Holiday Falls On No Channel Closures Permitted 

Sunday Or Monday 6:00 AM Friday until Noon Tuesday 

Tuesday 6:00 AM Friday until Noon Wednesday 

Wednesday 6:00 AM Tuesday until Noon Thursday 

Thursday 6:00 AM Wednesday until Noon Monday 

Friday or Saturday 6:00 AM Thursday until Noon Monday 

 
All channel closure restrictions are subject to the approval of the RE, NJDOT Office of Maritime Resources and 
the U.S. Coast Guard. Channel closures must also be in accordance with the approved Channel Closure Plan. 
 
Upon completion of the work promptly remove plant, including ranges, buoys, piles, and other marks in 
navigable waters or on shore. 
 
Prior to commencement of work on this Contract, notify the Commander, Fifth U.S. Coast Guard District of the 
intended operations and request that the project be published in the Local Notice to Mariners at least one week 
prior to the commencement of the construction operations.  Furnish to OMR copies of correspondence with the 
U. S. Coast Guard regarding these issues and a copy of the published Notice to Mariners. 
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Describe the location of marker buoys, turbidity curtains, and other potential interferences with navigation in 
the initial Notice to Mariners submittal and updated by direct communication between the Contractor and the 
USCG.  Submit copies of all correspondence and summaries of any telephone conversations relating to these 
matters to OMR in a timely manner 
 

e) Hazardous Material. If evidence of hazardous material not specified in the Contract is discovered, 
immediately cease construction operations and notify the RE. Do not resume construction operations in that 
area until the Department provides direction. 
 

f) Disposal of Solid Wastes.  Place solid wastes (excluding clearing debris) in containers that are emptied on a 
regular schedule. Conduct all handling and disposal in accordance with Federal, State, and local regulations.  

 
g) Disposal of Discarded Materials. Handle discarded materials other than those that can be included in the solid 

waste category as directed by the RE. 
 

h) Protection of Water Resources. Keep construction activities under surveillance, management, and control to 
avoid pollution of surface and ground waters. 

 
Turbidity - Conduct dredging and disposal operations in a manner to minimize turbidity and conform 
to all water quality standards as prescribed by the applicable permits. 
 
Oil Spill Prevention - Prevent oil or other hazardous substances from entering the ground, drainage, or 
local bodies of water.  Provide containment, diversionary structures, or equipment to prevent 
discharged oil from reaching a watercourse.  Take immediate action to contain and clean up any spill 
of oily substances, petroleum products, and hazardous substances.  Immediately report such spills to 
the RE and appropriate authorities as outlined in the Environmental Protection Plan. 

 
i) Protection of Fish and Wildlife Resources. Keep construction activities under surveillance, management, and 

control to minimize interference with, disturbance to, and damage of fish and wildlife.  List species that require 
specific attention along with measures for their protection in the Environmental Protection Plan prior to the 
beginning of construction operation. 

 
j) Protection of Air Resources.  Keep construction activities under surveillance, management, and control to 

minimize pollution of air resources.  Perform all activities, equipment, processes and work operations in strict 
accordance with the applicable air pollution standards of the State of New Jersey and all Federal emission and 
performance laws and standards. 

 

k) Sound Intrusions. Keep construction activities under surveillance and control to minimize damage to the 
environment by noise. 
 

l) Preservation and Restoration of Landscape and Marine Vegetation Damages. Restore all landscape 
features and marine vegetation damaged or destroyed during construction operations outside the limits of the 
approved work areas.  Place swing anchors at the minimum distance outside the channel toes to provide for 
efficient maneuvering of the dredge, and to avoid damage to vegetation. 
 

THE FOLLOWING SUBSECTION IS ADDED: 

105.11  ACCESS TO THE WORKSITE 

 

Water access to the dredging sites is from the Atlantic Ocean, Barnegat Bay, and NJICWW.  Access to shore side 
work and to watercraft transport locations may be made via the interstate highway system, the New Jersey 
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Turnpike, Garden State Parkway, Route U.S. 9, and local streets in Barnegat Township, Ocean Township, Long 
Beach Township, Borough of Barnegat Light and Lacey Township all in Ocean County. 
 
The Contractor is responsible for making an investigation of available roads for transportation, clearances for 
bridges, schedules of lift bridges, load limits for bridges and roads, and other conditions affecting the transportation 
of materials and equipment to the project site and disposal area.   
 
Any required transportation permits or special transportation costs are the responsibility of the Contractor. 

 

SECTION 107 – LEGAL RELATIONS 

107.04  NEW JERSEY CONTRACTUAL LIABILITY ACT 

THE FOURTH PARAGRAPH IS CHANGED TO: 

For purposes of determining the date of “completion of the contract” pursuant to N.J.S.A. 59:13-5, “completion of the 
contract” occurs on the date that the Contractor provides written notice to the Department of Acceptance or conditional 
Acceptance of the Proposed Final Certificate or the 30th day after the Department issues the Proposed Final Certificate, 
whichever event occurs first. 

107.09  INDEPENDENT CONTRACTOR 

THE ENTIRE SUBSECTION IS CHANGED TO: 

The relationship of the Contractor to the State is that of an independent contractor. Conduct business consistent with 
such status.  Do not hold out or claim to be an officer or employee of the Department by reason hereof.  Do not make a 
claim, demand, or application to or for the rights or privileges applicable to an officer or employee of the Department, 
including, but not limited to, Workers Compensation Insurance, unemployment insurance benefits, social security 
coverage, or retirement membership or credit. 

107.12.01  Satisfying the Notice Requirements 

THE FOLLOWING IS ADDED TO THE SECOND PARAGRAPH: 

Upon request, provide the RE with 3 copies of all documentation submitted in support of the claim. 

107.12.02  Steps 

3. Step III, Claims Committee.   
THE SECOND PARAGRAPH IS CHANGED TO: 

The Claims Committee will not review a claim or combination of claims valued less than $250,000 until after 
the receipt of conditional release as specified in 109.11.  If the Contract is 75 percent complete or greater as 
measured by Contract Time or Total Adjusted Contract Price, the Claims Committee will not review a claim 
or combination of claims valued more than $250,000 until after receipt of conditional release as specified in 
109.11.  If the Claims Committee does not review a claim or combination of claims before Completion, the 
Claims Committee will review the claim or combination of claims at a single session of the Claims 
Committee after the receipt of the conditional release as specified in 109.11 and all claims have been reviewed 
at Steps I and II of the Claims Resolution Process.  When reviewing a combination of claims, the Claims 
Committee will not review any individual claim valued less than $20,000. 

THE FOLLOWING SUBSECTION IS ADDED 



 
RE-ADVERTISEMENT OF MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR  
DOUBLE CREEK MAINLAND, DOUBLE CREEK INLET, HIGH BAR HARBOR AND  
BARNEGAT LIGHT STAKE CHANNELS - CONTRACT NO. 125201503 
TOWNSHIP OF BARNEGAT, TOWNSHIP OF OCEAN, TOWNSHIP OF LONG BEACH, TOWNSHIP OF LACEY 
AND BOROUGH OF BARNEGAT LIGHT, OCEAN COUNTY 

Page 22 of 50 

107.17 COMMUNICATION WITH THE NEWS MEDIA 

Do not communicate with the news media or issue a news release without obtaining a prior written approval from the 
Department.   

SECTION 108 – PROSECUTION AND COMPLETION 

108.01  SUBCONTRACTING 

THE FOLLOWING SUBPART IS ADDED TO THE FIRST PARAGRAPH: 
 

4. Prior to mobilization provide a current list of all Subcontractors and a detailed description of their scopes              
of work. 

5. If a sub-contractor is proposed to perform the construction of the confined disposal facility, provide proof that 
they are pre-qualified with the NJDOT to perform work classification codes 1, 1c, 3 3a, 3b, and 5. Work 
classification code definitions are located here: 
  http://www.state.nj.us/transportation/business/procurement/ConstrServ/documents/dc74a_Jan2015.pdf 
 

1. Values and Quantities.   
THE FOLLOWING IS ADDED TO FIRST PARAGRAPH 

1. There are no Specialty Items in this Project. 
 

THE THIRD PARAGRAPH IS CHANGED TO: 

If a partial quantity of work for a unit price Item is subcontracted, the Department will determine the value of 
the work subcontracted by multiplying the price of the Item by the quantity of units to be performed by the 
subcontractor. 

 
THE FOURTH PARAGRAPH IS CHANGED TO: 

If only a portion of work of an Item is subcontracted, the Department will determine the value of work 
subcontracted based on the value of the work subcontracted as indicated in the subcontract agreement and as 
shown in a breakdown of cost submitted by the Contractor. 

108.02  COMMENCEMENT OF WORK 

THE SUBPART 4 IN THE FIRST PARAGRAPH IS CHANGED TO: 

4. Progress schedule as specified in 153.03 
 

THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH: 
 

5. Within 10 days of Contract Award, Notify the RE of the proposed starting date for dredging operations. 
6. Notify the RE at least fourteen (14) days before dredging operations commence so that a before-dredging 

survey can be completed prior to the start of dredging.   

108.03  DAILY COMMUNICATIONS 

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING: 
 
For any dredge utilized, prepare and submit a Daily Report of Operations each contract day in an approved 
electronically-transmitted format.  An example daily production report with the categories and types of data required is 
included as an attachment to these Special Provisions. Report additional information as directed by the RE, on the daily 
report to match the work being performed on the project.  Submit for approval the format of the Daily Report of 
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Operations and the submittal process prior to the start of dredging operations.  For reporting purposes, the work day runs 
from midnight to midnight. Submit this report on a daily basis (by 11:00 AM the following work day) and not in groups 
for multiple days.  Include copies of the original leverman’s delay log with each Daily Report of Operations.  Describe 
and record delays for any period when the dredge pump is not operating and pumping dredged material.  Record 
operating delays in 5 minute intervals. Include descriptions of work at both the dredging and placement sites and for any 
mobilization/demobilization or other preparatory or final clean-up activities. 
 
Additionally, maintain one up to date copy of all the daily reports on the dredge (or another location agreeable to the 
RE).  Prepare and submit similar daily reports of construction activity and progress for work on the beachfill and in the 
CDF.  Include in these reports a description of the work performed in sufficient detail so that the RE can review the 
progress of the work and include a listing of the equipment and man-hours expended on this phase of work.  
 
Failure to submit acceptable Daily Production Reports will result in suspension of work by the RE pending corrective 
action by the Contractor.  No compensable time extension will be awarded for any delay due to such failure to submit 
acceptable Daily Production Reports. 
 
Further instructions on the preparation of the reports will be furnished at the Pre-Construction Meeting. 

108.06  NIGHT OPERATIONS 

2. Visibility Requirements for Workers and Equipment.   
THE FIRST PARAGRAPH  IS CHANGED TO: 

Ensure that workers wear a 360° high-visibility retroreflective safety garment meeting ANSI/ISEA Class 3, 
Level 2 standards. 

108.10  CONTRACT TIME 

A. Achieve Substantial Completion on or before December 24, 2016. 

B. Achieve Completion on or before February 3, 2017. 
 
Adhere to the environmental timing restrictions included in the approved environmental permits listed in section 
105.08 2. 

108.11.01  Extensions to Contract Time 

B. Types of Delays. 

2. Excusable, Non-Compensable Delays. 

c. Extreme Weather 
 
THIS SUBSECTION IS REPLACED WITH THE FOLLOWING: 

 

Both the dredging and placement site areas are exposed and subject to severe weather conditions and 
extreme tidal occurrences.  Weather information for the area can be obtained from the National Weather 
Service (NOAA). The types of weather delays referenced in Table 108.11.01-1 of the Standard 
Specifications are not applicable to dredging and placement activities associated with dredging 
operations.  The RE will assess any delay claims due solely to weather and will extend Contract Time for 
excusable, non-compensable delays due to extreme weather at his sole discretion. 

THE LAST PARAGRAPH IS CHANGED TO: 

If approved excusable, non-compensable delays exceed a total of 90 days, the time in excess of 90 days will 
become excusable and compensable as specified in 108.11.01.B.3. 
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108.14  DEFAULT AND TERMINATION OF CONTRACTOR’S RIGHT TO PROCEED 

 
THE FOLLOWING IS ADDED AFTER THE 2ND PARAGRAPH: 

If the Department directs the Surety to complete the Contract, and the Surety elects to use a completion-contractor to 
perform the Work, the Surety must promptly submit to the Department a request for approval of the proposed 
completion-contractor as a subcontractor as per Section 108.01.  The Department has the right to reject a request by the 
Surety to use the Contractor as the completion-contractor, either directly or under the direction of a consultant to the 
Surety.  In addition, the Department has the right to reject a request by the Surety to contract with employees of the 
Contractor, directly or under the direction of a consultant to the Surety, to complete the Contract. The Department’s right 
to reject contained in this paragraph is based on the sole discretion of the Department. 

 

108.18 SUBSTANTIAL COMPLETION 

 
THE FOLLOWING IS ADDED AFTER THE SECOND SENTENCE IN THE FIRST PARAGRAPH: 
 
As part of the inspection, the Department will perform one after-dredge survey at each channel reach as specified in 
Section 202.04. 
 
THE LAST SENTENCE IN THIS SECTION IS CHANGED TO: 
 
The date of Substantial Completion is the date of receipt of a contractor supplied progress survey that demonstrates full 
clearance at each channel reach of the required dredging template or Department-performed AD survey at each channel 
reach demonstrating full clearance, whichever occurs first. 

108.19  COMPLETION AND ACCEPTANCE 

THE FOLLOWING IS ADDED: 

No Incentive Payment for Early Completion is specified for this project. 

108.20  LIQUIDATED DAMAGES 

Liquidated damages are as follows: 

A. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special 
Provisions, for Substantial Completion, the Department will assess liquidated damages in the amount of 
$1,000. 

B. For each day that the Contractor fails to achieve Completion as specified in Subsection 108.10 of these 
Special Provisions, the Department will assess liquidated damages in the amount of $500. 

 
THE FOLLOWING IS ADDED: 

When the Contractor may be subjected to more than one rate of liquidated damages established in this Section, the 
Department will assess liquidated damages at the higher rate. 

SECTION 109 – MEASUREMENT AND PAYMENT 

109.01  MEASUREMENT OF QUANTITIES 
THE SECOND PARAGRAPH IS CHANGED TO: 

The Department will designate Items as Measured Items or as Proposal Items by having a suffix of M or P in the Item 
number respectively.  The Department will measure quantities of Measured Items for payment.   
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109.02  SCOPE OF PAYMENT 

THE THIRD SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

The Department will not make additional or separate payment for work or portion of work unless specifically provided 
for in the “Measurement and Payment” Subsection. 

109.05  ESTIMATES 

THE SECOND PARAGRAPH IS CHANGED TO: 

The RE will provide a summary of the Estimate to the Contractor. Before the issuance of each payment, certify, on forms 
provided by the Department, that: 

1. Each subcontractor or supplier has been paid the amount due from the previous progress payment and shall be 
paid the amount due from the current progress payment and that full payment for any retainage withheld from a 
subcontractor has been or will be made within 30 days after the subcontractor’s work has been satisfactorily 
completed; or  

2. There exists a valid basis under the terms of the subcontractor's or supplier's contract to withhold payment from 

the subcontractor or supplier, and therefore payment is withheld. 

 
THE TENTH PARAGRAPH IS CHANGED TO: 

The RE has the right to not process an Estimate when, in the judgment of the RE, the Work is not performed or 
proceeding as specified in the Contract or following the Department giving the Contractor and Surety notice of default as 
specified in 108.14. 

109.06  MATERIALS PAYMENTS AND STORAGE 
THE TEXT BEFORE THE LIST UNDER THE FIRST PARAGRAPH IS CHANGED TO: 

The Contractor may request payment for the cost of materials, including the storage cost, not incorporated into the Work.  
If approved by the RE, the Department will make payment for the cost of materials, including storage costs if such 
payment exceeds $25,000; however, the amount of payment may not exceed 85 percent of the bid price for the 
associated Item.  The Department will not make payment for such materials until the RE is satisfied that: 

109.07  BONDS POSTED IN LIEU OF RETAINAGES 
THE FIRST PARAGRAPH IS CHANGED TO: 

The Contractor may deposit negotiable bonds of the State or any of its political subdivisions, which have been approved 
by the Department, in an escrow account to secure release of all or a portion of the retainage withheld as specified in 
109.05.  Establish the account under the provisions of an escrow agreement to be entered into between the Contractor, 
the Department, and a bank located in the State that is an authorized depository with a trust department.  Pay the charges 
of the bank for services rendered according to the terms and conditions of the escrow agreement. 

109.09  AUDITS 

THE FOLLOWING IS ADDED: 

Pursuant to N.J.S.A. 52:15C-14(d), relevant records of private vendors or other persons entering into contracts with the 
Department are subject to audit or review by the New Jersey Office of the State Comptroller.  Therefore, maintain all 
documentation related to products, transactions or services under the Contract for a period of five years from the date of 
final payment.  Provide such records to the New Jersey Office of the State Comptroller upon request. 
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DIVISION 150 – CONTRACT REQUIREMENTS 

SECTION 151 – PERFORMANCE BOND AND PAYMENT BOND 

151.03.01 Performance Bond and Payment Bond 

THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

Submit the broker’s fees, the certified rate schedule, paid invoices and the report of execution for the bond to the RE. 

151.04  MEASUREMENT AND PAYMENT 
THE FOLLOWING ITEM’S PAY UNIT IS REVISED TO: 

Item Pay Unit 
PERFORMANCE BOND AND PAYMENT BOND DOLLAR 

SECTION 152 – INSURANCE 

152.03.01  Owner’s and Contractor’s Protective Liability Insurance 

A. Policy Requirements.   

THE FOURTH SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

Ensure that policies are underwritten by companies with a current A.M. Best rating of A- with a Financial Size 
Category of VII or better. 

B. Types.   

3. Owner’s and Contractor’s Protective Liability Insurance.   
THE ENTIRE TEXT IS CHANGED TO: 

Procure a separate Owner’s and Contractor’s Protective Liability Insurance Policy with a minimum limit of 
liability in the amount of $4,000,000 per occurrence as a combined single limit for bodily injury and property 
damage.  Ensure the policy is endorsed to include Severability of Interest/Separation of Insureds clause.  
Ensure the policy names the State, its officers, employees, and agents as additional insured.  Provide 
documentation from the insurance company that indicates the cost of the Owner’s and Contractor’s Protective 
Liability Insurance Policy. 

Ensure the policy is endorsed to include per project aggregate.   

6. Marine Liability Insurance.   

THE ENTIRE TEXT IS CHANGED TO: 

If construction operations require the Contractor to use a boat, procure Marine Liability Insurance with a 
minimum limit of liability in the amount of $2,000,000 per occurrence.  Ensure the policy is endorsed to 
include: 

1. Personal injury.  
2. Contractual liability.  
3. Waiver of Subrogation for all claims and suits, including recovery of any applicable deductibles.  
4. Per project aggregate.  

Ensure the policy names the State, its officers, employees, and agents as additional insured. 
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152.03.03  Pollution Liability Insurance 

SUBPART 9 IS ADDED TO THE THIRD PARAGRAPH: 

9. Per project aggregate. 

152.04  MEASUREMENT AND PAYMENT 

THE FOLLOWING ITEMS’ PAY UNITS ARE REVISED TO: 

Item Pay Unit 
OWNER’S AND CONTRACTOR’S PROTECTIVE LIABILITY INSURANCE DOLLAR 
POLLUTION LIABILITY INSURANCE DOLLAR 

 
THE LAST PARAGRAPH IS CHANGED TO: 

The Department will make initial payment for OWNER’S AND CONTRACTOR’S PROTECTIVE LIABILITY 
INSURANCE, and POLLUTION LIABILITY INSURANCE at the lesser of the bid amount, or actual costs as 
documented from paid invoices.  If the Bid amount is greater than the amount indicated on the documented paid 
invoices, the Department will make payment for any remainder, up to the Bid amount, with the final monthly Estimate. 

SECTION 153 – PROGRESS SCHEDULE 

SECTIONS 153.03.01 AND 153.03.02 ARE DELETED IN THEIR ENTIRETY 

153.03.03  Bar Chart Progress Schedule and Updates 

A. Schedule. 

THE THIRD SENTENCE OF THE THIRD PARAGRAPH IS CHANGED TO: 

Provide 3 color paper copies of a bar chart progress schedule or similar type that is acceptable to the RE for 
approval as follows: 

 
SUBPARTS 1 THROUGH 8 AT THE END OF THE THIRD PARAGRAPH ARE DELETED AND REPLACED 
WITH THE FOLLOWING: 
 
Prior to commencement of dredging operations, submit a fully developed construction schedule within 7 days after 
Award.  Indicate on the bar-chart schedule or equivalent type schedule in detail each construction activity for confined 
disposal facility (CDF) construction, dredging, beachfill, and the individual filling/settling/decanting periods of the 
Oyster Creek CDF.  Assign dredging activities in segments related to the various channel reaches or in groups of work 
not longer than 10 days duration. Identify dredged material placement locations for beach fill.  Assign the duration, man-
hour loading, and Contractor’s dollar value to each activity. Indicate the work calendar for each activity. Include 
separately a detailed list of the equipment to be utilized.  The format and details of the Bar Chart Progress Schedule must 
be approved by the RE prior to commencement of any work.   
 
Perform the dredging in a continuous manner from the chosen starting point to completion point of each entire channel 
reach or in appropriate sequential segments so as to minimize average pipeline pumping distances. Provide a schedule of 
operation for the filling, settling and draining of the Oyster Creek CDF. Provide a detailed description of the order of 
work in the schedules and working drawings submitted to the RE for approval.  Perform the work in the order described 
and as approved by the RE.  Changes in the approved order of work must be requested of the RE in writing and receive 
written approval prior to the change being implemented. 
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THE FOLLOWING IS ADDED: 

If the project falls behind schedule for nonexcusable delays, as specified in 108.11.01 B, such that the schedule indicates 
that the Work will not be completed by the Completion date, as specified in 108.10, take the necessary steps to improve 
progress.  Under such circumstances, the RE may direct the Contractor to increase the number of shifts, begin overtime 
operations, work extra days including weekends and holidays, and supplement its construction plant.  The RE may 
require the Contractor to submit for approval a recovery schedule showing how the Contractor proposes to meet the 
directed acceleration. 

SECTION 154 – MOBILIZATION 

 

154.03.01  Mobilization 

 
THIS SECTION IS REPLACED WITH THE FOLLOWING: 
 
The work includes furnishing all materials and equipment and performing all labor necessary to assemble and set up for 
the project and for cleanup and removal at the finish of the project.  This includes the initial and any interim movement 
of personnel and equipment to/from each project site, the establishment of the contractor’s offices, shops, storage areas, 
sanitary and other equipment or facilities required by the Specifications and General Conditions of the Contract as well 
as by Federal, Local, or State law and all other work and operations which must be performed prior to beginning work on 
other items.  The cost of required insurance and any other initial expense required for the start of work on this project 
and not included in other payment items is included in the item Mobilization. 
 
The work covered by this section also includes the following: 

1. Mobilization, demobilization and relocation of dredging, towing, transport, attendant plant and equipment 
required for performance of all specified dredging work. This also includes any initial mobilization and interim 
mobilizations between project locations. 

2. Mobilization, demobilization and relocation of boosters, pipelines, shore valves, tractors, loaders and any other 
equipment required to perform the placement of dredged material at the designated placement locations. 

3. Any re-mobilization and demobilization required to meet the schedules in the Federal or State permit conditions 
encountered by the contractor. 

4. Satisfactory submittal of all pre-work submittals. 
5. Any mobilization and demobilization activities necessary to construct the Oyster Creek CDF facilities. 

 
Negotiations regarding the relaxation/relief of the SAV seasonal timing restrictions are ongoing between the Department 
and the regulatory agencies. Ninety (90) days advanced notification will be given for the option to mobilize and 
commence dredging operations if different than the seasonal restrictions listed in the approved environmental permits 
and modifications. 

154.04  MEASUREMENT AND PAYMENT 

 
THE FOLLOWING SECTION IS REPLACED WITH THE FOLLOWING: 
 
The Department will make payment for the Item as follows: 
 

Item Pay Unit 

MOBILIZATION         LUMP SUM 
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Payment for MOBILIZATION is included in and covered by the Lump Sum price bid under this Item.  Payment will be 
made on the following schedule: 
 

1) 20% of the lump sum price upon completion of the initial mobilization to the work site and commencement of 
the Oyster Creek CDF work. 

2) 50% of the lump sum price upon completion of the Contractors initial mobilization to the work site and 
commencement of actual dredging as determined by the RE. 

3) Payment of the remaining 30% of the lump sum bid price upon completion of all the work. 
 
Mobilization is deemed complete after the first 24 hour period in which dike construction is begun for the Oyster Creek 
CDF 20% portion of the lump sum item and is deemed complete for the 50% dredging portion of the lump sum item 
after the first 24 hour period in which placement of dredged material from the initial channel segment to the designated 
placement site has occurred. No separate payment for any interim mobilizations or demobilization of dredging 
equipment will be made after the initial payment for the 50% dredging portion of the lump sum item. No combination of 
payment will be made that exceeds 100% of the lump sum item. 
 
Should the amount represented by the 20% and 50% portions of this bid item “MOBILIZATION” be in excess of that 
determined to be reasonable by the RE, the Contractor is required to substantiate actual  mobilization costs, to the 
satisfaction of the RE, in order to be paid at the first partial payment period.  Should it be determined that the combined 
70% of this bid item for the CDF construction and dredging mobilization is in excess of actual mobilization costs, the 
actually substantiated cost amount will be paid at the time of mobilization and the remaining amount of the bid item will 
be paid with the payment for completion of the work. 

SECTION 155 – CONSTRUCTION FIELD OFFICE 

155.03.01  Field Office 

4. Communication Equipment. 

a. Telephones.  Provide 1 cordless phone with auto-switching. 

c. Cell Phones.  Provide 2 cellular phones.  Ensure the cellular phone plan provides for unlimited mobile 
to mobile in-network usage, unlimited push-to-talk/ walkie-talkie usage and an anticipated monthly 
usage of 900 any-time minutes for each phone.  Ensure the phones are on the same plan.  Ensure the 
cellular phone plan has a home rate with no roaming charges within the state.  Ensure each cellular 
phone has the following features: 

1. Push to Talk / Walkie-Talkie capable 
2. Camera with 2 megapixel picture capability 
3. Battery life capable of 180 minutes of continuous use and 72 hours of standby use 
4. Equipped with a hands-free headset  
5. Base charger and car charger 

d. Computer System.  Provide a computer system meeting the following requirements: 

1 computer configuration meeting the following: 

1. Equipped with an Intel Premium IV processor with Hyper Threading technology or equal 
having a clock speed of 3.5 GHz or faster, 4 GB RAM, 512 MB Video RAM, 200 Gigabyte 
hard drive designated as drive C, one DVD (+/-) Writer Drive, one CD-R Recordable Drive.  
Ensure the system is USB 2.0 compatible and has at least two front USB ports Include 
Keyboard, optical mouse and 2 piece desktop speakers. 

2. Wired Router with appropriate number of ports and cables and a print server.  Ensure there is 
at least one wired Ethernet switch. 
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3. High-speed broad band connection and service with a minimum speed of 3 Megabits per 
second (mbps) with dynamic IP address for the duration of the project. 

4. 19 inch or larger Flat Screen LCD monitor with tilt/swivel capabilities. 
5. 40 Gigabyte or larger external drive with backup software for MS-Windows, and fifteen 

corresponding formatted data cartridges corresponding to the tape drive size. 
6. 1 Flatbed USB version 2.0 or greater Color Scanner with automatic document feed. 
7. Uninterruptible power supply (UPS). 
8. Surge protector for the entire computer configuration to be used in conjunction with the UPS. 
9. 1 Computer workstation, chair, printer stand, and/or table having both appropriate surface and 

chair height. 
10. One can of compressed air and screen cleaning solution every other month of the duration of 

the contract. 

Ensure one computer has a 56K baud data/fax modem. If more than one computer configuration is 
specified, provide one network interface card for the base computer configuration and hardwire 
connections between computer configurations as directed by the RE. 

Also provide: 
5 USB 8 GB Flash/Jump memory drives 
10 CD-R 700 MB (or larger) recordable CD’s compatible with the CD drive. 

1 color laser printer and supplies as follows: 

1. HP PCL 6 emulation or equal, with a minimum of 192 Megabytes of expanded memory, 
printer cable, and legal size paper tray. 

2. One set of printer ink cartridges every other month for the duration of the construction project 
for each printer. 

Software as follows: 

1. Microsoft Windows, latest version with future upgrades for the duration of the entire project.  
2. Microsoft Office Professional, latest version. 
3. Norton’s System Works for Windows, latest version, or compatible software package with 

future upgrades and latest virus patches. 
4. Anti-Virus software, latest version with monthly updates for the duration of the contract. 
5. Adobe Acrobat Professional, latest version, or compatible software for Scanner 
 

 
THE THIRD PARAGRAPH IS CHANGED TO: 

When the computer system is no longer required by the RE, the Department will remove and destroy the 
hard drive, and return the computer system to the Contractor.  The Department will retain other data 
storage media. 

e. Marine Radios.  Provide 4 Waterproof handheld marine VHF two-way radio that is capable of transmitting and 
receiving on channel 13 (ship-to-ship), channel 16 (hailing/emergency), and channel 22A (USCG Liaison and 
Marine Safety Information Broadcasts) as well as local working channels for project use including those used 
by the Contractor. 

 

6. Office Equipment.  Provide the following: 
PART (1) IS CHANGED TO: 

1. A copier with automatic document feed, 15 pages per minute copy speed, variable reduce/enlarge 
capability, and letter, legal, and ledger size capabilities.  Erase the copier hard drive before 
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removing the copier from the field office and provide the RE with a certification stating that the 
copier hard drive has been erased. 

 
PART (1) AND (2) ARE CHANGED TO: 

1. Two (2) digital cameras. Such as Canon PowerShot SX20 or approved equal, GPS enabled, integrated flash, 
auto focus, 12.1 mega pixel, 20x optical zoom, 3.0” LCD screen, USB port and any required accessories, such 
as adaptors, and battery charging module. 
 

i. Two (2) Camera carrying cases 
ii. Replacement Batteries as requested by the RE 

iii. Two (2)  Sets of 16 GB compatible memory cards 

7. Inspection Equipment. 

1. 1 Calculator with trigonometric capability 
2. 1 Date/ Received stamp and ink pad 
3. 1 Cloth tape, 100 feet 
4. 1 Illuminated measuring wheel 
5. 4 Hard hats - orange, reflectorized hard hats according to ANSI Z89.1. 
6. 4 Safety garments – orange, reflectorized, 360º high visibility safety garments according to 

ANSI/ISEA Class 3, Level 2 standards.  To be replaced yearly for the duration of the contract. 
7. 4 sets of Mustang Survival Model No. MS2175 22 survival suits or approved equal  
8. 4 Sets of rain gear with reflective sheeting 
9. 4 Sets of hearing protection with a NRR rating of 22 dB 
10. 4 Sets of eye protection according to ANSI Z87.1 
11. 4 Lantern flashlights, 6V with monthly battery replacements 
12. 2 Hard Bound Daily Diaries, 5-½” X 8” minimum with one day per page.  To be provided yearly 

for the duration of the contract. 
13. 25 Legal size hanging folders  
14. 25 Legal size manila file folders – three tab 
15. 10 Adult Sized USCG Approved Floatation Devices 
16. 1 Means of marine transportation, capable of transporting at least four passengers at a time. Provide 

a boat and licensed operator for the use of the RE and his representatives for inspection and survey 
purposes throughout the duration of the in-water work. Provide a boat that is a minimum of 18 ft in 
length and powered by a minimum 70 horsepower engine. The boat must be in compliance with the 
U.S. Coast Guard's Boating Safety Division, as well as all Federal and State laws and regulations. 
Equip the boat with all applicable safety features and all required Coast Guard safety equipment 
(including but not limited to life jackets, fire extinguishers, running lights, throwable flotation 
devices, etc.). Provide a boat that complies with all applicable OSHA regulations. Keep the boat 
seaworthy and in first class operating condition and ready for use at all times during the in-water 
work. In the event the boat becomes inoperable, provide a comparable replacement boat satisfying 
all contract requirements. Provide a licensed boat operator to be responsible for the operation of the 
boat. Be responsible for any damage that may be caused to the boat, for maintaining the boat and 
accessories in good repair and operating condition, for providing all necessary fuel, safety 
equipment and other supplies and parts, and for paying any permits, licenses, insurance premiums 
or fees that may be required in connection with the operation of the boat for the entire period that 
the boat is required under this contract. No separate payment will be made for any and all costs 
incurred by the Contractor in providing the boat, Operator and accessories as described, including 
payment for rental cost and insurance that may be necessary, and allowances for depreciation. All 
costs associated with the operation and maintenance boat are included in the item Field Office 
Maintenance. 
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155.03.02  Field Office Maintenance 

THE FOLLOWING IS ADDED: 

Maintain the boat and accessories in good repair and operating condition, and provide all necessary fuel, safety 
equipment and other supplies and parts, obtain any permits, licenses and pay all insurance premiums or other fees that 
may be required in connection with the operation of the boat for the entire period that the boat is required under this 
contract.  The boat and operator is required for the duration of the in-water work.  Repair or replace inoperable or 
defective boats, accessories and related supplies within 24 hours. 

 

155.03.03  Telephone Service 
THE CONTENT OF THIS SUBSECTION IS DELETED  

155.04  MEASUREMENT AND PAYMENT 

THE FOLLOWING ITEM IS DELETED: 

Item Pay Unit 
TELEPHONE SERVICE LUMP SUM 

 
THE THIRD PARAGRAPH IS DELETED. 
 

SECTION 157 – CONSTRUCTION LAYOUT AND MONUMENTS 

157.03.01  Construction Layout 

 
 

THE FOURTH PARAGRAPH IS CHANGED TO: 
 
From the monuments, control data and elevations referenced in the Contract plans and specifications, complete the 
layout of the work and be responsible for all measurements that may be required for the execution of the work to the 
location and limit marks prescribed in the specifications or on the contract plans. Perform Layout under the direct 
supervision of a New Jersey Licensed Land Surveyor. 
 
Double Creek Mainland Channel 
The Project Vertical Datum for dredging is MLW.  MLW is 0.14 feet below the NAVD88 datum, based on information 
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program.  Survey control 
plan is included in the contract plans.  The project vertical datum for the Oyster Creek CDF placement area is the North 
American Vertical Datum of 1988 (NAVD ’88) The Project Horizontal Datum is to be referenced to North American 
Datum 1983 (2011) NJ State Plane Grid Coordinate System. 
 
Double Creek Inlet Channel 
The Project Vertical Datum for dredging is MLW.  MLW is 0.18 feet below the NAVD88 datum, based on information 
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program.  Survey control 
plan is included in the contract plans.  The project vertical datum for the beach fill placement area and for the Oyster 
Creek CDF placement area is the North American Vertical Datum of 1988 (NAVD ’88) The Project Horizontal Datum is 
to be referenced to North American Datum 1983 (2011) NJ State Plane Grid Coordinate System. 
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High Bar Harbor Channel 
The Project Vertical Datum for dredging is MLW.  MLW is 0.23 feet below the NAVD88 datum, based on information 
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program.  Survey control 
ties and the control point locations are included in the contract plans.  The project vertical datum for the Oyster Creek 
CDF placement area is the North American Vertical Datum of 1988 (NAVD ’88) The Project Horizontal Datum is to be 
referenced to North American Datum 1983 (2011) NJ State Plane Grid Coordinate System. 
 
Barnegat Light Stake Channel 
The Project Vertical Datum for dredging is MLW.  MLW is 1.00 feet below the NAVD88 datum, based on information 
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program.  Survey control 
ties and the control point locations are included in the contract plans.  The project vertical datum for the beach fill 
placement area is the North American Vertical Datum of 1988 (NAVD ’88) The Project Horizontal Datum is to be 
referenced to North American Datum 1983 (2011) NJ State Plane Grid Coordinate System. 
 
Furnish such stakes, templates, platforms, equipment, tools and material, and all labor as may be required in laying out 
any part of the work from the monuments, control data and elevations referenced in the Contract plans and 
specifications.  Maintain and preserve all stakes and other marks established until authorized to remove them, and if such 
marks are destroyed by the Contractor or through its negligence, prior to their authorized removal, they may be replaced 
by the Department, at its discretion, and the expense of replacement will be deducted from any amounts due or to 
become due the Contractor.  The RE may require that work be suspended at any time when location and limit marks 
established by the Contractor are not reasonably adequate to permit checking of the work. 
 
Perform progress surveys of the work in the dredge area(s) and in any beach fill areas to confirm that the work conforms 
to the lines, grades and dredge template as shown on the Contract Plans, and as directed by the RE. 

157.04  MEASUREMENT AND PAYMENT 
THE FOLLOWING ITEM’S PAY UNIT IS REVISED TO: 

Item Pay Unit 
CONSTRUCTION LAYOUT DOLLAR 

 
THE SECOND PARAGRAPH IS CHANGED TO: 

The Department will adjust payment for CONSTRUCTION LAYOUT based on the final contract amount and will 
calculate as follows: 
 

OO

FFB

E - C

)E - (C  CL
  CL

×

=  

 
Where: 
CL = Adjusted payment for CONSTRUCTION LAYOUT. 
CLB = Bid price for CONSTRUCTION LAYOUT. 
CO = Original Contract Price. 
CF = Final Contract Price. 
EF = Total of CLB and the final cost for PERFORMANCE BOND AND PAYMENT BOND, Incentive/Disincentives for 

completion/interim completion, and claim settlements. 
EO = Total of CLB, and PERFORMANCE AND PAYMENT BOND. 
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SECTION 158 – SOIL EROSION AND SEDIMENT CONTROL 

AND WATER QUALITY CONTROL 

158.03.02  SESC Measures 

 

15. Construction Driveway 

THE FOLLOWING ADDED AFTER THE FIRST PARAGRAPH: 

Prior to construction of the Construction Driveway, prepare and submit to the RE a report documenting the existing 
conditions at the driveway site locations.  The report is to include written descriptions and photographs of the site 
sufficient to document all existing structures, curbing, pavement, signage, utility work, and any items of private property 
that exist.  Further included are to be records documenting pre-construction location inspections for all underground or 
existing utilities performed by a third party utility location service.  Physically stake out the location and limits of the 
planned construction driveways and notify the RE when ready for inspection and approval prior to any clearing or 
construction of the driveways.   

Upon completion of the project work and removal of the construction driveways, document in a similar report. 
 

19. Oil-Only Emergency Spill Kit. 

THE SECOND SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

Include Oil-only Emergency Spill Kit, Type 1 consisting of the following: 

SECTION 159 – TRAFFIC CONTROL 

159.03.02  Traffic Control Devices 

 1.  Construction Signs 

THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH 

Furnish, install and maintain two project signs throughout the project duration.  Construct the signs as shown 
in the Contract Plans. Place the sign at the locations as directed by the RE.  

SECTION 160 – PRICE ADJUSTMENTS 
THE ENTIRE TEXT OF THIS SECTION IS DELETED. 

161 – FINAL CLEANUP 

161.03.01  Final Cleanup 

THE FOLLOWING IS ADDED AFTER THE FIRST PARAGRAPH: 
 

Remove all of the Contractor’s plant and equipment either for disposal or reuse.  Unless otherwise approved, the 
Contractor will not be permitted to abandon any equipment in the disposal area for dredged materials or other areas 
adjacent to the worksite. 



 
RE-ADVERTISEMENT OF MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR  
DOUBLE CREEK MAINLAND, DOUBLE CREEK INLET, HIGH BAR HARBOR AND  
BARNEGAT LIGHT STAKE CHANNELS - CONTRACT NO. 125201503 
TOWNSHIP OF BARNEGAT, TOWNSHIP OF OCEAN, TOWNSHIP OF LONG BEACH, TOWNSHIP OF LACEY 
AND BOROUGH OF BARNEGAT LIGHT, OCEAN COUNTY 

Page 35 of 50 

DIVISION 200 – EARTHWORK 

SECTION 201 – CLEARING SITE 

201.03.01  Clearing Site 

THE FOLLOWING IS ADDED: 

Dispose of material and debris as specified in 201.03.09. Clear site of the concrete wall/concrete foundation remnants 
where shown on the plans. The limits of the removal should be sufficient so as to not interfere with the construction of 
the 36” reinforced concrete culvert pipe, 36” reinforced concrete end section and the outfall scour hole. 

Remove all of the steel reinforcement bar stakes present within the existing Oyster Creek confined disposal facility. 

201.04  MEASUREMENT AND PAYMENT 

THE FOLLOWING IS ADDED: 

The Department will not make payment for the Item CLEARING SITE in excess of $ 25,000.00 until Completion. 
 

SECTION 202 – EXCAVATION 
THE TITLE OF THIS SECTION IS CHANGED TO THE FOLLOWING: 

SECTION 202 – EXCAVATION AND DREDGING 

202.01 DESCRIPTION 

THE FOLLOWING IS ADDED: 
 
This Section also describes the requirements for performing all dredging and the transportation, placement and disposal 
of all dredged material. 
 
This section also describes the work that includes dredging, hydraulic transport of dredged materials, and 
construction/beachfill.  
 
202.02  MATERIALS 
THE FOLLOWING SUBPART IS ADDED: 
 
202.02.02  Equipment 

 

Provide equipment as specified: 
 
The minimum size standard of the dredge plant is: 
 

1. Proven capacity of the proposed vessel(s), including associated booster pumps, to produce the average 
daily productions indicated in the schedule and work plans under conditions similar to this project 
including material types, pipeline lengths, dredging constraints (such as pilings, docks, etc.), placement 
area type and discharge constraints due to permit conditions or physical conditions, weather 
conditions, sea state, tidal currents, operating hour constraints and other permit or site conditions. 
Provide historic references of production by the equipment designated for use on the project that meets 
the average productions shown in the work plan submittal for a referenced period on at least two 
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projects involving 30 days of dredging work each.  Minimum production capacity of the dredging plant 
shown as estimated for this project is to be for the submitted schedule of work (days/month, total 
working hours) and is to be adequate to complete the work within the specified contract period.  
Submit historic production references in the format provided.   

2. Measure the capacity of the dredge for purposes of schedule review and progress assessment during 
the project by the actual production of the work performed. 

 

 
202.03 CONSTRUCTION 
THE FOLLOWING SUBSECTIONS ARE ADDED: 
 
202.03.01 Stripping 

Before beginning operations, obtain the RE’s approval for stripping operations scheduled between November 15 and 
March 1. The RE will base approval on the Contractor’s alternate method for stabilizing disturbed area when seeding is 
not feasible due to seasonal constraints. 
 
Strip vegetation and underlying soil to a depth of 4 inches below the existing ground surface. Confirm the thickness of 
stripping with the RE based on the field conditions. Temporarily store in stockpiles as specified in 202.03.03. B and at 
the direction of the RE, stripped material including excess that is determined suitable for future use of the Department.  
The Department will sample and analyze stripped material in stockpiles to determine suitability for use. Store suitable 
stripped material within the Project Limits until placement. 
 
202.03.10 Method of Dredging 

Only dredging, transport, and placement by a hydraulic pipeline dredge is allowed under this contract. 
 
Excavate all dredged material within the channels to the required depths using a hydraulic cutter suction dredge and 
transport through pipelines to the beach fill placement areas and confined disposal facility shown on the plans.   Furnish 
additional equipment for removal of trash and debris such as a barge-mounted excavator or crane in order to remove and 
transport for disposal the material that the cutter suction dredge cannot excavate and transport to an approved placement 
site. 
 
202.03.11  Continuity of Work 
Sequence the dredging such that the channel depth is completed in a continuous manner. Submit requests for changes in 
this sequence in writing to the RE along with the supporting reasons for the request.  No change in sequence is to be 
executed without the written approval of the RE. 
 

202.03.12  Pumping of Bilges 

Do not pump or release oil or bilge water containing oil into any waterway.   Pumping of oil or bilge water containing oil 
into a navigable water, or into areas which would permit the oil to flow into such water, is prohibited by Section 13 of 
the River and Harbor Act of 1899, approved March 3, 1899 (30 Stat. 1152; 33 U.S.C.  407). Violation of this prohibition 
is subject to the penalties under the referenced Acts. 
 

202.03.13  Historical Period Shipwreck Sites 
If any shipwreck, artifact, or other objects of antiquity that have scientific or historical value, or are of interest to the 
public, are discovered, located and/or recovered, immediately notify the RE.  The Contractor acknowledges that the 
site(s), articles, or other materials are the property of the State of New Jersey. 
 
202.03.14  Fuel Oil Transfer Operations 

Perform fuel oil transfer operations in accordance with U.S. Coast Guard regulations (33 CFR 156.120.) 
 

202.03.15   Signal Lights 
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Display signal lights and conduct operations in accordance with the General Regulations of the Department of the Army 
and of the US Coast Guard governing lights and day signal to be displayed; vessels working on wrecks, dredges, and 
vessels engaged in laying cables or pipe or in submarine or bank protection operations, lights to be displayed on dredge 
pipe lines, and day signals to be displayed by vessels of more than 65 feet in length moored or anchored in a fairway or 
channel, and the passing by other vessels of floating plant working in navigable channels, as set forth in Commandant 
U.S.  Coast Guard Instruction M16672.2, Navigation Rules: International - Inland (COMDTINST M16672.2), or 33 
CFR 81 Appendix A (International) and 33 CFR 84 through 33 CFR 89 (Inland) as applicable.   
 

202.03.16   Inspection 
 
 Inspection requirements: 
 

1) Furnish the use of such boats, boatmen, laborers, and material forming a part of the ordinary and usual 
equipment and crew of the dredging plant as may be necessary in inspecting and supervising the work.  Such 
facilities are not required for the hydrographic surveys performed by the Department. 
 

2) Furnish suitable transportation from all points on shore designated by the RE to and from the various pieces of 
plant. 

 
202.03.17  Notification of Coast Guard and the NJDEP  Bureau of Coastal Engineering 

1. Navigation Aids – Only the U.S. Coast Guard or Bureau of Coastal Engineering is permitted to remove 
navigation aids located within or near the areas required to be dredged in advance of dredging operations.  Do 
not remove, change the location of, obstruct, willfully damage, make fast to, or interfere with any aid to 
navigation. 

2. Dredging Aids - Obtain approval from the U.S.  Coast Guard for all buoys, dredging aid markers to be placed 
in the water, and dredging aid markers affixed with a light prior to the installation.  Do not color or place 
dredging aid markers and lights in a manner that they will obstruct or be confused with navigation aids. 

 
202.03.18 Work Area 

Exclude the public from the work areas in the immediate vicinity of dredging, transporting, and disposal operations.  
Coordinate with local boating, commercial fishing interests, or other interested parties to affect suitable arrangements for 
maintenance of marine or other traffic during the dredging operations.  Should enforcement assistance be required, 
coordinate with local enforcement agencies. Take measures, including but not limited to temporary fencing, to exclude 
the public from the beach fill placement site and active work areas. 
 

1. Access - Access to the dredge area is by water only.  Provide safe, well-lighted, 24-hour, access to the dredge 
for employees as needed and for personnel as requested by the RE.  Obtain all necessary permissions for use of 
landing areas to load and offload crews and supplies.  Provide adequate parking at the access area for a 
minimum of 3 automobiles for RE use.  
 
Provide and maintain safe access necessary for equipment and plant to and from the work site, mooring area, 
and disposal area.  Ascertain the environmental conditions that can affect the access such as climate, winds, 

current, waves, depths, shoaling, and scouring tendencies. 
 

2. Protection of Existing Waterways - Conduct operations in such a manner that material or other debris are not 
placed outside of dredging limits or otherwise deposited in existing side channels, the AIWW, or other areas 
being utilized by vessels.  Promptly remove and properly dispose of any bottom material or other debris placed 
into areas described above as a result of the work.  
 

202.03.19  Utility Crossing 

Verify the locations and depths of any utility crossings and take precautions against damages which might result from its 
operations, especially the sinking of dredge spuds and/or anchors into the channel bottom, in the vicinity of utility 
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crossings.  If any damage occurs as a result of its operations, suspend dredging until the damage is repaired. Costs for 
repair of the damaged utilities and downtime of the dredge and attendant plant are not compensable and are the 
responsibility of the Contractor. 
 
202.03.20  Dredge Pipelines 

1. Dredge Discharge Pipeline -Plainly mark the pipeline locations with conspicuous stakes, targets, and/or 
lighted buoys, and maintain them throughout the contract operations.  Maintain a watertight dredge discharge 
pipeline to prevent spilling of dredged material or slurry outside of the intended placement area.  During 
dredging operations, conduct continual inspections of the full length of the pipeline.  Should breaks, spillage, 
leaks in the pipeline, or excessive turbidity occur, cease dredging immediately and do not resume dredging until 
the necessary pipeline repairs have been completed.  Inform the RE at what time the problems were found, time 
when action was taken to correct the problems and time that dredging resumed.   Include a detailed description 
of the incident on the Daily Production Report. 

2. Submerged Pipeline - In the event the Contractor elects to submerge its pipeline, rest the pipeline on the 
bottom.  Place the pipeline so that the top of the submerged pipeline and any anchor securing the submerged 
pipeline is no higher than the required project depth within the channel.  Should a pipeline material, which is 
buoyant or semi-buoyant (such as HDPE pipe, or similar materials) be used, securely anchor the pipeline to 
prevent the pipeline from lifting off the bottom under any conditions.  Remove all anchors when the submerged 
pipeline is removed.  Mark the location of the entire length of submerged pipeline with signs, buoys, and lights, 
conforming to U.S. Coast Guard regulations.  Provide and maintain on the dredge a location drawing of the 
dredge pipeline from the dredge discharge to the shore landing and update daily in order to provide the RE with 

current pipeline location information at all times. 
3. Floating Pipeline – Consider a pipeline as floating if it is not placed and anchored on the bottom. Clearly mark 

and maintain visibility of the floating pipeline on the surface.  Do not, in any case, allow the pipeline to 
fluctuate between the surface and the bottom, or lie partly submerged.  Install lights on the floating pipeline as 
required under Subsection 202.03.15.  Properly support and display the lights according to USCG regulations.  
Where the pipeline does not cross a navigable channel, space the flashing yellow all-around lights not over 200 
feet apart, unless closer spacing is required by U.S. Coast Guard rules and regulations, in which case the 
requirements of the U.S. Coast Guard shall govern. 

4. Road Crossings - Submit a Pipeline Route Plan to the RE for approval in accordance with Section 105.05 prior 
to installing any road crossings.  Submit details of any road crossings of the pipeline as part of the required plan. 

 

202.03.21  Dredge Template 

Project Depth - Payment will be made for the material actually removed to the template lines and widths to a required 
depth of -7 feet MLW and material within an over depth tolerance (measured vertically) of one (1) foot below the 
required dredging template for the maintenance dredging of Double Creek Mainland Channel, Double Creek Inlet 
Channel and High Bar Harbor Channel. 
Payment will be made for the material actually removed to the template lines and widths to a required depth of -5 feet 
MLW and material within an over depth tolerance (measured vertically) of one (1) foot below the required dredging 
template for the maintenance dredging of Barnegat Light Stake Channel. 
 

Side Slopes – Form side slopes by dredging along the side slope.  Material actually removed, within the limits approved 
by the RE, to provide for final side slopes not flatter than that shown on the contract plans, but not in excess of the 
amount originally lying above this limiting side slope, will be measured in accordance with the provisions contained in 
Section 202.04. 
 

Excessive Dredging - Materials taken from beyond the limits as described above under Project Depth and Side Slopes, 
are deducted from the total amount dredged as excessive overdepth dredging, or excessive side slope dredging, and 
payment will not be made therefore.  Nothing herein is to prevent payment for the removal of shoals identified by the RE 
and dredged in accordance with the applicable provisions of Completion and Acceptance. 
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Position Monitoring – Limit the excavation area as shown on the plans.  The Contractor is solely responsible for any 
penalties or fines due to permit violations which may arise from over-excavation, or excavation beyond the limits of 
dredging shown on the plans. 
 

Noise Control – Provide all equipment, dredge/barges, boats, and tugs used on this work with satisfactory mufflers or 
other noise abatement devices.  Conduct operations so as to comply with all federal, state, and local laws pertaining to 
noise.  Minimize the use of horns and whistle signals to absolute necessity in order to perform as quiet an operation as 
possible. 
 
 
202.03.22  Placement of Dredged Material to Beach Fill 

Deposit all materials transported from the channel dredging into the beach fill placement areas within the lines, grades 
and construction cross sections shown on the plans except as may be modified by the RE.  
 
Take care not to damage any existing private or public structures, specifically including, but not limited to shoreline 
protection, concrete sidewalks, handrails, signage, utilities, or fencing.  Jointly inspect the entire work site with the RE 
prior to construction.  Immediately repair any damage to existing structures at no cost to the State. 

Prior to placement of the dredge inflow pipe and the clean water discharge pipe, prepare and submit to the RE a report 
documenting the existing conditions at the proposed crossing locations of the inflow pipe across the USACE concrete 
sidewalk set atop the existing shoreline protection and the discharge pipe. The report is to include written descriptions 
and photographs of the site sufficient to document all existing shoreline protection, structures, handrails, walkways, 
signage, utility work, and any items of private property that exist.  Physically identify the location and limits of the 
planned pipeline crossings and notify the RE when ready for inspection and approval prior to any construction activities 
related to the placing the inflow and discharge pipes.    
 
Remove the horizontal members of the existing hand rail as needed for pipe access and store securely for the duration of 
the beach fill placement operation. Place sandbags at the crossing locations as means of protecting the pipeline, the 
shoreline protection, the concrete sidewalk and the existing handrail as per the contract plans. 
 
Upon completion of the beach fill placement operations, re-installation/replacement/repair of the existing hand rail and 
removal of the sandbag protection, document the post-construction conditions in a similar report. 
 
Excavate within the beach fill placement area to construct the proposed training berms to the lines and grades shown on 
the plans in order to adequately control beachfill placement. In the beach fill placement area, control fill placement by 
the use of dredge inflow pipe placement and constructed training dikes.  Maintain the fill in a satisfactory condition at all 
times until final completion and acceptance of the work.  Place fill so as to drain from the placement area through the 
clean water discharge pipe and so that no ponded water remains after filling. 
 
Transport and grade additional areas of beach fill at the direction of the RE with input from Barnegat Lighthouse State 
Park staff.  
   
Remove and redeposit any material placed elsewhere than in designated or approved places, where directed by the RE. 
Should the material be allowed to remain in place as misplaced material, the quantity of the misplaced material will be 
deducted from the contract quantity. 
 
Maintain access to the public areas of the beach and state park.  Take measures, including but not limited to temporary 
fencing, to restrict access of the general public from the active work site. 
 
202.03.23  Placement of Dredged Material into the designated confined disposal facility. 

Deposit all materials transported from the channel dredging into the CDF placement areas within the lines and grades as 
shown on the plans except as may be modified by the RE. 
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Take care not to damage any existing private or public structures, specifically including, but not limited to piers, 
crosswalks, walkways, curbs, pavements, drainage structures, chain-link fencing or sand fencing.  Jointly inspect the 
entire work site with the RE prior to construction.  Immediately repair any damage to existing structures at no cost to the 
State. 
 
Maintain the fill, confining dikes, and outlet structure in a satisfactory condition at all times until final completion and 
acceptance of the work.  Maintain a water surface with a minimum freeboard of one (1) foot below the minimum top of 
dike elevation.  Place fill so as to drain and so that no ponded water remains after filling.  In all designated disposal 
areas, control fill placement by the use of dredge discharge pipe placement and constructed training dikes.  Notify the RE 
immediately of any seepage observed during dredging operations. 
 
Prior to placement of dredged material into the Oyster Creek CDF, submit a narrative and appropriate calculations in the 
dredging work plan so as to satisfy the RE that any requirements for inflow retention time for purposes of water quality 
that may be mandated by permit conditions will be met.  No placement of dredged material into the CDF is to be done 
without prior written approval of the RE.  Perform construction and dredging operations in accordance with the approved 
Work Plan.  The RE must approve any changes to the Work Plan prior to implementation. 
 
In the event that excessive seepage or a progressively increasing rate of seepage through the confining dikes is observed, 
as determined by the RE:  

a. Meet with the RE to discuss the necessary steps to ensure that seepage does not result in piping or instability 
of the confining dikes.   

b. If directed by the RE, implement the approved plan of action within 24 hours so that the seepage does not 
lead to piping or dike instability. 

Take the necessary steps to avoid excessive seepage from occurring and progressing to piping or dike instability.  The 
RE may direct the Contractor to suspend activities in the affected area with the exception of those actions necessary to 
avoid piping failure, repair confining dikes, and mitigate seepage rates. 

In the event that piping or dike instability is observed, the RE may direct the Contractor to suspend all dredging 
operations immediately. Dredging operations may not resume until a plan of action is received proving, to the 
satisfaction of the RE, that seepage rates will not result in piping or dike instability upon resumption of dredging 
operations.  The State will not incur any additional costs resulting from, and associated with, stoppage of work due to 
piping or dike instability. 
   
Remove and redeposit any material placed elsewhere than in designated or approved places, where directed by the RE. 
Should the material be allowed to remain in place as misplaced material, the quantity of the misplaced material will be 
deducted from the contract quantity. 
 
Take measures to restrict access to the general public from the active work site. 
 
Submit working drawings for the steel pipe access ramp as shown in the Plans in accordance with section 105.05. Size 
the steel pipe access ramp large enough to safely convey an emergency vehicle over the dredge inflow pipeline during 
dredging operations. Ensure working drawing submittals, fabrication, and delivery of the steel pipe access ramp is 
performed prior to placement of the dredge inflow pipeline on the Oyster Creek CDF site. Immediately after placement 
of the dredge inflow pipe at the Oyster Creek CDF site, place the steel pipe access ramp over the pipe and across the 
paved access roadway. Maintain vehicular access across the dredge inflow pipe at all times. The paved roadway is 
subject to an emergency access agreement with the property owner and Lacey Township and emergency vehicle access 
must be maintained 24 hours a day, 7 days a week. 

 

202.04 MEASUREMENT AND PAYMENT 
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THE FOLLOWING ITEMS ARE ADDED: 

Item Pay Unit 

DREDGING, TRANSPORT AND PLACEMENT TO BEACHFILL    CUBIC YARD 
DREDGING, TRANSPORT AND PLACEMENT TO CDF     CUBIC YARD 
 
 
THE FOLLOWING IS ADDED: 
The cost of the steel pipe access ramp is to be included in the cost of pay item DREDGING, TRANSPORT AND 
PLACEMENT TO CDF. 
 
The total amount of material dredged, transported, and placed in the designated placement sites and to be paid for under 
the respective pay items is measured by the cubic yard (CY) in place by computing the volume between the bottom 
surface shown by the soundings of the last survey performed immediately before dredging and the bottom surface shown 
by the soundings of an after-dredge survey made as soon as practicable after dredging has been completed for the project 
minus any amount dredged outside the design template including allowable tolerances specified in Section 202.03.21. 
Division of the project into channel segments for purposes of after dredging surveys and payment quantity calculations 
and the timing of after dredging surveys will be as determined by the RE. 

The Department will perform the immediate before and an after dredging survey within each RE approved channel 
segment in accordance with the requirements of Section 202.04 Dredge Quantity Surveys, of these Special Provisions.  
The Department will compute the volume removed and paid for under this portion of the contract by using the Digital 
Terrain Model (DTM) method.  Determination of the quantities removed after having once been made, will not be 

reopened, except on evidence of collusion, fraud, or obvious error. 

Dredge Quantity Surveys 

The before dredging (BD) and after dredging (AD) hydrographic surveys are required for payment and for final 
acceptance of the project and only one AD survey per RE approved channel segment will be performed by the 
Department.  BD and AD quantity surveys will be conducted by the Department, and the Department will utilize the data 
derived from these surveys in computing the quantities of work performed and the actual construction completed and in 
place.  Surveys will be performed according to the latest edition of the U.S. Army Corps of Engineers Engineering 
Manual (EM) 1110-2-1003 entitled “HYDROGRAPHIC SURVEYING.”  The RE will review the AD survey data to 
determine if the dredging performed by the Contractor is in accordance with the proposed lines and grades shown on the 
plans.  If the RE determines that the dredging does not conform to the plans, take corrective measures and perform the 
work necessary to remedy the deficiencies identified by the RE.  Upon completion of the corrective work, notify the RE 
of the need for an additional AD survey.  If acceptability is not achieved after performing an additional AD survey of the 
work, or a segment of the work (if the Contract is divided into segments), a meeting will be held between the Contractor 
and the RE to expeditiously resolve the issue causing rejection of the survey.  Costs of Contractor equipment and 
personnel standby time, if any, to resolve any deficiencies including failure to meet the proposed lines and grades of the 
dredge template is at the Contractor’s expense. Contractor standby time to allow completion of the final Department AD 
survey at the end of the dredging work will be allowed as non-compensable extension of the Contract Period.  No 
payment will be made to the Contractor for such standby time.  Such allowance will not be made for any delays elected 
by the Contractor for interim phases between initial AD surveys and acceptance AD surveys. 
 
 

1. Before-Dredge Survey. Hydrographic survey of the dredging areas will be conducted by the Department prior 
to the start of dredging activity. The before-dredge (BD) survey data will be used as information for computing 
the payment quantity of dredging pay items.  Provide ten (10) days notice in advance of commencement of 
dredging operations to allow for completion of the BD survey. 
 
BD survey data and the results of volume calculations of the estimated material to be dredged to the maximum 
depth will be furnished to the Contractor after award and prior to commencement of dredging.  Perform a 
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detailed review of the BD survey data and available estimated volume calculations and report any discrepancies 
in writing prior to start of dredging.  No dredging is to be performed in any area where a BD survey has not 
been performed, reviewed by the contractor, and accepted as having no discrepancies. 
 

2. After-Dredge Survey. Hydrographic survey of the dredging sites will be conducted by the Department upon 
completion of dredging activity.  The after-dredge survey data will be used as information for acceptance of the 
dredging work and for computing the payment quantity of dredging pay items.  Provide ten (10) days advance 
notice, in writing, and regular updates to the RE of the need for an after-dredge survey for the completed work 
or any divisible portion of the work separated for payment.  The surveys are required for payment and for final 
acceptance of the project or of divisible portions of the project to be approved for payment. 

 

The Department will make volume computations based on the BD and AD surveys of the dredging areas using the 
Digital Terrain Model (DTM) method.  The volume of material dredged for payment is defined as the difference between 
the before-dredge (BD) and after-dredge (AD) surveys minus any amount dredged outside the design template including 
allowable tolerances specified in Section 202.03.21. 

The Department will perform the BD Survey and one initial AD survey of each RE-approved channel segment. The 
Contractor may perform interim AD surveys, at no additional cost to the State, and seek interim payment from the State 
for the segmented dredged areas.  Final pay volumes will be made based on initial BD and final AD surveys, with any 
interim payments being subtracted from the monies due the Contractor for performing the dredging work. The cost 
incurred by the Department for performing any additional AD surveys, subsequent to the initial AD survey per RE-
approved channel segment, as a result of the Contractor not meeting the line, grade or design dredge template shape as 
determined by the RE, will be deducted from the monies owed the Contractor for performing the dredging work. 

 

SECTION 203 – EMBANKMENT 

203.01 DESCRIPTION 

THE FOLLOWING IS ADDED AFTER THE FIRST PARAGRAPH: 
 
This Section also describes the requirements for Confined Disposal Facility (CDF) construction including the furnishing 
of all labor, materials, and equipment, and performing all excavation, transportation, and placement of all material for the 
construction of the CDF dikes indicated on the construction plans, and as specified. 
 
Contractor to perform this item of work must be pre-qualified with the NJDOT to perform work classification codes 1, 
1c, 3 3a, 3b, and 5. Work classification code definitions are located here: 
  http://www.state.nj.us/transportation/business/procurement/ConstrServ/documents/dc74a_Jan2015.pdf 
 
 
 

203.03 CONSTRUCTION 

THE FOLLOWING SUBSECTION IS ADDED: 
 
203.03.03 Confined Disposal Facility Construction 

 
Provide proof that contractor to perform this item of work is pre-qualified with the NJDOT to perform work 
classification codes 1, 1c, 3 3a, 3b, and/or 5. Work classification code definitions are located here: 
  http://www.state.nj.us/transportation/business/procurement/ConstrServ/documents/dc74a_Jan2015.pdf 
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Perform construction of the CDF according to the Work Plan approved by the RE.  Perform layout of the construction in 
accordance with Section 157 of these Special Provisions. Install perimeter silt fence prior to any excavation or earth 
moving. 
 
Construct the CDF dikes to the lines and grades as shown on the plans utilizing existing on-site material.  Pay strict 
attention to the limits of excavation shown on the project drawings. Grade the fill material to produce uniform slopes 
without undrained pockets, abrupt depressions and lumps. 
 
Available on-site fill material may contain roots and vegetation. Remove roots greater than 0.5 inches in diameter from 
the excavated material prior to its use in constructing the confining dikes. In accordance with Section 102.04, carefully 
examine the Contract and Project Limits before submitting a bid.  Provide all necessary equipment to ensure the 
available fill material is free of excessive vegetation prior to placement in the confining dikes. 

 
When constructing the CDF dikes against an existing slope, bench the existing slope against which the embankment is to 
be placed as the CDF dikes are constructed in lifts.  For each lift, bench a minimum of 6 feet into the existing slope to 
allow the new CDF dike material to integrate with the existing slope.  Compact benched areas with the new CDF dike 
material. 

 
If the RE determines that the moisture content of the existing ground, previously constructed CDF dike, or new CDF 
dike material may adversely affect embankment construction, cease embankment construction until the moisture content 
is corrected. 
 
During CDF dike construction, route construction equipment, both loaded and empty, over the lifts with the travel 
distributed evenly over the entire width of the CDF dike.  Before placing subsequent lifts, regrade and compact areas 
rutted by traffic. 
 
Construct the dikes in lifts not exceeding six inches (6”) thick after compaction and compact dike materials to a density 
of at least 95 percent of maximum density using equipment as specified in accordance with Section 1002 or other 
equipment of approved equal compactive effort.  Perform general excavation, grading and transport of material from the 
borrow source to the dike alignment and final grading with equipment of type and size chosen by the contractor. 
 
Determine maximum density according to AASHTO T 99, Method C, including the replacement option.  At least 72 
hours prior to the start of dike construction, submit laboratory testing results for the maximum density determination to 
the RE.  The RE will determine the compacted density of dikes by taking the average of 5 randomly located 
measurements for each course or at a minimum of each 1.5-foot increment of elevation according to AASHTO T 310 
(Direct Transmission Method).   
 
If any individual measurement is less than 90 percent of the maximum density, or the average is less than 95 percent of 
the maximum density, continue compaction or take corrective action until the RE verifies that the required density is 
achieved. 
 
Stabilize slopes either by temporarily seeding and mulching, or by permanently seeding, and mulching as specified in 
Section 806.03.01.  Submit alternate methods for stabilizing slopes when seeding is not feasible due to seasonal 
constraints.  Obtain RE approval of alternate methods before beginning CDF dike construction. 
 
Prior to start of any clearing and grading work, stake out construction limits and perform an inspection of the site with 
the RE to ensure correct proposed locations of the primary construction features, protective measures and soil erosion 
devices.  Maintain temporary erosion control measures during the entire construction operation.   
 
The Contractor is responsible for maintaining the structural integrity of the CDF dikes throughout construction and 
dredging operations. 
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203.04 MEASUREMENT AND PAYMENT 

 
THE FOLLOWING ITEM IS ADDED: 
 
Item          Pay Unit 

 

CONFINED DISPOSAL FACILITY CONSTRUCTION    CUBIC YARD 
 
Conduct quantity surveys with an independent surveyor, and use the data derived from these surveys in computing the 
quantities of work performed for the actual construction completed for the bid item Confined Disposal Facility 
Construction.  Compute pay units by comparison of the survey of the existing ground levels to the survey of the 
constructed dikes, minus any deductions for material outside the payment tolerances as described in this section.     
 
Employ an independent registered land surveyor licensed in the State of New Jersey, and experienced in land surveying. 
Surveyor to perform surveys required for this bid item with equipment and personnel completely independent from the 
Contractor's forces.  Conduct surveys in accordance with U.S. Army Corps of Engineers Engineer Manual, EM 1110-1-
1005, CONTROL AND TOPOGRAPHIC SURVEYING.  Reference surveys to New Jersey State Plane Grid Coordinate 
System 1983 North American Datum 1983 (NAD ’83) and North American Vertical Datum 1988 (NAVD ’88).  The 
survey control data are included in the plans.  
 
Survey the existing ground levels prior to any disturbances in accordance with these Special Provisions.  Survey final 
CDF construction conditions at the direction of the RE. Conduct the original and final surveys under the review of the 
RE, unless directed otherwise. Make all computations necessary to compute the quantities of material placed in each 50 
foot section of embankment.  
 
Survey cross sections at a minimum of 50-foot intervals along the dike centerline with surveyed points spaced not more 
than 10 feet apart, at any break in slope, and sufficient additional points as necessary to accurately represent the placed 
material. Extend survey points a minimum of 25 feet beyond the embankment template.  
 
Volumes of material placed outside of a vertical tolerance of plus 0.5 feet (measured vertically) of the lines and grades 
shown on the plans will not be considered for payment.  
 
The RE may conduct independent surveys at its discretion. 
 
Provide the following deliverables signed and sealed by a New Jersey Licensed Professional Land Surveyor for use in 
determining CDF Construction pay volumes: 
 

1. A topographic map showing spot elevations and contours at a minimum of 1’ intervals in NAVD ’88 vertical 
datum for the existing pre-construction condition. 

 
2. A topographic map showing spot elevations and contours at a minimum of 1’ intervals in NAVD ’88 vertical 

datum for the completed CDF post-construction conditions. 
 

3. Plotted cross-sections showing pre-existing ground lines and post-construction grade lines. 
 

 
4. A plan showing the method of cross-sections with locations of each section and scheme of matchlines between 

sections. 
 

5. A report containing calculations of the CDF volumes. 
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The pay quantity is for the amount of embankment needed to construct the dikes to the lines and grades shown on the 
plans. It is measured between the existing ground and the finished grade of the dikes above the existing ground. 
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DIVISION 500 – STRUCTURES 

SECTION 510 – TIMBER STRUCTURES 

510.01 DESCRIPTION 

THE FOLLOWING IS ADDED: 
 
This Section also describes the requirements for constructing a timber structure as a means of access to the confined 
disposal facility control structure. 

510.02 MATERIALS 

THE FOLLOWING IS ADDED: 
 

510.02.01 Materials 

 
THE FIRST SENTENCE IS CHANGED TO: 
 
Provide materials as specified and shown on the plans: 
 

THE FOLLOWING MATERIALS ARE ADDED TO THE LIST IN SECTION 510.02: 
 

Steel Bolting Materials…………………………………………………………….……908.01.01, 908.01.02 

 

510.03 CONSTRUCTION  

 

THE FOLLOWING SUBSECTIONS ARE ADDED: 
 

510.03.01 Timber Structures 

 

THIS SUBSECTION IS DELETED IN ITS ENTIRETY AND CHANGED TO: 

Furnish and install the timber structure for use as a means of access to the confined disposal facility control structure 
meeting the dimensions and the requirements shown on the Plans.  Design the structure for a minimum service life of 15 
years.  Provide detailed shop drawings and calculations signed and sealed by a licensed Professional Engineer in the 
State of New Jersey.   
 
Provide shop drawings for approval, signed and sealed by a licensed Professional Engineer in the state of New Jersey 
including, but not limited to the following:  complete plans and design criteria with detailed specifications and 
calculations, design and details for connection to the foundations, if foundations are determined to be necessary, and 
complete detailed drawings for erection and installation. 
 
Fabricate the structures using the material specified in Section 915.04 and in table 915.05-3 in the Standard 
Specifications. Use timber that is sound and suitable for the intended use.  Limit timber containing loose or open knots to 
no more than 10% of the material used.  Limit surfaces displaying planer skips or saw marks after dressing to no more 
than 10% of exposed faces.  Edges may be rounded, sanded, or edge-shaped free of splinters. 
 
Install the structure using a competent supervisor in the construction trades and according to the approved shop 
drawings.  Provide proficient construction practices and procedures.  Set posts plumb within a tolerance of 1/8” per foot.  
Secure and protect the structure’s materials upon arrival at the destination.  Allow the Resident Engineer to inspect all 
materials for appropriate condition prior to accepting the materials.  Submit an association inspection certificate issued 
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by the association whose grading rules govern the species of timber selected.  Timber that is “Grade Marked” will be 
accepted in lieu of the inspection certificate.   
 

510.04  METHOD OF MEASUREMENT 

THIS SUBSECTION HEADING IS CHANGED TO: 

510.04  MEASUREMENT AND PAYMENT 
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DIVISION 600 – MISCELLANEOUS CONSTRUCTION 

SECTION 601 – PIPE 

601.02  MATERIALS 

 
THE FOLLOWING IS ADDED: 
 
Provide materials as specified: 
 

Ductile Iron Pipe…………………………………………………………………………………………909.02.08 

601.03 CONSTRUCTION 

E. Joining Pipe. 

THE FOLLOWING IS ADDED: 

Join ductile iron pipes according to the manufacturer’s recommendations. Cut ductile iron pipes according to the 
manufacturer’s recommendations. Ensure ductile iron pipe cuts are clean and square. 

601.04  MEASUREMENT AND PAYMENT 

 
THE FOLLOWING IS ADDED: 
The Department will make payment for restoring the pavement structure for trenches in the traveled way and shoulder 
under various pipe pay items in the Contract. 
 
THE FOLLOWING ITEMS ARE ADDED 

Item Pay Unit 

36” REINFORCED CONCRETE PIPE LINEAR FOOT 
36” REINFORCED CONCRETE END SECTION UNIT 
36” DUCTILE IRON PIPE LINEAR FOOT 

  

SECTION 602 – DRAINAGE STRUCTURES 
 

602.01 DESCRIPTION 

THE SECOND SENTENCE IN THIS SECTION IS CHANGED TO: 
 
This Section also describes the requirements for constructing a confined disposal facility control structure. 

602.02 MATERIALS 

 

602.02.01 Materials 

 
THE FIRST SENTENCE IS CHANGED TO: 
 
Provide materials as specified and shown on the plans: 



 
RE-ADVERTISEMENT OF MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR  
DOUBLE CREEK MAINLAND, DOUBLE CREEK INLET, HIGH BAR HARBOR AND  
BARNEGAT LIGHT STAKE CHANNELS - CONTRACT NO. 125201503 
TOWNSHIP OF BARNEGAT, TOWNSHIP OF OCEAN, TOWNSHIP OF LONG BEACH, TOWNSHIP OF LACEY 
AND BOROUGH OF BARNEGAT LIGHT, OCEAN COUNTY 

Page 49 of 50 

 

THE FOLLOWING MATERIALS ARE ADDED TO THE LIST: 
 

Structural Steel…………………………………………………………………………………………906.01 
Steel Bolting Materials…………………………………………………………….……908.01.01, 908.01.02 

Timber and Timber Treatment……………………………………………………………....915.04, 915.05-3 
 

 

 

602.03 CONSTRUCTION  

 

THE FOLLOWING SUBSECTIONS ARE ADDED: 
 

602.03.09 Confined Disposal Facility Control Structure 

 
Construct the confined disposal facility control structure and discharge piping arrangement in accordance with the 
approved working drawings and as shown on the Plans. Ensure the confined disposal facility control structure has the 
structural capacity to withstand the design loads expected when the CDF is full of dredge slurry up to the highest 
elevation of the structure. Ensure that the buried discharge pipe can support the anticipated dike and construction 
loadings. The total weight of the confined disposal facility control structure must overcome any floatation forces and 
remain stationary when the site is full of water up to the highest elevation of the structure.  Add additional weight with 
concrete or concrete blocks as determined in the locations shown on the plans. 
 
Obtain written approval of the confined disposal facility control structure from the RE prior to the start of final cleanup 
activities. 
 

602.04  MEASUREMENT AND PAYMENT 

THE FOLLOWING ITEMS ARE ADDED: 

Item Pay Unit 

CONFINED DISPOSAL FACILTY CONTROL STRUCTURE UNIT 

SECTION 603 – SLOPE AND CHANNEL PROTECTION 
 
603.01 DESCRIPTION  
 
THE FOLLOWING IS ADDED:  
 
This Section describes the requirements of furnishing, constructing and installing outfall scour holes. 
 

603.02 MATERIALS 

603.02.01  Materials 

 
THE FOLLOWING IS ADDED: 

 
Coarse Aggregate (No. 57)……………………… ............................... …………………………………..901.03 
Riprap Stones (D50=6”) ……………………… .................................... …………………………………..901.08 
Geotextile ……………………… ......................................................... …………………………………..919.01 

 



 
RE-ADVERTISEMENT OF MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR  
DOUBLE CREEK MAINLAND, DOUBLE CREEK INLET, HIGH BAR HARBOR AND  
BARNEGAT LIGHT STAKE CHANNELS - CONTRACT NO. 125201503 
TOWNSHIP OF BARNEGAT, TOWNSHIP OF OCEAN, TOWNSHIP OF LONG BEACH, TOWNSHIP OF LACEY 
AND BOROUGH OF BARNEGAT LIGHT, OCEAN COUNTY 
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603.03 CONSTRUCTION  

 
THE FOLLOWING SUBPART IS ADDED: 
 
603.03.05 Outfall Scour Hole  
 
Excavate as specified in 202.03.03. Shape and compact the underlying material to produce a firm, even surface. Install 
the geotextile. If sections of geotextile need to be joined, overlap the sections a minimum of 18 inches. Permanently 
cover the geotextile within 48 hours of placement. Place and grade coarse aggregate without damaging the geotextile. 
Install the rip rap stone according to construction details.  
 
603.04 MEASUREMENT AND PAYMENT  

 
THE FOLLOWING ITEMS ARE ADDED:  
 
Item Pay           Unit  
OUTFALL SCOUR HOLE…………………………………………………………………………..SQUARE YARD  
 
THE FOLLOWING IS ADDED TO THIS SECTION:  
 
The Department will measure the quantity of OUTFALL SCOUR HOLE by measuring the surface area of the installed 
rip rap stone. 
 

 
 

 



June 2014 
April 2012 

August 2011 
November 2009 

Interim Revision - March 2009 
January 2007 

 

 
EEO SPECIAL PROVISIONS FOR 
WHOLLY & PARTIALLY STATE FUNDED 
CONSTRUCTION CONTRACTS 
  Page 1 of 12 

STATE ATTACHMENT NO. 1 

STATE OF NEW JERSEY EQUAL EMPLOYMENT OPPORTUNITY SPECIAL PROVISIONS 
FOR CONSTRUCTION CONTRACTS FUNDED BY WHOLLY OR PARTIALLY STATE FUNDS 

I. GENERAL 
It is the policy of the New Jersey Department of Transportation (hereafter “NJDOT”) that its contracts 
should create a workforce that reflects the diversity of the State of New Jersey.  Therefore, contractors 
engaged by the NJDOT to perform under a construction contract shall put forth a good faith effort to 
engage in recruitment and employment practices that further the goal of fostering equal opportunities to 
minorities and women. 
 
The contractor must demonstrate to the NJDOT’s satisfaction that a good faith effort was made to 
ensure that minorities and women have been afforded equal opportunity to gain employment under the 
NJDOT’s contract with the contractor.  Payment may be withheld from a contractor’s contract for failure 
to comply with these provisions. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
 

1. The Contractor shall recruit prospective employees through the State Jobs4Jersey 
"OnRamp" website, managed by the Department of Labor and Workforce Development, 
available online at http://webos.dol.state.nj.us/Talent/Login.aspx. 

 
Note:  Posting shall not be required where the employer intends to fill the job 
opening with a present employee, a laid-off former employee, or a job 
candidate from a previous recruitment, where pre-existing legally binding 
collective bargaining agreements provide otherwise, or where an exception has 
been granted to the NJDOT by the Department of Labor and Workforce 
Development. 

 
2. The Contractor shall keep specific records of its efforts, including records of all individuals 

interviewed and hired, including the specific numbers of minorities and women;  
 
3. The Contractor shall actively solicit and shall provide the NJDOT with proof of solicitation 

for employment, including but not limited to advertisements in general circulation media, 
professional service publications and electronic media; and  

 
4. The Contractor shall provide evidence of efforts described at 2 above to the NJDOT no 

less frequently than once every 12 months. 
 
5. The Contractor shall comply with the requirements set forth at N.J.A.C. 17:27. 

 

The Contractor is required to implement and maintain a specific Affirmative Action Compliance Program 
of Equal Employment Opportunity in support of the New Jersey “Law Against Discrimination”,  N.J.S.A. 
10:5-31 et seq., and according to the Affirmative Action Regulations set forth at N.J.A.C. 17:27-1.1 et 
seq. 

The provisions of N.J.S.A. 10:2-1 through 10:2-4 and N.J.S.A. 10:5-31 et seq., as amended and 
supplemented) dealing with discrimination in employment on public contracts, and the rules and 
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regulations promulgated pursuant thereunto, are hereby made a part of this contract and are binding 
upon the Contractor. 

Noncompliance by the Contractor with the requirements of the Affirmative Action program for Equal 
Employment Opportunity may be cause for delaying or withholding monthly and final payments pending 
corrective and appropriate measures by the Contractor to the satisfaction of the Department. 

The Contractor will cooperate with the state agencies in carrying out its Equal Employment Opportunity 
obligations and in their review of its activities under the contract. 

The Contractor and all its subcontractors, not including material suppliers, holding subcontracts of 
$2,500 or more, will comply with the following minimum specific requirement activities of Equal 
Opportunity and Affirmative Action set forth in these special provisions. The Contractor will include 
these requirements in every subcontract of $2,500 or more with such modification of language in the 
provisions of such contracts as is necessary to make them binding on the subcontractor. 

The Contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is 
necessary, for on-the-job and off-the-job programs for outreach and training of minority and female 
trainees employed on the construction projects. 

During the performance of this contract, the contractor agrees as follows: 

1. The Contractor or subcontractor, where applicable, will not discriminate against any employee or 
applicant for employment because of age, race, creed, color, national origin, ancestry, marital 
status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.  
Except with respect to affectional or sexual orientation and gender identity or expression, the 
Contractor will ensure that equal employment opportunity is afforded to such applicants in 
recruitment and employment, and that employees are treated during employment, without regard to 
their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex.  Such equal employment 
opportunity shall include, but not be limited to the following: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The Contractor agrees to post 
in conspicuous places, available to employees and applicants for employment, notices to be 
provided by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination 
clause. 

2. The Contractor or subcontractor, where applicable will, in all solicitations or advertisements for 
employees placed by or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to age, race, creed, color, national origin, ancestry, 
marital status, affectional or sexual orientation, gender identity or expression, disability, nationality 
or sex. 

3. The Contractor or subcontractor, where applicable, will send to each labor union or representative 
of workers with which it has a collective bargaining agreement or other contract or understanding, a 
notice, to be provided by the agency contracting officer advising the labor union or workers’ 
representative of the contractor’s commitments under this act and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment. 

4. The Contractor or subcontractor, where applicable, agrees to comply with any regulations 
promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented 
from time to time and the Americans with Disabilities Act. 

5. When hiring or scheduling workers in each construction trade, the Contractor or subcontractor 
agrees to make  good faith efforts to employ minority and women  workers in each construction 
trade consistent with the targeted  employment goal prescribed by N.J.A.C. 17:27-7.2; provided, 
however, that the Department of Labor and Workforce Development, Construction EEO Monitoring 
Program may, in its discretion, exempt a Contractor or subcontractor from compliance with the 
good faith procedures prescribed by the following provisions, a, b, and c, as long as the Department 
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of Labor and Workforce Development, Construction EEO Monitoring Program is satisfied that the 
Contractor or subcontractor is employing workers provided by a union which provides evidence, in 
accordance with  standards prescribed by the Department of Labor and Workforce Development, 
Construction EEO Monitoring Program, that its percentage of active “card carrying” members who 
are minority and women  workers is equal to or greater than the targeted  employment goal 
established in accordance with  N.J.A.C. 17:27-7.2.   The Contractor or subcontractor agrees that a 
good faith effort shall include compliance with the following procedures: 

a. If the Contractor or subcontractor has a referral agreement or arrangement with a union for a 
construction trade, the Contractor or subcontractor shall, within three business days of the 
contract award, seek assurances from the union that it will cooperate with the Contractor or 
subcontractor as it fulfills its affirmative action obligations under this contract and in accordance 
with the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as 
supplemented and amended from time to time and the Americans with Disabilities Act.  If the 
Contractor or subcontractor is unable to obtain said assurances from the construction trade 
union at least five business days prior to the commencement of construction work, the 
Contractor or subcontractor agrees to afford equal employment opportunities  to  minority and 
women workers directly, consistent with this chapter.  If the Contractor’s or subcontractor’s prior 
experience with a construction trade union, regardless of whether the union has provided said 
assurances, indicates a significant possibility that the trade union will not refer sufficient 
minority and women workers consistent with affording equal employment opportunities as 
specified in this chapter,  the Contractor or subcontractor agrees to be prepared to provide 
such opportunities to minority and women workers directly, consistent with this chapter, by 
complying with the hiring or scheduling procedures prescribed under (b) below; and the 
Contractor or subcontractor further agrees to  take said action immediately if it determines or is 
so notified by the Department of Labor and Workforce Development, Construction EEO 
Monitoring Program that the union is not referring minority and women  workers consistent with 
the equal  employment opportunity goals set forth in this chapter. 

b. If good faith efforts to meet targeted employment goals have not or cannot be met  for each 
construction trade by adhering to the procedures of (a) above, or if the Contractor does not 
have a referral agreement or arrangement with a union for a construction trade, the Contractor 
or subcontractor agrees to take the following actions: 
(1) To notify the Public Agency Compliance Officer, the Department of Labor and Workforce 

Development, Construction EEO Monitoring Program, and minority and women referral 
organizations listed by the Department of Labor and Workforce Development, Construction 
EEO Monitoring Program pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, and 
request referral of minority and women workers; 

(2) To notify any minority and women workers who have been listed with it as awaiting available 
vacancies; 

(3) Prior to commencement of work, to request that the local construction trade union refer 
minority and women workers to fill job openings, provided the Contractor or subcontractor 
has a referral agreement or arrangement with a union for the construction trade; 

(4) To leave standing requests for additional referral to minority and women workers with the 
local construction trade union, provided the Contractor or subcontractor has a referral 
agreement or arrangement with a union for the construction trade, the State Training and 
Employment Service and other approved referral sources in the area; 

(5) If it is necessary to lay off some of the workers in a given trade on the construction site, 
layoffs shall be conducted in compliance with the equal employment opportunity and non-
discrimination standards set forth in this regulation, as well as with applicable State and 
Federal  court decisions; 

(6) To adhere to the following procedure when minority and women workers apply or are 
referred to the Contractor or subcontractor: 
(i) The contractor or subcontractor shall interview the referred minority or women worker. 
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(ii) If said individuals have never previously received any document or certification 
signifying a level of qualification lower than that required in order to perform the work of 
the construction trade, the Contractor or subcontractor shall in good faith determine the 
qualifications of such individuals.  The Contractor or subcontractor shall hire or 
schedule those individuals who satisfy appropriate qualification standards in conformity 
with the equal employment opportunity and non-discrimination principles set forth in 
this chapter.  However a Contractor or subcontractor shall determine that the individual 
at least possesses the requisite skills and experience recognized by a union, 
apprentice program or a referral agency, provided the referral agency is acceptable to 
the Department of Labor and Workforce Development, Construction EEO Monitoring 
Program.  If necessary, the Contractor or subcontractor shall hire or schedule minority 
and women workers who qualify as trainees pursuant to these rules.  All of the 
requirements, however, are limited by the provisions of (c) below. 

(iii) The name of any interested women or minority individual shall be maintained on a 
waiting list, and shall be considered for employment as described in paragraph (i) 
above whenever vacancies occur.  At the request of the Department of Labor and 
Workforce Development, Construction EEO Monitoring Program, the Contractor or 
subcontractor shall provide evidence of its good faith efforts to employ women and 
minorities from the list to fill vacancies.   

(iv) If, for any reason, said Contractor or subcontractor determines that a minority individual 
or a woman is not qualified or if the individual qualifies as an advanced trainee or 
apprentice, the Contractor or subcontractor shall inform the individual in writing of the 
reasons for the determination, maintain a copy of the determination in its files, and 
send a copy to the Public Agency Compliance Officer and to the Department of Labor 
and Workforce Development, Construction EEO Monitoring Program. 

(7) To keep a complete and accurate record of all requests made for the referral of workers in 
any trade covered by the contract, and on forms made available by the Department of 
Labor and Workforce Development, Construction EEO Monitoring Program and submitted 
promptly to the Department of Labor and Workforce Development, Construction EEO 
Monitoring Program upon request. 

c. The Contractor or subcontractor agrees that nothing contained in (b) above shall preclude the 
Contractor or subcontractor from complying with the hiring hall or apprenticeship policies in any 
applicable collective bargaining agreement or union hiring hall arrangement, and, where 
required by custom or agreement, it shall send journeymen and trainees to the union for 
referral, or to the apprenticeship program for admission, pursuant to such agreement or 
arrangement.  However,  where practices of a union or apprenticeship program will result in the 
exclusion of minorities and women  or the failure to refer minorities and women consistent with 
the targeted county employment goal, the contractor or subcontractor shall consider for 
employment persons referred pursuant to (b) above without regard to such agreement or 
arrangement; provided further, however, that the Contractor or subcontractor shall not be 
required to employ women and minority advanced trainees and trainees in numbers which 
result in the employment of advanced trainees and trainees as a percentage of the total 
workforce for the construction trade, which percentage significantly exceeds the apprentice to 
journey worker ratio specified in the applicable collective bargaining agreement, or in the 
absence of a collective bargaining agreement, exceeds the ratio established by practice in the 
area for said construction trade.  Also, the Contractor or subcontractor agrees that, in 
implementing the procedures of (b) above, it shall, where applicable, employ minority and 
women workers residing within the geographical jurisdiction of the union. 

After notification of award, but prior to signing a construction contract, the Contractor shall 
submit to the Public Agency Compliance Officer and the Department of Labor and Workforce 
Development, Construction EEO Monitoring Program an initial project workforce report (Form 
AA 201) provided to the public agency by the Department of Labor and Workforce 
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Development, Construction EEO Monitoring Program for distribution to and completion by the 
contractor, in accordance with N.J.A.C. 17:27-7. 

The Contractor and each subcontractor must submit monthly employment and wage data to the 
Department via a web based application using electronic Form CC-257R.  Instructions for 
registering and receiving the authentication code to access the web based application can be 
found at: 
http://www.state.nj.us/transportation/business/civilrights/pdf/cc257.pdf 

Instructions on how to complete Form CC-257R are provided in the web application.  Submit 
Form CC-257R through the web based application within 10 days following the end of the 
reporting month. 

All employment and wage data must be accurate and consistent with the certified payroll 
records.  The Contractor is responsible for ensuring that their subcontractors comply with these 
reporting requirements.  Failure by the Contractor to submit Monthly Employment Utilization 
Reports may impact the contractor’s prequalification rating with the Department. 

d. The Contractor and its subcontractors shall furnish such reports or other documents to the 
Department of Labor and Workforce Development, Construction EEO Monitoring Program as 
may be requested by the Department of Labor and Workforce Development, Construction EEO 
Monitoring Program from time to time in order to carry out the purposes of these regulations, 
and public agencies shall furnish such information as may be requested by the Department of 
Labor and Workforce Development, Construction EEO Monitoring Program for conducting a 
compliance investigation pursuant to Subchapter 10 of the Administrative Code (NJAC 
17:27). 

 

II. EQUAL EMPLOYMENT OPPORTUNITY POLICY 

The Contractor agrees that it will accept and implement during the performance of this contract as its 
operating policy the following statement which is designed to further the provision of Equal Employment 
Opportunity to all persons without regard to their age, race, color, religion, creed, national origin, 
ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, 
nationality or sex and to promote the full realization of Equal Employment Opportunity through a 
positive continuing program: 

 
“It is the policy of this company that it will not discriminate against any employee or 
applicant for employment because of age, race, creed, color, national origin, 
ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex and that it will take Affirmative Action to 
ensure that applicants are recruited and employed and that employees are treated 
during employment without regard to their age, race, creed, color, national origin, 
ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex.  Such action shall include, but not be 
limited to, the following:  employment, upgrading, demotion or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.” 

III. EQUAL EMPLOYMENT OPPORTUNITY OFFICER 

The Contractor will designate and make known to the Department contracting officers an Equal 
Employment Opportunity Officer (hereafter “EEO Officer”) who will have the responsibility for and must 
be capable of effectively administering and promoting an active Equal Employment Opportunity 
program and be assigned adequate authority and responsibility to do so. 

IV. DISSEMINATION OF POLICY 
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A. All members of the Contractor’s staff who are authorized to hire, supervise, promote, and discharge 
employees, or who recommend such action, will be made fully cognizant of, and will implement, the 
Contractor’s Equal Employment Opportunity Policy and contractual responsibilities to provide Equal 
Employment Opportunity in each grade and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a minimum: 

1. Periodic meetings of supervisory and personnel office employees will be conducted before the 
start of work and then not less often than once every 6 months, at which time the Contractor’s 
Equal Employment Opportunity Policy and its implementation will be reviewed and explained.  
The EEO Officer or other knowledgeable company official will conduct the meetings. 

2. All new supervisory or personnel office employees will be given a thorough indoctrination by the 
EEO Officer or other knowledgeable company official covering all major aspects of the 
Contractor’s Equal Employment Opportunity obligations within 30 days following their reporting 
for duty with the Contractor. 

3. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO 
Officer or appropriate company official in the Contractor’s Procedures for locating and hiring 
minority and women workers. 

B. In order to make the Contractor’s Equal Employment Opportunity Policy known to all employees, 
prospective employees and potential sources of employees, i.e., schools, employment agencies, 
labor unions (where appropriate), college placement officers, etc., the Contractor will take the 
following actions: 

1. Notices and posters setting forth in the Contractor’s Equal Employment Opportunity policy, as 
set forth in Section 2 of these Equal Employment Opportunity Special Provisions will be placed 
in conspicuous places readily accessible to employees, applicants for employment and 
potential employees. 

2. The Contractor’s Equal Employment Opportunity Policy and the procedures to implement such 
policy will be brought to the attention of employees by means of meetings, employee 
handbooks, or other appropriate channels. 

V. RECRUITMENT 

A. In all solicitations and advertisements for employees placed by or on behalf of the Contractor, the 
Contractor will state that all qualified applicants will receive consideration for employment without 
regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex.  All such advertisements will 
be published in newspapers or other publications having a large circulation among minorities and 
women in the area from which the project workforce would normally be derived. 

B. The Contractor will, unless precluded by a valid bargaining agreement, conduct systematic and 
direct recruitment through public and private employee referral sources likely to yield qualified 
minority and women applicants, including, but not limited to state employment agencies, schools, 
colleges and minority and women organizations. To meet this requirement, the Contractor will, 
through his/her EEO Officer, identify sources of potential minority and women employees, and 
establish with such identified sources procedures whereby minority and women applicants may be 
referred to the Contractor for employment consideration. 

C. In the event the Contractor has a valid bargaining agreement providing for exclusive hiring hall 
referrals, he is expected to observe the provisions of that agreement to the extent that the system 
permits the Contractor’s compliance with Equal Employment Opportunity contract provisions. (The 
US Department of Labor has held that where implementations of such agreements have the effect 
of discriminating against minorities or women, or obligates the Contractor to do the same; such 
implementation violates Executive Order 11246, as amended). 
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D. In the event that the process of referrals established by such a bargaining agreement fails to 
provide the Contractor with a sufficient number of minority and women referrals within the time 
period set forth in such an agreement, the Contractor shall comply with the provisions of “Section IX 
Unions” of the EEO Special Provisions. 

VI. ESTABLISHMENT OF GOALS FOR CONSTRUCTION CONTRACTORS 

A. The New Jersey Department of Transportation has established, pursuant to N.J.A.C. 17:27-7.2, the 
minority and women goals for each construction contractor and subcontractor based on availability 
statistics as reported by the New Jersey Department of Labor, Division of Planning and Research, 
in its report, “EEO Tabulation - Detailed Occupations by Race/Hispanic Groups” as follows: 
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MINORITY AND WOMEN EMPLOYMENT GOAL OBLIGATIONS FOR CONSTRUCTION CONTRACTORS 
AND SUBCONTRACTORS 

 

COUNTY 
MINORITY % 

PERCENTAGE 
WOMEN % 

PERCENTAGE 

Atlantic 18 6.9 

Bergen  22 6.9 

Burlington  15 6.9 

Camden  19 6.9 

Cape May 5 6.9 

Cumberland  27 6.9 

Essex  53 6.9 

Gloucester  9 6.9 

Hudson  60 6.9 

Hunterdon 3 6.9 

Mercer 30 6.9 

Middlesex 24 6.9 

Monmouth 15 6.9 

Morris 16 6.9 

Ocean 7 6.9 

Passaic  36 6.9 

Salem  10 6.9 

Somerset 20 6.9 

Sussex  4 6.9 

Union 45 6.9 

Warren  5 6.9 

The Department of Labor and Workforce Development, Construction EEO Monitoring Program has 
interpreted Section 7.2 of the State of New Jersey Affirmative Action Regulations as applicable to 
work hour goals for minority and women participation. 

If a project is located in more than one county, the minority work hour goal will be determined by the 
county which serves as the primary source of hiring or, if workers are obtained equally from one or 
more counties, the single minority goal shall be the average of the individual goal for the affected 
counties. 

B. The State Department of Labor and Workforce Development, Construction EEO Monitoring 
Program may designate a regional goal for minority membership for a union that has regional 
jurisdiction. No regional goals shall apply to this project unless specifically designated elsewhere 
herein. 

C. When hiring workers in the construction trade, the Contractor and/or subcontractor agree to 
attempt, in good faith, to employ minority and women workers in each construction trade, consistent 
with the applicable county or, in special cases, regional goals. 

D. It is understood that the goals are not quotas. If the Contractor or subcontractor has attempted, in 
good faith, to satisfy the applicable goals, he will have complied with his obligations under these 
EEO Special Provisions. It is further understood that if the Contractor shall fail to attain the goals 
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applicable to this project, it will be the Contractor’s obligation to establish to the satisfaction of the 
Department of Transportation that it has made a good faith effort to satisfy such goals. The 
Contractor or subcontractor agrees that a good faith effort to achieve the goals set forth in these 
special provisions shall include compliance with the following procedures: 

1. Requests shall be made by the Contractor or subcontractor to each union or collective 
bargaining unit with which the Contractor or subcontractor has a referral agreement or 
arrangement for the referral of minority and women workers to fill job openings. Requests shall 
also be made for assurances for the referral of minority and women workers to fill job openings. 
Requests shall also be made for assurances from such unions or collective bargaining units 
that they will cooperate with the Contractor or subcontractor in fulfilling the Affirmative Action 
obligations of the Contractor or subcontractor under this contract. Such requests shall be made 
prior to the commencement of construction under the contract. 

2. The Contractor and its subcontractors shall comply with Section IX, Unions of these EEO 
Special Provisions and, in particular, with Section IX, Paragraph D, if the referral process 
established in any collective bargaining arrangement is failing to provide the Contractor or 
subcontractor with a sufficient number of minority and women referrals. 

3. The Contractor and its subcontractors shall notify the Department’s Compliance Officer, the 
Department of Labor and Workforce Development, Construction EEO Monitoring Program of 
the Department of Treasury and at least one approved minority referral organization of the 
Contractor’s or subcontractors work force needs and of the Contractor’s or subcontractor’s 
desire for assistance in attaining the goals set forth herein. The notifications should include a 
request for referral of minority and women workers. 

4. The Contractor and its subcontractors shall notify the Department’s Compliance Officer and the 
Department of Labor and Workforce Development, Construction EEO Monitoring Program of 
the Department of Treasury in the event that a union or collective bargaining unit is not making 
sufficient minority and women referrals to enable the Contractor or subcontractor to attain the 
workforce goals for the Project. 

5. The Contractor and its subcontractors shall make standing requests to all local construction 
unions, the state training and employment service and other approved referral sources for 
additional referrals of minority and women workers until such time as the project workforce is 
consistent with the work hour goals for the project. 

6. The Contractor and its subcontractors shall make standing requests to all local construction 
unions, the state training and employment service and other approved referral sources for 
additional referrals of minority and women workers until such time as the project workforce is 
consistent with the work hour goals for the project. 

7. In the event that it is necessary to lay off some of the workers in a given trade on the 
construction site, the Contractor and its subcontractors shall ensure that fair layoff practices are 
followed regarding minority, women and other workers. 

8. The Contractor and its subcontractors shall comply with the other requirements of these EEO 
Special Provisions. 

VII.  PERSONNEL ACTIONS 

Wages, working conditions, and employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and 
termination, shall be taken without regard to age, race, color, creed, national origin, ancestry, marital 
status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.  The 
following procedures shall be followed: 

A. The Contractor will conduct periodic inspections of project sites to ensure that working conditions 
and employee facilities do not indicate discriminatory treatment of project site personnel. 



June 2014 
April 2012 

August 2011 
November 2009 

Interim Revision - March 2009 
January 2007 

 

EEO SPECIAL PROVISIONS FOR 
WHOLLY & PARTIALLY STATE FUNDED 
CONSTRUCTION CONTRACTS Page 10 of 12 

B. The Contractor will periodically evaluate the spread of wages paid within each classification to 
determine any evidence of discriminatory wage practices. 

C. The Contractor will periodically review selected personnel actions in-depth to determine whether 
there is evidence of discrimination. Where evidence is found, the Contractor will promptly take 
corrective action.  If the review indicates that the discrimination may extend beyond the actions 
reviewed, such corrective action shall include all affected persons. 

D. The Contractor will promptly investigate all complaints of alleged discrimination made to the 
Contractor in connection with his/her obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a reasonable time. If the investigation 
indicates that the discrimination may affect persons other than the complainant, such corrective 
action shall include such other persons. Upon completion of each investigation, the Contractor will 
inform every complainant of all of his/her avenues of appeal. 

VIII. TRAINING AND PROMOTION 

The Contractor will assist in locating, qualifying, and increasing the skills of minority group and women 
workers, and applicants for employment. 

Consistent with the Contractor’s workforce requirements and as permissible under State regulations, 
the Contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job training 
programs, for the geographical area of contract performance.  Where feasible, 25 percent of 
apprentices or trainees in each occupation shall be in their first year of apprenticeship or training. 

The Contractor will advise employees and applicants for employment of available training programs and 
entrance requirements for each. 

The Contractor will periodically review the training and promotion potential of minority group and 
women workers and will encourage eligible employees to apply for such training and promotion. 

IX. UNIONS 

If the Contractor relies in whole or in part upon unions as a source of employees, the Contractor will use 
his/her best efforts to obtain the cooperation of such unions to increase opportunities for minority 
groups and women within the unions, and to effect referrals by such unions of minority and women 
workers.  Actions by the Contractor either directly or through a Contractor’s association acting, as agent 
will include the procedures set forth below: 

A. The Contractor will send to each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract of understanding, a notice advising the labor 
union or workers’ representative of the Contractor’s commitments under both the law against 
discrimination and this contract and shall post copies of the notice in conspicuous places readily 
accessible to employees and applicants for employment. Further, the notice will request assurance 
from the union or worker’s representative that such union or worker’s representative will cooperate 
with the Contractor in complying with the Contractor’s Equal Employment Opportunity and 
Affirmative Action obligations. 

B. The Contractor will use their best efforts to develop, in cooperation with the unions, joint training 
programs aimed toward qualifying more minority group members and women for membership in the 
unions and increasing the skills of minority group employees and women so that they may qualify 
for higher paying employment. 

C. The Contractor will use their best efforts to incorporate an Equal Employment Opportunity clause 
into each union agreement to the end that such union will be contractually bound to refer applicants 
without regard to their age, race, color, creed, sex, national origin, ancestry, marital status, 
affectional or sexual orientation, gender identity or expression, disability, or nationality. 

D. The Contractor is to obtain information as to the referral practices and policies of the labor union 
except to the extent that such information is within the exclusive possession of the labor union and 
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such labor union refuses to furnish such information to the Contractor, the Contractor shall so 
certify to the NJDOT and shall set forth what efforts have been made to obtain such information. 

E. In the event the union is unable to provide the Contractor with a reasonable flow of minority and 
women referrals within the time limit set forth in the collective bargaining agreement, the Contractor 
will, through independent recruitment efforts, fill the employment vacancies without regard to age, 
race, color, creed, sex, national origin, ancestry, marital status, affectional or sexual orientation, 
gender identity or expression, disability, or nationality making full efforts to obtain qualified and/or 
qualifiable minority group persons and women. (The US Department of Labor has held that it shall 
be no excuse that the union with which the Contractor has a collective bargaining agreement 
providing for exclusive referral failed to refer minority employees). In the event the union referral 
practice prevents the Contractor from meeting the obligations pursuant to Executive Order 11246, 
as amended, and these Special Provisions, such Contractor shall immediately notify the NJDOT. 

X. SUBCONTRACTING 

A. The Contractor will use his best efforts to solicit bids from and to utilize minority group and women 
subcontractors or subcontractors with meaningful minority group and women representation among 
their employees.  Contractors may use lists of minority owned and women owned construction firms 
as issued by the NJDOT and/or the New Jersey Unified Certification Program (NJUCP). 

B. The Contractor will use his best efforts to ensure subcontractor compliance with their Equal 
Employment Opportunity obligations. 

XI. RECORDS AND REPORTS 

A. The Contactor will keep such records as are necessary to determine compliance with the 
Contractor’s Equal Employment Opportunity obligations.  The records kept by the Contractor will be 
designed to indicate: 

1. The work hours of minority and non-minority group members and women employed in each 
work classification on the project; 

2. The progress and efforts being made in cooperation with unions to increase employment 
opportunities for minorities and women (applicable only to Contractors who rely in whole or in 
part on unions as a source of their workforce); 

3. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading 
minority and women workers; and 

4. The progress and efforts being made in securing the services of minority group and women 
subcontractors or subcontractors with meaningful minority and women representation among 
their employees. 

B. All such records must be retained for a period of 3 years following completion of the contract work 
and shall be available at reasonable times and places for inspection by authorized representatives 
of the NJDOT. 

C. The Contractor shall submit monthly reports to the NJDOT after construction begins for the duration 
of the project, indicating the work hours of minority, women, and non minority group employees 
currently engaged in each work classification required by the contract work. This information is to 
be reported on a form supplied by the NJDOT. 

XII SPECIAL CONTRACT PROVISIONS FOR INVESTIGATING, REPORTING AND RESOLVING 
EMPLOYMENT DISCRIMINATION AND SEXUAL HARASSMENT COMPLAINTS 

The Contractor hereby agrees to the following requirements in order to implement fully the 
nondiscrimination provisions of the Supplemental Specifications: 

The Contractor agrees that in instances when it receives from any person working on the project site a 
verbal or written complaint of employment discrimination, prohibited under N.J.S.A. 10:5-1 et seq., 
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N.J.S.A.10:2-1 et seq., 42 U.S.C. 2000(d) et seq., and Executive Order 11246, it shall take the following 
actions: 

1. Within one (1) working day commence an investigation of the complaint, which will include but not 
be limited to interviewing the complainant, the respondent, and all possible witnesses to the alleged 
act or acts of discrimination or sexual harassment. 

2. Prepare and keep for its use and file a detailed written investigation report which includes the 
following information: 

a) Investigatory activities and findings. 

b) Dates and parties involved and activities involved in resolving the complaint. 

c) Resolution and corrective action taken if discrimination or sexual harassment is found to have 
taken place. 

d) A signed copy of resolution of complaint by complainant and Contractor. 

(In addition to keeping in its files the above-noted detailed written investigative report, the 
Contractor shall keep for possible future review by the NJDOT all other records, including, but 
not limited to, interview memos and statements.) 

3. Upon the request of the NJDOT provides to the NJDOT within ten (10) calendar days a copy of its 
detailed written investigative report and all other records on the complaint investigation and 
resolution. 

4. Take appropriate disciplinary actions against any Contractor employee, official or agent who has 
committed acts of discrimination or sexual harassment against any Contractor employee or person 
working on the project. If the person committing the discrimination is a subcontractor employee, 
then the Contractor is required to attempt to effectuate corrective and/or disciplinary action by the 
subcontractor in order to establish compliance with project’s contract requirements. 

5. Take appropriate disciplinary action against any Contractor employee, official or agent who 
retaliates, coerces or intimidates any complainant and/or person who provides information or 
assistance to any investigation of complaints of discrimination or sexual harassment. If the person 
retaliating, coercing or intimidating a complainant or other person assisting in an investigation is a 
subcontractor’s employee, then the Contractor is required to attempt to effectuate corrective and/or 
disciplinary action taken by the subcontractor in order to establish compliance with the project’s 
contract requirements. 

6. Ensure to the maximum extent possible that the privacy interests of all persons who give 
confidential information in aid of the Contractor’s employment discrimination investigation are 
protected. 

7. In conjunction with the above requirements, the Contractor herein agrees to develop and post a 
written sexual harassment policy for its workforce. 

8. The Contractor also agrees that its failure to comply with the above requirements may be cause for 
the New Jersey Department of Transportation to institute against the Contractor any and all 
enforcement proceedings and/or sanctions authorized by the contract or by state and/or federal 
law. 
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STATE ATTACHMENT NO. 2 

PAYROLL REQUIREMENTS FOR 100% STATE PROJECTS 
 

1. Each contractor and subcontractor shall furnish the RE with payroll reports for each week of contract 
work. Such reports shall be submitted within 10 days of the date of payment covered thereby and shall 
contain the following information: 

A. Each employee’s full name and the last four digits of social security number of each such employee. 

B. Each employee’s specific work classification (s). 

C. Entries indicating each employee’s basis hourly wage rate(s) and, where applicable, the overtime 
hourly wage rate(s). Any fringe benefits paid to the employee in cash must be indicated. 

D. Each employee’s daily and weekly hours worked in each classification, including actual overtime 
hours worked (not adjusted). 

E. Each employee’s gross wage. 

F. The itemized deductions made. 

G. The net wages paid. 

2. Each contractor or subcontractor shall furnish a statement each week to the RE with respect to the wages 
paid each of its employees engaged in contract work covered by the New Jersey Prevailing Wage Act 
during the preceding weekly payroll period. The statement shall be executed by the contractor or 
subcontractor or by an authorized officer or employee of the contractor or subcontractors who supervises 
the payment of wages. Contractors and subcontractors must use the certification set forth on New Jersey 
Department of Transportation Form FA-7 “Statement of Compliance,” or the same certification set forth on 
(1) U.S. Department of Labor Form WH-348, (2) the reverse side of U. S. Department of Labor Form WH-
347, or (3) any form with identical wording. 

3. Contractor and subcontractor shall maintain complete social security numbers and home address for 
employees. Government agencies are entitled to request or review all relevant payroll information, 
including social security numbers and addresses of employees. Contractors and subcontractors are 
required to provide such information upon request. 
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STATE ATTACHMENT NO. 3 

AMERICANS WITH DISABILITIES ACT 
100% STATE FUNDED CONTRACTS 
 

Equal Opportunity For Individuals With Disabilities. 

The CONTRACTOR and the STATE do hereby agree that the provisions of Title II of the American With 
Disabilities Act of 1990 (the “ACT”) (42 U.S.C. Section 12101 et seq.), which prohibits discrimination on the 
basis of disability by public entities in all services, programs, and activities provided or made available by 
public entities, and the rules and regulations promulgated pursuant thereunto, are made a part of this 
contract. In providing any aid, benefit, or service on behalf of the STATE pursuant to this contract, the 
CONTRACTOR, agrees that the performance shall be in strict compliance with the Act. In the event that the 
CONTRACTOR, its agents, servants, employees, or subcontractors violate or are alleged to have violated the 
Act during the performance of this contract, the CONTRACTOR shall defend the STATE in any action or 
administrative proceeding commenced pursuant to this Act. The CONTRACTOR shall indemnify, protect, and 
save harmless the STATE, its agents, servants, and employees from and against any and all suits, claims, 
losses, demands, or damages of whatever kind or nature arising out of or claimed to arise out of the alleged 
violation. The CONTRACTOR shall, at its own expense, appear, defend, and pay any and all charges for 
legal services and all costs and other expenses arising from such action or administrative proceeding or 
incurred in connection therewith. In any and all complaints brought pursuant to the STATE’S grievance 
procedure, the CONTRACTOR agrees to abide by any decision of the STATE which is rendered pursuant to 
said grievance procedure. If any action or administrative proceeding results in an award of damages against 
the STATE or if the STATE incurs any expense to cure a violation of the ADA which has been brought 
pursuant to its grievance procedure, the CONTRACTOR shall satisfy and discharge the same at its own 
expense. 

The STATE shall, as soon as practicable after a claim has been made against it, give written notice thereof to 
the CONTRACTOR along with full and complete particulars of the claim. If any action or administrative 
proceeding is brought against the STATE or any of its agents, servants, and employees, the STATE shall 
expeditiously forward or have forwarded to the CONTRACTOR every demand, complaint, notice, summons, 
pleading, or other process received by the STATE or its representatives. 

It is expressly agreed and understood that any approval by the STATE of the services provided by the 
CONTRACTOR pursuant to this contract will not relieve the CONTRACTOR of the obligation to comply with 
the Act and to defend, indemnify, protect, and save harmless the STATE pursuant to this paragraph. 

It is further agreed and understood that the STATE assumes no obligation to indemnify or save harmless the 
CONTRACTOR, its agents, servants, employees and subcontractors for any claim which may arise out of 
their performance of this Agreement. Furthermore, the CONTRACTOR expressly understands and agrees 
that the provisions of this indemnification clause shall in no way limit the CONTRACTOR’S obligations 
assumed in this Agreement, nor shall they be construed to relieve the CONTRACTOR from any liability, nor 
preclude the STATE from taking any other actions available to it under any other provisions of this Agreement 
or otherwise at law. 
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STATE ATTACHMENT NO. 4 

SMALL BUSINESS ENTERPRISE UTILIZATION ATTACHMENT 
100% STATE-FUNDED CONTRACTS 
 

I. UTILIZATION OF SMALL BUSINESS ENTERPRISE (SBE) BUSINESSES AS CONTRACTORS, 
MATERIAL SUPPLIERS AND EQUIPMENT LESSORS. 

The New Jersey Department of Transportation advises each contractor or subcontractor that failure to 
carry out the requirements set forth in this attachment shall constitute a breach of contract and, after 
notification to the applicable State agency, may result in termination of the agreement or contract by the 
Department or such remedy as the Department deems appropriate. Requirements set forth in this 
section shall also be included in all subcontract agreements in accordance with State of New Jersey 
requirements. 

II. POLICY 

It is the policy of the New Jersey Department of Transportation that Small Business Enterprises, as 
defined in N.J.A.C. 17:14-1.2 et seq., shall have the maximum opportunity to participate in the 
performance of contracts financed wholly with 100% state funds. 

III. CONTRACTOR’S SMALL BUSINESS OBLIGATION 

The New Jersey Department of Transportation and its Contractor agree to ensure that Small Business 
Enterprises (SBE), as defined in N.J.A.C. 12A: 10A-1.2 et seq., and N.J.A.C. 17:14-1.2 et seq., have 
maximum opportunity to participate in the performance of contracts and subcontracts financed wholly 
with 100% state funds. In this regard, the New Jersey Department of Transportation and all Contractors 
shall take all necessary and reasonable steps to ensure that Small Business Enterprises are utilized on, 
compete for, and perform on NJDOT construction contracts. The New Jersey Department of 
Transportation and its Contractors shall not discriminate on the basis of race, color, national origin, or 
sex in the award and performance of State-funded contracts. 

IV. COMPLIANCE 

To signify and affirm compliance with the provisions of this attachment, the bidder shall complete the 
Schedule of Small Business Participation “Form CR-266S” included in the Proposal and all forms and 
documents required in Sections VII and VIII of these provisions which will be made a part of the 
resulting contract. 

V. SMALL BUSINESS GOALS FOR THIS PROJECT 

NOTE: SUBCONTRACTING GOALS ARE NOT APPLICABLE IF THE PRIME CONTRACTOR IS A 
REGISTERED SMALL BUSINESS ENTERPRISE (SBE) FIRM. 

A. This project includes a goal of awarding 2.0 % percent of the total contract value to subcontractors 
qualifying as SMALL BUSINESSES. 

B. Only Small Business Enterprises registered prior to the date of bid, or prospective Small Business 
Enterprises that have submitted to the New Jersey Commerce and Economic Growth Commission 
on or before the day of bid, a completed “State of New Jersey Small Business Vendor Registration 
Form” and all the required support documentation, will be considered in determining whether the 
contractor has met the established goals for the project. Early submission of required 
documentation is encouraged. 

C. If a prospective Small Business Enterprise fails to meet the eligibility standards for participation the 
department’s Small Business Program, the contractor shall, prior to the award, make reasonable 
outreach efforts to replace that ineligible subcontractor with a registered Small Business whose 
participation is sufficient to meet the goal for the contract. 
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D. Prospective Small Businesses whose registration applications are denied or rejected by the New 
Jersey Commerce and Growth Commission are ineligible for participation on the project to meet 
Small Business goals, regardless of any pending appeal action in progress. 

E. A directory of registered Small Businesses Enterprise firms is available upon request to the New 
Jersey Commerce and Growth Commission or the New Jersey Department of Transportation, 
Division of Civil Rights/Affirmative Action. The directory is to be used as a source of information 
only and does not relieve the Contractor of their responsibility to seek out Small Businesses 
Enterprises not listed. 

VI. COUNTING SMALL BUSINESS ENTERPRISE PARTICIPATION 

A. Each Small Business Enterprise (SBE) is subject to a registration procedure to ensure their SBE 
eligibility prior to the award of contract. In order to facilitate this process, it is advisable for the 
bidder to furnish the names of proposed SBEs to the Department before bid opening. Once a firm is 
determined to be a bona fide SBE by the New Jersey Commerce and Growth Commission, the total 
dollar value of the contract awarded to the SBE is counted toward the applicable goal. 

B. The Contractor may count toward its SBE goal only expenditures to SBEs that perform a 
commercially useful function in the work of a contract. A SBE is considered to perform a 
commercially useful function when it is responsible for execution of a distinct element of the work of 
a contract and carrying out its responsibility by actually performing, managing and supervising the 
work involved. To determine whether a SBE is performing a commercially useful function, the 
Contractor shall evaluate the amount of work subcontracted, industry practice and other relevant 
factors. 

C. If an SBE does not perform or exercise responsibility for at least 30 percent of the total cost of its 
contract with its own work force, or the SBE subcontracts a greater portion of the work of a contract 
than would be expected on the basis of normal industry practice for the type of work involved, you 
must presume that it is not performing a commercially useful function. 

D. If a Contractor is part of a Joint Venture and one or more of the Sole Proprietorships, Partnerships, 
Limited Liability companies or Corporations comprising the Joint Venture is a registered SBE, the 
actual payments made to the Joint Venture for work performed by the SBE member, will be applied 
toward the goal. Payments made to the Joint Venture for work performed by a non-small business 
firm will not be applied toward the applicable goal. 

E. If the Contractor is a registered SBE, payments made to the Contractor for work performed by the 
Contractor will be applied toward the SBE goal.  Payments made to the Contractor for work 
performed by non-SBE’s will not be applied toward the goal. 

F. When a SBE subcontracts part of the work of its contract to another firm, the value of the 
subcontracted work may be counted towards the SBE goals only if the SBE’s subcontractor is also 
a SBE. Work that a SBE subcontracts to a non-SBE firm does not count toward the assigned goal. 

VII. SUBMISSION OF CONTRACTOR’S AFFIRMATIVE ACTION PLANS 

A. Contractors are required to submit annually on their due date, their firm’s Affirmative Action 
Program to the Division of Civil Rights/Affirmative Action. Contractors must have an approved 
Affirmative Action Program in the Division of Civil Rights/Affirmative Action no later than seven (7) 
State business days after receipt of bids. No recommendations to award will be made without an 
approved Affirmative Action Program on file in the Division of Civil Rights/Affirmative Action. 

B. The Annual Affirmative Action Program will include, but is not limited to the following: 

1. The name of the company’s Liaison Officer who will administer the Small Business Enterprise 
Program. 

2. An explanation of the affirmative action methods used in seeking out and considering Small 
Business Enterprises as subcontractors, material suppliers or equipment lessors. 
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3. An explanation of affirmative action methods which will be used in seeking out future Small 
Business Enterprises as subcontractors, material suppliers or equipment lessors after the 
award of the contract and for the duration of said project. 

C. The following shall be submitted either with the bid or to the Division of Civil Rights/Affirmative 
Action no later than seven (7) state business days after the receipt of bids.  

1. SBE FORM CR-266S Schedule of SBE Participation. The Contractor shall list all SBEs that will 
participate in the contract including scope of work, actual dollar amount and percent of total 
contract to be performed. This form should be submitted only if the goal level established for 
the contract has been met or exceeded;  

Note: If a change occurs to the Contractor’s original Form A submission which was previously 
approved by the Division of Civil Rights/Affirmative Action, a Revised Form CR-266S must be 
submitted naming the replacement Small Business Enterprise subcontractors. A written 
explanation should be included with the submission of the revised Form CR-266S. 

2. Request for Exemption - In the event the Contractor is unable to meet the specified goal level, 
that Contractor must submit a written request for a partial or full exemption from the SBE goal. 
This request shall include the names of all SBE firms that the contractor will utilize on the 
contract and shall describe the specific work to be performed by each SBE together with the 
actual dollar amount of that work. Additionally, this request must address the Contractor’s 
efforts to make Reasonable Outreach Efforts as enumerated in Section VIII. 

3. Additional Information - The Department in its sole discretion may request additional 
information from the Contractor prior to award of the contract in order to evaluate the 
Contractor’s compliance with the SBE requirements of the bid proposal. Such information must 
be provided within the time limits established by the department. The Contractor shall, prior to 
the award of the contract, submit a completed SBE “Form CR-266S”, even if it has been 
granted an exemption from the SBE goal. 

VIII. REASONABLE OUTREACH EFFORTS 

If a Contractor fails to meet the goal for Small Business Enterprise participation, the Contractor shall 
document its reasonable outreach efforts to meet the SBE goal. Reasonable outreach shall include, but 
not be limited to the following: 

A. Attendance at a pre-bid meeting, if any, scheduled by the Department to inform SBE’s of 
subcontracting opportunities under a given solicitation. 

B. Advertisement in general circulation media, trade association publications, and small business 
enterprise-focus media for at least 20 days before bids are due. If 20 days are not available, 
publication for a shorter reasonable time is acceptable. 

C. Written notification to SBE’s that their interest in the contract is solicited; 

D. Efforts made to select portions of the work proposed to be performed by SBEs in order to increase 
the likelihood of achieving the stated goal; 

E. Efforts made to negotiate with SBE’s for specific sub-bids including at a minimum 

1. The names, addresses and telephone numbers of SBE’s that were contacted; 

2. A description of the information provided to SBE’s regarding the plans and specifications for 
portions of the work to be performed; and 

3. A statement of why additional agreements with SBE’s were not reached; 

F. Information regarding each SBE the bidder contacted and rejected as unqualified and the reasons 
for the bidder’s conclusion; 

G. Efforts made to assist the SBE in obtaining bonding or insurance required by the Bidder or the 
Department. 
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IX. ADMINISTRATIVE RECONSIDERATION 

A. If the Division of Civil Rights/Affirmative Action determines that the apparent successful bidder has 
failed to make reasonable outreach efforts to meet the requirements of this section, the Department 
must, before awarding the contract, provide the bidder an opportunity for administrative 
reconsideration.  

B. As part of this reconsideration, the bidder will have the opportunity to provide written documentation 
or argument concerning the issue of whether it met the goal or made adequate good faith efforts to 
do so. NJDOT will send the bidder a written decision on reconsideration, explaining the basis for 
finding that the bidder did or did not meet the SBE goal or make an adequate good faith effort to do 
so. 

C. Within seven (7) State business days of being informed by the Division of Civil Rights/Affirmative 
Action that it is not a responsible bidder because it has not made or documented sufficient outreach 
efforts to SBEs, a bidder may make a request in writing to the Director, Division of Procurement, 
PO Box 605, Trenton, New Jersey, 08625-0605; Telephone (609) 530-6355. The Director, Division 
of Procurement, does not participate in the initial determination of whether reasonable outreach 
was performed by the Contractor. 

X. RESPONSIBILITY AFTER AWARD OF THE CONTRACT 

If at any time following the award of contract, the Contractor intends to sublet any portion(s) of the work 
under said contract, or intends to purchase material or lease equipment not contemplated during 
preparation of bids, said Contractor shall take affirmative action: 

A. To notify the RE, in writing, of the type and approximate value of the Contractor intends to 
accomplish by such subcontract, purchase order or lease. 

B. To signify and affirm compliance with the provisions of this Section, the Contractor shall submit the 
Post-Award SBE Certification Form to the Regional Supervising Engineer with his application to 
sublet or prior to purchasing material or leasing equipment. Post Award SBE forms may be 
obtained from the RE. 

C. To give small business enterprise firms equal consideration with non-small business firms in 
negotiation for any subcontracts, purchase orders or leases. 

XI. CONSENT BY DEPARTMENT TO SUBLETTING 

A. The Department will not approve any subcontracts proposed by the Contractor unless and until said 
contractor has complied with the terms of this SBE Utilization Attachment. 

B. The Contractor shall provide the RE with a listing of firms, organizations or enterprises to be used 
as subcontractors on the proposed project. Such listing shall clearly delineate which firms are 
classified as SBEs. 

C. Notification of a subcontractor’s termination shall be sent to the Department by the Contractor 
through the RE. 

XII. CONCILIATION 

In cases of alleged discrimination regarding these and all equal employment opportunity provisions and 
guidelines, investigations and conciliation will be undertaken by the Division of Civil Rights/Affirmative 
Action, New Jersey Department of Transportation.  

XIII. DOCUMENTATION 

A. Records and Reports 

The Contractor shall keep such records as are necessary to determine compliance with its Small 
Business Enterprise Utilization obligations. The records kept by the Contractor will be designed to 
indicate: 
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1. The names of the small business enterprise subcontractors, equipment lessors and material 
suppliers contacted for work on this project.  

2. The type of work to be done, materials to be utilized or services to be performed other than by 
the prime contractor on the project. 

3. The actual dollar amount of work awarded to SBE’s. 

4. The progress and efforts being made in seeking out and utilizing Small Business Enterprise 
firms. This would include solicitations, quotes and bids regarding project work items, supplies, 
leases, etc. 

5. Documentation of all correspondence, contacts, telephone calls, etc, to obtain the services of 
Small Business Enterprise firms on this project. 

B. The contractor shall submit reports, as required by the Department, on those contracts and other 
business transactions executed with Small Business Enterprise firms in such form and manner as 
may be prescribed by the Department. 

C. All such records must be maintained for a period of three (3) years following acceptance of final 
payment and will be available for inspection by the Department. 

XIV. PAYMENT TO SUBCONTRACTORS 

The Contractor agrees to pay its subcontractors in accordance with the Specifications. 

XV. SANCTIONS 

Failure of a Contractor to comply with these provisions may result in bid rejection, reduced 
classification, suspension, debarment, or the institution of other appropriate action by the New Jersey 
Department of Transportation. 
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STATE ATTACHMENT NO. 5 

NOTICE OF EXECUTIVE ORDER 125 REQUIREMENT FOR POSTING OF WINNING PROPOSAL AND 
CONTRACT DOCUMENTS 
100% STATE-FUNDED CONTRACTS 
 
Pursuant to Executive Order No. 125, signed by Governor Christie on February 8, 2013, the Office of the 
State Comptroller ("OSC") is required to make all approved State contracts for the allocation and expenditure 
of federal reconstruction resources available to the public by posting such contracts on an appropriate State 
website.  Such contracts are posted on the New Jersey Sandy Transparency website located at:  
 

http://nj.gov/comptroller/sandytransparency/contracts/sandy/.  
 

The contract resulting from this RFQ/RFP is subject to the requirements of Executive Order No. 125.  
Accordingly, the OSC will post a copy of the contract, including the RFQ/RFP, the winning bidder's proposal 
and other related contract documents for the above contract on the Sandy Transparency website.  
 
In submitting its proposal, a bidder may designate specific information as not subject to disclosure. However, 
such bidder must have a good faith legal and/ or factual basis to assert that such designated portions of its 
proposal (i) are proprietary and confidential financial or commercial information or trade secrets or (ii) must 
not be disclosed to protect the personal privacy of an identified individual.  The location in the proposal of any 
such designation should be clearly stated in a cover letter, and a redacted copy of the proposal should be 
provided.  
 
The State reserves the right to make the determination as to what is proprietary or confidential, and will 
advise the winning bidder accordingly.  The State will not honor any attempt by a winning bidder to designate 
its entire proposal as proprietary, confidential and/or to claim copyright protection for its entire proposal.  In 
the event of any challenge to the winning bidder's assertion of confidentiality with which the State does not 
concur, the bidder shall be solely responsible for defending its designation. 



EQUIPMENT SCHEDULE 

FORM TO BE SUBMITTED WITH WORK PLAN 

 

Prospective Bidders are requested to state below the number and types of equipment to be used for the Project.  

This schedule shall include equipment owned and/or operated by the Contractor and by any Subcontractor. 

 

Dredge Name/Discharge Dia./Pump HP/Cutter HP:                                                  /              /              /  

Dredge Name/Discharge Dia./Pump HP/Cutter HP:                                                  /              /              /  

Booster Used/Discharge Dia./Pump HP:                                                                    /              / 

Booster Used/Discharge Dia./Pump HP:                                                                    /              / 

 

RELEVANT PROJECT EXPERIENCE 

FORM TO BE SUBMITTED WITH WORK PLAN 

 

Prospective Bidders are requested to list below any dredging projects completed in the last (5) five years 

with equipment used.  For USACE multi-task contracts please list total combined size and number of 

project areas. 

 

Project Name: 

Owner or Agency: 

Contact Information: 

Dredge Used/Discharge Dia./Pump HP/Cutter HP:                                                  /              /              /  

Booster Used/Discharge Dia./Pump HP:                                                                    /              / 

Avg. Pipeline Length (feet): 

Gen’l Material Type (% by Vol of Mud/Gravel/Sand/Clay):                           /          /          /          / 

Dredging Duration (Calendar Days) : 

Avg. Production (CY/Cal. Day): 

 

Project Name: 

Owner or Agency: 

Contact Information: 

Dredge Used/Discharge Dia./Pump HP/Cutter HP:                                                  /              /              /  

Booster Used/Discharge Dia./Pump HP:                                                                    /              / 

Avg. Pipeline Length (feet): 

Gen’l Material Type (% by Vol of Mud/Gravel/Sand/Clay):                           /          /          /          / 

Dredging Duration (Calendar Days) : 

Avg. Production (CY/Cal. Day): 

 

 












































