STATE OF NEW JERSEY
DEPARTMENT OF TRANSPORTATION
TRENTON, NEW JERSEY

NOTICE TO CONTRACTORS

Notice is hereby given that bid proposals will be received via the Internet until 10:00:59 A.M.
on 8/4/15,downloaded, and publicly opened and read, from Bidders classified under N.J.S.A.
27:7-35.1 et seq.; in the CONFERENCE ROOM-A, 1st Floor F & A Building, New Jersey
Department of Transportation, 1035 Parkway Avenue, Trenton, NJ 08625; for:

Maintenance Dredging and Channel Improvements for Stump Creek, Pews Creek and Leonardo
State Marina Channels, Contract No. 004201502, Old Bridge Township, Middletown Township,
Middlesex and Monmouth Counties; 10026 State, UPC No: 201502, PE No: 6110108, CE No:
2205866, DP No: 15428.

Project Advertisement Date 7/16/15

Project Bid Date 8/4/15

Estimated Completion Date on 12/24/2015

Estimated Range Range up to $5,000,000

Cost of Plans and Contract Documents Available at www.bidx.com.
Contractors Prequalified in one of these

Work Types are eligible to bid this project: 12

Principal Items of work are as follows:

Quantity Unit Description
13,109 CY Dredging, Transportation and Place to CDF
5,629 CYy Dredging, Transportation and Place to Beachfill

Bidders are required to comply with the requirements of N.J.S.A. 10:5-31 (P.L 1975, c. 127);
N.J.A.C. 17:27.

Pursuant to N.J.S.A. 19:44A-20.19, contractors must provide a Certification and Disclosure of
Political Contribution Form prior to contract award.

Pursuant to N.J.S.A. 52:32-44, contractor must submit the Department of Treasury, Division of
Revenue Business Registration of the contractor and any named subcontractors prior to
contract award or authorization.

Pursuant to N.J.S.A. 34:11-56.51, contractors must be registered with the New Jersey
Department of Labor, Division of Wage and hour Compliance at the time of bid.

Bids for the above project will be downloaded from the Bid Express website on the Project Bid date
(subject to change by addenda) at 10:00:59 a.m. prevailing time, and will be read
immediately thereafter. The Bidder must upload their bid prior to the hour named so that it is
included in the letting download. Late bids can not be accepted. This is the only vehicle to bid this
project; paper bids will not be accepted.

Minimum wage rates for this project shall be as specified in the "Prevailing Wage Determination
of the New Jersey Department of Labor and Industry" on file with this Department. The attention
of bidders is directed to the provisions covering subletting or assigning the contract. The entire
work is to be completed on or before the ESTIMATED COMPLETION DATE STATED ABOVE.
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Plans, specifications, and bidding information for the proposed work are available at Bid
Express website www.bidx.com. You must subscribe to use this service. To subscribe,
follow the instructions on the web site. Fees apply to downloading documents and plans and
bidding access. The fee schedule is available on the web site. All fees are directly payable to
Bid Express.

PLEASE CHECK THE EXPIRATION DATE OF YOUR ASSIGNED CLASSIFICATION

Copies of the current Standard Specifications may be acquired from the Department at the
prevailing fee. Drawings and supplementary specifications may also be inspected (BUT NOT
OBTAINED) by contracting organizations at our Design Field Offices at the following
locations:

200 Stierli Court One Executive Campus Rt. 70 West
Mt. Arlington, NJ 07856 Cherry Hill, NJ 08002
Phone: 973-601-6690 Phone: 856-486-6623

New Jersey Department of Transportation
Division of Procurement
Bureau of Construction Services
1035 Parkway Avenue
PO Box 600
Trenton, NJ 08625



MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR STUMP
CREEK, PEWS CREEK AND LEONARDO STATE MARINA CHANNELS
CONTRACT NO. 004201502

OLD BRIDGE TOWNSHIP, MIDDLESEX COUNTY

MIDDLETOWN TOWNSHIP, MONMOUTH COUNTY

DP# 15428

100% STATE

Bid Date: 08/04/2015

ADDENDUM NO. 1
Page No. 1 of 1

THE FOLLOWING CHANGES ARE MADE TO THE SPECIAL PROVISIONS:

Page 2 of 38
THE PROJECT SPECIFIC ATTACHMENTS 8, 9, AND 10 ARE DELETED AND
REPLACED WITH THE FOLLOWING:

8. Department of the Army, New York District Corps of Engineers, Regulatory
Branch Permit NAN-2015-00589 for Stump Creek in Raritan Bay (NAN-2015-
00589-EYR-Stump Creek.pdf).

9. Department of the Army, New York District Corps of Engineers, Regulatory
Branch Permit NAN-2015-00065 for Pews Creek in Raritan Bay (NAN-2015-
00065-EYR-Pews Creek.pdf).

10. Department of the Army, New York District Corps of Engineers, Regulatory
Branch Permit NAN-2015-00495 for Leonardo State Marina Channel tributary to
Raritan Bay (NAN-2015-00495-EBO-Leonardo Marina.pdf).

Section 105.08
SUB-PART 2, PARAGRAPHS 4, 5, AND 6 ARE DELETED AND REPLACED WITH
THE FOLLOWING:

4. Department of the Army, New York District Corps of Engineers, Regulatory
Branch Permit NAN-2015-00589 for Stump Creek in Raritan Bay (NAN-2015-
00589-EYR-Stump Creek.pdf).

5. Department of the Army, New York District Corps of Engineers, Regulatory
Branch Permit NAN-2015-00065 for Pews Creek in Raritan Bay (NAN-2015-
00065-EYR-Pews Creek.pdf).

6. Department of the Army, New York District Corps of Engineers, Regulatory
Branch Permit NAN-2015-00495 for Leonardo State Marina Channel tributary to
Raritan Bay (NAN-2015-00495-EBO-Leonardo Marina.pdf).



SPECIAL PROVISIONS

MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR
STUMP CREEK, PEWS CREEK AND LEONARDO STATE MARINA CHANNELS

CONTRACT NO. 004201502
OLD BRIDGE TOWNSHIP, MIDDLESEX COUNTY
MIDDLETOWN TOWNSHIP, MONMOUTH COUNTY

AUTHORIZATION OF CONTRACT

The Contract is authorized by the provisions of Title 27 of the Revised Statutes of New Jersey and supplements thereto.

SPECIFICATIONS TO BE USED

The 2007 Standard Specifications for Road and Bridge Construction, of the New Jersey Department of Transportation as
amended herein will govern the construction of this Project and the execution of the Contract.

These Special Provisions consist of the following:

Pages 1 to 38 inclusive.

State wage rates may be obtained from the New Jersey Department of Labor & Workforce Development (Telephone:
609-292-2259) or by accessing the Department of Labor & Workforce Development’s web site at
http://lwd.dol.state.nj.us/labor/wagehour/wagehour_index.html The State wage rates in effect at the time of award
are part of this Contract, pursuant to Chapter 150, Laws of 1963 (N.J.S.A. 34:11-56.25 et seq.).

If an employee of the Contractor or subcontractor has been paid a rate of wages less than the prevailing wage, the
Department may suspend the Work, and declare the Contractor in default.
The following Wholly State funded project Attachments that are located at the end of these Special Provisions:

1. State of New Jersey Equal Employment Opportunity Special Provisions for Construction Contracts Funded by
Wholly or partially State Funds.

2. Payroll Requirements for 100 Percent State Projects.

3. Americans with Disabilities Act for 100 Percent State Funded Contracts.

4. Small Business Enterprise Utilization Attachment for 100% State Funded Contracts.

5. Notice of Executive Order 125 requirement for posting of winning proposal and contract documents.

The following additional project specific Attachments are located at the end of these Special Provisions:

1. Sample Equipment Schedule and Relevant Project Experience Form
The following additional project specific Attachments are posted for download on BidX:

1. Example of a Contractor’s Daily Production Report — Hydraulic Cutterhead Dredging
(ExampleDailyProductionCutterhead.xlsx)

2. Technical Report on the Sampling and Testing of Sediment Associated with the NJDEP/FEMA - Waterway
Debris Removal and Dredging Services Contract: North Region, Zone 2: Cheesequake Creek, Stump Creek,
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Cheesequake Entry, Lockwood Boats Works, Brown’s Boat Yard, Morgan’s Marina, Olde Spye, Zuback’s
Heavy Metal Marine, Vikings Marina (Stump Creek Report #14_33-051_111513.PDF).

3. Technical Report on the Sampling and Testing of Sediment Associated with the NJDEP/FEMA - Waterway
Debris Removal and Dredging Services Contract: North Region, Zone 2: Pews Creek (Pews Creek Report
#7_33-051_111513.PDF).

4. Technical Report on the Sampling and Testing of Sediment Associated with the NJDEP/FEMA - Waterway
Debris Removal and Dredging Services Contract: North Region, Zone 2: Leonardo State Marina (Leonardo
Channel Report #9_33-051_111513.PDF).

5. State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
(s) 1331-15-0009.1 WFD140001 Type of Approval(s) Waterfront Development Permit/Water Quality
Certificate/Acceptable Use Determination, Enabling Statute(s): NJSA 12:5-3 WFD Applicant: NJDOT OMR,
Site Location: Stump Creek Channel Dredging, (Stump Creek DEP Permit.PDF)

6. State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
(s) 1331-14-0020.1 WFD140001 Type of Approval(s) Waterfront Development Permit/Water Quality
Certificate/ Acceptable Use Determination, Enabling Statute(s): NJSA 12:5-3 WFD Applicant: NJDOT OMR,
Site Location: Pews Creek Channel Dredging, Municipality: Middletown County: Monmouth (Pews Creek DEP
Permit.PDF)

7. State of New Jersey Department of Environmental Protection Office of Dredging and Sediment Technology
NJDEP File No: 1331-03-0013.4 Waterfront Development Permit (WFD150001) Project: Leonardo Marina and
Channel Maintenance Dredging Middletown Township, Monmouth County (Leonardo Marina DEP
Permit.PDF)

8. PENDING Department of the Army, New York District Corps of Engineers, Regulatory Branch Permit, Stump
Creek.

9. PENDING Department of the Army, New York District Corps of Engineers, Regulatory Branch Permit, Pews
Creek.

10. PENDING Department of the Army, New York District Corps of Engineers, Regulatory Branch Permit,
Leonardo State Marina.
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DIVISION 100 - GENERAL PROVISIONS

SECTION 101 - GENERAL INFORMATION

101.02 ABBREVIATIONS
THE FOLLOWING TERMS ARE ADDED.

The following abbreviations are used in the contract:

AD after dredge

AIWW Atlantic Intracoastal Waterway

CDF Confined Disposal Facility

BCE Bureau of Coastal Engineering

BD before dredge

MHW Mean High Water

MLW Mean Low Water

NAD ’83 North American Datum 1983 (Horizontal)
NAVD’88 North American Vertical Datum 1988 (Vertical)
NJICWW New Jersey Intracoastal Waterway

OMR Office of Maritime Resources

RE Resident Engineer

SAV Submerged Aquatic Vegetation

101.04 INQUIRIES REGARDING THE PROJECT

1. Before Award of Contract.
THE FIRST PARAGRAPH IS CHANGED TO:

Submit inquiries and/or view other questions/answers by following the format prescribed on the project’s
electronic bidding web page.

THE SECOND PARAGRAPH IS CHANGED TO:
The deadline for submitting inquiries is 12:00 noon, 7 days before the opening of bids.
2.  After Award of Contract.

Office of Maritime Resources
Mr. W. Scott Douglas

1035 Parkway Avenue
Trenton, NJ 08625
Telephone: 609-530-4773

SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS

102.01 QUALIFICATION TO BID
SECOND CRITERIA IS CHANGED TO:

2. Before the receipt of the bid or accompanying the bid, the Bidder has disclosed ownership as required by
N.J.S.A. 52:25-24.2.

MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR
STUMP CREEK, PEWS CREEK AND LEONARDO STATE MARINA
CHANNELS - CONTRACT NO. 004201502
OLD BRDIGE TOWNSHIP, MIDDLESEX COUNTY
MIDDLETOWN TOWNSHIP, MONMOUTH COUNTY
Page 3 of 38



102.02 BIDDER REGISTRATION AND DOWNLOADING OF THE PROPOSAL DOCUMENTS
THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

The Bidder shall not alter or in any way change the software.

102.03 REVISIONS BEFORE SUBMITTING A BID
THE SECOND PARAGRAPH IS CHANGED TO:

The Bidder shall acknowledge all addenda posted through the Department’s website. The addenda acknowledgement
folder is included in the Department’s electronic bidding file. The Department has the right to reject the bid if the Bidder
has not acknowledged all addenda posted.

102.04 EXAMINATION OF CONTRACT AND PROJECT LIMITS
THE FOLLOWING IS ADDED AFTER THE FIRST PARAGRAPH:

Data and information furnished or referred to in the Contract Documents is for the Contractor's information. The
Contractor is to rely on the technical data only. The Department is not responsible for any interpretation of or conclusion
drawn by the Contractor from the data or information provided.

The indications of physical conditions on the plans and in the specifications are the result of review of earlier project
documents at the same or nearby sites, site visits, site investigations by land and land surveys, hydrographic surveys,
geotechnical sampling, and laboratory tests on the dates indicated.

A pre-bid site visit to the Leonardo State Marina is mandatory for all prospective bidders in order to accurately assess the
scope of work required by this contract to dredge the state marina. Dredging is required in and around existing pilings,
floating docks and all other structures within the designated dredge areas shown on the plans.

1. Evaluation of Subsurface and Surface Conditions.
THE FOLLOWING IS ADDED:

The materials to be excavated are shoal deposits that have formed since the areas were last dredged. Available
information from sampling and analyses is included as an attachment to these Special Provisions. In addition, expect
debris commonly found abandoned or deposited by storms in a channel —i.e., tires, ropes, roots, pilings, etc.

3. Existing Plans and As-Builts.

Existing Plans and As-builts used are as follows:
a.  Property Survey For Sandy Hook Cove
Lots 1,2 &4 Block 354 Lots 3&5 Block 334 Lot 2 Block 335
Township of Middletown, Tax Map Sheet 31, Monmouth County
HDA Assoc. LLC., 542 Prospect Ave. Little Silver, NJ 07739
Dated 1/21/03

b.  State of New Jersey
Department of Environmental Protection
Division of Coastal Resources
Bureau of Coastal Engineering
Maintenance Dredging of the Leonardo State Marina With
Removal and Replacement of Various Mooring Piles with Riding Irons
Township of Middletown
County of Monmouth
Dated: Jan. 2, 1986
Scale 17=40’
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c.  State of New Jersey
Department of Environmental Protection & Energy
Natural and Historic Resources
Bureau of Coastal Engineering
Proposed Bulkhead
Leonardo State Marina
Township of Middletown
County of Monmouth
Dated: Feb. 13, 1992
Scale 17=20’

d.  State of New Jersey
Department of Environmental Protection
Office of Engineering & Construction
Bureau of Coastal Engineering
Proposed Steel Jetty Replacement
Township of Middletown
County of Monmouth
Scale 17=20’

e.  State of New Jersey
Bulkhead Replacement
Leonardo State Marina
Township of Middletown
County of Monmouth
Project No. P0865-00
Birdsall Engineering, Inc.
Dated: Oct. 22, 2003
Scale 17=20’

f.  State of New Jersey
Department of Environmental Protection
Division of Engineering & Construction
Bureau of Coastal Engineering
Proposed Emergency Dredging
Leonardo State Marina
Township of Middletown
County of Monmouth
Dated: Apr. 2, 2003
Scale 17=50

g.  Great Lakes Dredge and Dock Company
2122 York Road, Oak Brook Il 60523
Civil Engineering / Survey Division
Project: Keansburg, NJ
Title/Survey Title: Keansburg Beach Planning
Dated: January 16, 2014

h.  U.S. Army Engineer District New York
Raritan Bay and Sandy Hook Bay Rehabilitation of Hurricane Shore Protection Project (HSPP)
FCCE/Hurricane Sandy 2013
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Keansburg/East Keansburg, NJ
Keansburg Base Bid Plan
Sta 120+00 to 14+63

102.09 PROPOSAL BOND
THE FIFTH PARAGRAPH IS CHANGED TO:

The Department will not accept Proposal Bonds that do not comply in all respects with the provisions of N.J.A.C. 16:44-
7.3(e) and that are not substantiated by a valid power of attorney executed by the Surety.

102.10 SUBMISSION OF BIDS
THE SECOND PARAGRAPH IS CHANGED TO:

The Bidder shall ensure delivery of its bid with all required components and attachments, including, but not limited to
the following:

Schedule of Items.

Proposal Electronic Bidding File with Bidder’s Certification.

For wholly State funded contracts, acknowledgement of compliance with the registrations specified in 102.01.
For wholly State funded contracts, acknowledgement of compliance with N.J.S.A. 19:44A-20.13 et seq.
Proposal Bond form.

Other related documents as specified in the Contract.

On the Disclosure of Investment Activities in Iran (Form DC-16) provided by the Department, certify
pursuant to N.J.S.A. 52:32-58, that neither the bidder, nor one of its parents, subsidiaries, and/or affiliates (as
defined in N.J.S.A. 52:32-56(¢e)(3)), is listed on the Department of the Treasury's List of Persons or Entities
Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment
activities set forth in N.J.S.A. 52:32-56(f). If the bidder is unable to so certify, the bidder shall provide a
detailed and precise description of such activities to the Department.

Nk wh =

102.15 DISQUALIFICATION OF BIDDERS
PART (10) IS CHANGED TO:

10. Disqualification, suspension, or debarment of an individual, firm, partnership, corporation, or any
combination as required by N.J.A.C. 16:44-11.1.

SECTION 104 - SCOPE OF WORK

104.03.03 Types of Changes
3. Changes in the Character of Work.

a. Differing Site Condition.
THE SECOND PARAGRAPH IS CHANGED TO:

The Department will make payment for increased costs resulting from a Type 1 or Type 2 Differing Site Condition
as a change in the character of work; however, the Department will not consider making payment for a differing
site condition unless the resulting change in cost exceeds $7,500. Except, if the Contractor incurs cost as the result
of multiple differing site conditions, with the cost of each separate differing site condition having a value of at least
$1,500 but not more than $7,500, the Department will consider making payment for such costs if the aggregate cost
of the multiple differing site conditions exceeds $7,500. If the change in cost exceeds these amounts, the
Department will base the modification on the total cost of the change, and the Department will not deduct the
threshold amount of $7,500 from the cost of the change.
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104.03.04 Contractual Notice
THE SECOND PARAGRAPH IS CHANGED TO:

Immediately provide written notice to the RE of a circumstance that is believed to be a change to the Contract. If notice
is not provided on Contractual Notice (Form DC-161), include the following in the initial written notice:

A statement that this is a notice of a change.

The date when the circumstances believed to be a change were discovered.

A detailed and specific statement describing the nature and circumstances of the change.
If the change will or could affect costs to the Department.

If the change will or could affect Contract Time as specified in 108.11.01.C.

M S

In addition to the hard copy of the notice, email the notice to the RE. It is not necessary to attach listed documents to the
email.

104.03.08 Force Account
7. Equipment.

a. Contractor-Owned Equipment.
PART 1 IS CHANGED TO:

1 The Department will calculate the “rental” hourly rates by dividing the monthly rate by 176. The
Department will not use weekly, daily, or hourly rates. The Department will apply rental hourly
rates for every hour the equipment is in active use, except that for any 30-day period, the
Department will limit the total amount paid for each piece of equipment to a maximum of the
monthly rate.

THE FOLLOWING PART IS ADDED:

6. The Department will make payment for costs for transporting equipment to and from the work
site, if said costs are solely required as a direct result of the Force Account activity.

THE SECOND PARAGRAPH IS CHANGED TO:

The payment established is full payment for all equipment costs, including the cost of fuel, repairs, maintenance,
depreciation, storage and incidentals.

10. Subcontractors.
THE SECOND PARAGRAPH IS CHANGED TO:

The Department will make payment for markup on subcontracted work at the rate of 5 percent applied on the total
amount of all costs for subcontracted force account work up to $500,000 and 2% applied on the total amount of all
costs for subcontracted force account work over $500,000.

104.03.09 Delay Damages
1. Non-Productive Activity.

e. Equipment.
THE FIRST SENTENCE IS CHANGED TO:

If as the result of the delay, equipment cannot be used for any active work, and is directed by the RE to
remain on the work site during the delay, the Department will make payment as specified in
104.03.08.7.a.5.
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SECTION 105 - CONTROL OF WORK

THE FOLLOWING IS ADDED:
105.02 RESPONSIBILITIES OF THE CONTRACTOR
105.02.01 Labor and Equipment
1. Labor
THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH:

Field Management Personnel - Provide Field Management Personnel to perform the functions of Supervisor,
Quality Engineer/Inspector, and Safety/Environmental Engineer/Inspector. The Field Management Personnel
are required on-site when this Contract has active on-going work. Field Management Personnel must be
available by phone, email, text, or other electronic media during all work periods. Submit the names, contact
information and description of responsibility for Field Management Personnel prior to start of mobilization
activities. Provide sufficient supervisory personnel to oversee multiple shifts as appropriate to work schedule.

Workmanship - Accomplish all work using the best standard practices for the type of work being performed.
Utilize only skilled and qualified workmen appropriate to the task being performed. Install all materials and
equipment in accordance with plans, specifications, and manufacturers’ instructions, and conform to contract
documents.

Safety and Reliability - It is the responsibility of the Contractor’s Supervisor, to ensure the safety and
productivity of the craftsmen and technicians working on this subcontract. Failure of Contractor personnel to
fulfill their duties safely and within the expected quality and professionalism as could reasonably be expected of
workers skilled and qualified in the type of work being performed, will result in a formal notice to the
Contractor’s management to replace personnel.

105.05 WORKING DRAWINGS
THE SECOND PARAGRAPH IS CHANGED TO:

Ensure that working drawing submissions also conform to the Department design manuals and other Department
standards for the proposed work. After Award, the Department will provide additional formatting information, the
number of copies required, and the address of the receiving designated design unit.

THE THIRD PARAGRAPH IS CHANGED TO:

Submit working drawings on 22 x 36-inch sheets. The Department may approve the use of 8-1/2 x 11 inch sheet on a
case by case basis. Submit design calculations required for the working drawings on 8-1/2 x 11-inch paper. Submit 7
copies of the working drawings to the designated design unit for review with a copy of the transmittal letter to the RE.
For railroad-carrying structures, submit 4 additional copies to the designated design unit. Submit an additional copy for
each outside testing agency or authority involved in the Project.

THE NINTH PARAGRAPH IS CHANGED TO:

Submit working drawings for certification or approval as specified in Table 105.05-1. This list is not all inclusive.
Ensure that the working drawings submitted for approval are signed and sealed by a Professional Engineer. The working
drawings submitted for certification are not required to be signed and sealed by a Professional Engineer unless they alter
the original Contract

MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR
STUMP CREEK, PEWS CREEK AND LEONARDO STATE MARINA
CHANNELS - CONTRACT NO. 004201502
OLD BRDIGE TOWNSHIP, MIDDLESEX COUNTY
MIDDLETOWN TOWNSHIP, MONMOUTH COUNTY
Page 8 of 38



THE FOLLOWING IS ADDED:

1.

Work Plan

Prepare and submit for approval a work plan drawing that shows the locations and intended sequential order of
dredging work in detailed increments of no greater than 10 calendar days duration prior to commencement of
dredging operations. Indicate the length and width of dredge cuts to be made for each incremental segment and
show the relationship of dredging location with the discharge pipe and fill locations for each work segment
shown. Include in the work plan a description demonstrating that the dredging plant to be used will meet the
requirements for the minimum size standard as described in Section 202.02.02 of these specifications. Include
booster pumps and general pipeline descriptions. Utilize the forms provided as an attachment to these Special
Provisions.

Pipeline Route Plan

Prepare and submit for approval a Pipeline Route Plan, detailing the locations and method of placement of all
dredge discharge pipelines prior to commencement of dredging operations. Include in the Pipeline Route Plan
the method by which the pipeline will be placed to avoid interference with commercial and recreational marine
traffic and detailed descriptions of the type of pipeline proposed (floating, submerged, shoreline). Also include
in the Pipeline Route Plan drawings indicating the clearances for navigation, anticipated booster placement
locations, details of road crossing arrangements (if applicable) and details of pipe placement at the placement
site.

Obtain written approval of the Pipeline Route Plan from the RE prior to start of mobilization.

Channel Closure Plan

Prepare and submit for approval a Channel Closure Plan prior to commencement of dredging operations.
Include description of allowable closure dates and times of day. Include a log of correspondence and proof of
coordination with any affected marinas and the US Coast Guard. Allowable channel closure schedule is to be in
accordance with Section 105.08 — 7d.

TABLE 105.05-1 IS CHANGED TO:

Table 105.05 1 — Working Drawing Submission Category

Certified Approved

Work Plan

Pipeline Route Plan

Channel Closure Plan

THE FIRST PARAGRAPH UNDER PART 1 OF TENTH PARAGRAPH IS CHANGED TO:

1.

2

Certified Working Drawings. For working drawings requiring certification, include 2 blank blocks directly
above the title block. Designate one block for design unit certification, and designate the other block for the
Contractor’s approval stamp and a signed statement stating that the Contract has not been altered. The
Department will require 14 days for review and certification or rejection and return of certified working
drawings.

Approved Working Drawings.

THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:
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The Department will require 14 days for review and approval or rejection and return of working drawings.

105.07.01 Working in the Vicinity of Utilities

A. Initial Notice.
The corporations, companies, agencies, or municipalities owning or controlling existing utilities located within the
project limits, and the names, titles, address, and telephone number of their local representative are as listed below:

Stump Creek — Old Bridge Township, Middlesex County

ELECTRIC

JCP&L

William Uellner

One River Center

331 Newman Springs Road Red Bank, N.J. 07701
(732) 212-4246

Email: wuellner @firstenergycorp.com

TELEPHONE

Verizon

Brian Warfel

777 Parkway Avenue

Ewing, N.J. 08618

(609) 637-4062

Email: brian.w.warfel @verizon.com

WATER & SANITARY SEWER

Old Bridge Municipal Utilities Authority
Michael Roy

15 Throckmorton Lane

Old Bridge, N.J. 08857

(732) 679-8565

Email: mroy @obmua.com

GAS

New Jersey Natural Gas Company
Mr. Howard Bray

1415 Wyckoff Road

P.O. Box 1464

Wall, NJ 07719

Telephone: 732-938-6745

Fax: 732-919-7854

Public Service Electric & Gas Company
Len Pannucci

Delivery Projects and Construction

744 Broad Street, 13th Floor

Newark, N.J. 07102

(973) 430-5135

Email: len.pannucci @pseg.com
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CABLE

Cablevision

Mathew Deckman

275 Centennial Avenue

Piscataway, N.J. 08854

(732) 317-7366

Email: mdeckman@cablevision.com

Pews Creek and Leonardo State Marina — Middletown Township, Monmouth County

ELECTRIC

Jersey Central Power and Light
Mr. Pete Johner

55 River Avenue

Lakewood, NJ 08701

p.johner @firstenergycorp.com
Telephone: 732-370-7260

TELECOMMUNICATION
Verizon—New Jersey, Inc.
Mr. William Z. Moschberger
Southern FMC

10 Tansboro Road, 2" Floor
Berlin, NJ 08009
Telephone: 732-357-3034

GAS

New Jersey Natural Gas Company
Mr. Howard Bray

1415 Wyckoff Road

P.O. Box 1464

Wall, NJ 07719

Telephone: 732-938-6745

Fax: 732-919-7854

CABLE TELEVISION

Comcast

Mr. Salvatore DiMaggio

403 South Street

Eatontown, NJ 07724
Salvatore_dimaggio @cable.comcast.com
Telephone: 1-800-COMCAST

WATER

New Jersey American Water

Brad Cole, Engineering Project Manager
1025 Laurel Oak Road

Voorhees, NJ 08043

Tel: 856-782-2379

FAX: 856-287-9958

E-Mail: bradley.cole@amwater.com
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SANITARY

Township of Middletown Sewerage Authority
Brian Rischman, P.E., Staff Engineer

P.O. Box 205

100 Beverly Way

Belford, NJ 07718

(732) 495-1010 (Office)

(732) 495-4565 (Fax)

BRischman @tomsanj.com

105.08 ENVIRONMENTAL PROTECTION

THE FOURTH SENTENCE OF THE FIFTH PARAGRAPH IS DELETED. THE FOLLOWING IS ADDED AFTER
THE FIFTH PARAGRAPH:

This section also covers prevention of environmental pollution and damage as the result of construction operations under
this contract and for those measures set forth in other sections of these specifications. For the purpose of this
specification, environmental pollution and damage are defined as the presence of chemical, physical, or biological
elements or agents which adversely affect human health or welfare; unfavorably alter ecological balances of importance
to human life; affect other species of importance to man; or degrade the utility of the environment for aesthetic, cultural,
and/or historical purposes. The control of environmental pollution and damage requires consideration of air, water, and
land, and includes management of visual esthetics, noise, solid waste, radiant energy and radioactive materials, as well as
other pollutants.

There are necessary measures for protection of the environment. Environmental protection requirements under this
contract are as important to overall completion of work as other technical aspects. Failure to meet the requirements of
these specifications for environmental protection may result in work stoppages, or termination for default. No claims for
extension of time or damages due to any such work stoppages are permitted. Promptly perform any repairs from
damages caused by the violation of the provisions of these specifications at no additional cost to the State.

Also, comply with the following:
SUB-PARTS 1 THRU 4 ARE DELETED AND REPLACED WITH THE FOLLOWING:

1. Quality Control - Establish and maintain quality control oversight for all items of the work. Report any deviations of
the work with respect to the Contract Specifications or Plan Drawings to the RE by the close of business on the day of
occurrence.

2. Permits and Authorizations - Comply with all requirements under the terms and conditions set out in the following
permit(s) and authorization(s) listed below. Copies of these permit(s) and authorization(s) are attached.

1. State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
(s) 1331-15-0009.1 WFD140001 Type of Approval(s) Waterfront Development Permit/Water Quality
Certificate/ Acceptable Use Determination, Enabling Statute(s): NJSA 12:5-3 WFD Applicant: NJDOT OMR,
Site Location: Stump Creek Channel Dredging.

2. State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
(s) 1331-14-0020.1 WFD140001 Type of Approval(s) Waterfront Development Permit/Water Quality
Certificate/ Acceptable Use Determination, Enabling Statute(s): NJSA 12:5-3 WFD Applicant: NJDOT OMR,
Site Location: Pews Creek Channel Dredging, Municipality: Middletown County: Monmouth.
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3. State of New Jersey Department of Environmental Protection Office of Dredging and Sediment Technology
NIJDEP File No: 1331-03-0013.4 Waterfront Development Permit (WFD150001) Project: Leonardo Marina and
Channel Maintenance Dredging Middletown Township, Monmouth County.

4. PENDING Department of the Army, New York District Corps of Engineers, Regulatory Branch Permit,
Maintenance Dredging of Stump Creek.

5. PENDING Department of the Army, New York District Corps of Engineers, Regulatory Branch Permit,
Maintenance Dredging of Pews Creek.

6. PENDING Department of the Army, New York District Corps of Engineers, Regulatory Branch Permit,
Maintenance Dredging of Leonardo State Marina.

3. Environmental Protection Plan - Within 10 days after the date of Notice of Award, submit in writing an
Environmental Protection Plan containing detailed plans for compliance with all Federal, State and Local permit
conditions. Approval of the Contractor's plan will not relieve the Contractor of its responsibility for adequate and
continuing control of pollutants and other environmental protection measures. Include the following in the
Environmental Protection Plan:

a) Methods for protection of features to be preserved within authorized work areas. Prepare a listing of
methods to protect resources needing protection, i.e., trees, shrubs, vines, grasses and ground cover,
landscape features, air and water quality, fish and wildlife, soil, historic, archeological, and cultural
resources.

b) Procedures to be implemented to provide the required environmental protection and to comply with the
applicable laws and regulations. Provide a written assurance that immediate corrective action will be taken
to prevent pollution of the environment due to accident, natural causes, or failure to follow the procedures
set out in accordance with the Environmental Protection Plan.

c) Plans showing locations of any proposed temporary excavations or embankments for haul roads, stream
crossing, material storage areas, structures, sanitary facilities, and stockpiles of excess or spoil materials.

d) Methods of protecting surface and ground water during construction activities.

e) A description of the methods and measures for the prevention of oil spills (i.e., ground cover, containment,
absorbent, etc.) Include detailed procedures for dealing with any oil or contaminant spill to include but not
be limited to required notifications to regulatory agencies, a spill procedure checklist, spill procedure action
diagram showing activities to be performed, Contractor’s staff of responsible parties, subcontract or service
companies and detailed 24-hour contact information for anyone in the Contractor’s activity chain.

f) Work area plan showing the proposed activity in each portion of the work area and identifying the areas of
limited use or nonuse. Include measures for marking the limits in the Environmental Protection Plan

4. Environmental Protection Logs/Final Summary Report - Submit any logs and/or final summary report of sightings
and incidents with endangered species or other reports and submittals as may be required by the permits.

5. Subcontractors - Compliance with this section by subcontractors is the responsibility of the Contractor.

6. Notification - The RE will notify the Contractor in writing of any observed noncompliance with the aforementioned
federal, state, or local laws or regulations, permits and other elements of the Environmental Protection Plan. After
receipt of such notice, inform the RE of proposed corrective action and take such action as may be approved. The
Department will not grant time extensions, additional costs or damages allowed to the Contractor for any suspension of
work resulting from noncompliance with the environmental protection requirements of the contract.

MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR
STUMP CREEK, PEWS CREEK AND LEONARDO STATE MARINA
CHANNELS - CONTRACT NO. 004201502
OLD BRDIGE TOWNSHIP, MIDDLESEX COUNTY
MIDDLETOWN TOWNSHIP, MONMOUTH COUNTY
Page 13 of 38



7. Protection of Environmental Resources - Protect the environmental resources within the project boundaries and
those affected outside the limits of permanent work under this contract during the entire period of this contract. Confine
activities to areas defined by the plans and specifications.

a)

b)

)

d)

Historical and Archeological Sites. Ensure that locations eligible for or listed on the State or National
Registers of Historic Places are not used for disposing, storing, or obtaining borrow excavation. For information
about historical places, consult the New Jersey Department of Environmental Protection Historic Preservation
Office website at www.state.nj.us/dep/hpo.

If, during construction activities, the Contractor observes items that may have prehistoric, historic or
archeological value, immediately cease construction activities in that area and report such observations
immediately to the RE so that the appropriate authorities may be notified and a determination made as to their
significance and what, if any, special disposition of the finds should be made. Cease all activities that may
result in the destruction of these resources and prevent employees from trespassing on, removing, or otherwise
damaging such resources. Do not resume construction operations until the Department provides direction.

Forests. When performing work within or adjacent to State or National Forests or Parks, comply with the
regulations of the State Fire Warden, State Division of Parks and Forestry, or other authority having
jurisdiction.

Take reasonable precautions to prevent forest fires caused by construction operations and also other precautions
requested by Forestry officials. If a wild fire occurs, immediately notify a Forestry official and the RE of the
location and extent of the fire.

Navigable Waters. If work is required over, on, or adjacent to navigable waters, do not interfere with the free
navigation of the waterways, and ensure that the existing navigable depths are not reduced, except as allowed
by permits issued for the Project. Before beginning work in or over a navigable waterway for which
maintenance dredging permits have been issued, notify the Coast Guard and other agencies specified by permit
condition. Refer to the permit conditions in the environmental permits listed in section 105.08 2. and provided
as attachments to these Special Provisions for notification requirements and other restrictions.

Obstruction of Channel - The Department is not responsible for keeping the channel free from vessels or other
obstructions. Marine traffic in the immediate project area consists of pleasure and commercial vessels,
including fishing vessels, and occasional barge and tug traffic. Local marine traffic has precedence over the
dredging operations, except as approved in the Channel Closure Plan. Channel closures must be performed in
accordance with the following schedule:

April 1 — September 30 of any given year (Except as listed below)
Monday 9 AM through Thursday 9 PM — Anytime
Thursday 9 PM through Monday 9 AM — No Channel closures allowed

October 1 — March 31 of any given year
Monday through Sunday — Anytime

In addition Channel Closures will not be permitted during the following holidays or events:
Easter Sunday (Including 6:00 AM Saturday until Noon Monday)

Memorial Day (See Note Below)

July 4th (See Note Below)

Labor Day (See Note Below)

Election Day (See Note Below)
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Note:

If The Holiday Falls On No Channel Closures Permitted

Sunday Or Monday 6:00 AM Friday until Noon Tuesday
Tuesday 6:00 AM Friday until Noon Wednesday
Wednesday 6:00 AM Tuesday until Noon Thursday
Thursday 6:00 AM Wednesday until Noon Monday
Friday or Saturday 6:00 AM Thursday until Noon Monday

All channel closure restrictions are subject to the approval of the RE, NJDOT Office of Maritime Resources and
the U.S. Coast Guard. Channel closures must also be in accordance with the approved Channel Closure Plan.

Upon completion of the work promptly remove plant, including ranges, buoys, piles, and other marks in
navigable waters or on shore.

Prior to commencement of work on this Contract, notify the Commander, Fifth U.S. Coast Guard District of the
intended operations and request that the project be published in the Local Notice to Mariners at least one week
prior to the commencement of the construction operations. Furnish to OMR copies of correspondence with the
U. S. Coast Guard regarding these issues and a copy of the published Notice to Mariners.

Describe the location of marker buoys, turbidity curtains, and other potential interferences with navigation in
the initial Notice to Mariners submittal and updated by direct communication between the Contractor and the
USCG. Submit copies of all correspondence and summaries of any telephone conversations relating to these
matters to OMR in a timely manner

e) Hazardous Material. If evidence of hazardous material not specified in the Contract is discovered,
immediately cease construction operations and notify the RE. Do not resume construction operations in that
area until the Department provides direction.

f) Disposal of Solid Wastes. Place solid wastes (excluding clearing debris) in containers that are emptied on a
regular schedule. Conduct all handling and disposal in accordance with Federal, State, and local regulations.
Any solid waste found on the Leonardo State Marina Confined Disposal Facility site prior to the start of
construction activities is to be collected and placed on site, at the direction of the RE, for removal and disposal
by others.

g) Disposal of Discarded Materials. Handle discarded materials other than those that can be included in the solid
waste category as directed by the RE.

h) Protection of Water Resources. Keep construction activities under surveillance, management, and control to
avoid pollution of surface and ground waters.

Turbidity - Conduct dredging and disposal operations in a manner to minimize turbidity and conform
to all water quality standards as prescribed by the applicable permits.

Oil Spill Prevention - Prevent oil or other hazardous substances from entering the ground, drainage, or
local bodies of water. Provide containment, diversionary structures, or equipment to prevent
discharged oil from reaching a watercourse. Take immediate action to contain and clean up any spill
of oily substances, petroleum products, and hazardous substances. Immediately report such spills to
the RE and appropriate authorities as outlined in the Environmental Protection Plan.

i) Protection of Fish and Wildlife Resources. Keep construction activities under surveillance, management, and
control to minimize interference with, disturbance to, and damage of fish and wildlife. List species that require
specific attention along with measures for their protection in the Environmental Protection Plan prior to the
beginning of construction operation.
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J) Protection of Air Resources. Keep construction activities under surveillance, management, and control to
minimize pollution of air resources. Perform all activities, equipment, processes and work operations in strict
accordance with the applicable air pollution standards of the State of New Jersey and all Federal emission and
performance laws and standards.

k) Sound Intrusions. Keep construction activities under surveillance and control to minimize damage to the
environment by noise.

1) Preservation and Restoration of Landscape and Marine Vegetation Damages. Restore all landscape
features and marine vegetation damaged or destroyed during construction operations outside the limits of the
approved work areas. Place swing anchors at the minimum distance outside the channel toes to provide for
efficient maneuvering of the dredge, and to avoid damage to vegetation.

THE FOLLOWING SUBSECTION IS ADDED:
105.11 ACCESS TO THE WORKSITE

Water access to the dredging sites is from the Atlantic Ocean, Raritan Bay, and NJICWW. Access to shore side
work and to watercraft transport locations may be made via the interstate highway system, the New Jersey
Turnpike, Garden State Parkway, State Highway Route 35, State Highway Route 36, and local streets in the Old
Bridge Township and Middletown Township areas.

The Contractor is responsible for making an investigation of available roads for transportation, clearances for
bridges, schedules of lift bridges, load limits for bridges and roads, and other conditions affecting the transportation
of materials and equipment to the project site and disposal area.

Any required transportation permits or special transportation costs are the responsibility of the Contractor.

SECTION 107 - LEGAL RELATIONS

107.04 NEW JERSEY CONTRACTUAL LIABILITY ACT
THE FOURTH PARAGRAPH IS CHANGED TO:

For purposes of determining the date of “completion of the contract” pursuant to N.J.S.A. 59:13-5, “completion of the
contract” occurs on the date that the Contractor provides written notice to the Department of Acceptance or conditional
Acceptance of the Proposed Final Certificate or the 30th day after the Department issues the Proposed Final Certificate,
whichever event occurs first.

107.09 INDEPENDENT CONTRACTOR
THE ENTIRE SUBSECTION IS CHANGED TO:

The relationship of the Contractor to the State is that of an independent contractor. Conduct business consistent with
such status. Do not hold out or claim to be an officer or employee of the Department by reason hereof. Do not make a
claim, demand, or application to or for the rights or privileges applicable to an officer or employee of the Department,
including, but not limited to, Workers Compensation Insurance, unemployment insurance benefits, social security
coverage, or retirement membership or credit.

107.12.01 Satisfying the Notice Requirements
THE FOLLOWING IS ADDED TO THE SECOND PARAGRAPH:
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Upon request, provide the RE with 3 copies of all documentation submitted in support of the claim.

107.12.02 Steps

3.  Step III, Claims Committee.
THE SECOND PARAGRAPH IS CHANGED TO:

The Claims Committee will not review a claim or combination of claims valued less than $250,000 until after
the receipt of conditional release as specified in 109.11. If the Contract is 75 percent complete or greater as
measured by Contract Time or Total Adjusted Contract Price, the Claims Committee will not review a claim
or combination of claims valued more than $250,000 until after receipt of conditional release as specified in
109.11. If the Claims Committee does not review a claim or combination of claims before Completion, the
Claims Committee will review the claim or combination of claims at a single session of the Claims
Committee after the receipt of the conditional release as specified in 109.11 and all claims have been reviewed
at Steps I and II of the Claims Resolution Process. When reviewing a combination of claims, the Claims
Committee will not review any individual claim valued less than $20,000.
THE FOLLOWING SUBSECTION IS ADDED

107.17 COMMUNICATION WITH THE NEWS MEDIA

Do not communicate with the news media or issue a news release without obtaining a prior written approval from the
Department.

SECTION 108 - PROSECUTION AND COMPLETION

108.01 SUBCONTRACTING
THE FOLLOWING SUBPART IS ADDED TO THE FIRST PARAGRAPH:

4. Prior to mobilization provide a current list of all Subcontractors and a detailed description of their scopes
of work.

1. Values and Quantities.
THE FOLLOWING IS ADDED TO FIRST PARAGRAPH

1. There are no Specialty Items in this Project.

THE THIRD PARAGRAPH IS CHANGED TO:

If a partial quantity of work for a unit price Item is subcontracted, the Department will determine the value of
the work subcontracted by multiplying the price of the Item by the quantity of units to be performed by the
subcontractor.

THE FOURTH PARAGRAPH IS CHANGED TO:

If only a portion of work of an Item is subcontracted, the Department will determine the value of work
subcontracted based on the value of the work subcontracted as indicated in the subcontract agreement and as
shown in a breakdown of cost submitted by the Contractor.

108.02 COMMENCEMENT OF WORK
THE SUBPART 4 IN THE FIRST PARAGRAPH IS CHANGED TO:

4. Progress schedule as specified in 153.03

THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH:

MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR
STUMP CREEK, PEWS CREEK AND LEONARDO STATE MARINA
CHANNELS - CONTRACT NO. 004201502
OLD BRDIGE TOWNSHIP, MIDDLESEX COUNTY
MIDDLETOWN TOWNSHIP, MONMOUTH COUNTY
Page 17 of 38



5. Within 10 days of Contract Award, Notify the RE of the proposed starting date for dredging operations.
6. Notify the RE at least fourteen (14) days before dredging operations commence so that a before-dredging
survey can be completed prior to the start of dredging.

108.03 DAILY COMMUNICATIONS
THIS SUBSECTION IS REPLACED WITH THE FOLLOWING:

For any dredge utilized, prepare and submit a Daily Report of Operations each contract day in an approved
electronically-transmitted format. An example daily production report with the categories and types of data required is
included as an attachment to these Special Provisions. Report additional information as directed by the RE, on the daily
report to match the work being performed on the project. Submit for approval the format of the Daily Report of
Operations and the submittal process prior to the start of dredging operations. For reporting purposes, the work day runs
from midnight to midnight. Submit this report on a daily basis (by 11:00 AM the following work day) and not in groups
for multiple days. Include copies of the original leverman’s delay log with each Daily Report of Operations. Describe
and record delays for any period when the dredge pump is not operating and pumping dredged material. Record
operating delays in 5 minute intervals.

Additionally, maintain one up to date copy of all the daily reports on the dredge (or another location agreeable to the
RE). Prepare and submit similar daily reports of construction activity and progress for work on the beachfills. Include in
these reports a description of the work performed in sufficient detail so that the RE can review the progress of the work
and include a listing of the equipment and man-hours expended on this phase of work.

Failure to submit acceptable Daily Production Reports will result in suspension of work by the RE pending corrective
action by the Contractor. No compensable time extension will be awarded for any delay due to such failure to submit
acceptable Daily Production Reports.

Further instructions on the preparation of the reports will be furnished at the Pre-Construction Meeting.

108.06 NIGHT OPERATIONS

2. Visibility Requirements for Workers and Equipment.
THE FIRST PARAGRAPH IS CHANGED TO:

Ensure that workers wear a 360° high-visibility retroreflective safety garment meeting ANSI/ISEA Class 3,
Level 2 standards.
108.10 CONTRACT TIME
A. Complete all work required for Substantial Completion on or before December 25, 2015.

B. Achieve Completion on or before January 25, 2015.

Adhere to the environmental timing restrictions included in the approved environmental permits listed in section
105.08 2.

108.11.01 Extensions to Contract Time

B. Types of Delays.
2. Excusable, Non-Compensable Delays.

c. Extreme Weather

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING:
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Both the dredging and placement site areas are exposed and subject to severe weather conditions and
extreme tidal occurrences. Weather information for the area can be obtained from the National Weather
Service (NOAA). The types of weather delays referenced in Table 108.11.01-1 of the Standard
Specifications are not applicable to dredging and placement activities associated with dredging
operations. The RE will assess any delay claims due solely to weather and will extend Contract Time for
excusable, non-compensable delays due to extreme weather at his sole discretion.

THE LAST PARAGRAPH IS CHANGED TO:

If approved excusable, non-compensable delays exceed a total of 90 days, the time in excess of 90 days will
become excusable and compensable as specified in 108.11.01.B.3.

108.14 DEFAULT AND TERMINATION OF CONTRACTOR’S RIGHT TO PROCEED

THE FOLLOWING IS ADDED AFTER THE 2ND PARAGRAPH:

If the Department directs the Surety to complete the Contract, and the Surety elects to use a completion-contractor to
perform the Work, the Surety must promptly submit to the Department a request for approval of the proposed
completion-contractor as a subcontractor as per Section 108.01. The Department has the right to reject a request by the
Surety to use the Contractor as the completion-contractor, either directly or under the direction of a consultant to the
Surety. In addition, the Department has the right to reject a request by the Surety to contract with employees of the
Contractor, directly or under the direction of a consultant to the Surety, to complete the Contract. The Department’s right
to reject contained in this paragraph is based on the sole discretion of the Department.

108.18 SUBSTANTIAL COMPLETION
THE FOLLOWING IS ADDED AFTER THE SECOND SENTENCE IN THE FIRST PARAGRAPH:

As part of the inspection, the Department will perform one after-dredge survey at each channel reach as specified in
Section 202.04.

THE LAST SENTENCE IN THIS SECTION IS CHANGED TO:

The date of Substantial Completion is the date of receipt of a contractor supplied progress survey that demonstrates full
clearance at each channel reach of the required dredging template or Department-performed AD survey at each channel
reach demonstrating full clearance, whichever occurs first.

108.19 COMPLETION AND ACCEPTANCE
THE FOLLOWING IS ADDED:

No Incentive Payment for Early Completion is specified for this project.

108.20 LIQUIDATED DAMAGES
Liquidated damages are as follows:

A. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special
Provisions, for Substantial Completion, the Department will assess liquidated damages in the amount of
$1,400.

B. For each day that the Contractor fails to achieve Completion as specified in Subsection 108.10 of these
Special Provisions, the Department will assess liquidated damages in the amount of $700.

THE FOLLOWING IS ADDED:
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When the Contractor may be subjected to more than one rate of liquidated damages established in this Section, the
Department will assess liquidated damages at the higher rate.

SECTION 109 - MEASUREMENT AND PAYMENT

109.01 MEASUREMENT OF QUANTITIES
THE SECOND PARAGRAPH IS CHANGED TO:

The Department will designate Items as Measured Items or as Proposal Items by having a suffix of M or P in the Item
number respectively. The Department will measure quantities of Measured Items for payment.

109.02 SCOPE OF PAYMENT
THE THIRD SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

The Department will not make additional or separate payment for work or portion of work unless specifically provided
for in the “Measurement and Payment” Subsection.

109.05 ESTIMATES
THE SECOND PARAGRAPH IS CHANGED TO:

The RE will provide a summary of the Estimate to the Contractor. Before the issuance of each payment, certify, on forms
provided by the Department, that:

1. Each subcontractor or supplier has been paid the amount due from the previous progress payment and shall be
paid the amount due from the current progress payment and that full payment for any retainage withheld from a
subcontractor has been or will be made within 30 days after the subcontractor’s work has been satisfactorily
completed; or

2. There exists a valid basis under the terms of the subcontractor's or supplier's contract to withhold payment from
the subcontractor or supplier, and therefore payment is withheld.

THE TENTH PARAGRAPH IS CHANGED TO:

The RE has the right to not process an Estimate when, in the judgment of the RE, the Work is not performed or
proceeding as specified in the Contract or following the Department giving the Contractor and Surety notice of default as
specified in 108.14.

109.06 MATERIALS PAYMENTS AND STORAGE
THE TEXT BEFORE THE LIST UNDER THE FIRST PARAGRAPH IS CHANGED TO:

The Contractor may request payment for the cost of materials, including the storage cost, not incorporated into the Work.
If approved by the RE, the Department will make payment for the cost of materials, including storage costs if such
payment exceeds $25,000; however, the amount of payment may not exceed 85 percent of the bid price for the
associated Item. The Department will not make payment for such materials until the RE is satisfied that:

109.07 BONDS POSTED IN LIEU OF RETAINAGES
THE FIRST PARAGRAPH IS CHANGED TO:

The Contractor may deposit negotiable bonds of the State or any of its political subdivisions, which have been approved
by the Department, in an escrow account to secure release of all or a portion of the retainage withheld as specified in
109.05. Establish the account under the provisions of an escrow agreement to be entered into between the Contractor,
the Department, and a bank located in the State that is an authorized depository with a trust department. Pay the charges
of the bank for services rendered according to the terms and conditions of the escrow agreement.
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109.09 AUDITS
THE FOLLOWING IS ADDED:

Pursuant to N.J.S.A. 52:15C-14(d), relevant records of private vendors or other persons entering into contracts with the
Department are subject to audit or review by the New Jersey Office of the State Comptroller. Therefore, maintain all
documentation related to products, transactions or services under the Contract for a period of five years from the date of
final payment. Provide such records to the New Jersey Office of the State Comptroller upon request.
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DIVISION 150 - CONTRACT REQUIREMENTS

SECTION 151 - PERFORMANCE BOND AND PAYMENT BOND

151.03.01 Performance Bond and Payment Bond
THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

Submit the broker’s fees, the certified rate schedule, paid invoices and the report of execution for the bond to the RE.

151.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEM’S PAY UNIT IS REVISED TO:

Item Pay Unit
PERFORMANCE BOND AND PAYMENT BOND DOLLAR

SECTION 152 - INSURANCE

152.03.01 Owner’s and Contractor’s Protective Liability Insurance

A. Policy Requirements.
THE FOURTH SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

Ensure that policies are underwritten by companies with a current A.M. Best rating of A- with a Financial Size

Category of VII or better.
B. Types.

3.  Owner’s and Contractor’s Protective Liability Insurance.
THE ENTIRE TEXT IS CHANGED TO:

Procure a separate Owner’s and Contractor’s Protective Liability Insurance Policy with a minimum limit of
liability in the amount of $4,000,000 per occurrence as a combined single limit for bodily injury and property
damage. Ensure the policy is endorsed to include Severability of Interest/Separation of Insureds clause.
Ensure the policy names the State, its officers, employees, and agents as additional insured. Provide
documentation from the insurance company that indicates the cost of the Owner’s and Contractor’s Protective

Liability Insurance Policy.
Ensure the policy is endorsed to include per project aggregate.

6. Marine Liability Insurance.
THE ENTIRE TEXT IS CHANGED TO:

If construction operations require the Contractor to use a boat, procure Marine Liability Insurance with a
minimum limit of liability in the amount of $2,000,000 per occurrence. Ensure the policy is endorsed to

include:
1. Personal injury.
2. Contractual liability.
3. Waiver of Subrogation for all claims and suits, including recovery of any applicable deductibles.

4. Per project aggregate.

Ensure the policy names the State, its officers, employees, and agents as additional insured.
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152.03.03 Pollution Liability Insurance
SUBPART 9 IS ADDED TO THE THIRD PARAGRAPH:

9.  Per project aggregate.

152.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEMS’ PAY UNITS ARE REVISED TO:

Item Pay Unit
OWNER’S AND CONTRACTOR’S PROTECTIVE LIABILITY INSURANCE DOLLAR
POLLUTION LIABILITY INSURANCE DOLLAR

THE LAST PARAGRAPH IS CHANGED TO:

The Department will make initial payment for OWNER’S AND CONTRACTOR’S PROTECTIVE LIABILITY
INSURANCE, and POLLUTION LIABILITY INSURANCE at the lesser of the bid amount, or actual costs as
documented from paid invoices. If the Bid amount is greater than the amount indicated on the documented paid
invoices, the Department will make payment for any remainder, up to the Bid amount, with the final monthly Estimate.

SECTION 153 - PROGRESS SCHEDULE
SECTIONS 153.03.01 AND 153.03.02 ARE DELETED IN THEIR ENTIRETY

153.03.03 Bar Chart Progress Schedule and Updates

A. Schedule.
THE THIRD SENTENCE OF THE THIRD PARAGRAPH IS CHANGED TO:

Provide 3 color paper copies of a bar chart progress schedule or similar type that is acceptable to the RE for
approval as follows:

SUBPARTS 1 THROUGH 8 AT THE END OF THE THIRD PARAGRAPH ARE DELETED AND REPLACED
WITH THE FOLLOWING:

Prior to commencement of dredging operations, submit a fully developed construction schedule within 7 days after
Award. Indicate on the bar-chart schedule or equivalent type schedule in detail each construction activity for dredging,
beachfill, and the individual filling/settling/decanting periods of the Leonardo confined disposal facility (CDF). Assign
dredging activities in segments related to the various channel reaches or in groups of work not longer than 10 days
duration. Identify dredged material placement locations for beach fill. Assign the duration, man-hour loading, and
Contractor’s dollar value to each activity. Indicate the work calendar for each activity. Include separately a detailed list
of the equipment to be utilized. The format and details of the Bar Chart Progress Schedule must be approved by the RE
prior to commencement of any work.

Perform the dredging in a continuous manner from the chosen starting point to completion point of the channel segment.
For Stump Creek the beachfill must begin from the eastern limit of placement and progress continually with full sections
to the west; for Pews Creek the beachfill must begin from the western limit of placement and progress continually with
full sections to the east. Provide a schedule of operation for the filling, settling and draining of the Leonardo CDF.
Provide a detailed description of the order of work in the schedules and working drawings submitted to the RE for
approval. Perform the work in the order described and as approved by the RE. Changes in the approved order of work
must be requested of the RE in writing and receive written approval prior to the change being implemented.
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THE FOLLOWING IS ADDED:

If the project falls behind schedule for nonexcusable delays, as specified in 108.11.01 B, such that the schedule indicates
that the Work will not be completed by the Completion date, as specified in 108.10, take the necessary steps to improve
progress. Under such circumstances, the RE may direct the Contractor to increase the number of shifts, begin overtime
operations, work extra days including weekends and holidays, and supplement its construction plant. The RE may
require the Contractor to submit for approval a recovery schedule showing how the Contractor proposes to meet the
directed acceleration.

SECTION 154 - MOBILIZATION

154.03.01 Mobilization
THIS SECTION IS REPLACED WITH THE FOLLOWING:

The work includes furnishing all materials and equipment and performing all labor necessary to assemble and set up for
the project and for cleanup and removal at the finish of the project. This includes the initial movement of personnel and
equipment to each project site, the establishment of the contractor’s offices, shops, storage areas, sanitary and other
equipment or facilities required by the Specifications and General Conditions of the Contract as well as by Federal,
Local, or State law and all other work and operations which must be performed prior to beginning work on other items.
The cost of required insurance and any other initial expense required for the start of work on this project and not
included in other payment items is included in the item Mobilization.

The work covered by this section also includes the following:

1. Mobilization, demobilization and relocation of dredging, towing, transport, attendant plant and equipment
required for performance of all specified dredging work. This also includes any initial mobilization and interim
mobilizations between project locations.

2. Mobilization, demobilization and relocation of boosters, pipelines, shore valves, tractors, loaders and any other
equipment required to perform the placement of dredged material at the designated placement locations.

3. Any re-mobilization and demobilization required to meet the schedules in the Federal or State permit conditions
encountered by the contractor.

4. Satisfactory submittal of all pre-work submittals

154.04 MEASUREMENT AND PAYMENT
THE FOLLOWING SECTION IS REPLACED WITH THE FOLLOWING:

The Department will make payment for the Item as follows:

Item Pay Unit
MOBILIZATION LUMP SUM

Payment for MOBILIZATION is included in and covered by the Lump Sum price bid under this Item. Payment will be
made on the following schedule:

1) 30% of the lump sum price upon completion of the Contractors initial mobilization to the work site and
commencement of actual dredging as determined by the RE.
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2) 20% of the lump sum price upon completion of the Contractors interim mobilization to the second work site and
commencement of the actual dredging at the second work site as determined by the RE.

3) 20% of the lump sum price upon completion of the Contractors final mobilization to the third work site and
commencement of the actual dredging at the third work site as determined by the RE.

4) Payment of the remaining 20% of the lump sum bid price upon completion of all the work.

Initial and interim mobilizations will be deemed complete after the first 24 hour period at each work site in which the
Contractor places the first 1000 CY per day for the dredged plant prescribed in Section 202.

Should the amount represented by 30% for initial mobilization and 20% for each subsequent interim mobilization of this
bid item be in excess of that determined to be reasonable by the RE, the Contractor is required to substantiate actual
mobilization costs, to the satisfaction of the RE, in order to be paid at each of the partial payment periods. Should it be
determined that 30% of this bid item is in excess of actual initial mobilization costs, and 20% of this bid item is in excess
of the actual interim mobilization costs, the actually substantiated cost amounts will be paid at the time of each
mobilization and the remaining amount of the bid item will be paid with the payment for completion of the work.

SECTION 155 - CONSTRUCTION FIELD OFFICE

155.03.01 Field Office
4. Communication Equipment.
a. Telephones. Provide 1 cordless phone with auto-switching.

c.  Cell Phones. Provide 2 cellular phones. Ensure the cellular phone plan provides for unlimited mobile
to mobile in-network usage, unlimited push-to-talk/ walkie-talkie usage and an anticipated monthly
usage of 900 any-time minutes for each phone. Ensure the phones are on the same plan. Ensure the
cellular phone plan has a home rate with no roaming charges within the state. Ensure each cellular
phone has the following features:

Push to Talk / Walkie-Talkie capable

Camera with 2 megapixel picture capability

Battery life capable of 180 minutes of continuous use and 72 hours of standby use
Equipped with a hands-free headset

Base charger and car charger

Nh W=

d. Computer System. Provide a computer system meeting the following requirements:
1 computer configuration meeting the following:

1.  Equipped with an Intel Premium IV processor with Hyper Threading technology or equal
having a clock speed of 3.5 GHz or faster, 4 GB RAM, 512 MB Video RAM, 200 Gigabyte
hard drive designated as drive C, one DVD (+/-) Writer Drive, one CD-R Recordable Drive.
Ensure the system is USB 2.0 compatible and has at least two front USB ports Include
Keyboard, optical mouse and 2 piece desktop speakers.

2. Wired Router with appropriate number of ports and cables and a print server. Ensure there is
at least one wired Ethernet switch.

3. High-speed broad band connection and service with a minimum speed of 3 Megabits per
second (mbps) with dynamic IP address for the duration of the project.

4. 19 inch or larger Flat Screen LCD monitor with tilt/swivel capabilities.

5. 40 Gigabyte or larger external drive with backup software for MS-Windows, and fifteen

corresponding formatted data cartridges corresponding to the tape drive size.

1 Flatbed USB version 2.0 or greater Color Scanner with automatic document feed.

7. Uninterruptible power supply (UPS).

3
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Surge protector for the entire computer configuration to be used in conjunction with the UPS.

9. 1 Computer workstation, chair, printer stand, and/or table having both appropriate surface and
chair height.

10. One can of compressed air and screen cleaning solution every other month of the duration of

the contract.

Ensure one computer has a 56K baud data/fax modem. If more than one computer configuration is
specified, provide one network interface card for the base computer configuration and hardwire
connections between computer configurations as directed by the RE.

Also provide:
5 USB 8 GB Flash/Jump memory drives
10 CD-R 700 MB (or larger) recordable CD’s compatible with the CD drive.

1 color laser printer and supplies as follows:

1. HP PCL 6 emulation or equal, with a minimum of 192 Megabytes of expanded memory,
printer cable, and legal size paper tray.

2. One set of printer ink cartridges every other month for the duration of the construction project
for each printer.

Software as follows:

1. Microsoft Windows, latest version with future upgrades for the duration of the entire project.
. Microsoft Office Professional, latest version.
3. Norton’s System Works for Windows, latest version, or compatible software package with
future upgrades and latest virus patches.
4.  Anti-Virus software, latest version with monthly updates for the duration of the contract.
Primavera Project Management, latest version
6.  Adobe Acrobat Professional, latest version, or compatible software for Scanner

e

THE THIRD PARAGRAPH IS CHANGED TO:

When the computer system is no longer required by the RE, the Department will remove and destroy the
hard drive, and return the computer system to the Contractor. The Department will retain other data
storage media.

e. Marine Radios. Provide 2 Waterproof handheld marine VHF two-way radio that is capable of transmitting and
receiving on channel 13 (ship-to-ship), channel 16 (hailing/emergency), and channel 22A (USCG Liaison and
Marine Safety Information Broadcasts).

6. Office Equipment. Provide the following:
PART (1) IS CHANGED TO:

1. A copier with automatic document feed, 15 pages per minute copy speed, variable reduce/enlarge
capability, and letter, legal, and ledger size capabilities. FErase the copier hard drive before
removing the copier from the field office and provide the RE with a certification stating that the
copier hard drive has been erased.

PART (1) AND (2) ARE CHANGED TO:

1. Two (2) digital cameras. Such as Canon PowerShot SX20 or approved equal, GPS enabled, integrated flash,
auto focus, 12.1 mega pixel, 20x optical zoom, 3.0” LCD screen, USB port and any required accessories, such
as adaptors, and battery charging module.
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i Two (2) Camera carrying cases
il. Replacement Batteries as requested by the RE
iii. Two (2) Sets of 16 GB compatible memory cards

7. Inspection Equipment.

Sk WD~

® N

13.
14.
15.
16.

1 Calculator with trigonometric capability

1 Date/ Received stamp and ink pad

1 Cloth tape, 100 feet

1 Illuminated measuring wheel

4 Hard hats - orange, reflectorized hard hats according to ANSI Z89.1.

4 Safety garments — orange, reflectorized, 360° high visibility safety garments according to
ANSI/ISEA Class 3, Level 2 standards. To be replaced yearly for the duration of the contract.

4 sets of Mustang Survival Model No. MS2175 22 survival suits or approved equal

4 Sets of rain gear with reflective sheeting

4 Sets of hearing protection with a NRR rating of 22 dB

. 4 Sets of eye protection according to ANSI Z87.1
11.
12.

4 Lantern flashlights, 6V with monthly battery replacements

2 Hard Bound Daily Diaries, 5-%2” X 8” minimum with one day per page. To be provided yearly
for the duration of the contract.

25 Legal size hanging folders

25 Legal size manila file folders — three tab

10 Adult Sized USCG Approved Floatation Devices

1 Means of marine transportation, capable of transporting at least four passengers at a time. Provide
a boat and licensed operator for the use of the RE and his representatives for inspection and survey
purposes throughout the life of the contract. Provide a boat that is a minimum of 18 ft in length and
powered by a minimum 70 horsepower engine. The boat must be in compliance with the U.S. Coast
Guard's Boating Safety Division, as well as all Federal and State laws and regulations. Equip the
boat with all applicable safety features and all required Coast Guard safety equipment (including
but not limited to life jackets, fire extinguishers, running lights, throwable flotation devices, etc.).
Provide a boat that complies with all applicable OSHA regulations. Keep the boat seaworthy and in
first class operating condition and ready for use at all times. In the event the boat becomes
inoperable, provide a comparable replacement boat satisfying all contract requirements. Provide a
licensed boat operator to be responsible for the operation of the boat. Be responsible for any
damage that may be caused to the boat, for maintaining the boat and accessories in good repair and
operating condition, for providing all necessary fuel, safety equipment and other supplies and parts,
and for paying any permits, licenses, insurance premiums or fees that may be required in
connection with the operation of the boat for the entire period that the boat is required under this
contract. No separate payment will be made for any and all costs incurred by the Contractor in
providing the boat, Operator and accessories as described, including payment for rental cost and
insurance that may be necessary, and allowances for depreciation. All costs associated with the
operation and maintenance boat are included in the item Field Office Maintenance.

MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR
STUMP CREEK, PEWS CREEK AND LEONARDO STATE MARINA
CHANNELS - CONTRACT NO. 004201502

OLD BRDIGE TOWNSHIP, MIDDLESEX COUNTY

MIDDLETOWN TOWNSHIP, MONMOUTH COUNTY

Page 27 of 38



155.03.02 Field Office Maintenance
THE FOLLOWING IS ADDED:

Maintain the boat and accessories in good repair and operating condition, and provide all necessary fuel, safety
equipment and other supplies and parts, obtain any permits, licenses and pay all insurance premiums or other fees that
may be required in connection with the operation of the boat for the entire period that the boat is required under this
contract. The boat and operator is required for the entire duration that the Field Office is required. Repair or replace
inoperable or defective boats, accessories and related supplies within 24 hours.

155.03.03 Telephone Service
THE CONTENT OF THIS SUBSECTION IS DELETED

155.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEM IS DELETED:

Item Pay Unit
TELEPHONE SERVICE LUMP SUM

THE THIRD PARAGRAPH IS DELETED.

SECTION 157 - CONSTRUCTION LAYOUT AND MONUMENTS

157.03.01 Construction Layout

THE FOURTH PARAGRAPH IS CHANGED TO:

From the monuments, control data and elevations referenced in the Contract plans and specifications, complete the
layout of the work and be responsible for all measurements that may be required for the execution of the work to the
location and limit marks prescribed in the specifications or on the contract plans. Perform Layout under the direct
supervision of a New Jersey Licensed Land Surveyor.

Stump Creek
The Project Vertical Datum for dredging is MLW. MLW is 2.67 feet below the NAVDS88 datum, based on information

obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey
control plan is included in the contract plans. The project vertical datum for the beach fill design and placement area is
the North American Vertical Datum of 1988 (NAVD ’88) The Project Horizontal Datum is to be referenced to North
American Datum 1983 (2011) NJ State Plane Grid Coordinate System.

Pews Creek

The Project Vertical Datum for dredging is MLW. MLW is 2.54 feet below the NAVDS88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey
control plan is included in the contract plans. The project vertical datum for the beach fill design and placement area is
the North American Vertical Datum of 1988 (NAVD ’88) The Project Horizontal Datum is to be referenced to North
American Datum 1983 (2011) NJ State Plane Grid Coordinate System.
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Leonardo State Marina

The Project Vertical Datum for dredging is MLW. MLW is 2.62 feet below the NAVD88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey
control ties and the control point locations are included in the contract plans. The project vertical datum for the confined
disposal facility operation is the North American Vertical Datum of 1988 (NAVD ’88) The Project Horizontal Datum is
to be referenced to North American Datum 1983 (2011) NJ State Plane Grid Coordinate System.

Furnish such stakes, templates, platforms, equipment, tools and material, and all labor as may be required in laying out
any part of the work from the monuments, control data and elevations referenced in the Contract plans and
specifications. Maintain and preserve all stakes and other marks established until authorized to remove them, and if such
marks are destroyed by the Contractor or through its negligence, prior to their authorized removal, they may be replaced
by the Department, at its discretion, and the expense of replacement will be deducted from any amounts due or to
become due the Contractor. The RE may require that work be suspended at any time when location and limit marks
established by the Contractor are not reasonably adequate to permit checking of the work.

Perform progress surveys of the work in the dredge area(s) and in any beach fill areas to confirm that the work conforms
to the lines, grades and dredge template as shown on the Contract Plans, and as directed by the RE.

157.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEM’S PAY UNIT IS REVISED TO:

Item Pay Unit
CONSTRUCTION LAYOUT DOLLAR

THE SECOND PARAGRAPH IS CHANGED TO:

The Department will adjust payment for CONSTRUCTION LAYOUT based on the final contract amount and will
calculate as follows:

_ CL,X(Cy-Ep)
Co'Eo

CL

Where:

CL = Adjusted payment for CONSTRUCTION LAYOUT.

CLs = Bid price for CONSTRUCTION LAYOUT.

Co = Original Contract Price.

Cr = Final Contract Price.

Er = Total of CLg and the final cost for PERFORMANCE BOND AND PAYMENT BOND, Incentive/Disincentives for
completion/interim completion, and claim settlements.

Eo = Total of CLs, and PERFORMANCE AND PAYMENT BOND.

SECTION 158 — SOIL EROSION AND SEDIMENT CONTROL
AND WATER QUALITY CONTROL

158.03.02 SESC Measures

15. Construction Driveway

THE FOLLOWING ADDED AFTER THE FIRST PARAGRAPH:

MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR
STUMP CREEK, PEWS CREEK AND LEONARDO STATE MARINA
CHANNELS - CONTRACT NO. 004201502
OLD BRDIGE TOWNSHIP, MIDDLESEX COUNTY
MIDDLETOWN TOWNSHIP, MONMOUTH COUNTY
Page 29 of 38



Obtain approval from the RE and the affected municipalities on the size and location of three construction driveways;
one at the each of the beachfill locations and one at the CDF site.

Prior to construction of the Construction Driveway, prepare and submit to the RE a report documenting the existing
conditions at the driveway site locations. The report is to include written descriptions and photographs of the site
sufficient to document all existing structures, curbing, pavement, signage, utility work, and any items of private property
that exist. Further included are to be records documenting pre-construction location inspections for all underground or
existing utilities performed by a third party utility location service. Physically stake out the location and limits of the
planned construction driveways and notify the RE when ready for inspection and approval prior to any clearing or
construction of the driveways.

Upon completion of the project work and removal of the construction driveways, document in a similar report

19. Oil-Only Emergency Spill Kit.
THE SECOND SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

Include Oil-only Emergency Spill Kit, Type 1 consisting of the following:
158.03.04 Biological Survey for Piping Plover and Least Tern

Perform a survey for the presence of either Piping Plover or Least Terns before any dredged material placement
can occur at either beachfill location between April 1 and August 15 of any given year. Conduct the survey using a
qualified biologist and prepare a report for submission to the Office of Dredging and Sediment Technology. If there
is a presence of either piping plover or least terns, no work may occur between April 1 and August 15 of any given
year.

158.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEM IS ADDED:

Item Pay Unit
BIOLOGICAL SURVEYS LUMP SUM

SECTION 159 - TRAFFIC CONTROL
159.03.02 Traffic Control Devices
1. Construction Signs
THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH

Furnish, install and maintain three project signs throughout the project duration. Construct the signs as
shown in the Contract Plans. Place the sign at the locations as directed by the RE.

SECTION 160 - PRICE ADJUSTMENTS
THE ENTIRE TEXT OF THIS SECTION IS DELETED.
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161 - FINAL CLEANUP

161.03.01 Final Cleanup
THE FOLLOWING IS ADDED AFTER THE FIRST PARAGRAPH:

Remove all of the Contractor’s plant and equipment either for disposal or reuse. Unless otherwise approved, the
Contractor will not be permitted to abandon any equipment in the disposal area for dredged materials or other areas
adjacent to the worksite.

MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR
STUMP CREEK, PEWS CREEK AND LEONARDO STATE MARINA
CHANNELS - CONTRACT NO. 004201502

OLD BRDIGE TOWNSHIP, MIDDLESEX COUNTY

MIDDLETOWN TOWNSHIP, MONMOUTH COUNTY
Page 31 of 38



DIVISION 200 - EARTHWORK

SECTION 201 - CLEARING SITE

201.03.01 Clearing Site
THE FOLLOWING IS ADDED:

Dispose of material and debris as specified in 201.03.09.

201.04 MEASUREMENT AND PAYMENT
THE FOLLOWING IS ADDED:

The Department will not make payment for the Item CLEARING SITE in excess of $ 25,000.00 until Completion. Any
solid waste found on the Leonardo State Marina Confined Disposal Facility site prior to the start of construction
activities is to be collected and placed on site, at the direction of the RE, for removal and disposal by others.

SECTION 202 - EXCAVATION
THE TITLE OF THIS SECTION IS CHANGED TO THE FOLLOWING:

SECTION 202 - EXCAVATION AND DREDGING

202.01 DESCRIPTION
THE FOLLOWING IS ADDED:

This Section also describes the requirements for performing all dredging and the transportation, placement and disposal
of all dredged material.

This section also describes the work that includes dredging, hydraulic transport of dredged materials, and
construction/beachfill.

202.02 MATERIALS
THE FOLLOWING SUBPART TITLE IS INSERTED BEFORE THE FIRST PARAGRAPH:

202.02.01 Materials

THE FOLLOWING SUBPART IS ADDED TO THE END OF THIS SUBSECTION:
202.02.02 Equipment

Provide equipment as specified:

The minimum size standard of the dredge plant is:

1. A minimum of 300 installed horsepower on the dredge exclusive of any boosters with a minimum of
200 HP on the main pump.

2. A minimum ten inch (10”) suction pipe with a minimum ten inch (10”") discharge line.

3. Proven capacity of the proposed vessel(s) including associated booster pumps to yield average
production rates sufficient to ensure timely completion of the work under similar condtions to this
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project, including material type, pipeline lengths, dredging constraints (such as pilings, docks, etc.),
placement area type, weather conditions, sea state, tidal currents, placement site turbidity limits,
operating hour constraints and other permit conditions. Provide the average production shown in the
work plan submittal for a referenced period on at least two projects involving not less than 30 days of
dredging work each. Production capacity of the dredging plant shown as estimated for this project is to
be for the submitted schedule of work (days/month, total working hours) and is to be adequate to
complete the work within the specified contract period. Submit historic production references in the
format provided.

4. Measure the capacity of the dredge for purposes of schedule review and progress assessment during
the project by the actual production of the work performed.

202.03 CONSTRUCTION
THE FOLLOWING SUBSECTIONS ARE ADDED:

202.03.10 Method of Dredging
Only dredging, transport, and placement by a hydraulic pipeline dredge is allowed under this contract.

Excavate all dredged material within the channels to the required depths using a hydraulic cutter suction dredge and
transport through pipelines to the beach fill placement areas and confined disposal facility shown on the plans. Furnish
additional equipment for removal of trash and debris such as a barge-mounted excavator or crane in order to remove and
transport for disposal the material that the cutter suction dredge cannot excavate and transport to an approved placement
site.

202.03.11 Continuity of Work

Sequence the dredging such that the channel depth is completed in a continuous manner. Submit requests for changes in
this sequence in writing to the RE along with the supporting reasons for the request. No change in sequence is to be
executed without the written approval of the RE.

202.03.12 Pumping of Bilges

Do not pump or release oil or bilge water containing oil into any waterway. Pumping of oil or bilge water containing oil
into a navigable water, or into areas which would permit the oil to flow into such water, is prohibited by Section 13 of
the River and Harbor Act of 1899, approved March 3, 1899 (30 Sat. 1152; 33 U.S.C. 407). Violation of this prohibition
is subject to the penalties under the referenced Acts.

202.03.13 Historical Period Shipwreck Sites

If any shipwreck, artifact, or other objects of antiquity that have scientific or historical value, or are of interest to the
public, are discovered, located and/or recovered, immediately notify the RE. The Contractor acknowledges that the
site(s), articles, or other materials are the property of the State of New Jersey.

202.03.14 Fuel Oil Transfer Operations

Perform fuel oil transfer operations in accordance with U.S. Coast Guard regulations (33 CFR 156.120.) To fuel any
vessel with a capacity of 250 or more barrels of oil, use a bolted or full-threaded connection; or an approved quick-
connect coupling or an automatic back-pressure shutoff nozzle during fuel oil transfer operations.

202.03.15 Signal Lights

Display signal lights and conduct operations in accordance with the General Regulations of the Department of the Army
and of the US Coast Guard governing lights and day signal to be displayed; vessels working on wrecks, dredges, and
vessels engaged in laying cables or pipe or in submarine or bank protection operations, lights to be displayed on dredge
pipe lines, and day signals to be displayed by vessels of more than 65 feet in length moored or anchored in a fairway or
channel, and the passing by other vessels of floating plant working in navigable channels, as set forth in Commandant
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U.S. Coast Guard Instruction M16672.2, Navigation Rules: International - Inland (COMDTINST M16672.2), or 33
CFR 81 Appendix A (International) and 33 CFR 84 through 33 CFR 89 (Inland) as applicable.

202.03.16 Inspection
Inspection requirements:

1) Furnish the use of such boats, boatmen, laborers, and material forming a part of the ordinary and usual
equipment and crew of the dredging plant as may be necessary in inspecting and supervising the work. Such
facilities are not required for the hydrographic surveys performed by the Department.

2) Furnish suitable transportation from all points on shore designated by the RE to and from the various pieces of
plant.

202.03.17 Notification of Coast Guard and the NJDEP Bureau of Coastal Engineering

1. Navigation Aids — Only the U.S. Coast Guard or Bureau of Coastal Engineering is permitted to remove
navigation aids located within or near the areas required to be dredged in advance of dredging operations. Do
not remove, change the location of, obstruct, willfully damage, make fast to, or interfere with any aid to
navigation.

2. Dredging Aids - Obtain approval from the U.S. Coast Guard for all buoys, dredging aid markers to be placed
in the water, and dredging aid markers affixed with a light prior to the installation. Do not color or place
dredging aid markers and lights in a manner that they will obstruct or be confused with navigation aids.

202.03.18 Work Area

Exclude the public from the work areas in the immediate vicinity of dredging, transporting, and disposal operations.
Coordinate with local boating, commercial fishing interests, or other interested parties to affect suitable arrangements for
maintenance of marine or other traffic during the dredging operations. Should enforcement assistance be required,
coordinate with local enforcement agencies. Take measures, including but not limited to temporary fencing, to exclude
the public from the beachfill placement sites and active work areas. The State will close the Leonardo State Marina to the
public and have it clear of any vessels prior to the anticipated dredging period for that work site.

1. Access - Access to the dredge area is by water only. Provide safe, well-lighted, 24-hour, access to the dredge
for employees as needed and for personnel as requested by the RE. Obtain all necessary permissions for use of
landing areas to load and offload crews and supplies. Provide adequate parking at the access area for a
minimum of 3 automobiles for RE use.

Provide and maintain safe access necessary for equipment and plant to and from the work site, mooring area,
and disposal area. Ascertain the environmental conditions that can affect the access such as climate, winds,

current, waves, depths, shoaling, and scouring tendencies.

2. Protection of Existing Waterways - Conduct operations in such a manner that material or other debris are not
placed outside of dredging limits or otherwise deposited in existing side channels, the ATWW, or other areas
being utilized by vessels. Promptly remove and properly dispose of any bottom material or other debris placed
into areas described above as a result of the work.

202.03.19 Utility Crossing

Verify the locations and depths of any utility crossings and take precautions against damages which might result from its
operations, especially the sinking of dredge spuds and/or anchors into the channel bottom, in the vicinity of utility
crossings. If any damage occurs as a result of its operations, suspend dredging until the damage is repaired. Costs for
repair of the damaged utilities and downtime of the dredge and attendant plant are not compensable and are the
responsibility of the Contractor.
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202.03.20 Dredge Pipelines

1. Dredge Discharge Pipeline -Plainly mark the pipeline locations with conspicuous stakes, targets, and/or
lighted buoys, and maintain them throughout the contract operations. Maintain a watertight dredge discharge
pipeline to prevent spilling of dredged material or slurry outside of the intended placement area. During
dredging operations, conduct continual inspections of the full length of the pipeline. Should breaks, spillage,
leaks in the pipeline, or excessive turbidity occur, cease dredging immediately and do not resume dredging until
the necessary pipeline repairs have been completed. Inform the RE at what time the problems were found, time
when action was taken to correct the problems and time that dredging resumed. Include a detailed description
of the incident on the Daily Production Report.

2. Submerged Pipeline - In the event the Contractor elects to submerge its pipeline, rest the pipeline on the
bottom. Place the pipeline so that the top of the submerged pipeline and any anchor securing the submerged
pipeline is no higher than the required project depth within the channel. Should a pipeline material, which is
buoyant or semi-buoyant (such as HDPE pipe, or similar materials) be used, securely anchor the pipeline to
prevent the pipeline from lifting off the bottom under any conditions. Remove all anchors when the submerged
pipeline is removed. Mark the location of the entire length of submerged pipeline with signs, buoys, and lights,
conforming to U.S. Coast Guard regulations. Provide and maintain a location drawing of the dredge pipeline
from the dredge discharge to the shore landing on the dredge, and update daily in order to provide the RE with

current pipeline location information at all times.

3. Floating Pipeline — Consider a pipeline as floating if it is not placed and anchored on the bottom. Clearly mark
and maintain visibility of the floating pipeline on the surface. Do not, in any case, allow the pipeline to
fluctuate between the surface and the bottom, or lie partly submerged. Install lights on the floating pipeline as
required under Subsection 202.03.15. Properly support and display the lights according to USCG regulations.
Where the pipeline does not cross a navigable channel, space the flashing yellow all-around lights not over 200
feet apart, unless closer spacing is required by U.S. Coast Guard rules and regulations, in which case the
requirements of the U.S. Coast Guard shall govern.

4. Road Crossings - Submit a Pipeline Route Plan to the RE for approval in accordance with Section 105.05 prior
to installing any road crossings. Submit details of any road crossings of the pipeline as part of the required plan.

202.03.21 Dredge Template

Project Depth - Payment will be made for the material actually removed to the template lines and widths to a required
depth of -6 feet MLW and material within an over depth tolerance (measured vertically) of one (1) foot below the
required dredging template for the maintenance dredging of Stump Creek and Pews Creek.

Payment will be made for the material actually removed to the template lines and widths to a required depth of -5 feet
MLW and material within an over depth tolerance (measured vertically) of one (1) foot below the required dredging
template for the maintenance dredging of Leonardo State Marina Channel.

Side Slopes — Form side slopes by dredging along the side slope. Material actually removed, within the limits approved
by the RE, to provide for final side slopes not flatter than that shown on the contract plans, but not in excess of the
amount originally lying above this limiting side slope, will be measured in accordance with the provisions contained in
Section 202.04.

Excessive Dredging - Materials taken from beyond the limits as described above under Project Depth and Side Slopes,
are deducted from the total amount dredged as excessive overdepth dredging, or excessive side slope dredging, and
payment will not be made therefore. Nothing herein is to prevent payment for the removal of shoals identified by the RE
and dredged in accordance with the applicable provisions of Completion and Acceptance.

Position Monitoring — Limit the excavation area as shown on the plans. The Contractor is solely responsible for any
penalties or fines due to permit violations which may arise from over-excavation, or excavation beyond the limits of
dredging shown on the plans.

Noise Control — Provide all equipment, dredge/barges, boats, and tugs used on this work with satisfactory mufflers or
other noise abatement devices. Conduct operations so as to comply with all federal, state, and local laws pertaining to
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noise. Minimize the use of horns and whistle signals to absolute necessity in order to perform as quiet an operation as
possible.

202.03.22 Placement of Dredged Material to Beach Fill
Deposit all materials transported from the channel dredging into the beach fill placement areas within the lines, grades
and construction cross sections shown on the plans except as may be modified by the RE.

For acceptance, place and grade the beach fill berm and slope to a tolerance of plus or minus 0.5’ from the intercept of
Mean Tide Line (Elevation -0.15 NAVDS88 for Stump Creek beach placement and -0.20 NAVD’88 for Pews Creek
beach placement) and higher. Fill placed below the Mean Tide Line does not require further grading and may remain at
the natural slopes developed.

Take care not to damage any existing private or public structures, specifically including, but not limited to piers,
crosswalks, walkways, curbs, pavements, drainage structures, chain-link fencing or sand fencing. Jointly inspect the
entire work site with the RE prior to construction. Immediately repair any damage to existing structures at no cost to the
State.

In Beach Fill areas, control fill placement by the use of dredge discharge pipe placement and constructed training dikes.
Maintain the fill in a satisfactory condition at all times until final completion and acceptance of the work. Place fill so as
to drain and so that no ponded water remains after filling.

Remove and redeposit any material placed elsewhere than in designated or approved places, where directed by the RE.
Should the material be allowed to remain in place as misplaced material, the quantity of the misplaced material will be
deducted from the contract quantity.

Maintain access to the public areas of the beach. Take measures, including but not limited to temporary fencing, to
restrict access of the general public from the active work site.

Survey the beach placement areas no more than fourteen (14) days prior to the commencement of dredging operations.
Employ an independent registered land surveyor licensed in the State of New Jersey, and experienced in land surveying.
Conduct surveys in accordance with U.S. Army Corps of Engineers Engineer Manual, EM 1110-1-1005, CONTROL
AND TOPOGRAPHIC SURVEYING. Reference surveys to New Jersey State Plane Grid Coordinate System 1983
North American Datum 1983 (NAD ’83) and North American Vertical Datum 1988 (NAVD ’88). The survey control
data are included in the plans.

Survey the existing ground levels of the beach placement area prior to any disturbances in accordance with these Special
Provisions. Conduct the topographic surveys under the review of the RE, unless directed otherwise.

Survey cross sections at a minimum of 50-foot intervals along the proposed baselines of construction into the beach
placement area with surveyed points spaced not more than 10 feet apart, at any break in slope, and sufficient additional
points as necessary to accurately represent the existing conditions.

Provide the following deliverables signed and sealed by a New Jersey Licensed Professional Land Surveyor for use in
determining the existing conditions:

1. A topographic map showing spot elevations and contours at a minimum of 1’ intervals in NAVD ’88 vertical
datum for the existing pre-construction condition.

2. Plotted cross-sections showing pre-existing ground lines;

3. *XYZ data files of the existing condition survey results.
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202.03.23 Placement of Dredged Material into the designated confined disposal facility.

A pre-bid site visit to the Leonardo State Marina is mandatory. Dredging in and around the existing pilings and docks is
an explicit requirement of this contract. The Marina will be closed and free from vessels prior to the commencement of
dredging operations. Deposit all materials transported from the channel dredging into the CDF placement areas within
the lines and grades as shown on the plans except as may be modified by the RE. As built surveys of the CDF will be
furnished to the Contractor prior to start of dredging.

Take care not to damage any existing private or public structures, specifically including, but not limited to piers,
crosswalks, walkways, curbs, pavements, drainage structures, chain-link fencing or sand fencing. Jointly inspect the
entire work site with the RE prior to construction. Immediately repair any damage to existing structures at no cost to the
State.

Maintain the fill in a satisfactory condition at all times until final completion and acceptance of the work. Maintain a
water surface with a minimum freeboard of one (1) foot below the minimum top of dike elevation. Do not decant water
while filling the CDF. Place fill so as to drain and so that no ponded water remains after filling. In all designated
disposal areas, control fill placement by the use of dredge discharge pipe placement and constructed training dikes.

Remove and redeposit any material placed elsewhere than in designated or approved places, where directed by the RE.
Should the material be allowed to remain in place as misplaced material, the quantity of the misplaced material will be
deducted from the contract quantity.

Take measures to restrict access to the general public from the active work site.

202.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEMS ARE ADDED:

Item Pay Unit
DREDGING, TRANSPORT AND PLACEMENT TO BEACHFILL CUBIC YARD
DREDGING, TRANSPORT AND PLACEMENT TO CDF CUBIC YARD

THE FOLLOWING IS ADDED:

The total amount of material dredged, transported, and placed in the designated placement sites and to be paid for under
the respective pay items is measured by the cubic yard (CY) in place by computing the volume between the bottom
surface shown by the soundings of the last survey performed immediately before dredging and the bottom surface shown
by the soundings of an after-dredge survey made as soon as practicable after dredging has been completed for the project
minus any amount dredged outside the design template including allowable tolerances specified in Section 202.03.21.

The Department will perform the immediate before and one after dredging survey in accordance with the requirements of
Section 202.04 Dredge Quantity Surveys, of these Special Provisions. The Department will compute the volume
removed and paid for under this portion of the contract by using the average end area method. Determination of the
quantities removed after having once been made, will not be reopened, except on evidence of collusion, fraud, or obvious
error.

Dredge Quantity Surveys

The before dredging (BD) and after dredging (AD) hydrographic surveys are required for payment and for final
acceptance of the project and only one AD survey per site will be performed by the Department. BD and AD quantity
surveys will be conducted by the Department, and the Department will utilize the data derived from these surveys in
computing the quantities of work performed and the actual construction completed and in place. Surveys will be
performed according to the latest edition of the U.S. Army Corps of Engineers Engineering Manual (EM) 1110-2-1003
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entitled “HYDROGRAPHIC SURVEYING.” The RE will review the AD survey data to determine if the dredging
performed by the Contractor is in accordance with the proposed lines and grades shown on the plans. If the RE
determines that the dredging does not conform to the plans, take corrective measures and perform the work necessary to
remedy the deficiencies identified by the RE. Upon completion of the corrective work, notify the RE of the need for an
additional AD survey. If acceptability is not achieved after performing an additional AD survey of the work, or a
segment of the work (if the Contract is divided into segments), a meeting will be held between the Contractor and the RE
to expeditiously resolve the issue causing rejection of the survey. Costs of Contractor equipment and personnel standby
time, if any, to resolve any deficiencies including failure to meet the proposed lines and grades of the dredge template is
at the Contractor’s expense. Contractor standby time to allow completion of the final Department AD survey at the end
of the dredging work will be allowed as non-compensable extension of the Contract Period. No payment will be made to
the Contractor for such standby time. Such allowance will not be made for any delays elected by the Contractor for
interim phases between initial AD surveys and acceptance AD surveys.

1. Before-Dredge Survey. Hydrographic survey of the dredging areas will be conducted by the Department prior
to the start of dredging activity. The before-dredge (BD) survey data will be used as information for computing
the payment quantity of dredging pay items. Provide seven (7) days notice in advance of commencement of
dredging operations to allow for completion of the BD survey.

BD survey data and the results of volume calculations of the estimated material to be dredged to the maximum
depth will be furnished to the Contractor after award and prior to commencement of dredging. Perform a
detailed review of the BD survey data and available estimated volume calculations and report any discrepancies
in writing prior to start of dredging. No dredging is to be performed in any area where a BD survey has not
been performed, reviewed by the contractor, and accepted as having no discrepancies.

2. After-Dredge Survey. Hydrographic survey of the dredging sites will be conducted by the Department upon
completion of dredging activity. The after-dredge survey data will be used as information for acceptance of the
dredging work and for computing the payment quantity of dredging pay items. Provide seven (7) days advance
notice, in writing, and regular updates to the RE of the need for an after-dredge survey for the completed work
or any divisible portion of the work separated for payment. The surveys are required for payment and for final
acceptance of the project or of divisible portions of the project to be approved for payment.

The Department will make volume computations based on the BD and AD surveys of the dredging areas using the
average end area method. The volume of material dredged for payment is defined as the difference between the before-
dredge (BD) and after-dredge (AD) surveys minus any amount dredged outside the design template including allowable
tolerances specified in Section 202.03.21.

The Department will perform the BD Survey and one initial AD survey of each entire work area. The Contractor may
perform interim AD surveys, at no additional cost to the State, and seek interim payment from the State for the
segmented dredged areas. Final pay volumes will be made based on initial BD and final AD surveys, with any interim
payments being subtracted from the monies due the Contractor for performing the dredging work. The cost incurred by
the Department for performing any additional AD surveys, subsequent to the initial AD survey, as a result of the
Contractor not meeting the line, grade or design dredge template shape as determined by the RE, will be deducted from
the monies owed the Contractor for performing the dredging work.
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STATE ATTACHMENT NO. 1

STATE OF NEW JERSEY EQUAL EMPLOYMENT OPPORTUNITY SPECIAL PROVISIONS
FOR CONSTRUCTION CONTRACTS FUNDED BY WHOLLY OR PARTIALLY STATE FUNDS

L. GENERAL
It is the policy of the New Jersey Department of Transportation (hereafter “NJDOT”) that its contracts
should create a workforce that reflects the diversity of the State of New Jersey. Therefore, contractors
engaged by the NJDOT to perform under a construction contract shall put forth a good faith effort to
engage in recruitment and employment practices that further the goal of fostering equal opportunities to
minorities and women.

The contractor must demonstrate to the NJDOT’s satisfaction that a good faith effort was made to
ensure that minorities and women have been afforded equal opportunity to gain employment under the
NJDOT’s contract with the contractor. Payment may be withheld from a contractor’s contract for failure
to comply with these provisions.

Evidence of a “good faith effort” includes, but is not limited to:
1. The Contractor shall recruit prospective employees through the State Jobs4Jersey

"OnRamp" website, managed by the Department of Labor and Workforce Development,
available online at http://webos.dol.state.nj.us/Talent/Login.aspx.

Note: Posting shall not be required where the employer intends to fill the job
opening with a present employee, a laid-off former employee, or a job
candidate from a previous recruitment, where pre-existing legally binding
collective bargaining agreements provide otherwise, or where an exception has
been granted to the NJDOT by the Department of Labor and Workforce
Development.

2. The Contractor shall keep specific records of its efforts, including records of all individuals
interviewed and hired, including the specific numbers of minorities and women;

3. The Contractor shall actively solicit and shall provide the NJDOT with proof of solicitation
for employment, including but not limited to advertisements in general circulation media,
professional service publications and electronic media; and

4. The Contractor shall provide evidence of efforts described at 2 above to the NJDOT no
less frequently than once every 12 months.

5. The Contractor shall comply with the requirements set forth at N.J.A.C. 17:27.

The Contractor is required to implement and maintain a specific Affirmative Action Compliance Program
of Equal Employment Opportunity in support of the New Jersey “Law Against Discrimination’, N.J.S.A.
10:5-31 et seq., and according to the Affirmative Action Regulations set forth at N.J.A.C. 17:27-1.1 et
seq.

The provisions of N.J.S.A. 10:2-1 through 10:2-4 and N.J.S.A. 10:5-31 et seq., as amended and
supplemented) dealing with discrimination in employment on public contracts, and the rules and

EEO SPECIAL PROVISIONS FOR
WHOLLY & PARTIALLY STATE FUNDED
CONSTRUCTION CONTRACTS
Page 1 of 12



June 2014

April 2012

August 2011

November 2009

Interim Revision - March 2009
January 2007

regulations promulgated pursuant thereunto, are hereby made a part of this contract and are binding
upon the Contractor.

Noncompliance by the Contractor with the requirements of the Affirmative Action program for Equal
Employment Opportunity may be cause for delaying or withholding monthly and final payments pending
corrective and appropriate measures by the Contractor to the satisfaction of the Department.

The Contractor will cooperate with the state agencies in carrying out its Equal Employment Opportunity
obligations and in their review of its activities under the contract.

The Contractor and all its subcontractors, not including material suppliers, holding subcontracts of
$2,500 or more, will comply with the following minimum specific requirement activities of Equal
Opportunity and Affirmative Action set forth in these special provisions. The Contractor will include
these requirements in every subcontract of $2,500 or more with such modification of language in the
provisions of such contracts as is necessary to make them binding on the subcontractor.

During the performance of this contract, the contractor agrees as follows:

1. The Contractor or subcontractor, where applicable, will not discriminate against any employee or
applicant for employment because of age, race, creed, color, national origin, ancestry, marital
status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.
Except with respect to affectional or sexual orientation and gender identity or expression, the
Contractor will ensure that equal employment opportunity is afforded to such applicants in
recruitment and employment, and that employees are treated during employment, without regard to
their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Such equal employment
opportunity shall include, but not be limited to the following: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The Contractor agrees to post
in conspicuous places, available to employees and applicants for employment, notices to be
provided by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination
clause.

2. The Contractor or subcontractor, where applicable will, in all solicitations or advertisements for
employees placed by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to age, race, creed, color, national origin, ancestry,
marital status, affectional or sexual orientation, gender identity or expression, disability, nationality
or sex.

3. The Contractor or subcontractor, where applicable, will send to each labor union or representative
of workers with which it has a collective bargaining agreement or other contract or understanding, a
notice, to be provided by the agency contracting officer advising the labor union or workers’
representative of the contractor's commitments under this act and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

4. The Contractor or subcontractor, where applicable, agrees to comply with any regulations
promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented
from time to time and the Americans with Disabilities Act.

5. When hiring or scheduling workers in each construction trade, the Contractor or subcontractor
agrees to make good faith efforts to employ minority and women workers in each construction
trade consistent with the targeted employment goal prescribed by N.J.A.C. 17:27-7.2; provided,
however, that the Department of Labor and Workforce Development, Construction EEO Monitoring
Program may, in its discretion, exempt a Contractor or subcontractor from compliance with the
good faith procedures prescribed by the following provisions, a, b, and ¢, as long as the Department
of Labor and Workforce Development, Construction EEO Monitoring Program is satisfied that the
Contractor or subcontractor is employing workers provided by a union which provides evidence, in
accordance with standards prescribed by the Department of Labor and Workforce Development,
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Construction EEO Monitoring Program, that its percentage of active “card carrying” members who
are minority and women workers is equal to or greater than the targeted employment goal
established in accordance with N.J.A.C. 17:27-7.2. The Contractor or subcontractor agrees that a
good faith effort shall include compliance with the following procedures:

a. If the Contractor or subcontractor has a referral agreement or arrangement with a union for a
construction trade, the Contractor or subcontractor shall, within three business days of the
contract award, seek assurances from the union that it will cooperate with the Contractor or
subcontractor as it fulfills its affirmative action obligations under this contract and in accordance
with the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as
supplemented and amended from time to time and the Americans with Disabilities Act. If the
Contractor or subcontractor is unable to obtain said assurances from the construction trade
union at least five business days prior to the commencement of construction work, the
Contractor or subcontractor agrees to afford equal employment opportunities to minority and
women workers directly, consistent with this chapter. If the Contractor’s or subcontractor’s prior
experience with a construction trade union, regardless of whether the union has provided said
assurances, indicates a significant possibility that the trade union will not refer sufficient
minority and women workers consistent with affording equal employment opportunities as
specified in this chapter, the Contractor or subcontractor agrees to be prepared to provide
such opportunities to minority and women workers directly, consistent with this chapter, by
complying with the hiring or scheduling procedures prescribed under (b) below; and the
Contractor or subcontractor further agrees to take said action immediately if it determines or is
so notified by the Department of Labor and Workforce Development, Construction EEO
Monitoring Program that the union is not referring minority and women workers consistent with
the equal employment opportunity goals set forth in this chapter.

b. If good faith efforts to meet targeted employment goals have not or cannot be met for each
construction trade by adhering to the procedures of (a) above, or if the Contractor does not
have a referral agreement or arrangement with a union for a construction trade, the Contractor
or subcontractor agrees to take the following actions:

(1) To notify the Public Agency Compliance Officer, the Department of Labor and Workforce
Development, Construction EEO Monitoring Program, and minority and women referral
organizations listed by the Department of Labor and Workforce Development, Construction
EEO Monitoring Program pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, and
request referral of minority and women workers;

(2) To notify any minority and women workers who have been listed with it as awaiting available
vacancies;

(3) Prior to commencement of work, to request that the local construction trade union refer
minority and women workers to fill job openings, provided the Contractor or subcontractor
has a referral agreement or arrangement with a union for the construction trade;

(4) To leave standing requests for additional referral to minority and women workers with the
local construction trade union, provided the Contractor or subcontractor has a referral
agreement or arrangement with a union for the construction trade, the State Training and
Employment Service and other approved referral sources in the area;

(5) Ifitis necessary to lay off some of the workers in a given trade on the construction site,
layoffs shall be conducted in compliance with the equal employment opportunity and non-
discrimination standards set forth in this regulation, as well as with applicable State and
Federal court decisions;

(6) To adhere to the following procedure when minority and women workers apply or are
referred to the Contractor or subcontractor:

(i) The contractor or subcontractor shall interview the referred minority or women worker.

(i) If said individuals have never previously received any document or certification
signifying a level of qualification lower than that required in order to perform the work of
the construction trade, the Contractor or subcontractor shall in good faith determine the
qualifications of such individuals. The Contractor or subcontractor shall hire or
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schedule those individuals who satisfy appropriate qualification standards in conformity
with the equal employment opportunity and non-discrimination principles set forth in
this chapter. However a Contractor or subcontractor shall determine that the individual
at least possesses the requisite skills and experience recognized by a union,
apprentice program or a referral agency, provided the referral agency is acceptable to
the Department of Labor and Workforce Development, Construction EEO Monitoring
Program. If necessary, the Contractor or subcontractor shall hire or schedule minority
and women workers who qualify as trainees pursuant to these rules. All of the
requirements, however, are limited by the provisions of (c) below.

(iii) The name of any interested women or minority individual shall be maintained on a
waiting list, and shall be considered for employment as described in paragraph (i)
above whenever vacancies occur. At the request of the Department of Labor and
Workforce Development, Construction EEO Monitoring Program, the Contractor or
subcontractor shall provide evidence of its good faith efforts to employ women and
minorities from the list to fill vacancies.

(iv) If, for any reason, said Contractor or subcontractor determines that a minority individual
or a woman is not qualified or if the individual qualifies as an advanced trainee or
apprentice, the Contractor or subcontractor shall inform the individual in writing of the
reasons for the determination, maintain a copy of the determination in its files, and
send a copy to the Public Agency Compliance Officer and to the Department of Labor
and Workforce Development, Construction EEO Monitoring Program.

(7) To keep a complete and accurate record of all requests made for the referral of workers in
any trade covered by the contract, and on forms made available by the Department of
Labor and Workforce Development, Construction EEO Monitoring Program and submitted
promptly to the Department of Labor and Workforce Development, Construction EEO
Monitoring Program upon request.

c. The Contractor or subcontractor agrees that nothing contained in (b) above shall preclude the
Contractor or subcontractor from complying with the hiring hall or apprenticeship policies in any
applicable collective bargaining agreement or union hiring hall arrangement, and, where
required by custom or agreement, it shall send journeymen and trainees to the union for
referral, or to the apprenticeship program for admission, pursuant to such agreement or
arrangement. However, where practices of a union or apprenticeship program will result in the
exclusion of minorities and women or the failure to refer minorities and women consistent with
the targeted county employment goal, the contractor or subcontractor shall consider for
employment persons referred pursuant to (b) above without regard to such agreement or
arrangement; provided further, however, that the Contractor or subcontractor shall not be
required to employ women and minority advanced trainees and trainees in numbers which
result in the employment of advanced trainees and trainees as a percentage of the total
workforce for the construction trade, which percentage significantly exceeds the apprentice to
journey worker ratio specified in the applicable collective bargaining agreement, or in the
absence of a collective bargaining agreement, exceeds the ratio established by practice in the
area for said construction trade. Also, the Contractor or subcontractor agrees that, in
implementing the procedures of (b) above, it shall, where applicable, employ minority and
women workers residing within the geographical jurisdiction of the union.

After notification of award, but prior to signing a construction contract, the Contractor shall
submit to the Public Agency Compliance Officer and the Department of Labor and Workforce
Development, Construction EEO Monitoring Program an initial project workforce report (Form
AA 201) provided to the public agency by the Department of Labor and Workforce
Development, Construction EEO Monitoring Program for distribution to and completion by the
contractor, in accordance with N.J.A.C. 17:27-7.

The Contractor and each subcontractor must submit monthly employment and wage data to the
Department via a web based application using electronic Form CC-257R. Instructions for
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registering and receiving the authentication code to access the web based application can be
found at:
http://www.state.nj.us/transportation/business/civilrights/pdf/cc257.pdf

Instructions on how to complete Form CC-257R are provided in the web application. Submit
Form CC-257R through the web based application within 10 days following the end of the
reporting month.

All employment and wage data must be accurate and consistent with the certified payroll
records. The Contractor is responsible for ensuring that their subcontractors comply with these
reporting requirements. Failure by the Contractor to submit Monthly Employment Utilization
Reports may impact the contractor’s prequalification rating with the Department.

d. The Contractor and its subcontractors shall furnish such reports or other documents to the
Department of Labor and Workforce Development, Construction EEO Monitoring Program as
may be requested by the Department of Labor and Workforce Development, Construction EEO
Monitoring Program from time to time in order to carry out the purposes of these regulations,
and public agencies shall furnish such information as may be requested by the Department of
Labor and Workforce Development, Construction EEO Monitoring Program for conducting a
compliance investigation pursuant to Subchapter 10 of the Administrative Code (NJAC

17:27).

e. The Contractor agrees to cooperate with the public agency in the payment of budgeted funds,
as is necessary, for on-the-job and off-the-job programs for outreach and training of minority
and female trainees employed on the construction projects.

EQUAL EMPLOYMENT OPPORTUNITY POLICY

The Contractor agrees that it will accept and implement during the performance of this contract as its
operating policy the following statement which is designed to further the provision of Equal Employment
Opportunity to all persons without regard to their age, race, color, religion, creed, national origin,
ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability,
nationality or sex and to promote the full realization of Equal Employment Opportunity through a
positive continuing program:

“It is the policy of this company that it will not discriminate against any employee or
applicant for employment because of age, race, creed, color, national origin,
ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex and that it will take Affirmative Action to
ensure that applicants are recruited and employed and that employees are treated
during employment without regard to their age, race, creed, color, national origin,
ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex. Such action shall include, but not be
limited to, the following: employment, upgrading, demotion or transfer; recruitment
or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.”

EQUAL EMPLOYMENT OPPORTUNITY OFFICER

The Contractor will designate and make known to the Department contracting officers an Equal
Employment Opportunity Officer (hereafter “EEO Officer”) who will have the responsibility for and must
be capable of effectively administering and promoting an active Equal Employment Opportunity
program and be assigned adequate authority and responsibility to do so.

DISSEMINATION OF POLICY

A. All members of the Contractor’s staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, will be made fully cognizant of, and will implement, the
Contractor’s Equal Employment Opportunity Policy and contractual responsibilities to provide Equal
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Employment Opportunity in each grade and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a minimum:

1. Periodic meetings of supervisory and personnel office employees will be conducted before the
start of work and then not less often than once every 6 months, at which time the Contractor’s
Equal Employment Opportunity Policy and its implementation will be reviewed and explained.
The EEO Officer or other knowledgeable company official will conduct the meetings.

2. All new supervisory or personnel office employees will be given a thorough indoctrination by the
EEO Officer or other knowledgeable company official covering all major aspects of the
Contractor’s Equal Employment Opportunity obligations within 30 days following their reporting
for duty with the Contractor.

3. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO
Officer or appropriate company official in the Contractor’s Procedures for locating and hiring
minority and women workers.

In order to make the Contractor’'s Equal Employment Opportunity Policy known to all employees,
prospective employees and potential sources of employees, i.e., schools, employment agencies,
labor unions (where appropriate), college placement officers, etc., the Contractor will take the
following actions:

1. Notices and posters setting forth in the Contractor’s Equal Employment Opportunity policy, as
set forth in Section 2 of these Equal Employment Opportunity Special Provisions will be placed
in conspicuous places readily accessible to employees, applicants for employment and
potential employees.

2. The Contractor’'s Equal Employment Opportunity Policy and the procedures to implement such
policy will be brought to the attention of employees by means of meetings, employee
handbooks, or other appropriate channels.

V.  RECRUITMENT

A

In all solicitations and advertisements for employees placed by or on behalf of the Contractor, the
Contractor will state that all qualified applicants will receive consideration for employment without
regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. All such advertisements will
be published in newspapers or other publications having a large circulation among minorities and
women in the area from which the project workforce would normally be derived.

The Contractor will, unless precluded by a valid bargaining agreement, conduct systematic and
direct recruitment through public and private employee referral sources likely to yield qualified
minority and women applicants, including, but not limited to state employment agencies, schools,
colleges and minority and women organizations. To meet this requirement, the Contractor will,
through his/her EEO Officer, identify sources of potential minority and women employees, and
establish with such identified sources procedures whereby minority and women applicants may be
referred to the Contractor for employment consideration.

In the event the Contractor has a valid bargaining agreement providing for exclusive hiring hall
referrals, he is expected to observe the provisions of that agreement to the extent that the system
permits the Contractor’'s compliance with Equal Employment Opportunity contract provisions. (The
US Department of Labor has held that where implementations of such agreements have the effect
of discriminating against minorities or women, or obligates the Contractor to do the same; such
implementation violates Executive Order 11246, as amended).

In the event that the process of referrals established by such a bargaining agreement fails to
provide the Contractor with a sufficient number of minority and women referrals within the time
period set forth in such an agreement, the Contractor shall comply with the provisions of “Section IX
Unions” of the EEO Special Provisions.
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VI. ESTABLISHMENT OF GOALS FOR CONSTRUCTION CONTRACTORS

A. The New Jersey Department of Transportation has established, pursuant to N.J.A.C. 17:27-7.2, the
minority and women goals for each construction contractor and subcontractor based on availability
statistics as reported by the New Jersey Department of Labor, Division of Planning and Research,
in its report, “EEO Tabulation - Detailed Occupations by Race/Hispanic Groups” as follows:
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MINORITY AND WOMEN EMPLOYMENT GOAL OBLIGATIONS FOR CONSTRUCTION CONTRACTORS
AND SUBCONTRACTORS

o o
COUNTY PERCENTAGE | PERCENTAGE
Atlantic 18 6.9
Bergen 22 6.9
Burlington 15 6.9
Camden 19 6.9
Cape May 5 6.9
Cumberland 27 6.9
Essex 53 6.9
Gloucester 9 6.9
Hudson 60 6.9
Hunterdon 3 6.9
Mercer 30 6.9
Middlesex 24 6.9
Monmouth 15 6.9
Morris 16 6.9
Ocean 7 6.9
Passaic 36 6.9
Salem 10 6.9
Somerset 20 6.9
Sussex 4 6.9
Union 45 6.9
Warren 5 6.9

The Department of Labor and Workforce Development, Construction EEO Monitoring Program has
interpreted Section 7.2 of the State of New Jersey Affirmative Action Regulations as applicable to
work hour goals for minority and women participation.

If a project is located in more than one county, the minority work hour goal will be determined by the
county which serves as the primary source of hiring or, if workers are obtained equally from one or
more counties, the single minority goal shall be the average of the individual goal for the affected
counties.

B. The State Department of Labor and Workforce Development, Construction EEO Monitoring
Program may designate a regional goal for minority membership for a union that has regional
jurisdiction. No regional goals shall apply to this project unless specifically designated elsewhere
herein.

C. When hiring workers in the construction trade, the Contractor and/or subcontractor agree to
attempt, in good faith, to employ minority and women workers in each construction trade, consistent
with the applicable county or, in special cases, regional goals.

D. Itis understood that the goals are not quotas. If the Contractor or subcontractor has attempted, in
good faith, to satisfy the applicable goals, he will have complied with his obligations under these
EEO Special Provisions. It is further understood that if the Contractor shall fail to attain the goals
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applicable to this project, it will be the Contractor’s obligation to establish to the satisfaction of the
Department of Transportation that it has made a good faith effort to satisfy such goals. The
Contractor or subcontractor agrees that a good faith effort to achieve the goals set forth in these
special provisions shall include compliance with the following procedures:

1.

Requests shall be made by the Contractor or subcontractor to each union or collective
bargaining unit with which the Contractor or subcontractor has a referral agreement or
arrangement for the referral of minority and women workers to fill job openings. Requests shall
also be made for assurances for the referral of minority and women workers to fill job openings.
Requests shall also be made for assurances from such unions or collective bargaining units
that they will cooperate with the Contractor or subcontractor in fulfilling the Affirmative Action
obligations of the Contractor or subcontractor under this contract. Such requests shall be made
prior to the commencement of construction under the contract.

The Contractor and its subcontractors shall comply with Section IX, Unions of these EEO

Special Provisions and, in particular, with Section IX, Paragraph D, if the referral process

established in any collective bargaining arrangement is failing to provide the Contractor or
subcontractor with a sufficient number of minority and women referrals.

The Contractor and its subcontractors shall notify the Department’s Compliance Officer, the
Department of Labor and Workforce Development, Construction EEO Monitoring Program of
the Department of Treasury and at least one approved minority referral organization of the
Contractor’s or subcontractors work force needs and of the Contractor’s or subcontractor’s
desire for assistance in attaining the goals set forth herein. The notifications should include a
request for referral of minority and women workers.

The Contractor and its subcontractors shall notify the Department’s Compliance Officer and the
Department of Labor and Workforce Development, Construction EEO Monitoring Program of
the Department of Treasury in the event that a union or collective bargaining unit is not making
sufficient minority and women referrals to enable the Contractor or subcontractor to attain the
workforce goals for the Project.

The Contractor and its subcontractors shall make standing requests to all local construction
unions, the state training and employment service and other approved referral sources for
additional referrals of minority and women workers until such time as the project workforce is
consistent with the work hour goals for the project.

The Contractor and its subcontractors shall make standing requests to all local construction
unions, the state training and employment service and other approved referral sources for
additional referrals of minority and women workers until such time as the project workforce is
consistent with the work hour goals for the project.

In the event that it is necessary to lay off some of the workers in a given trade on the
construction site, the Contractor and its subcontractors shall ensure that fair layoff practices are
followed regarding minority, women and other workers.

The Contractor and its subcontractors shall comply with the other requirements of these EEO
Special Provisions.

Vil. PERSONNEL ACTIONS

Wages, working conditions, and employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to age, race, color, creed, national origin, ancestry, marital
status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex. The
following procedures shall be followed:

A. The Contractor will conduct periodic inspections of project sites to ensure that working conditions
and employee facilities do not indicate discriminatory treatment of project site personnel.
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B. The Contractor will periodically evaluate the spread of wages paid within each classification to
determine any evidence of discriminatory wage practices.

C. The Contractor will periodically review selected personnel actions in-depth to determine whether
there is evidence of discrimination. Where evidence is found, the Contractor will promptly take
corrective action. If the review indicates that the discrimination may extend beyond the actions
reviewed, such corrective action shall include all affected persons.

D. The Contractor will promptly investigate all complaints of alleged discrimination made to the
Contractor in connection with his/her obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a reasonable time. If the investigation
indicates that the discrimination may affect persons other than the complainant, such corrective
action shall include such other persons. Upon completion of each investigation, the Contractor will
inform every complainant of all of his/her avenues of appeal.

TRAINING AND PROMOTION

The Contractor will assist in locating, qualifying, and increasing the skills of minority group and women
workers, and applicants for employment.

Consistent with the Contractor’'s workforce requirements and as permissible under State regulations,
the Contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job training
programs, for the geographical area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

The Contractor will advise employees and applicants for employment of available training programs and
entrance requirements for each.

The Contractor will periodically review the training and promotion potential of minority group and
women workers and will encourage eligible employees to apply for such training and promotion.

UNIONS

If the Contractor relies in whole or in part upon unions as a source of employees, the Contractor will use
his/her best efforts to obtain the cooperation of such unions to increase opportunities for minority
groups and women within the unions, and to effect referrals by such unions of minority and women
workers. Actions by the Contractor either directly or through a Contractor’s association acting, as agent
will include the procedures set forth below:

A. The Contractor will send to each labor union or representative of workers with which it has a
collective bargaining agreement or other contract of understanding, a notice advising the labor
union or workers’ representative of the Contractor's commitments under both the law against
discrimination and this contract and shall post copies of the notice in conspicuous places readily
accessible to employees and applicants for employment. Further, the notice will request assurance
from the union or worker’s representative that such union or worker’s representative will cooperate
with the Contractor in complying with the Contractor’s Equal Employment Opportunity and
Affirmative Action obligations.

B. The Contractor will use their best efforts to develop, in cooperation with the unions, joint training
programs aimed toward qualifying more minority group members and women for membership in the
unions and increasing the skills of minority group employees and women so that they may qualify
for higher paying employment.

C. The Contractor will use their best efforts to incorporate an Equal Employment Opportunity clause
into each union agreement to the end that such union will be contractually bound to refer applicants
without regard to their age, race, color, creed, sex, national origin, ancestry, marital status,
affectional or sexual orientation, gender identity or expression, disability, or nationality.

D. The Contractor is to obtain information as to the referral practices and policies of the labor union
except to the extent that such information is within the exclusive possession of the labor union and
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such labor union refuses to furnish such information to the Contractor, the Contractor shall so
certify to the NJDOT and shall set forth what efforts have been made to obtain such information.

In the event the union is unable to provide the Contractor with a reasonable flow of minority and
women referrals within the time limit set forth in the collective bargaining agreement, the Contractor
will, through independent recruitment efforts, fill the employment vacancies without regard to age,
race, color, creed, sex, national origin, ancestry, marital status, affectional or sexual orientation,
gender identity or expression, disability, or nationality making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The US Department of Labor has held that it shall
be no excuse that the union with which the Contractor has a collective bargaining agreement
providing for exclusive referral failed to refer minority employees). In the event the union referral
practice prevents the Contractor from meeting the obligations pursuant to Executive Order 11246,
as amended, and these Special Provisions, such Contractor shall immediately notify the NJDOT.

SUBCONTRACTING

A.

The Contractor will use his best efforts to solicit bids from and to utilize minority group and women
subcontractors or subcontractors with meaningful minority group and women representation among
their employees. Contractors may use lists of minority owned and women owned construction firms
as issued by the NUDOT and/or the New Jersey Unified Certification Program (NJUCP).

The Contractor will use his best efforts to ensure subcontractor compliance with their Equal
Employment Opportunity obligations.

RECORDS AND REPORTS

A.

The Contactor will keep such records as are necessary to determine compliance with the
Contractor’s Equal Employment Opportunity obligations. The records kept by the Contractor will be
designed to indicate:

1. The work hours of minority and non-minority group members and women employed in each
work classification on the project;

2. The progress and efforts being made in cooperation with unions to increase employment
opportunities for minorities and women (applicable only to Contractors who rely in whole or in
part on unions as a source of their workforce);

3. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minority and women workers; and

4. The progress and efforts being made in securing the services of minority group and women
subcontractors or subcontractors with meaningful minority and women representation among
their employees.

All such records must be retained for a period of 3 years following completion of the contract work
and shall be available at reasonable times and places for inspection by authorized representatives
of the NJDOT.

The Contractor shall submit monthly reports to the NJDOT after construction begins for the duration
of the project, indicating the work hours of minority, women, and non minority group employees
currently engaged in each work classification required by the contract work. This information is to
be reported on a form supplied by the NJDOT.

SPECIAL CONTRACT PROVISIONS FOR INVESTIGATING, REPORTING AND RESOLVING
EMPLOYMENT DISCRIMINATION AND SEXUAL HARASSMENT COMPLAINTS

The Contractor hereby agrees to the following requirements in order to implement fully the
nondiscrimination provisions of the Supplemental Specifications:

The Contractor agrees that in instances when it receives from any person working on the project site a
verbal or written complaint of employment discrimination, prohibited under N.J.S.A. 10:5-1 et seq.,
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N.J.S.A.10:2-1 et seq., 42 U.S.C. 2000 (d) et seq., and Executive Order 11246, it shall take the
following actions:

1. Within one (1) working day commence an investigation of the complaint, which will include but not
be limited to interviewing the complainant, the respondent, and all possible witnesses to the alleged
act or acts of discrimination or sexual harassment.

2. Prepare and keep for its use and file a detailed written investigation report which includes the
following information:

a) Investigatory activities and findings.
b) Dates and parties involved and activities involved in resolving the complaint.

c) Resolution and corrective action taken if discrimination or sexual harassment is found to have
taken place.

d) A signed copy of resolution of complaint by complainant and Contractor.

(In addition to keeping in its files the above-noted detailed written investigative report, the
Contractor shall keep for possible future review by the NJDOT all other records, including, but
not limited to, interview memos and statements.)

3. Upon the request of the NJDOT provides to the NJDOT within ten (10) calendar days a copy of its
detailed written investigative report and all other records on the complaint investigation and
resolution.

4. Take appropriate disciplinary actions against any Contractor employee, official or agent who has
committed acts of discrimination or sexual harassment against any Contractor employee or person
working on the project. If the person committing the discrimination is a subcontractor employee,
then the Contractor is required to attempt to effectuate corrective and/or disciplinary action by the
subcontractor in order to establish compliance with project’s contract requirements.

5. Take appropriate disciplinary action against any Contractor employee, official or agent who
retaliates, coerces or intimidates any complainant and/or person who provides information or
assistance to any investigation of complaints of discrimination or sexual harassment. If the person
retaliating, coercing or intimidating a complainant or other person assisting in an investigation is a
subcontractor’'s employee, then the Contractor is required to attempt to effectuate corrective and/or
disciplinary action taken by the subcontractor in order to establish compliance with the project’s
contract requirements.

6. Ensure to the maximum extent possible that the privacy interests of all persons who give
confidential information in aid of the Contractor’'s employment discrimination investigation are
protected.

7. In conjunction with the above requirements, the Contractor herein agrees to develop and post a
written sexual harassment policy for its workforce.

8. The Contractor also agrees that its failure to comply with the above requirements may be cause for
the New Jersey Department of Transportation to institute against the Contractor any and all
enforcement proceedings and/or sanctions authorized by the contract or by state and/or federal
law.
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STATE ATTACHMENT NO. 2

PAYROLL REQUIREMENTS FOR 100% STATE PROJECTS

1. Each contractor and subcontractor shall furnish the RE with payroll reports for each week of contract
work. Such reports shall be submitted within 10 days of the date of payment covered thereby and shall
contain the following information:

A. Each employee’s full name and the last four digits of social security number of each such employee.
B. Each employee’s specific work classification (s).

C. Entries indicating each employee’s basis hourly wage rate(s) and, where applicable, the overtime
hourly wage rate(s). Any fringe benefits paid to the employee in cash must be indicated.

D. Each employee’s daily and weekly hours worked in each classification, including actual overtime
hours worked (not adjusted).

E. Each employee’s gross wage.
F. The itemized deductions made.
G. The net wages paid.

2. Each contractor or subcontractor shall furnish a statement each week to the RE with respect to the wages
paid each of its employees engaged in contract work covered by the New Jersey Prevailing Wage Act
during the preceding weekly payroll period. The statement shall be executed by the contractor or
subcontractor or by an authorized officer or employee of the contractor or subcontractors who supervises
the payment of wages. Contractors and subcontractors must use the certification set forth on New Jersey
Department of Transportation Form FA-7 “Statement of Compliance,” or the same certification set forth on
(1) U.S. Department of Labor Form WH-348, (2) the reverse side of U. S. Department of Labor Form WH-
347, or (3) any form with identical wording.

3. Contractor and subcontractor shall maintain complete social security numbers and home address for
employees. Government agencies are entitled to request or review all relevant payroll information,
including social security numbers and addresses of employees. Contractors and subcontractors are
required to provide such information upon request.
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STATE ATTACHMENT NO. 3

AMERICANS WITH DISABILITIES ACT
100% STATE FUNDED CONTRACTS

Equal Opportunity For Individuals With Disabilities.

The CONTRACTOR and the STATE do hereby agree that the provisions of Title |l of the American With
Disabilities Act of 1990 (the “ACT”) (42 U.S.C. Section 12101 et seq.), which prohibits discrimination on the
basis of disability by public entities in all services, programs, and activities provided or made available by
public entities, and the rules and regulations promulgated pursuant thereunto, are made a part of this
contract. In providing any aid, benefit, or service on behalf of the STATE pursuant to this contract, the
CONTRACTOR, agrees that the performance shall be in strict compliance with the Act. In the event that the
CONTRACTOR, its agents, servants, employees, or subcontractors violate or are alleged to have violated the
Act during the performance of this contract, the CONTRACTOR shall defend the STATE in any action or
administrative proceeding commenced pursuant to this Act. The CONTRACTOR shall indemnify, protect, and
save harmless the STATE, its agents, servants, and employees from and against any and all suits, claims,
losses, demands, or damages of whatever kind or nature arising out of or claimed to arise out of the alleged
violation. The CONTRACTOR shall, at its own expense, appear, defend, and pay any and all charges for
legal services and all costs and other expenses arising from such action or administrative proceeding or
incurred in connection therewith. In any and all complaints brought pursuant to the STATE'S grievance
procedure, the CONTRACTOR agrees to abide by any decision of the STATE which is rendered pursuant to
said grievance procedure. If any action or administrative proceeding results in an award of damages against
the STATE or if the STATE incurs any expense to cure a violation of the ADA which has been brought
pursuant to its grievance procedure, the CONTRACTOR shall satisfy and discharge the same at its own
expense.

The STATE shall, as soon as practicable after a claim has been made against it, give written notice thereof to
the CONTRACTOR along with full and complete particulars of the claim. If any action or administrative
proceeding is brought against the STATE or any of its agents, servants, and employees, the STATE shall
expeditiously forward or have forwarded to the CONTRACTOR every demand, complaint, notice, summons,
pleading, or other process received by the STATE or its representatives.

It is expressly agreed and understood that any approval by the STATE of the services provided by the
CONTRACTOR pursuant to this contract will not relieve the CONTRACTOR of the obligation to comply with
the Act and to defend, indemnify, protect, and save harmless the STATE pursuant to this paragraph.

It is further agreed and understood that the STATE assumes no obligation to indemnify or save harmless the
CONTRACTOR, its agents, servants, employees and subcontractors for any claim which may arise out of
their performance of this Agreement. Furthermore, the CONTRACTOR expressly understands and agrees
that the provisions of this indemnification clause shall in no way limit the CONTRACTOR’S obligations
assumed in this Agreement, nor shall they be construed to relieve the CONTRACTOR from any liability, nor
preclude the STATE from taking any other actions available to it under any other provisions of this Agreement
or otherwise at law.
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STATE ATTACHMENT NO. 4

SMALL BUSINESS ENTERPRISE UTILIZATION ATTACHMENT
100% STATE-FUNDED CONTRACTS

UTILIZATION OF SMALL BUSINESS ENTERPRISE (SBE) BUSINESSES AS CONTRACTORS,
MATERIAL SUPPLIERS AND EQUIPMENT LESSORS.

The New Jersey Department of Transportation advises each contractor or subcontractor that failure to
carry out the requirements set forth in this attachment shall constitute a breach of contract and, after
notification to the applicable State agency, may result in termination of the agreement or contract by the
Department or such remedy as the Department deems appropriate. Requirements set forth in this
section shall also be included in all subcontract agreements in accordance with State of New Jersey
requirements.

POLICY

It is the policy of the New Jersey Department of Transportation that Small Business Enterprises, as
defined in N.J.A.C. 12A: 10A-1.2 et seq., and N.J.A.C. 17:14-1.2 et seq., shall have the maximum
opportunity to participate in the performance of contracts financed wholly with 100% state funds.

CONTRACTOR’S SMALL BUSINESS OBLIGATION

The New Jersey Department of Transportation and its Contractor agree to ensure that Small Business
Enterprises (SBE), as defined in N.J.A.C. 12A: 10A-1.2 et seq., and N.J.A.C. 17:14-1.2 et seq., have
maximum opportunity to participate in the performance of contracts and subcontracts financed wholly
with 100% state funds. In this regard, the New Jersey Department of Transportation and all Contractors
shall take all necessary and reasonable steps to ensure that Small Business Enterprises are utilized on,
compete for, and perform on NJDOT construction contracts. The New Jersey Department of
Transportation and its Contractors shall not discriminate on the basis of race, color, national origin, or
sex in the award and performance of State-funded contracts.

COMPLIANCE

To signify and affirm compliance with the provisions of this attachment, the bidder shall complete the
Schedule of Small Business Participation “Form CR-266S” included in the Proposal and all forms and
documents required in Sections VIl and VIII of these provisions which will be made a part of the
resulting contract.

SMALL BUSINESS GOALS FOR THIS PROJECT

NOTE: SUBCONTRACTING GOALS ARE NOT APPLICABLE IF THE PRIME CONTRACTOR IS A
REGISTERED SMALL BUSINESS ENTERPRISE (SBE) FIRM.

A. This project includes a goal of awarding 2.0 % percent of the total contract value to subcontractors
qualifying as SMALL BUSINESSES.

B. Only Small Business Enterprises registered prior to the date of bid, or prospective Small Business
Enterprises that have submitted to the New Jersey Commerce and Economic Growth Commission
on or before the day of bid, a completed “State of New Jersey Small Business Vendor Registration
Form” and all the required support documentation, will be considered in determining whether the
contractor has met the established goals for the project. Early submission of required
documentation is encouraged.

C. If a prospective Small Business Enterprise fails to meet the eligibility standards for participation the
department’s Small Business Program, the contractor shall, prior to the award, make reasonable
outreach efforts to replace that ineligible subcontractor with a registered Small Business whose
participation is sufficient to meet the goal for the contract.
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Prospective Small Businesses whose registration applications are denied or rejected by the New
Jersey Commerce and Growth Commission are ineligible for participation on the project to meet
Small Business goals, regardless of any pending appeal action in progress.

A directory of registered Small Businesses Enterprise firms is available upon request to the New
Jersey Commerce and Growth Commission or the New Jersey Department of Transportation,
Division of Civil Rights/Affirmative Action. The directory is to be used as a source of information
only and does not relieve the Contractor of their responsibility to seek out Small Businesses
Enterprises not listed.

VI. COUNTING SMALL BUSINESS ENTERPRISE PARTICIPATION

A.

Each Small Business Enterprise (SBE) is subject to a registration procedure to ensure their SBE
eligibility prior to the award of contract. In order to facilitate this process, it is advisable for the
bidder to furnish the names of proposed SBEs to the Department before bid opening. Once a firm is
determined to be a bona fide SBE by the New Jersey Commerce and Growth Commission, the total
dollar value of the contract awarded to the SBE is counted toward the applicable goal.

The Contractor may count toward its SBE goal only expenditures to SBEs that perform a
commercially useful function in the work of a contract. A SBE is considered to perform a
commercially useful function when it is responsible for execution of a distinct element of the work of
a contract and carrying out its responsibility by actually performing, managing and supervising the
work involved. To determine whether a SBE is performing a commercially useful function, the
Contractor shall evaluate the amount of work subcontracted, industry practice and other relevant
factors.

If an SBE does not perform or exercise responsibility for at least 30 percent of the total cost of its
contract with its own work force, or the SBE subcontracts a greater portion of the work of a contract
than would be expected on the basis of normal industry practice for the type of work involved, you
must presume that it is not performing a commercially useful function.

If a Contractor is part of a Joint Venture and one or more of the Sole Proprietorships, Partnerships,
Limited Liability companies or Corporations comprising the Joint Venture is a registered SBE, the
actual payments made to the Joint Venture for work performed by the SBE member, will be applied
toward the goal. Payments made to the Joint Venture for work performed by a non-small business
firm will not be applied toward the applicable goal.

If the Contractor is a registered SBE, payments made to the Contractor for work performed by the
Contractor will be applied toward the SBE goal. Payments made to the Contractor for work
performed by non-SBE’s will not be applied toward the goal.

When a SBE subcontracts part of the work of its contract to another firm, the value of the
subcontracted work may be counted towards the SBE goals only if the SBE’s subcontractor is also
a SBE. Work that a SBE subcontracts to a non-SBE firm does not count toward the assigned goal.

VIl. SUBMISSION OF CONTRACTOR’S AFFIRMATIVE ACTION PLANS

A.

B.

Contractors are required to submit annually on their due date, their firm’s Affirmative Action
Program to the Division of Civil Rights/Affirmative Action. Contractors must have an approved
Affirmative Action Program in the Division of Civil Rights/Affirmative Action no later than seven (7)
State business days after receipt of bids. No recommendations to award will be made without an
approved Affirmative Action Program on file in the Division of Civil Rights/Affirmative Action.

The Annual Affirmative Action Program will include, but is not limited to the following:

1. The name of the company’s Liaison Officer who will administer the Small Business Enterprise
Program.

2. An explanation of the affirmative action methods used in seeking out and considering Small
Business Enterprises as subcontractors, material suppliers or equipment lessors.
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3. An explanation of affirmative action methods which will be used in seeking out future Small
Business Enterprises as subcontractors, material suppliers or equipment lessors after the
award of the contract and for the duration of said project.

The following shall be submitted either with the bid or to the Division of Civil Rights/Affirmative
Action no later than seven (7) state business days after the receipt of bids.

1. SBE FORM CR-266S Schedule of SBE Participation. The Contractor shall list all SBEs that will
participate in the contract including scope of work, actual dollar amount and percent of total
contract to be performed. This form should be submitted only if the goal level established for
the contract has been met or exceeded;

Note: If a change occurs to the Contractor’s original Form A submission which was previously
approved by the Division of Civil Rights/Affirmative Action, a Revised Form CR-266S must be
submitted naming the replacement Small Business Enterprise subcontractors. A written
explanation should be included with the submission of the revised Form CR-266S.

2. Request for Exemption - In the event the Contractor is unable to meet the specified goal level,
that Contractor must submit a written request for a partial or full exemption from the SBE goal.
This request shall include the names of all SBE firms that the contractor will utilize on the
contract and shall describe the specific work to be performed by each SBE together with the
actual dollar amount of that work. Additionally, this request must address the Contractor’s
efforts to make Reasonable Outreach Efforts as enumerated in Section VIII.

3. Additional Information - The Department in its sole discretion may request additional
information from the Contractor prior to award of the contract in order to evaluate the
Contractor’s compliance with the SBE requirements of the bid proposal. Such information must
be provided within the time limits established by the department. The Contractor shall, prior to
the award of the contract, submit a completed SBE “Form CR-266S”, even if it has been
granted an exemption from the SBE goal.

REASONABLE OUTREACH EFFORTS

If a Contractor fails to meet the goal for Small Business Enterprise participation, the Contractor shall
document its reasonable outreach efforts to meet the SBE goal. Reasonable outreach shall include, but
not be limited to the following:

A

Attendance at a pre-bid meeting, if any, scheduled by the Department to inform SBE’s of
subcontracting opportunities under a given solicitation.

Advertisement in general circulation media, trade association publications, and small business
enterprise-focus media for at least 20 days before bids are due. If 20 days are not available,
publication for a shorter reasonable time is acceptable.

Written notification to SBE’s that their interest in the contract is solicited;

Efforts made to select portions of the work proposed to be performed by SBEs in order to increase
the likelihood of achieving the stated goal;

Efforts made to negotiate with SBE’s for specific sub-bids including at a minimum
1. The names, addresses and telephone numbers of SBE’s that were contacted;

2. A description of the information provided to SBE’s regarding the plans and specifications for
portions of the work to be performed; and

3. A statement of why additional agreements with SBE’s were not reached;

Information regarding each SBE the bidder contacted and rejected as unqualified and the reasons
for the bidder’s conclusion;

Efforts made to assist the SBE in obtaining bonding or insurance required by the Bidder or the
Department.
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ADMINISTRATIVE RECONSIDERATION

A. If the Division of Civil Rights/Affirmative Action determines that the apparent successful bidder has
failed to make reasonable outreach efforts to meet the requirements of this section, the Department
must, before awarding the contract, provide the bidder an opportunity for administrative
reconsideration.

B. As part of this reconsideration, the bidder will have the opportunity to provide written documentation
or argument concerning the issue of whether it met the goal or made adequate good faith efforts to
do so. NJDOT will send the bidder a written decision on reconsideration, explaining the basis for
finding that the bidder did or did not meet the SBE goal or make an adequate good faith effort to do
SO.

C. Within seven (7) State business days of being informed by the Division of Civil Rights/Affirmative
Action that it is not a responsible bidder because it has not made or documented sufficient outreach
efforts to SBEs, a bidder may make a request in writing to the Director, Division of Procurement,
PO Box 605, Trenton, New Jersey, 08625-0605; Telephone (609) 530-6355. The Director, Division
of Procurement, does not participate in the initial determination of whether reasonable outreach
was performed by the Contractor.

RESPONSIBILITY AFTER AWARD OF THE CONTRACT

If at any time following the award of contract, the Contractor intends to sublet any portion(s) of the work
under said contract, or intends to purchase material or lease equipment not contemplated during
preparation of bids, said Contractor shall take affirmative action:

A. To notify the RE, in writing, of the type and approximate value of the Contractor intends to
accomplish by such subcontract, purchase order or lease.

B. To signify and affirm compliance with the provisions of this Section, the Contractor shall submit the
Post-Award SBE Certification Form to the Regional Supervising Engineer with his application to
sublet or prior to purchasing material or leasing equipment. Post Award SBE forms may be
obtained from the RE.

C. To give small business enterprise firms equal consideration with non-small business firms in
negotiation for any subcontracts, purchase orders or leases.

CONSENT BY DEPARTMENT TO SUBLETTING

A. The Department will not approve any subcontracts proposed by the Contractor unless and until said
contractor has complied with the terms of this SBE Utilization Attachment.

B. The Contractor shall provide the RE with a listing of firms, organizations or enterprises to be used
as subcontractors on the proposed project. Such listing shall clearly delineate which firms are
classified as SBEs.

C. Notification of a subcontractor’s termination shall be sent to the Department by the Contractor
through the RE.

CONCILIATION

In cases of alleged discrimination regarding these and all equal employment opportunity provisions and
guidelines, investigations and conciliation will be undertaken by the Division of Civil Rights/Affirmative
Action, New Jersey Department of Transportation.

DOCUMENTATION
A. Records and Reports

The Contractor shall keep such records as are necessary to determine compliance with its Small
Business Enterprise Utilization obligations. The records kept by the Contractor will be designed to
indicate:
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1. The names of the small business enterprise subcontractors, equipment lessors and material
suppliers contacted for work on this project.

2. The type of work to be done, materials to be utilized or services to be performed other than by
the prime contractor on the project.

The actual dollar amount of work awarded to SBE'’s.

4. The progress and efforts being made in seeking out and utilizing Small Business Enterprise
firms. This would include solicitations, quotes and bids regarding project work items, supplies,
leases, etc.

5. Documentation of all correspondence, contacts, telephone calls, etc, to obtain the services of
Small Business Enterprise firms on this project.

B. The contractor shall submit reports, as required by the Department, on those contracts and other
business transactions executed with Small Business Enterprise firms in such form and manner as
may be prescribed by the Department.

C. All such records must be maintained for a period of three (3) years following acceptance of final
payment and will be available for inspection by the Department.

XIV. PAYMENT TO SUBCONTRACTORS
The Contractor agrees to pay its subcontractors in accordance with the Specifications.
XV. SANCTIONS

Failure of a Contractor to comply with these provisions may result in bid rejection, reduced
classification, suspension, debarment, or the institution of other appropriate action by the New Jersey
Department of Transportation.
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February 2013

STATE ATTACHMENT NO. 5

NOTICE OF EXECUTIVE ORDER 125 REQUIREMENT FOR POSTING OF WINNING PROPOSAL AND
CONTRACT DOCUMENTS
100% STATE-FUNDED CONTRACTS

Pursuant to Executive Order No. 125, signed by Governor Christie on February 8, 2013, the Office of the
State Comptroller ("OSC") is required to make all approved State contracts for the allocation and expenditure
of federal reconstruction resources available to the public by posting such contracts on an appropriate State
website. Such contracts are posted on the New Jersey Sandy Transparency website located at:

http://nj.gov/comptroller/sandytransparency/contracts/sandy/.

The contract resulting from this RFQ/RFP is subject to the requirements of Executive Order No. 125.
Accordingly, the OSC will post a copy of the contract, including the RFQ/RFP, the winning bidder's proposal
and other related contract documents for the above contract on the Sandy Transparency website.

In submitting its proposal, a bidder may designate specific information as not subject to disclosure. However,
such bidder must have a good faith legal and/ or factual basis to assert that such designated portions of its
proposal (i) are proprietary and confidential financial or commercial information or trade secrets or (ii) must
not be disclosed to protect the personal privacy of an identified individual. The location in the proposal of any
such designation should be clearly stated in a cover letter, and a redacted copy of the proposal should be
provided.

The State reserves the right to make the determination as to what is proprietary or confidential, and will
advise the winning bidder accordingly. The State will not honor any attempt by a winning bidder to designate
its entire proposal as proprietary, confidential and/or to claim copyright protection for its entire proposal. In
the event of any challenge to the winning bidder's assertion of confidentiality with which the State does not
concur, the bidder shall be solely responsible for defending its designation.
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EQUIPMENT SCHEDULE
FORM TO BE SUBMITTED WITH WORK PLAN

Prospective Bidders are requested to state below the number and types of equipment to be used for the Project.
This schedule shall include equipment owned and/or operated by the Contractor and by any Subcontractor.

Dredge Name/Discharge Dia./Pump HP/Cutter HP: / / /
Booster Used/Discharge Dia./Pump HP: / /
Booster Used/Discharge Dia./Pump HP: / /
Booster Used/Discharge Dia./Pump HP: / /

RELEVANT PROJECT EXPERIENCE
FORM TO BE SUBMITTED WITH WORK PLAN

Prospective Bidders are requested to list below any dredging projects completed in the last (5) five years
with equipment used. For USACE multi-task contracts please list total combined size and number of
project areas.

Project Name:

Owner or Agency:

Contact Information:

Dredge Used/Discharge Dia./Pump HP/Cutter HP: / / /
Booster Used/Discharge Dia./Pump HP: / /

Avg. Pipeline Length (feet):

Gen’l Material Type (% by Vol of Mud/Gravel/Sand/Clay): / / / /

Dredging Duration (Calendar Days) :

Avg. Production (CY/Cal. Day):

Project Name:

Owner or Agency:

Contact Information:

Dredge Used/Discharge Dia./Pump HP/Cutter HP: / / /
Booster Used/Discharge Dia./Pump HP: / /

Avg. Pipeline Length (feet):

Gen’l Material Type (% by Vol of Mud/Gravel/Sand/Clay): / / / /

Dredging Duration (Calendar Days) :

Avg. Production (CY/Cal. Day):






