

Contract A500.211 Bid Tabulation

| Base Line Item Detail | | | | | Arch Concept Construction, Inc. | | Alper Enterprises Inc | | Roof Management, Inc. | | Strober-Wright Roofing Inc. | | Gen II Contracting Co., Inc. | | D.A. Nolt | |
|-----------------------|-----------|----------|------|---|---------------------------------|--------------|-----------------------|--------------|-----------------------|--------------|-----------------------------|--------------|------------------------------|--------------|--------------|--------------|
| Item No. | Unit Code | QTY | UNIT | DESCRIPTION | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT |
| 1 | 9A46UBW | 1 | L.S. | Roof Replacement at Maintenance District 1 Salt Shed | \$59,000.00 | \$59,000.00 | \$72,000.00 | \$72,000.00 | \$54,300.00 | \$54,300.00 | \$65,000.00 | \$65,000.00 | \$48,300.00 | \$48,300.00 | \$87,060.00 | \$87,060.00 |
| 2 | 9A47UBW | 1 | L.S. | Roof Replacement at Telegraph Hill Sign Shop | \$33,000.00 | \$33,000.00 | \$44,700.00 | \$44,700.00 | \$31,799.00 | \$31,799.00 | \$44,950.00 | \$44,950.00 | \$25,500.00 | \$25,500.00 | \$201,912.00 | \$201,912.00 |
| 3 | 9A48UBW | 1 | L.S. | Roof Replacement at Raritan South Tolls Office | \$47,000.00 | \$47,000.00 | \$65,400.00 | \$65,400.00 | \$39,200.00 | \$39,200.00 | \$42,700.00 | \$42,700.00 | \$39,200.00 | \$39,200.00 | \$64,305.00 | \$64,305.00 |
| 4 | 9A49UBW | 1 | L.S. | Roof Replacement at Maintenance District 2 Salt Shed | \$150,000.00 | \$150,000.00 | \$193,300.00 | \$193,300.00 | \$213,000.00 | \$213,000.00 | \$203,000.00 | \$203,000.00 | \$168,300.00 | \$168,300.00 | \$88,495.00 | \$88,495.00 |
| 5 | 9A50UBW | 1 | L.S. | Asbestos Removal, Disposal and Air Monitoring | \$36,000.00 | \$36,000.00 | \$2,400.00 | \$2,400.00 | \$47,125.00 | \$47,125.00 | \$52,000.00 | \$52,000.00 | \$136,000.00 | \$136,000.00 | \$13,400.00 | \$13,400.00 |
| 6 | 9A51UBW | 1 | L.S. | Replace and Certify Lightning Protection System at Raritan South Tolls Office | \$5,000.00 | \$5,000.00 | \$7,700.00 | \$7,700.00 | \$10,750.00 | \$10,750.00 | \$25,000.00 | \$25,000.00 | \$16,000.00 | \$16,000.00 | \$3,500.00 | \$3,500.00 |
| 7 | 9A24UBW | 2,000.00 | S.F. | Decking Replacement | \$5.00 | \$10,000.00 | \$6.75 | \$13,500.00 | \$4.11 | \$8,225.00 | \$2.25 | \$4,500.00 | \$5.00 | \$10,000.00 | \$25.00 | \$50,000.00 |
| 8 | 9A23UBW | 1,000.00 | L.F. | Replace Rotted Perimeter Wood Blocking (2" x 6" Min.) | \$4.00 | \$4,000.00 | \$4.00 | \$4,000.00 | \$3.00 | \$3,000.00 | \$1.80 | \$1,800.00 | \$6.00 | \$6,000.00 | \$4.50 | \$4,500.00 |
| Base Total | | | | | | \$344,000.00 | | \$403,000.00 | | \$407,399.00 | | \$438,950.00 | | \$449,300.00 | | \$513,172.00 |