


Form DC-1 (4/2011)

ORIGINAL COPY
CONTRACT AND BOND

CONTRACTOR: H & L Contracting, LLC

PROJECT: Maintenance Dredging and Channel
Improvements for the Metedeconk River/Kettle Creek
Complex, Contract No. 053201801, Brick Township,
Borough of Point Pleasant, Borough of Bay Head,
Borough of Mantoloking and Toms River Township,
Ocean County, New Jersey, Federal Project No: N/A,
UPC No. 013090, PE No. 6110108, CE No. 2206543,
DP No. 18472

CONTRACT NUMBER: 053201801
FEDERAL PROJECT NUMBER: N/A

DP NUMBER:

NEW JERSEY DEPARTMENT OF TRANSPORTATION
Mailing UPS / FedEx / Courier

PO Box 600 1035 Parkway Ave
Trenton, NJ 08625-0600 Trenton, NJ 08618



TABLE OF CONTENTS

Maintenance Dredging and Channel Improvements for the Metedeconk River/Kettle Creek Complex,
Contract No. 053201801, Brick Township, Borough of Point Pleasant, Borough of Bay Head,
Borough of Mantoloking and Toms River Township, Ocean County, New Jersey
Federal Project No: N/A, UPC No. 013090, PE No. 6110108, CE No. 2206543
DP No. 18472

Appointment of Agent By Non-Resident Contractors
Certificate of Award
Pages 1 to 50 inclusive for Generél, Road, and Bridge Provisions.

The following information is located at the end of these Special Provisions:
1. Reserved.
2. Specific Equal Employment Opportunity Respon51b111tles on NJDOT Federal Aid PrOJects
(Federal Aid Project Attachment 2)
3. Requirements for Affirmative Action to Ensure Equal Employment Opportunity on NJDOT
Federal Aid Projects. (Federal Aid Project Attachment 3)
4. Federal Equal Employment Opportunity Contract Specifications for NJDOT Federal Aid Projects.
(Federal Aid Project Attachment 4)
5. State of New Jersey Mandatory Equal Employment Opportunity Language on NJDOT Federal
Aid Projects. (Federal Aid Project Attachment 5)
6. Investigating, Reporting, and Resolving Employment Discrimination and Sexual Harassment
Complaints on NJDOT Federal Aid Projects. (Federal Aid Project Attachment 6).
7. Payroll Requirements for NJDOT Federal Aid Projects. (Federal Aid Project Attachment 7)
8. Reserved.
9. Reserved.
10. Federal Mandatory Equal Opportunity Language on Federal Aid Projects. (Federal Aid Project
Attachment 10)
11. Byrd Anti-Lobbying Certification. (Federal Aid Project Attachment 11)
12. The Department of Homeland Security Standard Terms and Conditions 2018 (Attachment 12)
13. Notice of Executive Order 125 requirement for posting of winning proposal and contract
documents.

The following additional project specific Attachments are located at the end of these Special Provisions:
1. Sample Equipment Schedule and Relevant Project Experience Form

General wage determinations issued under Davis-Bacon and related acts, published by US Department of
Labor, may be obtained from the Davis-Bacon web site at

http://www.wdol.gov/wdol/scafiles/davisbacon/nj.html under the appropriate county, select the construction
type heading: HHGHWAY.

Contractors are responsible to pay the prevailing wage rates determined by the United States
Secretary of Labor and the New Jersey Department of Labor. If the prevailing wage rate prescribed
for any contract service by the United States Secretary of Labor is not identical to the prevailing
wage rate prescribed for that contract service by the New Jersey Department of Labor, the
Contractor is required to pay the higher rate.



Table of Contents (continued)

If an employee of the Contractor or subcontractor has been paid a rate of wages less than the higher
prevailing wage, the Department may suspend the Work, and declare the Contractor in default.

Prevailing Wage Rate Ocean County and Statewide

All additional State wage rates may be obtained from the New Jersey Department of Labor
(Telephone:  609-292-2259) or by accessing the Department of Labor’s web site at
http://lwd.dol.state.nj.us/labor/wagehour/wagehour_index.html

The State wage rates in effect at the time of award will be made a part of this Contract, pursuant to
Chapter 150, Laws of 1963 (NJSA 34:11-56.25, et seq.).

New Jersey Department of Transportation Code of Ethics for Vendors
Proposal Pages 1 to 9

Disclosure of Investment Activities in Iran

Byrd Anti-Lobbying Certification

Addenda Nos. 1 through 2 inclusive of Acknowledgement

No Goals and Civil Rights Requirements

Award Letter with Acknowledgement

Contract DC-81

Payment Bond

Performance Bond

Corporate Resolution

Proof of Valid Business Registration with the Division of Revenue
Certificate of Public Works Contractor Registration

Approval as to Form






Form DC-86S (07/2018) CERTIFICATE OF AWARD-“STATE” FUNDED CONTRACT

PROJECT: Maintenance Dredging and Channel Improvements for the Metedeconk River/Kettle Creek Complex, Contract

No. 053201801, Brick Township, Borough of Point Pleasant, Borough of Bay Head, Borough of Mantoloking and Toms

River Township, Ocean County, New Jersey, Federal Project No: N/A, UPC No. 013090, PE No. 6110108, CE No.
=2206543, DP No. 18472

_IA) DESIGNATION AND DESCRIPTION OF PROJECT

Maintenance Dredging and Channel Improvements for the Metedeconk River/Kettle Creek Complex, Contract No.
053201801, Brick Township, Borough of Point Pleasant, Borough of Bay Head, Borough of Mantoloking and Toms River
Township, Ocean County, New Jersey, Federal Project No: N/A, UPC No. 013090, PE No. 6110108, CE No. 2206543,
DP No. 18472

(B) CERTIFICATION AS TO PUBLICATION AND NOTICE

In accordance with action taken on June 21, 2018 by the Commissioner of Transportation in approving plans and
specifications for the project described herein, advertisements were placed in compliance with R.S. 27:7-29 for bids to be
received on July 26, 2018.

The Trentonian on 7/512018, 7/12/2018 & 7/19/2018
Asbury Park Press on 7/5/2018, 7/12/2018 & 7/19/2018
Tri-Town News on 7/5/2018, 7/12/2018 & 7/19/2018

(C) SUMMARY OF BIDS RECEIVED _

In compliance with R.S. 27:7-29-30-31 and R.S. 27:7-35.1 et seq., bids were received on July 26, 2018.

After receipt, all bids were examined for acceptability and accuracy. All bids were corrected when required and ranked as
follows:

| CONTRACTOR BID AMOUNT

B &L CONTRACTING, LLC (1 $16,251,270.00
MOBILE DREDGING & VIDEOQO PIPE, INC. 2) $18,766,963.40
FERREIRA CONSTRUCTION CO,, INC. $23,988,999.50

Examiner, Bureau of Construction Services:

Quintin Viernes, Jr. Principal Engineer

Name ’ Title (@(gnatﬁ
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SPECIAL PROVISIONS

MAINTENANCE DREDGING AND CHANNEL IMPROVEMENTS FOR THE
METEDECONK RIVER / KETTLE CREEK COMPLEX
CONTRACT NO. 053201801 / CE NUMBER 2206543 / DP NUMBER 18472

BRICK TOWNSHIP, BOROUGH OF POINT PLEASANT, BOROUGH OF BAY HEAD, BOROUGH OF
MANTOLOKING, AND TOMS RIVER TOWNSHIP, OCEAN COUNTY, NEW JERSEY

AUTHORIZATION OF CONTRACT
The Contract is authorized by the provisions of Title 27 of the Revised Statutes of New Jersey and supplements thereto,
and USC (United States Code) Title 42 Sections 5170(a), 5170(b), 5172, 5173, and 5192,

SPECIFICATIONS TO BE USED

The 2007 Standard Specifications for Road and Bridge Construction, of the New Jersey Department of Transportation
(Department) as amended herein will govern the construction of this Project and the execution of the Contract.

These Special Provisions consist of the following:

Pages 1 to 50 inclusive.

The following additional project specific Attachments are located at the end of these Special Provisions:

State wage rates may be obtained from the New Jersey Department of Labor & Workforce Development (Telephone:
609-292-2259) or by accessing the Department of Labor & Workforce Development’s website at
http://lwd.dol.state.nj.us/labor/wagehour/wagerate/prevailing wage determinations.html. The State wage rates in effect
at the time of award are part of this Contract, pursuant to Chapter 150, Laws of 1963 (N.J.S.A. 34:11-56.25 et seq.).

If an employee of the Contractor or subcontractor has been paid a rate of wages less than the prevailing wage, the
Department may suspend the Work, and declare the Contractor in default.

The NJDOT must report all suspected or reported violations to the federal agency providing the funding for the project.

Contractor’s compliance is required with the Copeland “Anti-Kickback™ Act, (40 U.S.C. 3145), as supplemented by the
Department of Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on Public Building or Public Work
Financed in Whole or In Part by Loans or Grants from the United States”). Each contractor or subcontractor is
prohibited from inducing by any means, any person employed in the construction, completion or repair of public work,
to give up any part of the compensation to which he or she is otherwise entitled. The NJDOT must report all suspected
or reported violations to the federal agency providing the funding for the project

The following information is located at the end of these Special Provisions:
1. Reserved.

2. Specific Equal Employment Opportunity Responsibilities on NJDOT Federal Aid Projects. (Federal Aid
Project Attachment 2)

3. Requirements for Affirmative Action to Ensure Equal Employment Opportunity on NJDOT Federal Aid
Projects. (Federal Aid Project Attachment 3)

4.  Federal Equal Employment Opportunity Contract Specifications for NJDOT Federal Aid Projects. (Federal
Aid Project Attachment 4)

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX
DP 18472
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11.
12.
13.

State of New Jersey Mandatory Equal Employment Opportunity Language on NJDOT Federal Aid Projects.
(Federal Aid Project Attachment 5)

Investigating, Reporting, and Resolving Employment Discrimination and Sexual Harassment Complaints on
NJDOT Federal Aid Projects. (Federal Aid Project Attachment 6).

Payroll Requirements for NJDOT Federal Aid Projects. (Federal Aid Project Attachment 7)

Reserved.

Reserved.

Federal Mandatory Equal Opportunity Language on Federal Aid Projects. (Federal Aid Project Attachment
10)

Byrd Anti-Lobbying Certification. (Federal Aid Project Attachment 11)

The Department of Homeland Security Standard Terms and Conditions 2018 (Attachment 12)

Notice of Executive Order 125 requirement for posting of winning proposal and contract documents.

The following additional project specific Attachments are located at the end of these Special Provisions:

1.

Sample Equipment Schedule and Relevant Project Experience Form

The following additional project specific Attachments are posted for download on BidX:

1.

Example of a Contractor’s Daily Production Report — Hydraulic Cutterhead Dredging
(ExampleDailyProductionCutterhead.x1sx)

Example of a Contractor’s Daily Production Report — Mechanical Dredging
(ExampleDailyProductionMechanical.x1sx)

State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
1500-16-0010.1 WFD160001; Type of Approvals: Waterfront Development Permit In-Water; Permittee:
NIDOT Office of Maritime Resources, 1035 Parkway Ave, Trenton, NJ 08625; Site Location: Beaver Dam
Creek North & South Channel, Bay Head Channel, Green Cove Channel, Upper Metedeconk Channel, Winter
Yacht Basin Channel; Municipalities: Brick Township, Boroughs of Point Pleasant, Bay Head and
Mantoloking; County: Ocean (1500-16-0010.1 (NJDOT Upper Barnegat Bay).PDF)

State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
1500-16-0009.1 WFD180001 Modification; Type of Approvals: Waterfront Development Permit In-Water
Modification; Permittee: NJDOT Office of Maritime Resources, 1035 Parkway Ave, Trenton, NJ 08625; Site
Location: Kettle Creek Channel, Kettle Creek Sailors Quay Channel, Good Luck Point Channel, Sloop Creek
Channel; Municipality: Borough of Lavallette, Berkeley Township, Brick Township, Toms River Township;
County: Ocean (1500-16-0009.1 MOD.PDF)

State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
1506-16-0055.1 CZM160001; Type of Approvals: CZGP24 Habitat Creation/Restoration, Water Quality
Certificate; Permittee: NJDOT Office of Maritime Resources, 1035 Parkway Ave, Trenton, NJ 08625; Site
Location: Upper Barnegat Bay NJ State Plane: E:614882.7 N:428,778.7 Block(s) & Lot(s): [N/A, N/AJ;
Municipality: Brick Twp, County: Ocean (1506-16-0055.1 (DH18).PDF)

State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
1506-16-0055.1 CZM160001Modification; Type of Approvals: CZGP24 Habitat Creation/Restoration, Water
Quality Certificate; Permittee: NJDOT Office of Maritime Resources, 1035 Parkway Ave, Trenton, NJ 08625;
Site Location: Upper Barnegat Bay, NJ State Plane: E:614,882.7 N:428,778.7 Block(s) & Lot(s): [N/A, N/A];
Municipality: Brick Twp, County: Ocean (1506-16-0055.1 MOD (NJDEP DH18).PDF)

Department of the Army Permit; Permittee and Permit Number: New Jersey Department of Transportation
CENAP-OP-R-2016-0847; Issuing Office: Department of the Army, U.S. Army Corps of Engineers,
Philadelphia District, Wannamaker Building — 100 Penn Square East, Philadelphia, Pennsylvania 19107-3390
(2016-00847 signed permit (USACE DH18).PDF)

Department of the Army, Philadelphia District Corps of Engineers, Wannamaker Building — 100 Penn Square
East, Philadelphia, Pennsylvania 19107-3390, Regulatory Branch, Application Section II, SUBJECT:
Modification to Department of Army Permit: CENAP-OP-R-2016-00828-95; New Jersey Department of

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX
DP 18472
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Transportation — Office of Maritime Resources; Maintenance Dredging of Kettle Creek Sailors Quay, Kettle
Creek, Good Luck Point, and Sloop Creek Channels of Barnegat Bay in the Townships of Brick, Berkeley and
Toms River; and Lavallette Borough, Ocean County, New Jersey (2016-00828-95 USACE Mod Ltr Add
Dredge Hole #18.PDF)

9. Habitat Restoration Plan; Dredged Hole #18; Upper Barnegat Bay; Ocean County, New Jersey; Matrix New
World, Engineering Progress; Prepared for: Sean Flanigan, Gahagan & Bryant Associates, Inc., 9008-O Yellow
Brick Road, Baltimore, MD 21237-5608; Prepared By: Matrix New World Engineering, P.C., 26 Columbia
Turnpike, Florham Park, NJ 07932; June 2016 (Dredge Hole 18 Habitat Restoration Plan 6.30.16.PDF)

10. Summary of Sediment Sampling and Analysis Plan Results; Upper Barnegat Bay Maintenance Dredging; New
Jersey Department of Transportation; Ocean County, New Jersey; Matrix New World, Engineering Progress;
Prepared for: Jenn Grenier, AICP; WSP / Parsons Brinckerhoff; 2000 Lenox Drive; Lawrenceville, NJ 08648
Prepared By: Matrix New World Engineering, P.C., 26 Columbia Turnpike, Florham Park, NJ 07932; April
2016 (Summary of Sediment Sampling and Analysis Plan Results.PDF)

11. Upper Barnegat Bay Current Velocities Near Proposed Turbidity Barrier of Dredged Hole #18; Prepared By:
Gahagan & Bryant Associates, Inc. (20170628_DH18_Current Measurements.PDF)

12. NOAA Nautical Chart 12324 Intracoastal Waterway, New Jersey Sandy Hook to Little Egg Harbor (NOAA
12324 .PDF)

13. Ocean County Utilities Authority Re: Existing Utility Locations, Maintenance Dredging and Channel
Improvements, OCUA Reference No. 16026 (OCUA As-Built Package_11-09-2016.PDF)

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX
DP 18472
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DIVISION 100 - GENERAL PROVISIONS

SECTION 101 - GENERAL INFORMATION

101.01 INTRODUCTION
THE FOLLOWING IS ADDED:

Pursuant to N.J.S.A. 27:1B-21.6 and USC (United States Code) Title 42 Sections 5170(a), 5170(b), 5172, 5173, and
5192, the Department intends to enter into a contract for the advancement of the Project. However, sufficient funds for
the Project may not have been appropriated, and only amounts appropriated by law may be expended. Payment under
the Contract is restricted to the amounts appropriated for a fiscal year (FY).

Governing bodies have no legal obligation to make such an appropriation. There is no guarantee that additional funds
will be appropriated. Failure by governing bodies to appropriate additional funds will not constitute a default under, or a
breach of, the Contract. However, if the Department terminates the Contract or suspends work because funds have not
been appropriated, the parties to the Contract will retain their rights for suspension and termination as provided in
108.13, 108.14 and 108.15; except as indicated below.

Do not expend or cause to be expended any sum in excess of the amount allocated in the current fiscal year's Capital
Program (as specified below). The Department will notify the Contractor when additional funding has been
appropriated. Any expenditure by the Contractor which exceeds the amount appropriated is at the Contractor's risk and
the Contractor waives its right to recover costs in excess of that appropriated amount.

It is the Department’s intent to seek reimbursement for eligible project costs from the Federal Emergency Management
Agency (“FEMA”).

101.01.01 — Contract as FEMA Variation on 2007 Standard Specifications

Contractor acknowledges that this contract is a variation on the Department’s 2007 Standard Specifications for Road and
Bridge Construction, which was in part to satisfy the requirements of the Federal Highway Administration and the
United States Department of Transportation. Contractor agrees that any requirements of the Contract which refer to the
requirements United States Code Titles 23 and 49, or regulations promulgated thereunder, are binding as a matter of
contract, even if the Department is not legally required to include such requirements for the purpose of federal
compliance.

In the event of an unresolvable conflict between the requirements of Title 23 or 49 and the requirements of the
Department of Homeland Security or FEMA, the latter will control.

Contractor will perform its duties in a manner that will not cause the Department to be in violation of any of the laws,
regulations, orders or policies listed in Attachment 12, “The Department of Homeland Security Standard Terms and
Conditions 2018.” Comply with all applicable provisions of Attachment 12, “The Department of Homeland Security
Standard Terms and Conditions 2018.”

101.02 ABBREVIATIONS
THE FOLLOWING ABBREVIATIONS ARE ADDED:

AD after dredge

ADA Americans with Disabilities Act
AIWW Atlantic Intracoastal Waterway
BCE Bureau of Coastal Engineering

BD before dredge

CDF Confined Disposal Facility

CFR Code of Federal Regulations

CUF Commercially Useful Function
DBE Disadvantaged Business Enterprise

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX
DP 18472
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DCR/AA New Jersey Department of Transportation, Division of Civil Rights and Affirmative Action
DH# 18  Dredge Hole Number 18

EEO Equal Employment Opportunity

EHP Environmental Planning and Historic Preservation Program
ESBE Emerging Small Business Enterprise

FEMA Federal Emergency Management Administration

GFE Good Faith Effort

HDPE High Density Polyethylene

MHW Mean High Water

MHHW  Mean Higher High Water

MLW Mean Low Water

MLLW Mean Lower Low Water

MTL Mean Tide Line

NAD ’83 North American Datum 1983 (Horizontal)

NAVD’88 North American Vertical Datum 1988 (Vertical)

NJICWW New Jersey Intracoastal Waterway

oJT On-The-Job-Training

OMR Office of Maritime Resources
RE Resident Engineer

SAV Submerged Aquatic Vegetation
SBE Small Business Enterprise
USC United States Code

USDOL  United States Department of Labor

101.03 TERMS
THE FOLLOWING TERMS ARE CHANGED.

Contractor. The individual, firm, partnership, corporation, joint venture, or any acceptable combination thereof
contracting with the Department for performance of the Contract. For the purpose of carrying out the Contract, it also
means the Contractor’s representative.

pavement structure. The combination of pavement, base courses, and when specified, a subbase course, placed on a
subgrade to support the traffic load and distribute it to the roadbed (see Figure 101-1). These various courses are defined
as follows:

1. pavement. One or more layers of specified material of designed thickness at the top of the pavement
structure.

2. Dbase course. One or more layers of specified material of designed thickness placed on the subgrade or
subbase.

3. subbase. One or more layers of specified material of designed thickness placed on the subgrade.

Subcontractor. An individual, firm, partnership, corporation, joint venture, or any acceptable combination thereof, to
which the Contractor subcontracts part of the Work pursuant to 108.01.

THE FOLLOWING TERMS ARE ADDED.

Commercially Useful Function. Occurrences in which the subcontractor is be responsible for the execution of a
distinct element of the work of a contract and carrying out its responsibilities by actually performing, managing, and
supervising the work involved., and with respect to materials and supplies used on the contract, prepares the estimate,
negotiates price, determines quality and quantity, orders the material, arranges delivery, installs (where applicable), and
pays for the material and supplies itself for the project.

Discrimination. That act (or action) whether intentional or unintentional, through which a person in the United States,
solely because of race, creed, color, national origin, age, ancestry, nationality, sex (including pregnancy and sexual
harassment), marital status, domestic partnership or civil union status, affectional or sexual orientation, gender identity or
expression, atypical hereditary cellular or blood trait, genetic information, liability for military service, or disability has
been otherwise subjected to unequal treatment.

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX
DP 18472
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Federal Aid Project. Any agreement or modification thereof between NJDOT and any applicant and a person for
construction work which is paid for in whole or in part with funds obtained from the Federal government or borrowed on
the credit of the Federal government pursuant to any program involving a grant, contract, loan, insurance or guarantee
under which the NJDOT itself participates in the construction work.

Federal Aid Project Attachments. Attachments to the Contract Special Provision document, used for Federal aid
projects.

ITS commissioning. Completion of Level A testing of an Intelligent Transportation System per 704.03.01. This does
not constitute Acceptance by the Department of the work.

State Funded Project Attachments. Attachments to the Contract Special Provision document, used for wholly state
funded contracts.

Special Provisions. Project specific specifications, non-standard specifications, and requirements for the performance of
prescribed work which, in addition to the Standard Specifications, is part of the Contract documents.
101.04 INQUIRIES REGARDING THE PROJECT

1. Before Award of Contract.
THE FIRST PARAGRAPH IS CHANGED TO:

Submit inquiries and/or view other questions/answers by following the format prescribed on the project’s
electronic bidding web page.
THE SECOND PARAGRAPH IS CHANGED TO:
The deadline for submitting inquiries is 12:00 noon, 7 days before the opening of bids.
2.  After Award of Contract.

Office of Maritime Resources
Mr. W. Scott Douglas

1035 Parkway Avenue
Trenton, NJ 08625
Telephone: 609-530-4773

SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS

102.01 QUALIFICATION TO BID
SECOND CRITERIA IS CHANGED TO:

2. Before the receipt of the bid or accompanying the bid, the Bidder has disclosed ownership as required by
N.J.S.A. 52:25-24.2.

102.02 BIDDER REGISTRATION AND DOWNLOADING OF THE PROPOSAL DOCUMENTS
THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

The Bidder shall not alter or in any way change the software.

102.03 REVISIONS BEFORE SUBMITTING A BID
THE SECOND PARAGRAPH IS CHANGED TO:

The Bidder shall acknowledge all addenda posted through the Department’s website. The addenda acknowledgement
folder is included in the Department’s electronic bidding file. The Department has the right to reject the bid if the Bidder
has not acknowledged all addenda posted.

102.04 EXAMINATION OF CONTRACT AND PROJECT LIMITS
THE FOLLOWING IS ADDED AFTER THE SECOND PARAGRAPH:

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX
DP 18472
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Data and information furnished or referred to in the Contract Documents is for the Contractor's information. The
Contractor is to rely on the technical data only. The Department is not responsible for any interpretation of or conclusion
drawn by the Contractor from the data or information provided.

The indications of physical conditions on the plans and in the specifications are the result of review of earlier project
documents at the same or nearby sites, site visits, site investigations by land and hydrographic surveys, sediment
sampling, and laboratory tests on the dates indicated.

1. Evaluation of Subsurface and Surface Conditions.

The materials to be excavated are anticipated to be shoal deposits that have formed since the areas were last dredged.
Available information from sampling and analyses is included as an attachment to these Special Provisions. In addition,
expect debris commonly found abandoned or deposited by storms in a channel — i.e., tires, ropes, roots, pilings, etc.

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX
DP 18472
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2.

Utility Agreements.

THE LAST SENTENCE IS DELETED.

3.

Existing Plans and As-Builts.

ENTIRE PART IS CHANGED TO:

The Department will provide a list of existing structures bearing structure numbers within the Project on the
Plans. The Department will list the existing plans including structural plans, contour maps and as-built plans
used in the development of the Contract in the Special Provisions. The Bidder may download the existing
plans including structural plans, contour maps and as-built plans of Department-owned facilities through the
electronic bidding process along with the Proposal documents. The Bidder shall obtain plans of municipality-
owned or county-owned facilities through the municipality or county. The Bidder shall verify information
obtained from the existing documents with regard to its application to bidding and performing the Contract.

Existing Plans including structural plans, contour maps and as-built plans used are as follows:

a.  State of New Jersey
Department of Environmental Protection
Division of Coastal Resources
Bureau of Coastal Engineering
Pre-Dredge Survey
Beaver Dam — North & South Channel
Brick Township, Ocean County
D.B.C. Project No. P-402
Prepared By Cahn Inc.
Engineering — Planning
510 South Burnt Mill Road
Voorhees, NJ 08043
Sheets 1-3

b.  State of New Jersey
Department of Environmental Protection
Division of Coastal Resources
Bureau of Coastal Engineering
Proposed Dredging
North BeaverDam Creek
Township of Brick & Borough of Point Pleasant,
County of Ocean
Date: Nov. 14, 1988
Sheets 1-4 and Sheet 1 of 1

c.  Project No. 298
State of New Jersey
Department of Conservation and Economic Development
Division of Planning and Development
Survey Before Dredging
Survey After Dredging
Metedeconk River
Township of Brick
County of Ocean
June 1, 1949

d.  Project No. 2036
State of New Jersey
Department of Environmental Protection
Division of Coastal Resources

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX
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Bureau of Coastal Engineering
Proposed Dredging
Metedeconk River

Ocean County

Date: Aug. 2, 1985

Sheet 2 of 3

102.07 PREPARATION OF THE BID
THE FOLLOWING IS ADDED AFTER THE FIFTH PARAGRAPH:

On Federal aid projects, all Bidders shall keep records of all DBE and non-DBE firms that provide a bid or quote to the
Bidder for the Contract for use in providing the information to the Department in the development of a Bidder’s List.
The records will include the name, address, phone number, E-mail address, DBE/ESBE status of the firm, NAICS
Code(s) applicable to the kind of work the firm would perform on the project and type of work for subcontracted work
for each DBE and non-DBE firm that provides a bid or quote for the Contract. This information shall be made available
to the Department upon request.

For each Federal aid contract that they submit a Bid, each Bidder shall prepare a CR-261 - DBE and non-DBE Firms
Providing a Bid or Quote for the Contract form. All Bidders are required to submit this information on a yearly basis to
the Department, with the information submitted to the Division of Civil Rights and Affirmative Action by September 30
of each year.

102.09 PROPOSAL BOND
THE FIFTH PARAGRAPH IS CHANGED TO:

The Department will not accept Proposal Bonds that do not comply in all respects with the provisions of N.J.A.C. 16:44-
7.3(e) and that are not substantiated by a valid power of attorney executed by the Surety.

102.10 SUBMISSION OF BIDS
THE SECOND PARAGRAPH IS CHANGED TO:

The Bidder shall ensure delivery of its bid with all required components and attachments, including, but not limited to
the following:

Schedule of Items.

Proposal Electronic Bidding File with Bidder’s Certification.

For wholly State funded contracts, acknowledgement of compliance with the registrations specified in 102.01.
For wholly State funded contracts, acknowledgement of compliance with N.J.S.A. 19:44A-20.13, et seq.
Proposal Bond form.

Other related documents as specified in the Contract.

On the Disclosure of Investment Activities in Iran (Form DC-16) provided by the Department, certify
pursuant to N.J.S.A. 52:32-58, that neither the bidder, nor one of its parents, subsidiaries, and/or affiliates (as
defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of the Treasury's List of Persons or Entities
Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment
activities set forth in N.J.S.A. 52:32-56(f). If the bidder is unable to so certify, the bidder shall provide a
detailed and precise description of such activities to the Department.

8. For Federal Aid Projects exceeding a bid amount of $100,000 or more, Bidder shall certify to the Byrd Anti-
Lobbying Act requirements under 31 USC 1352.

Nk v =

THE FOLLOWING IS ADDED AFTER THE SECOND PARAGRAPH:

A directory of certified Disadvantaged Small Businesses Enterprise firms can be found in the New Jersey Unified
Certification Program Vendor Certification database, online at https://njucp.dbesystem.com/.

A directory of certified Emerging Small Business Enterprise firms can be found in the Emerging Small Business
Program online directory at http://www.state.nj.us/transportation/business/civilrights/pdf/ESBEDirectory.pdf.

A directory of registered Small Businesses Enterprise firms can be found in the New Jersey Selective Assistance Vendor
Information (NJSAVI) database online at https://www?20.state.nj.us/TYTR_SAVI/vendorSearch.jsp.
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All of the above directories are to be used as a source of information only and does not relieve the Bidder of their
responsibility to seek out Enterprises not listed, prior to bidding.

102.15 DISQUALIFICATION OF BIDDERS
THE ENTIRE SUBSECTION IS CHANGED TO:

The Department will disqualify a Bidder and reject a bid submitted by that Bidder if the Bidder is determined by the
Department to lack responsiveness. Failure of a Bidder to follow the requirements of 102.10 demonstrates a lack of
responsiveness.

The Department will disqualify a Bidder and reject a bid submitted by that Bidder if the Bidder is determined by the
Department to lack responsibility. Factors demonstrating a lack of responsibility include, but are not limited to:

1. Evidence of collusion among Bidders.

Uncompleted work, which in the opinion of the Department, might hinder or prevent completion of additional
work if awarded.

Reserved.

N

. Reserved.

. Reserved.

Reserved.

Failure to submit within 5 days of bid opening, a completed and signed DBE/ESBE/SBE Regular

Dealer/Supplier Verification (Form CR-272) for each DBE/ESBE/SBE Regular Dealer/Supplier listed on the

CR-266, if applicable.

8.  Failure of the bidder to meet the Contract DBE, ESBE or SBE goal, or make adequate good faith efforts to do
SO.

9.  Submission of a materially unbalanced bid. A materially unbalanced bid is a bid where there is a reasonable
doubt that award to the Bidder submitting a mathematically unbalanced bid, which is structured on the basis
of nominal prices for some work and inflated prices for other work, will result in the lowest ultimate cost to
the Department.

10. Lack of competency or lack of adequate machinery, plant, or other equipment.

11.  Unsatisfactory performance on previous or current contracts.

12.  Questionable moral integrity as determined by the Attorney General of New Jersey or the Department.

13.  Any other outward actions or lack of action that demonstrates the Bidder is not responsible.

14. Disqualification, suspension, or debarment of an individual, firm, partnership, corporation, joint venture, or
any combination as required by N.J.A.C. 16:44-11.1 for state projects.

15. Disqualification, suspension, or debarment of an individual firm, partnership, corporation, joint venture, or

any combination as required by N.J.A.C. 16:44-11.1 or Federal Government’s System for Award

Management (SAM), located at https://www.sam.gov/portal/SAM/#1for federally assisted contracts.

Nownk W

SECTION 104 - SCOPE OF WORK

104.03.03 Types of Changes
3. Changes in the Character of Work.

a. Differing Site Condition.
THE SECOND PARAGRAPH IS CHANGED TO:

The Department will make payment for increased costs resulting from a Type 1 or Type 2 Differing Site Condition
as a change in the character of work; however, the Department will not consider making payment for a differing
site condition unless the resulting change in cost exceeds $7,500. Except, if the Contractor incurs cost as the result
of multiple differing site conditions, with the cost of each separate differing site condition having a value of at least
$1,500 but not more than $7,500, the Department will consider making payment for such costs if the aggregate cost
of the multiple differing site conditions exceeds $7,500. If the change in cost exceeds these amounts, the
Department will base the modification on the total cost of the change, and the Department will not deduct the
threshold amount of $7,500 from the cost of the change.
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104.03.04 Contractual Notice
THE SECOND PARAGRAPH IS CHANGED TO:

Immediately provide written notice to the RE of a circumstance that is believed to be a change to the Contract. If notice
is not provided on Contractual Notice (Form DC-161), include the following in the initial written notice:

A statement that this is a notice of a change.

The date when the circumstances believed to be a change were discovered.

A detailed and specific statement describing the nature and circumstances of the change.
If the change will or could affect costs to the Department.

If the change will or could affect Contract Time as specified in 108.11.01.C.

M

In addition to the hard copy of the notice, email the notice to the RE. It is not necessary to attach listed documents to the
email.

104.03.08 Force Account

7. Equipment.

a. Contractor-Owned Equipment.
PART 1 IS CHANGED TO:

1 The Department will calculate the “rental” hourly rates by dividing the monthly rate by 176. The
Department will not use weekly, daily, or hourly rates. The Department will apply rental hourly
rates for every hour the equipment is in active use, except that for any 30-day period, the
Department will limit the total amount paid for each piece of equipment to a maximum of the
monthly rate.

THE FOLLOWING PART IS ADDED:
6. The Department will make payment for costs for transporting equipment to and from the work
site, if said costs are solely required as a direct result of the Force Account activity.
THE SECOND PARAGRAPH IS CHANGED TO:

The payment established is full payment for all equipment costs, including the cost of fuel, repairs, maintenance,
depreciation, storage and incidentals.

10. Subcontractors.
THE SECOND PARAGRAPH IS CHANGED TO:

The Department will make payment for markup on subcontracted work at the rate of 5 percent applied on the
total amount of all costs for subcontracted force account work up to $500,000 and 2% applied on the total
amount of all costs for subcontracted force account work over $500,000.

104.03.09 Delay Damages

1. Non-Productive Activity.

e. Equipment.
THE FIRST SENTENCE IS CHANGED TO:

If as the result of the delay, equipment cannot be used for any active work, and is directed by the RE to
remain on the work site during the delay, the Department will make payment as specified in
104.03.08.7.a.5.
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SECTION 105 - CONTROL OF WORK
105.01 AUTHORITY OF THE DEPARTMENT

105.01.01 RE
THE LAST PARAGRAPH IS CHANGED TO:

The RE has the authority to suspend the Work wholly or in part and to suspend Estimates, as specified in 109.05, for
failure of the Contractor to correct conditions unsafe for the workers or the general public, for failure to carry out
provisions of the Contract, including but not limited to DBE/ESBE/SBE program regulations in the administration of the
Contract, or for failure to comply with RE direction. The RE also has the authority to suspend the Work wholly or in
part for unsuitable weather, for conditions considered unsuitable for the prosecution of the Work or portion of the Work,
or for any other condition or reason deemed to be in the interest of the public.

THE FOLLOWING NEW SUBPART IS ADDED:

105.01.03 Contractor Performance Evaluation

Pursuant to N.J.A.C. 16:44-1 et seq., the Department will assign Performance Evaluation ratings to determine the
Contractor’s Work Classification Limit.

The RE will perform a Contractor Performance Evaluation using the Department’s form DC-83 that is current at the time
of bid. The Department’s form DC-83 is available at http://www.state.nj.us/transportation/eng/forms/. The RE will
perform the Contractor Performance Evaluation at the end of the annual rating period, which extends from January 1
through December 31, if the value of work performed is at least 25% of the Total Adjusted Contract Price or has a value
of more than $1 million. If a Project is completed prior to the end of the regular annual rating period, the RE will
perform the Contractor Performance Evaluation when the Department initiates a Certificate of Completion. The
Department may extend the rating period or decide to not perform a Contractor Performance Evaluation Rating at its sole
discretion, and will provide the Contractor with written notification of a decision to extend a rating period or to not
perform a Contractor Performance Evaluation Rating. The RE will provide the Contractor with the breakdown and
weighting of the Quality/Contract Compliance subcategories at the preconstruction conference. The Contractor
Performance Evaluation process is not an administrative process and is contractual in nature.

Meet with the RE to review the Contractor Performance Evaluation rating when requested by the RE. A protest
regarding the Performance Evaluation rating will be resolved through the Rating Review meeting process specified in
this Subpart and not through the Contractual Claim Resolution Process specified in Subsection 107.12.

The Contractor may only protest a Contractor Performance Evaluation rating of less than 70. If the Contractor receives a
Contractor Performance Evaluation rating of less than 70, the Contractor may protest the assigned rating by submitting a
request for a Rating Review meeting with the Department Manager as specified in Subsection 101.04 (2) of the Special
Provisions, responsible for the administration of the construction. Submit a written request for a Rating Review meeting
to the Department Manager within 15 days of receiving the Contractor Performance Evaluation Rating from the RE.
Provide with the request for a Rating Review Meeting a specific and detailed statement of the reasons for the protest and
provide a copy of any documents that the Contractor wants the Department to consider. The Contractor waives its right
to protest a Contractor Performance Evaluation Rating if it does not submit a written request for a Rating Review
meeting within 15 days of the Contractor’s receipt of the Contractor Performance Evaluation Rating.

The Department Manager will schedule and hold a meeting to review the Contractor’s Performance Evaluation with the
Contractor and hear the Contractor’s protest within 30 days of receiving the Contractor’s request for a Rating Review
meeting. The Department Manager will issue a written decision upholding or adjusting the Performance Evaluation
rating within 10 days of conducting the Rating Review meeting.

105.02.01 Labor and Equipment
THE FIRST PARAGRAPH OF PART 1 IS CHANGED TO:

1. Labor. Employ workers that have sufficient skill and experience to properly perform the work assigned to
them. Do not engage or employ current Department employees or workers that would cause the worker to be
in violation of N.J.S.A. 52:13D-17. Do not engage or employ any former federal, state, or municipal worker
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who has been personally or individually debarred or subject to a forfeiture of public office pursuant to
N.J.S.A. 2C:51-2.

THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH OF PART 1:

Field Management Personnel - Provide Field Management Personnel to perform the functions of Supervisor,
Quality Engineer/Inspector, and Safety/Environmental Engineer/Inspector. The Field Management Personnel
are required on-site when this Contract has active on-going work. Field Management Personnel must be
available by phone, email, text, or other electronic media during all work periods. Submit the names, contact
information and description of responsibility for Field Management Personnel prior to start of mobilization
activities. Provide sufficient supervisory personnel to oversee multiple shifts as appropriate to work
schedule.

Workmanship - Accomplish all work using the best standard practices for the type of work being performed.
Utilize only skilled and qualified workmen appropriate to the task being performed. Install all materials and
equipment in accordance with plans, specifications, and manufacturers’ instructions, and conform to contract
documents.

Safety and Reliability - It is the responsibility of the Contractor’s Supervisor, to ensure the safety and
productivity of the craftsmen and technicians working on this subcontract. Failure of Contractor personnel to
fulfill their duties safely and within the expected quality and professionalism as could reasonably be expected
of workers skilled and qualified in the type of work being performed, will result in a formal notice to the
Contractor’s management to replace personnel. As applicable, comply with the provisions of the Contract
Work Hours and Safety Standards Act, 40 USC Section 3702 and 3704, and implemented by 29 CFR Part 5,
29 CFR Part 2916, and 2 CFR Part 200, Appendix II.

THE FOLLOWING SUBPART IS ADDED:

105.02.05 Civil Rights Requirements

The Contractor is obligated to comply with Title VI of the Civil Rights Act of 1964, and 28 CFR Section 50.3, 2 C.F.R.
Part 200 and 2 C.F.R. Part 200 Appendix II, 44 CFR Part 7 and any other Rules relative to Nondiscrimination as they
may be amended from time to time, which are herein and incorporated by reference and made part of the Contract. The
Contractor in the performance of the Contract agrees to comply with nondiscrimination regulations and other
requirements as specified in Section 107. Failure of a Contractor to comply with the nondiscrimination provisions of the
Contract may result in the actions as set forth as specified in Sections 105, 108 and 109.

The source of funding determines which EEO regulations and goals (Federal and/or State goals) apply to a specific

project.

1.

Federal Aid Projects. On contracts containing Federal funding, Federal EEO regulations and goals apply as
specified in Federal Aid Project Attachments 1 through 11. The DCR/AA monitors and reviews these
projects on behalf of the FEMA (2 CFR Part 200).

Ensure compliance with the labor standards provisions of the Contract. Submit weekly certified payrolls as
required in the Contract. Failure of a Contractor to meet the requirements of this paragraph may result in
payment being delayed or withheld as specified in Section 105, default as specified in Section 108,
disqualifying the Contractor from future bidding as non-responsible, or termination of the Contract as
specified in Section 108.

Obtain subcontract agreements as specified in Section 108. Failure of a Contractor to meet this requirement
may result in payment being delayed or withheld as specified in Section 105, default as specified in Section
108, disqualifying the Contractor from future bidding as non-responsible, or termination of the Contract as
specified in Section 108.

The Contractor is responsible for compliance by any subcontractor, lower tier subcontractor as specified in
Section 108.

The Contractor and subcontractors are required to provide all information and reports as specified in Section
107.
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105.05 WORKING DRAWINGS
THE SECOND PARAGRAPH IS CHANGED TO:

Ensure that working drawing submissions also conform to the Department design manuals and other Department
standards for the proposed work. After Award, the Department will provide additional formatting information, the
number of copies required, and the address of the receiving designated design unit.

THE THIRD PARAGRAPH IS CHANGED TO:

Submit working drawings on 22 x 36-inch sheets. The Department may approve the use of 8-1/2 x 11 inch sheet on a
case by case basis. Submit design calculations required for the working drawings on 8-1/2 x 11-inch paper. Submit 7
copies of the working drawings to the designated design unit for review with a copy of the transmittal letter to the RE.
For railroad-carrying structures, submit 4 additional copies to the designated design unit. Submit an additional copy for
each outside testing agency or authority involved in the Project.

THE NINTH PARAGRAPH IS CHANGED TO:

Submit working drawings for certification or approval as specified in Table 105.05-1. This list is not all inclusive.
Ensure that the working drawings submitted for approval are signed and sealed by a Professional Engineer. The working
drawings submitted for certification are not required to be signed and sealed by a Professional Engineer unless they alter
the original Contract.

THE FOLLOWING IS ADDED:

1. Work Plan

Prior to commencement of dredging operations, prepare and submit for approval a work plan drawing that
shows the locations and intended sequential order of mobilization and dredging work in detailed increments of
no greater than one (1) calendar days duration. For each project channel, indicate the length and width of
dredge cuts to be made for each incremental segment and show the relationship of dredging location with the
discharge pipe and fill locations for each work segment shown. Include in the work plan a description
demonstrating that the dredging plant to be used will meet the requirements as described in Section 202.02.02
of these specifications. Include booster pumps and general pipeline descriptions. Complete and include in the
Work Plan the sample equipment schedule and relevant project experience forms provided as an attachment to
these Special Provisions.

Submit a detailed description of the equipment, means and methods of material placement. Include details that
shows methods to place dredged material within the confines of the DH#18 placement site such that the permit
requirements are maintained. Provide dredging and placement sequence that executes the required layering as
shown on the plans. Include equipment, attachments, diffusers and construction methods that places the material
in vertical lifts such that displacement of underlying material is limited and so that differential filling is limited
to two feet. Propose frequency of survey data collection for proper DH#18 placement assessment.

2. Pipeline Route Plan

Prepare and submit for approval a Pipeline Route Plan, detailing the locations and method of placement of all
dredge discharge pipelines prior to commencement of dredging operations. Include in the Pipeline Route Plan
the method by which the pipeline will be placed to avoid interference with commercial and recreational marine
traffic and detailed descriptions of the type of pipeline proposed (floating or submerged). Also, include in the
Pipeline Route Plan drawings indicating the clearances for navigation, anticipated booster placement locations,
details of road crossing arrangements (if applicable) and details of pipe placement at the placement sites.

Obtain written approval of the Pipeline Route Plan from the RE prior to start of mobilization.

3. Channel Closure Plan
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Prepare and submit for approval a Channel Closure Plan prior to commencement of dredging operations.
Include description of allowable closure dates and times of day. Include a log of correspondence and proof of
coordination with any affected marinas and the US Coast Guard. Allowable channel closure schedule is to be in
accordance with Section 105.08 — 7d.

TABLE 105.05-1 IS CHANGED TO:

Table 105.05 1 — Working Drawing Submission Category

Certified Approved
Work Plan

Pipeline Route Plan

Channel Closure Plan

THE FIRST PARAGRAPH UNDER PART 1 OF TENTH PARAGRAPH IS CHANGED TO:

1. Certified Working Drawings. For working drawings requiring certification, include 2 blank blocks directly
above the title block. Designate one block for design unit certification, and designate the other block for the
Contractor’s approval stamp and a signed statement stating that the Contract has not been altered. The
Department will require 30 days for review and certification or rejection and return of certified working
drawings.

1. Certified Working Drawings.
THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

The Department will require 14 days for review and certification or rejection and return of certified working
drawings.

2. Approved Working Drawings.
THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

The Department will require 14 days for review and approval or rejection and return of working drawings.
THE FIRST PARAGRAPH AFTER 105.05 PART 2 “APPROVED WORKING DRAWINGS” IS CHANGED TO:

After the submitted working drawings have been stamped “CERTIFIED,” “CERTIFIED AS NOTED,” or
“APPROVED,” submit the final drawings, including the Designer’s stamp, the Department’s stamp, and the Contractor’s
approval stamp, containing the word “APPROVED,” and the Contractor’s original signature and date on 3.15 mil
minimum polyester film to the RE at least 30 days before Completion. Also, submit the specified number of copies on
bond. Ensure that lines and lettering are opaque and of sufficient height and width so that legible 11 x 17 inch
reductions may be made.

105.07.01 Working in the Vicinity of Utilities

A. Initial Notice.
The corporations, companies, agencies, or municipalities owning or controlling existing utilities located within the
project limits, and the names, titles, address, and telephone number of their local representative are as listed below:

Brick Township, Ocean County

ELECTRIC

Jersey Central Power and Light

Mr. Harvey Lockley

331 Newman Spring Road, Building 3
Red Bank, NJ 07701

hlockley @firstenergycorp.com
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Telephone: 732-212-4262

TELECOMMUNICATION
Verizon New Jersey, Inc.

Mr. Frank Antisell

6000 Hadley Road

South Plainfield, NJ 07080
Frank.t.antisell @verizon.com
Telephone: 908-412-6160

GAS

New Jersey Natural Gas Company
John Wyckoff

1415 Wyckoff Road

P.O. Box 1464

Wall, NJ 07719
jbwyckoff@njng.com

Telephone: 732-938-7864

Fax: 732-919-7854

CABLE TELEVISION

Comcast Cable Communications Management, LLC
Mr. Sal DiMaggio

403 South Street

Eatontown, NJ 07724
Salvatore_dimaggio@cable.comcast.com
Telephone: 732-652-2720

WATER

Brick Township Municipal Utilities Authority
Mr. Stephen T. Specht, P.E.

1551 Highway 88 West

Brick, NJ 08724

specht@brickmua.com

Telephone: 732-458-7000

SANITARY

Brick Township Municipal Utilities Authority
Mr. Stephen T. Specht, P.E.

1551 Highway 88 West

Brick, NJ 08724

specht@brickmua.com

Telephone: 732-458-7000

Borough of Point Pleasant, Ocean County

ELECTRIC

Jersey Central Power and Light

Mr. Harvey Lockley

331 Newman Spring Road, Building 3
Red Bank, NJ 07701

hlockley @firstenergycorp.com
Telephone: 732-212-4262

TELECOMMUNICATION
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Verizon New Jersey, Inc.

Mr. Frank Antisell

6000 Hadley Road

South Plainfield, NJ 07080
Frank.t.antisell @verizon.com
Telephone: 908-412-6160

GAS

New Jersey Natural Gas Company
John Wyckoff

1415 Wyckoff Road

P.O. Box 1464

Wall, NJ 07719
jbwyckoff@njng.com

Telephone: 732-938-7864

Fax: 732-919-7854

CABLE TELEVISION

Comcast Cable Communications Management, LLC
Mr. Sal DiMaggio

403 South Street

Eatontown, NJ 07724
Salvatore_dimaggio@cable.comcast.com
Telephone: 732-652-2720

WATER

Borough of Point Pleasant Public Works
Mr. Thomas Falke

730 Albert Clifton Avenue

P.O. Box 25

Point Pleasant, NJ 08742

tfalke @ptboro.com

Telephone: 732-892-1287

SANITARY

Borough of Point Pleasant Public Works
Mr. Thomas Falke

730 Albert Clifton Avenue

P.O. Box 25

Point Pleasant, NJ 08742

tfalke @ptboro.com

Telephone: 732-892-1287

Borough of Bay Head, Ocean County

ELECTRIC

Jersey Central Power and Light

Mr. Harvey Lockley

331 Newman Spring Road, Building 3
Red Bank, NJ 07701

hlockley @firstenergycorp.com
Telephone: 732-212-4262

TELECOMMUNICATION
Verizon New Jersey, Inc.
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Mr. Frank Antisell

6000 Hadley Road

South Plainfield, NJ 07080
Frank.t.antisell @verizon.com
Telephone: 908-412-6160

GAS

New Jersey Natural Gas Company
John Wyckoff

1415 Wyckoff Road

P.O. Box 1464

Wall, NJ 07719
jbwyckoff@njng.com

Telephone: 732-938-7864

Fax: 732-919-7854

CABLE TELEVISION

Comcast Cable Communications Management, LLC
Mr. Sal DiMaggio

403 South Street

Eatontown, NJ 07724
Salvatore_dimaggio@cable.comcast.com
Telephone: 732-652-2720

WATER

New Jersey American Water Company, Inc.
Mr. Brad Cole

1025 Laurel Oak Road

Voorhees, NJ 08043
Bradley.cole@amwater.com

Telephone: 856-782-2379

SANITARY

Brick Township Municipal Utilities Authority
Mr. Stephen T. Specht, P.E.

1551 Highway 88 West

Brick, NJ 08724

specht@brickmua.com

Telephone: 732-458-7000

Borough of Mantoloking, Ocean County

ELECTRIC

Jersey Central Power and Light

Mr. Harvey Lockley

331 Newman Spring Road, Building 3
Red Bank, NJ 07701

hlockley @firstenergycorp.com
Telephone: 732-212-4262

TELECOMMUNICATION
Verizon New Jersey, Inc.
Mr. Frank Antisell
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6000 Hadley Road

South Plainfield, NJ 07080
Frank.t.antisell @verizon.com
Telephone: 908-412-6160

GAS

New Jersey Natural Gas Company
John Wyckoff

1415 Wyckoff Road

P.O. Box 1464

Wall, NJ 07719
jbwyckoff@njng.com

Telephone: 732-938-7864

Fax: 732-919-7854

CABLE TELEVISION

Comcast Cable Communications Management, LLC
Mr. Sal DiMaggio

403 South Street

Eatontown, NJ 07724
Salvatore_dimaggio@cable.comcast.com
Telephone: 732-652-2720

WATER

New Jersey American Water Company, Inc.
Mr. Brad Cole

1025 Laurel Oak Road

Voorhees, NJ 08043
Bradley.cole@amwater.com

Telephone: 856-782-2379

SANITARY

Borough of Mantoloking Engineering Department
Mr. Larry Plevier, P.E.

P.O. Box 4391

Brick, NJ 08723

engineer @mantoloking.org

Telephone: 732-475-6983 ext 310

Toms River Township, Ocean County

ELECTRIC

Jersey Central Power and Light

Mr. Harvey Lockley

331 Newman Spring Road, Building 3
Red Bank, NJ 07701

hlockley @firstenergycorp.com
Telephone: 732-212-4262

TELECOMMUNICATION
Verizon New Jersey, Inc.
Mr. Frank Antisell

6000 Hadley Road

South Plainfield, NJ 07080
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Frank.t.antisell @verizon.com
Telephone: 908-412-6160

GAS

New Jersey Natural Gas Company
John Wyckoff

1415 Wyckoff Road

P.O. Box 1464

Wall, NJ 07719
jbwyckoff@njng.com

Telephone: 732-938-7864

Fax: 732-919-7854

CABLE TELEVISION

Comcast Cable Communications Management, LLC
Mr. Sal DiMaggio

403 South Street

Eatontown, NJ 07724

Salvatore_dimaggio @cable.comcast.com
Telephone: 732-652-2720

WATER

United Water New Jersey, Inc.
Mr. Michael Willis

1451 Route 37 West Suite 2
Toms River, NJ 08755
Michael.willis @unitedwater.com
Telephone: 732-557-7763

SANITARY

Toms River Department of Public Works
Mr. Louis Amoruso

1672 Church Road

Toms River, NJ 08753

Telephone: 732-255-1000

105.08 ENVIRONMENTAL PROTECTION

THE LAST SENTENCE OF THE FIFTH PARAGRAPH IS DELETED. ADD THE FOLLOWING TWO
PARAGRAPHS AFTER THE FIFTH PARAGRAPH:

This section also covers prevention of environmental pollution and damage as the result of construction operations under
this contract and for those measures set forth in other sections of these specifications. For the purpose of this
specification, environmental pollution and damage are defined as the presence of chemical, physical, or biological
elements or agents which adversely affect human health or welfare; unfavorably alter ecological balances of importance
to human life; affect other species of importance to man; or degrade the utility of the environment for aesthetic, cultural,
and/or historical purposes. The control of environmental pollution and damage requires consideration of air, water, and
land, and includes management of visual esthetics, noise, solid waste, radiant energy and radioactive materials, as well as
other pollutants.

There are necessary measures for protection of the environment. Environmental protection requirements under this
contract are as important to overall completion of work as other technical aspects. Failure to meet the requirements of
these specifications for environmental protection may result in work stoppages, or termination for default. No claims for

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX
DP 18472
Page 20 of 50



extension of time or damages due to any such work stoppages are permitted. Promptly perform any repairs from
damages caused by the violation of the provisions of these specifications at no additional cost to the State.

Also, comply with the following:
SUB-PARTS 1 THRU 4 ARE DELETED AND REPLACED WITH THE FOLLOWING:

1. Quality Control - Establish and maintain quality control oversight for all items of the work. Report any deviations of
the work with respect to the Contract Specifications or Plan Drawings to the RE by the close of business on the day of
occurrence.

2. Permits and Authorizations - Comply with all requirements under the terms and conditions set out in the following
permit(s) and authorization(s) listed below. These permit(s) and authorization(s) are available as attachments to these
Special Provisions and the Conditions herein.

1. State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
1500-16-0010.1 WFD160001; Type of Approvals: Waterfront Development Permit In-Water; Permittee:
NJDOT Office of Maritime Resources, 1035 Parkway Ave, Trenton, NJ 08625; Site Location: Beaver Dam
Creek North & South Channel, Bay Head Channel, Green Cove Channel, Upper Metedeconk Channel, Winter
Yacht Basin Channel; Municipalities: Brick Township, Boroughs of Point Pleasant, Bay Head and
Mantoloking; County: Ocean (1500-16-0010.1 (NJDOT Upper Barnegat Bay).PDF)

2. State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
1500-16-0009.1 WFD180001 Modification; Type of Approvals: Waterfront Development Permit In-Water
Modification; Permittee: NJDOT Office of Maritime Resources, 1035 Parkway Ave, Trenton, NJ 08625; Site
Location: Kettle Creek Channel, Kettle Creek Sailors Quay Channel, Good Luck Point Channel, Sloop Creek
Channel; Municipality: Borough of Lavallette, Berkeley Township, Brick Township, Toms River Township;
County: Ocean (1500-16-0009.1 MOD.PDF)

3. State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
1506-16-0055.1 CZM160001; Type of Approvals: CZGP24 Habitat Creation/Restoration, Water Quality
Certificate; Permittee: NJDOT Office of Maritime Resources, 1035 Parkway Ave, Trenton, NJ 08625; Site
Location: Upper Barnegat Bay NJ State Plane: E:614882.7 N:428,778.7 Block(s) & Lot(s): [N/A, N/A];
Municipality: Brick Twp, County: Ocean (1506-16-0055.1 (DH18).PDF)

4. State of New Jersey Department of Environmental Protection Division of Land Use Regulation Permit Number
1506-16-0055.1 CZM160001Modification; Type of Approvals: CZGP24 Habitat Creation/Restoration, Water
Quality Certificate; Permittee: NJDOT Office of Maritime Resources, 1035 Parkway Ave, Trenton, NJ 08625;
Site Location: Upper Barnegat Bay, NJ State Plane: E:614,882.7 N:428,778.7 Block(s) & Lot(s): [N/A, N/A];
Municipality: Brick Twp, County: Ocean (1506-16-0055.1 MOD (NJDEP DH18).PDF)

5. Department of the Army Permit; Permittee and Permit Number: New Jersey Department of Transportation
CENAP-OP-R-2016-0847; Issuing Office: Department of the Army, U.S. Army Corps of Engineers,
Philadelphia District, Wannamaker Building — 100 Penn Square East, Philadelphia, Pennsylvania 19107-3390
(2016-00847 signed permit (USACE DH18).PDF)

6. Department of the Army, Philadelphia District Corps of Engineers, Wannamaker Building — 100 Penn Square
East, Philadelphia, Pennsylvania 19107-3390, Regulatory Branch, Application Section II, SUBJECT:
Modification to Department of Army Permit: CENAP-OP-R-2016-00828-95; New Jersey Department of
Transportation — Office of Maritime Resources; Maintenance Dredging of Kettle Creek Sailors Quay, Kettle
Creek, Good Luck Point, and Sloop Creek Channels of Barnegat Bay in the Townships of Brick, Berkeley and
Toms River; and Lavallette Borough, Ocean County, New Jersey (2016-00828-95 USACE Mod Ltr Add
Dredge Hole #18.PDF)

7. Habitat Restoration Plan; Dredged Hole #18; Upper Barnegat Bay; Ocean County, New Jersey; Matrix New
World, Engineering Progress; Prepared for: Sean Flanigan, Gahagan & Bryant Associates, Inc., 9008-O Yellow
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Brick Road, Baltimore, MD 21237-5608; Prepared By: Matrix New World Engineering, P.C., 26 Columbia
Turnpike, Florham Park, NJ 07932; June 2016 (Dredge Hole 18 Habitat Restoration Plan 6.30.16.PDF)

3. Environmental Protection Plan - Within 10 days after the date of Notice of Award, submit in writing an
Environmental Protection Plan containing detailed plans for compliance with all Federal, State and Local permit
conditions. Approval of the Contractor's plan will not relieve the Contractor of its responsibility for adequate and
continuing control of pollutants and other environmental protection measures. Include the following in the
Environmental Protection Plan:

a) Methods for protection of features to be preserved within authorized work areas. Prepare a listing of
methods to protect resources needing protection, i.e., trees, shrubs, vines, grasses and ground cover,
landscape features, air and water quality, fish and wildlife, soil, historic, archeological, and cultural
resources.

b) Procedures to be implemented to provide the required environmental protection and to comply with the
applicable laws and regulations. Provide a written assurance that immediate corrective action will be taken
to prevent pollution of the environment due to accident, natural causes, or failure to follow the procedures
set out in accordance with the Environmental Protection Plan.

c) Plans showing locations of any proposed temporary excavations or embankments for haul roads, stream
crossing, material storage areas, structures, sanitary facilities, and stockpiles of excess or spoil materials.
Indicate the features designed to protect the road structure and the environment from dredged material
spills or pipeline leaks for all pipeline road crossings or tunnels.

d) Methods of protecting surface and ground water during construction activities.

e) A description of the methods and measures for the prevention of oil spills (i.e., ground cover, containment,
absorbent, etc.) Include detailed procedures for dealing with any oil or contaminant spill to include but not
be limited to required notifications to regulatory agencies, a spill procedure checklist, spill procedure action
diagram showing activities to be performed, Contractor’s staff of responsible parties, subcontract or service
companies and detailed 24-hour contact information for anyone in the Contractor’s activity chain.

f) Work area plan showing the proposed activity in each portion of the area and identifying the areas of
limited use or nonuse. Include measures for marking the limits in the Environmental Protection Plan.

4. Environmental Protection Logs/Final Summary Report - Submit any logs and/or final summary report of sightings
and incidents with endangered species or other reports and submittals as may be required by the permits.

5. Subcontractors - Compliance with this section by subcontractors is the responsibility of the Contractor.

6. Notification - The RE will notify the Contractor in writing of any observed noncompliance with the aforementioned
federal, state, or local laws or regulations, permits and other elements of the Environmental Protection Plan. After
receipt of such notice, inform the RE of proposed corrective action and such action as may be approved. The
Department will not grant time extensions, additional costs or damages allowed to the Contractor for any suspension of
work resulting from noncompliance with the environmental protection requirements of the contract.

7. Protection of Environmental Resources — Protect the environmental resources within the project boundaries and
those affected outside the limits of permanent work under this contract during the entire period of this contract. Confine
activities to areas defined by the plans and specifications.

a) Historical and Archeological Sites. Ensure that locations eligible for or listed on the State or National
Registers of Historic Places are not used for disposing, storing, or obtaining borrow excavation. For information
about historical places, consult the New Jersey Department of Environmental Protection Historic Preservation
Office website at www.state.nj.us/dep/hpo.
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If, during construction activities, the Contractor observes items that may have prehistoric, historic or
archeological value, immediately cease construction activities in that area and report such observations
immediately to the RE so that the appropriate authorities may be notified and a determination made as to their
significance and what, if any, special disposition of the finds should be made. Cease all activities that may
result in the destruction of these resources and prevent employees from trespassing on, removing, or otherwise
damaging such resources. Do not resume construction operations until the Department provides direction.

There are documented locations of historical resources and associated buffer areas shown on the plans. Provide
the RE with 48 hours advance notice prior to dredging during weekday working hours in the vicinity of the
historic resource buffer area, and 72 hours advanced notification for weekend dredging hours. All dredging
activity within the historic resource buffer areas must be observed by the State representative EHP
inspector/observer. If any debris is observed within the historic resource buffer area during active dredging,
immediately stop all dredging activities in the buffer area until notified by the EHP inspector/observer to
resume dredging within the buffer area.

b) Forests. When performing work within or adjacent to State or National Forests or Parks, comply with the
regulations of the State Fire Warden, State Division of Parks and Forestry, or other authority having
jurisdiction.

Take reasonable precautions to prevent forest fires caused by construction operations and also other precautions
requested by Forestry officials. If a wild fire occurs, immediately notify a Forestry official and the RE of the
location and extent of the fire.

c) Navigable Waters. If work is required over, on, or adjacent to navigable waters, do not interfere with the
free navigation of the waterways, and ensure that the existing navigable depths are not reduced, except as
allowed by permits issued for the Project. Before beginning work in or over a navigable waterway for which
maintenance dredging permits have been issued, notify the Coast Guard and other agencies specified by permit
condition. Refer to the permit conditions in the environmental permits listed in section 105.08 2. and provided
as attachments to these Special Provisions for notification requirements and other restrictions.

d) Obstruction of Channel - The Department is not responsible for keeping the channel free from vessels or
other obstructions. Marine traffic in the immediate project area consists of pleasure and commercial vessels,
including fishing vessels, and occasional barge and tug traffic. Local marine traffic has precedence over the
dredging operations, except as approved in the Channel Closure Plan. Channel closures must be performed in
accordance with the following schedule:

April 1 — September 30 of any given year (Except as listed below)
Monday 9 AM through Thursday 9 PM — Anytime
Thursday 9 PM through Monday 9 AM — No Channel closures allowed

October 1 — March 31 of any given year
Monday through Sunday — Anytime

In addition, channel closures will not be permitted during the following holidays or events:
e  Easter Sunday (Including 6:00 AM Saturday until Noon Monday)

Memorial Day (See Note Below)

July 4th (See Note Below)

Labor Day (See Note Below)

Election Day (See Note Below)

Note:

If The Holiday Falls On No Channel Closures Permitted

Sunday or Monday 6:00 AM Friday until Noon Tuesday
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Tuesday 6:00 AM Friday until Noon Wednesday
Wednesday 6:00 AM Tuesday until Noon Thursday
Thursday 6:00 AM Wednesday until Noon Monday
Friday or Saturday 6:00 AM Thursday until Noon Monday

All channel closure restrictions are subject to the approval of the Resident Engineer, NJDOT Office of Maritime
Resources and the U.S. Coast Guard. Channel closures must also be in accordance with the approved Channel
Closure Plan.

Upon completion of the work promptly remove plant, including ranges, buoys, piles, and other marks in
navigable waters or on shore.

Prior to commencement of work on this Contract, notify the Commander, Fifth U.S. Coast Guard District of the
intended operations and request that the project be published in the Local Notice to Mariners at least one week
prior to the commencement of the construction operations. Furnish to OMR copies of correspondence with the
U. S. Coast Guard regarding these issues and a copy of the published Notice to Mariners.

Describe the location of marker buoys, turbidity curtains, and other potential interferences with navigation in
the initial Notice to Mariners submittal and updated by direct communication between the Contractor and the
USCG. Submit copies of all correspondence and summaries of any telephone conversations relating to these
matters to OMR within 24 hours of occurrence.

e) Hazardous Material. If evidence of hazardous material not specified in the Contract is discovered,
immediately cease construction operations and notify the RE. Do not resume construction operations in that
area until the Department provides direction.

f) Disposal of Solid Wastes. Place solid wastes (excluding clearing debris) in containers that are emptied on a
regular schedule. Conduct all handling and disposal in accordance with Federal, State, and local regulations.

g) Disposal of Discarded Materials. Handle discarded materials other than those that can be included in the
solid waste category as directed by the RE.

h) Protection of Water Resources. Keep construction activities under surveillance, management, and control
to avoid pollution of surface and ground waters.

Turbidity - Conduct dredging and disposal operations in a manner to minimize turbidity and conform
to all water quality standards and special conditions as prescribed by the approved permits and/or
permit modifications.

Oil Spill Prevention - Prevent oil or other hazardous substances from entering the ground, drainage, or
local bodies of water. Provide containment, diversionary structures, or equipment to prevent
discharged oil from reaching a watercourse. Take immediate action to contain and clean up any spill
of oily substances, petroleum products, and hazardous substances. Immediately report such spills to
the RE and appropriate authorities as outlined in the Environmental Protection Plan.

i) Protection of Fish and Wildlife Resources. Keep construction activities under surveillance, management,
and control to minimize interference with, disturbance to, and damage of fish and wildlife. List species that
require specific attention along with measures for their protection in the Environmental Protection Plan prior to
the beginning of construction operations.

J) Protection of Air Resources. Keep construction activities under surveillance, management, and control to
minimize pollution of air resources. Perform all activities, equipment, processes and work operations in strict
accordance with the applicable air pollution standards of the State of New Jersey and all Federal emission and
performance laws and standards.
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k) Sound Intrusions. Keep construction activities under surveillance and control to minimize damage to the
environment by noise.

1) Preservation and Restoration of Landscape and Marine Vegetation Damages. Restore all landscape
features and marine vegetation damaged or destroyed during construction operations outside the limits of the
approved work areas. Place swing anchors at the minimum distance outside the channel toes to provide for
efficient maneuvering of the dredge, and to avoid damage to vegetation.

8. National Environmental Protection Act (NEPA). As required by the Department, DHS or FEMA comply with the
provisions of the National Environmental Policy Act of 1969, Pub. L. 91-190, (codified at 42 USC Sections 4321-4347,
and FEMA Policy No. 108.024.4 “Projects Initiated Without Environmental Review Required by the National
Environmental Policy Act (NEPA)”, dated Dec. 18, 2013, in order to allow the Department to obtain reimbursement or
as otherwise required by law..

9. Engandgered Species Act. Comply with the Endangered Species Act of 1973, Pub. L. 93-205 (1973) (codified at 16
USC 1531-1544.

10. Clean Air Act. Comply with the Clean Air Act, 42 USC 7401-7671, and as implemented in 2 CFR Part 200,
Appendix II..

11. Clean Water Act. Comply with the Clean Water Act, 33 USC 1251-1387, and as implemented in 2 CFR Part 200,
Appendix II.

THE FOLLOWING SUBSECTION IS ADDED:
105.11 ACCESS TO THE WORKSITE

Water access to the dredging site is from the Atlantic Ocean, Barnegat Bay, and NJICWW. Access to watercraft
transport locations may be made via the interstate highway system, the Garden State Parkway, NJ Route 37, NJ Route
35, Ocean County Route 526 and local streets in the various municipalities where work is proposed. Rail and airport
facilities may not be available within close proximity to the work sites.

The Contractor is responsible for making an investigation of available roads for transportation, clearances for bridges,
schedules of lift bridges, load limits for bridges and roads, and other conditions affecting the transportation of materials
and equipment to the project site and disposal area.

Any required transportation permits or special transportation costs are the responsibility of the Contractor.

SECTION 106 - CONTROL OF MATERIAL

106.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS
THE FIRST PARAGRAPH IS CHANGED TO:

Ensure that materials furnished for the Project are new, unless otherwise specified in the contract. Comply with 2 CFR
200.322 Procurement of Recovered Materials “to the highest percentage of recovered materials practicable” where the
purchase price of the covered item listed exceeds $10,000. Use materials that conform to the requirements of the
contract. When required by the Contract, use only products and suppliers listed on the QPL. Use sources of materials
that have been approved by the Department on a Materials Questionnaire as specified in 106.04.

106.09 SUBSTITUTES FOR PROPRIETARY ITEMS

THE FOLLOWING NEW SECTION IS ADDED:
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106.10 USE OF UNITED STATES FLAG VESSELS

For Federal-Aid projects, comply with the Cargo Preference Act of 1954 as amended (46 U.S.C. 1241(b)) and the
requirements of 46 CFR 381. Use privately owned United States-flag commercial vessels to ship at least 50 percent of
the gross tonnage (computed separately for dry bulk carriers, dry cargo liner and tankers) whenever shipping any
equipment, material or commodities pursuant to this contract to the extent such vessels are available at fair and
reasonable rates for United States-flag commercial vessels, and ensure that within 20 days following the date of loading
for shipments originating within the United States, or within 30 working days following the date of loading for
shipments originating outside the United States, submit a legible copy of a rated “on-board” commercial ocean bill-of-
lading in English for each shipment of cargo to the RE and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590 in accordance with 46 CFR 381.7(a)-(b).

SECTION 107 - LEGAL RELATIONS

107.02 DISCRIMINATION IN EMPLOYMENT ON PUBLIC WORKS
THE TITLE AND ENTIRE SUBSECTION IS CHANGED TO:

107.02 NONDISCRIMINATION

It is the policy of the Department that anyone performing work under any program, activity, or Contract with the
Department, shall not discriminate on the basis of race, creed, color, national origin, age, ancestry, nationality, marital or
domestic partnership status, gender, disability, affectional or sexual orientation, gender identity or expression, religion,
liability for military service, veteran’s status, income level or ability to read, write or speak English.

Pursuant to N.J.S.A. 10:2-1, the Contractor agrees that in the hiring of persons for the performance of work under this
Contract or any subcontract hereunder, or for the procurement, manufacture, assembling, or furnishing of any such
materials, equipment, supplies, or services to be acquired under this Contract, no contractor, nor any person acting on
their behalf of such contractor or subcontractor, shall by reason of race, creed, color, national origin, ancestry, marital
status, gender identity or expression, affectional or sexual orientation or sex, discriminate against any person who is
qualified and available to perform the work to which the employment relates;

No Contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or intimidate any
employee engaged in the performance of work under this contract or any subcontract hereunder, or engaged in the
procurement, manufacture, assembling, or furnishing of any such materials, equipment, supplies, or services to be
acquired under such contract, on account of race, creed, color, national origin, ancestry, marital status, gender identity or
expression, affectional or sexual orientation or sex.

There may be deducted from the amount payable to the contractor by the contracting public agency, under this contract,
a penalty of $50.00 for each person for each calendar day during which such person is discriminated against or
intimidated in violation of the provisions of the contract; and this contract may be terminated by the Department, and all
money due or to become due hereunder may be forfeited, for any violation of this section of the contract occurring after
notice to the Contractor from the Department of any prior violation of this section of the contract.

Standard Title VI Assurance. During the performance of this Contract, the Contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the “Contractor”), in accordance with Title VI /Nondiscrimination
Assurance — Appendix A, 44 CFR Part 7, and 6 CFR Part 21, agrees as follows:

1. Compliance with Regulations: The Contractor will comply with the Acts and Regulations relative to
Nondiscrimination in Federally-assisted programs of Department of Homeland Security (DHS), Federal
Emergency Management Agency (FEMA), as they may be amended from time to time, which herein
incorporated by reference and made a part of this Contract.

2. Nondiscrimination: The Contractor, with regard to the Work performed by it during the Contract, will not
discriminate on the grounds race, creed, color, national origin, age, ancestry, nationality, marital or domestic
partnership status, gender, disability, affectional or sexual orientation, gender identity or expression, religion,
liability for military service, veteran’s status, income level or ability to read, write or speak English in the
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selection and retention of subcontractors, including procurement of materials and leases of equipment. The
Contractor will not participate directly or indirectly in the discrimination prohibited by the Acts and
Regulations, including 44 CFR Part 7 and 6 CFR Part 21.

Solicitations for Subcontracts, Including Procurement of Materials and Equipment: In all solicitations,
either by competitive bidding, negotiation made by the Contractor for Work to be performed under a
subcontract, including procurements of materials, or leases of equipment, each potential subcontractor or
supplier will be notified by the Contractor of the Contractor’s obligations under this Contract and the Acts and
Regulations relative to nondiscrimination on the grounds of race, creed, color, national origin, age, ancestry,
nationality, marital or domestic partnership status, gender, disability, affectional or sexual orientation, gender
identity or expression, religion, liability for military service, veteran’s status, income level or ability to read,
write or speak English.

Information and Reports: The Contractor will provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Department or FEMA, to be
pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the Contractor will so certify to the Department or FEMA, as appropriate, and will set forth what
efforts it has made to obtain the information.

Sanctions for Non-Compliance: In the event of a Contractor’s noncompliance with the Nondiscrimination
provisions of this Contract, the Department will impose such Contract sanctions as it or FEMA may determine
to be appropriate, including, but not limited to:

1.  Withholding payments to the Contractor under the Contract until the Contractor complies; and/or
2. Cancelling, terminating, or suspending a Contract, in whole or in part.

Incorporation of Provisions: The Contractor will include the provisions of paragraphs one through six in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations and directives issued pursuant thereto. The Contractor will take action with respect to any
subcontract or procurement as the Department or FEMA may direct as a means of enforcing such provisions
including sanctions for non-compliance. Provided, that if the Contractor becomes involved in, or is threatened
with litigation by a subcontractor, or supplier because of such direction, the Contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the Contractor may
request the United States to enter into the litigation to protect the interest of the United States.

During the performance of this Contract, the Contractor, for itself, its assignees, and successors in interest (hereinafter
referred to as the “Contractor”) in accordance with the Title VI /Nondiscrimination Assurance — Appendix E, Title VII of
the Civil Rights Act of 1968, 44 CFR Part 7, and 6 CFR Part 21, agrees to comply with the following nondiscrimination
statutes and authorities; including but not limited to:

e A e o e

12.
13.
14.

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq.., 78 stat. 252).

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601);
Reserved.

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended; and 44 CFR Part 16;
The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.);

Reserved;

The Civil Rights Restoration Act of 1987, (PL 100-209);

Title IT and III of the Americans with Disabilities Act (42 U.S.C. § 12101- - 12213); 9. Reserved.

Executive Order 12898, Federal Actions to address Environmental Justice in Minority Populations and Low
Income Populations;

Executive Order 13166, Improving Access to services for Persons with Limited English Proficiency” (70 Fed.
Reg. at 74087 to 74100) and implementing guidance from DHS found at 76 Fed. Reg. 21755-21768 (Apr. 18,
2011);

) Reserved.

49 CFR Part 26

Executive Orders 11246 and 11375 as amended
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15. Section 503 of the Rehabilitation Act of 1973 as amended, and implemented in 41 CFR Part 60;
16. Section 4212 of the Vietnam Era Veteran’s Readjustment Assistance Act, as amended

17. New Jersey Statutes N.J.S.A. 10:5-31 et seq.

18. New Jersey P.L. 1975 Chapter 27

19. Age Discrimination in Employment Act of 1967, codified at 29 USC Section 623.

107.03 AFFIRMATIVE ACTION, DISADVANTAGED BUSINESS ENTERPRISES, OR EMERGING SMALL
BUSINESS ENTERPRISE
THE TITLE AND ENTIRE SUBSECTION IS CHANGED TO:

107.03 AFFIRMATIVE ACTION, DISADVANTAGED BUSINESS ENTERPRISES OR EMERGING SMALL
BUSINESS ENTERPRISES, AND SMALL BUSINESS ENTERPRISES

It is the public policy of the State and of the United States that no individual, group, firm, corporation or joint venture
working on or seeking to work on a Public Works Project should be discriminated against on the basis of race, creed,
color, national origin, age, ancestry, nationality, marital or domestic partnership status, gender, disability, liability for
military service, affectional or sexual orientation, atypical cellular or blood trait, or genetic information (including the
refusal to submit to genetic testing). The Department has developed Affirmative Action, Disadvantaged Business
Enterprise, or Emerging Small Business Enterprise Programs to implement this policy, and the regulations and
requirements applicable to the Contract are contained in the Special Provisions. The Department will resolve conflicts
between these regulations and requirements and the other provisions of the Contract to further the above stated public
policy.

Contract Assurance. The Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this Contract. The Contractor shall carry out applicable requirements of 49
CFR Part 26 of the law and regulations pertaining to the Department of Homeland Security and Federal Emergency
Management Agency in the award and administration of DOT-assisted contracts. Failure by the Contractor to carry out
these requirements is a material breach of this Contract, which may result in the termination of this contract or such other
remedy as the Department deems appropriate, which may include, but is not limited to:

Withholding monthly progress payments;

Assessing sanctions;

Liquidated damages; and/or

Disqualifying the Contractor from future bidding as non-responsive.

L=

107.04 NEW JERSEY CONTRACTUAL LIABILITY ACT
THE FOURTH PARAGRAPH IS CHANGED TO:

For purposes of determining the date of “completion of the contract” pursuant to N.J.S.A. 59:13-5, “completion of the
contract” occurs on the date that the Contractor provides written notice to the Department of acceptance of the Proposed
Final Certificate or conditional acceptance of the Proposed Final Certificate or the 30th day after the Department issues
the Proposed Final Certificate, whichever event occurs first.

107.09 INDEPENDENT CONTRACTOR
THE ENTIRE SUBSECTION IS CHANGED TO:

The relationship of the Contractor to the State is that of an independent contractor. Conduct business consistent with
such status. Do not hold out or claim to be an officer or employee of the Department by reason hereof. Do not make a
claim, demand, or application to or for the rights or privileges applicable to an officer or employee of the Department,
including, but not limited to, Workers Compensation Insurance, unemployment insurance benefits, social security
coverage, or retirement membership or credit.

107.12.01 Satisfying the Notice Requirements
THE FOLLOWING IS ADDED TO THE SECOND PARAGRAPH:

Upon request, provide the RE with 3 copies of all documentation submitted in support of the claim.
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107.12.02 Steps

3.  Step III, Claims Committee.
THE SECOND PARAGRAPH IS CHANGED TO:

The Claims Committee will not review a claim or combination of claims valued less than $250,000 until after
the receipt of conditional release as specified in 109.11. If the Contract is 75 percent complete or greater as
measured by Contract Time or Total Adjusted Contract Price, the Claims Committee will not review a claim
or combination of claims valued more than $250,000 until after receipt of conditional release as specified in
109.11. If the Claims Committee does not review a claim or combination of claims before Completion, the
Claims Committee will review the claim or combination of claims at a single session of the Claims
Committee after the receipt of the conditional release as specified in 109.11 and all claims have been reviewed
at Steps I and II of the Claims Resolution Process. When reviewing a combination of claims, the Claims
Committee will not review any individual claim valued less than $20,000.

107.14 PATENTED DEVICES, MATERIALS, AND PROCESSES
THE FOLLOWING IS ADDED

Observe 37 CFR Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under
Government Grants, Contracts, and Cooperative Agreements” and any implementing regulations set forth by the DHS or
FEMA if State contract is for the performance of experimental, developmental, or research work funded under a Federal
Aid Project.

THE FOLLOWING SUBSECTION IS ADDED

107.17 COMMUNICATION WITH THE NEWS MEDIA

Do not communicate with the news media or issue a news release without obtaining a prior written approval from the
Department.

SECTION 108 - PROSECUTION AND COMPLETION

108.01 SUBCONTRACTING
THE FOLLOWING PARAGRAPH IS ADDED BEFORE THE FIRST PARAGRAPH:

Do not discriminate on the grounds of race, creed, color, national origin, age, ancestry, nationality, marital/domestic
partnership/civil union status, gender, disability, religion, affectional or sexual orientation, gender identity or expression,
family status, atypical cellular or blood trait, genetic information, military service, or veterans status, in the selection and
retention of subcontractors, including procurement of materials and leases of equipment. In all solicitations, either by
competitive bidding, or negotiation made by the Contractor for work to be performed under a subcontract, including
procurement of materials, or leases of equipment, each potential subcontractor or firm will be notified by the Contractor
of the Contractor’s obligations under this Contract and the Acts and Regulations relative to Nondiscrimination.

THE FOLLOWING IS ADDED AFTER THE THIRD SENTENCE IN THE FIRST PARAGRAPH:

Ensure that DBES/ESBEs have an equal opportunity to receive and participate in the performance of contracts and
subcontracts financed in whole or in part with Federal funds in performing work with the Department. Ensure that SBEs
have an equal opportunity to receive and participate in the performance of contracts financed in whole with State funds
in performing work with the Department.

THE FOLLOWING SUBPART IS ADDED TO THE FIRST PARAGRAPH:
4. Prior to mobilization provide to the RE, a current list of all Subcontractors and a detailed description of their

scopes of work.

1. Values and Quantities.
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THE FOLLOWING IS ADDED TO FIRST PARAGRAPH

1. There are no Specialty Items in this Project.

THE THIRD PARAGRAPH IS CHANGED TO:

If a partial quantity of work for a unit price Item is subcontracted, the Department will determine the value of
the work subcontracted by multiplying the price of the Item by the quantity of units to be performed by the
subcontractor.

THE FOURTH PARAGRAPH IS CHANGED TO:

2

3.

3.

If only a portion of work of an Item is subcontracted, the Department will determine the value of work
subcontracted based on the value of the work subcontracted as indicated in the subcontract agreement and as
shown in a breakdown of cost submitted by the Contractor.

. Limits and Restrictions.
PART 3 IS CHANGED TO:

3.

The Contractor is barred from subcontracting to firms and individuals suspended or debarred by the
Department or included in the State of New Jersey Consolidated Debarment Report maintained by the
Department of the Treasury, Division of Building and Construction, Bureau of Contractor
Prequalification. The Contractor must certify that neither the individual, partnership, corporation, joint
venture, or limited liability corporation applying to do subcontract work nor any of its corporate officers,
stockholders, partners, or members are collectively or individually suspended, debarred, proposed for
debarment, disqualified, declared ineligible, or voluntarily excluded from doing business by this or any
other State or sub-division thereof or listed in the Federal Government’s System for Award Management
(SAM), located at: https://www.sam.gov/portal/SAM/#1.

Subcontract Requirements.
THE ENTIRE PART 3 IS CHANGED TO:

Subcontract Requirements. Ensure that subcontract agreements include the following Contract provisions:

a.

Federal Aid Projects. When subcontracting work on a Federal Aid project, ensure the following are
included in the subcontract agreement.

1. .Reserved.
Specific Equal Employment Opportunity Responsibilities on NJDOT Federal Aid Projects (Federal
Aid Project Attachment 2).

3.  Requirements for Affirmative Action to Ensure Equal Employment Opportunity on NJDOT
Federal Aid Projects (Federal Aid Project Attachment 3).

4.  Federal Equal Employment Opportunity Contract Specifications for NJDOT Federal Aid Projects
(Federal Aid Project Attachment 4).

5. State of New Jersey Mandatory Equal Employment Opportunity Language on NJDOT Federal Aid
Projects (Federal Aid Project Attachment 5).

6. Investigating, Reporting, and Resolving Employment Discrimination and Sexual Harassment
Complaints on NJDOT Federal Aid Projects (Federal Aid Project Attachment 6).

7. Payroll Requirements for NJDOT Federal Aid Projects (Federal Aid Project Attachment 7).

8. FHWA-1273 Required Contract Provisions, Federal Aid Construction Contracts as amended or
supplemented (Federal Aid Project Attachment 8).

9. State Mandatory Addendum to FHWA-1273 Required Contract Provisions, Federal Aid
Construction Contracts as Amended or Supplemented (Federal Aid Project Attachment 9).

10. Federal Mandatory Equal Opportunity Language on Federal Aid Projects (Federal Aid Project
Attachment 10).

11. Byrd Anti-Lobbying Certification (Federal Aid Project Attachment 11).

12. The Standard Title VI Assurance found in Subsection 107.02, as amended or supplemented.

13. General Wage Determinations Issued Under the Davis-Bacon and Related Acts.

14. New Jersey Department of Labor Prevailing Wage Rate Determination.

15. New Jersey Department of Transportation Code of Ethics for Vendors.

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX

DP 18472

Page 30 of 50



16. Subsection 107.04 as amended or supplemented.
17. Subsection 106.10 as amended or supplemented.
18. The Contract Assurance found in Subsection 107.03, as amended or supplemented.

108.02 COMMENCEMENT OF WORK
THE SUBPART 4 IN THE FIRST PARAGRAPH IS CHANGED TO:

4. Progress schedule as specified in 153.03

THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH:

5. Within 10 days of Contract Award, Notify the RE of the proposed starting date for dredging operations.
6. Notify the RE at least ten (10) days before dredging operations commence so that a before-dredging survey
can be completed prior to the start of dredging

108.03 DAILY COMMUNICATIONS
THIS SUBSECTION IS REPLACED WITH THE FOLLOWING:

For any dredge utilized, prepare and submit a “Daily Report of Operations” each contract day in an approved
electronically-transmitted format. An example daily production report with the categories and types of data required is
included as an attachment to these Special Provisions. Report additional information as directed by the RE, on the daily
report to match the work being performed on the project. Submit for approval the format of the Daily Report of
Operations and the submittal process prior to the start of dredging operations. For reporting purposes, the work day runs
from midnight to midnight. Submit this report on a daily basis (by 11:00 AM the following work day) and not in groups
for multiple days. Include copies of the original leverman’s or dredge operator’s delay log with each Daily Report of
Operations. For cutter-hydraulic dredges, describe and record delays for any period when the dredge pump is not
operating and pumping dredged material. For mechanical dredges, describe and record delays for any period when the
dredge is not loading the transport vessel. .Record operating delays in 5 minute intervals. Include descriptions of work at
both the dredging and placement sites and for any mobilization/demobilization or other preparatory or final clean-up
activities.

Additionally, maintain one up to date copy of all the daily reports on the dredge (or another location agreeable to the
RE). Prepare and submit similar daily reports of construction activity and progress for work on the Dredge Hole filling
operation. Include in these reports a description of the work performed in sufficient detail so that the RE can review the
progress of the work and include a listing of the equipment and man-hours expended on this phase of work.

Failure to submit acceptable Daily Production Reports will result in suspension of work by the RE pending corrective
action by the Contractor. No compensable time extension will be awarded for any delay due to such failure to submit
acceptable Daily Production Reports.

Further instructions on the preparation of the reports will be furnished at the Pre-Construction Meeting.

Computerized Cutterhead / Bucket Positioning System

For all dredging, and for each dredge employed under this Contract, utilize a computerized positioning system capable
of representing, recording, and displaying the horizontal and vertical position of the cutterhead or bucket at any given
time throughout the dredging cycle. Commercially available or custom tracking systems meeting the requirements of
this section will be considered for approval by the RE. The approved system must be capable of producing a record of
the horizontal and vertical (x,y,z) positioning of the cutterhead or bucket in an approved electronic format at intervals
of no greater than 5 seconds throughout the dredging cycle. The approved system must also be capable of representing,
recording or displaying the horizontal position of the cutterhead or bucket footprint in a .dwg file or similar digital
format. The method of obtaining and reporting this positioning data must be satisfactory to the RE. The positioning
record file(s) will be submitted daily. Such submittal will be transmitted at the same time as the daily production
reports for the dredge(s). The approved system must be demonstrated to be installed and working satisfactorily prior to
the initial or continuing use of any dredge on the project.
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108.06 NIGHT OPERATIONS

2. Visibility Requirements for Workers and Equipment.
THE FIRST PARAGRAPH IS CHANGED TO:

Ensure that workers wear a 360° high-visibility retroreflective safety garment meeting ANSI/ISEA Class 3,
Level 2 standards.

108.10 CONTRACT TIME
A. Complete all work required for Substantial Completion on or before December 31, 2019.

B. Achieve Completion on or before February 1, 2020.

108.11.01 Extensions to Contract Time
B. Types of Delays.
2. Excusable, Non-Compensable Delays.
c. Extreme Weather

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING:

Both the dredging and placement site areas are exposed and subject to severe weather conditions and
extreme tidal occurrences. Weather information for the area can be obtained from the National Weather
Service (NOAA). The types of weather delays referenced in Table 108.11.01-1 of the Standard
Specifications are not applicable to dredging and placement activities associated with dredging
operations. The RE will assess any delay claims due solely to weather and will extend Contract Time for
excusable, non-compensable delays due to extreme weather at his sole discretion.

THE LAST PARAGRAPH IS CHANGED TO:

If approved excusable, non-compensable delays exceed a total of 90 days, the time in excess of 90 days will
become excusable and compensable as specified in 108.11.01.B.3.

108.14 DEFAULT AND TERMINATION OF CONTRACTOR’S RIGHT TO PROCEED
THE FOLLOWING LISTS UNDER THE FIRST PARAGRAPH IS CHANGED TO:

11. Fails to comply with Contract requirements regarding minimum wage payments or equal employment
opportunity requirements.

THE FOLLOWING IS ADDED AFTER THE 2ND PARAGRAPH:

If the Department directs the Surety to complete the Contract, and the Surety elects to use a completion-contractor to
perform the Work, the Surety must promptly submit to the Department a request for approval of the proposed
completion-contractor as a subcontractor as per Section 108.01. The Department has the right to reject a request by the
Surety to use the Contractor as the completion-contractor, either directly or under the direction of a consultant to the
Surety. In addition, the Department has the right to reject a request by the Surety to contract with employees of the
Contractor, directly or under the direction of a consultant to the Surety, to complete the Contract. The Department’s right
to reject contained in this paragraph is based on the sole discretion of the Department.

108.18 SUBSTANTIAL COMPLETION
THE FOLLOWING IS ADDED AFTER THE SECOND SENTENCE IN THE FIRST PARAGRAPH:

As part of the inspection, the Department will perform one after-dredge survey at each channel reach as specified in
Section 202.04.
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THE LAST SENTENCE IN THIS SECTION IS CHANGED TO:

The date of Substantial Completion is the date of receipt of a contractor supplied progress survey that demonstrates full
clearance at each channel reach of the required dredging template or Department-performed AD survey at each channel
reach demonstrating full clearance, whichever occurs first.

108.19 COMPLETION AND ACCEPTANCE
THE FOLLOWING IS ADDED:

No Incentive Payment for Early Completion is specified for this project.

108.20 LIQUIDATED DAMAGES
Liquidated damages are as follows:

A. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special
Provisions, for Substantial Completion, the Department will assess liquidated damages in the amount of $
$1,100.00.

B. For each day that the Contractor fails to achieve Completion as specified in Subsection 108.10 of these
Special Provisions, the Department will assess liquidated damages in the amount of $ 550.00.
THE FOLLOWING IS ADDED:

When the Contractor may be subjected to more than one rate of liquidated damages established in this Section, the
Department will assess liquidated damages at the higher rate.

SECTION 109 - MEASUREMENT AND PAYMENT
109.01 MEASUREMENT OF QUANTITIES
THE SECOND PARAGRAPH IS CHANGED TO:

The Department will designate Items as Measured Items or as Proposal Items by having a suffix of M or P in the Item
number respectively. The Department will measure quantities of Measured Items for payment.

THE LAST SENTENCE OF THE LAST PARAGRAPH IS CHANGED TO:

The Department will measure quantities for Proposal Items that are designated on the Plans as “if and where directed”
for payment when the RE directs work using the “if and where directed” quantity.

109.02 SCOPE OF PAYMENT
THE THIRD SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

The Department will not make additional or separate payment for work or portion of work unless specifically provided
for in the “Measurement and Payment” Subsection.

109.05 ESTIMATES
THE FOLLOWING IS ADDED AFTER THE FIRST PARAGRAPH:

Pay subcontractors and suppliers for satisfactory performance of their work no later than 30 days from receipt of each
payment made by the Department.

Pay subcontractors and suppliers the full amount of retainage no later than 30 days from receipt of payment made by the
Department for the subcontractor’s or supplier’s work.
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THE SECOND PARAGRAPH IS CHANGED TO:

The RE will provide a summary of the Estimate to the Contractor. Before the issuance of each payment, certify, on
forms provided by the Department, that:

1. Each subcontractor or supplier has been paid the amount due, including retainage, from the previous progress
payment and will be paid the amount due from the current progress payment, including retainage, for the
subcontractor or supplier’s work that was paid by the Department.

2. There exists a valid basis under the terms of the subcontractor’s or supplier’s contract to withhold payments
from the subcontractor or supplier, and therefore payment is withheld.

THE FOLLOWING IS ADDED AFTER THE FOURTH PARAGRAPH:

If the Contractor fails to pay the subcontractor or supplier within 30 days after the subcontractor or supplier satisfactorily
completes the specified work, the Department may withhold progress payments from the Contractor, until the Contractor
pays the subcontractor or supplier all delinquent amounts due, or the Contract is terminated, or the matter is resolved
under N.J.S.A. 52:32-40 and N.J.S.A. 52:32-41.

If the Department receives an allegation from a subcontractor or a supplier that the Contractor has not paid the
subcontractor or supplier the amount due from a previous progress payment, including retainage, submit to the RE within
10 days of a request made by the RE, evidence that payment has been made.

THE EIGHTH PARAGRAPH IS CHANGED TO:

From the total Estimate amount, excluding amounts for subcontracted work on Federal aid projects, the Department will
deduct and retain 2 percent until Substantial Completion.

THE NINTH PARAGRAPH IS CHANGED TO:

In the first Estimate following Substantial Completion, the Department will reduce the retainage withheld to one percent
of the Total Adjusted Contract Price, excluding subcontracted work on Federal aid projects, unless it has been
determined by the Department that the withholding of additional retainage is required. If retainage is held in cash
withholdings, the reduction is to be accomplished by payment under the next Estimate. If retainage is held in bonds, the
Department will authorize a reduction in the escrow account.

THE TENTH PARAGRAPH IS CHANGED TO:

The RE has the right to not process an Estimate when, in the judgment of the RE, the Work is not performed or
proceeding as specified in the Contract or following the Department giving the Contractor and Surety notice of default as
specified in 108.14.

109.06 MATERIALS PAYMENTS AND STORAGE
THE TEXT BEFORE THE LIST UNDER THE FIRST PARAGRAPH IS CHANGED TO:

The Contractor may request payment for the cost of materials, including the storage cost, not incorporated into the Work.
If approved by the RE, the Department will make payment for the cost of materials, including storage costs if such
payment exceeds $25,000; however, the amount of payment may not exceed 85 percent of the bid price for the
associated Item. The Department will not make payment for such materials until the RE is satisfied that:

109.07 BONDS POSTED IN LIEU OF RETAINAGES
THE FIRST PARAGRAPH IS CHANGED TO:

The Contractor may deposit negotiable bonds of the State or any of its political subdivisions, which have been approved
by the Department, in an escrow account to secure release of all or a portion of the retainage withheld as specified in
109.05. Establish the account under the provisions of an escrow agreement to be entered into between the Contractor,
the Department, and a bank located in the State that is an authorized depository with a trust department. Pay the charges
of the bank for services rendered according to the terms and conditions of the escrow agreement.

109.09 AUDITS
THE FOLLOWING IS ADDED:
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Pursuant to N.J.S.A. 52:15C-14(d), relevant records of private vendors or other persons entering into contracts with the
Department are subject to audit or review by the New Jersey Office of the State Comptroller. Therefore, the Contractor
shall maintain all documentation related to products, transactions or services under the Contract for a period of five years
from the date of final payment. Such records shall be made available to the New Jersey Office of the State Comptroller
upon request.

109.12
THE FOLLOWING IS ADDED

Comply with the provisions of 18 USC 203 and 205. Ensure that no federal employee represents the Contractor or a
subcontractor before any federal agency. Be aware that part-time FEMA “disaster reservists” are considered FEMA
employees for purposes of this paragraph.
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DIVISION 150 - CONTRACT REQUIREMENTS

SECTION 151 - PERFORMANCE BOND AND PAYMENT BOND

151.03.01 Performance Bond and Payment Bond
THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

Submit the broker’s fees, the certified rate schedule, paid invoices and the report of execution for the bond to the RE.

151.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEM’S PAY UNIT IS REVISED TO:

Item Pay Unit
PERFORMANCE BOND AND PAYMENT BOND DOLLAR

SECTION 152 - INSURANCE

152.03.01 Owner’s and Contractor’s Protective Liability Insurance

A. Policy Requirements.
THE FOURTH SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

Ensure that policies are underwritten by companies with a current A.M. Best rating of A- with a Financial Size

Category of VII or better.
B. Types

3.  Owner’s and Contractor’s Protective Liability Insurance.
THE ENTIRE TEXT IS CHANGED TO:

Procure a separate Owner’s and Contractor’s Protective Liability Insurance Policy with a minimum limit of
liability in the amount of $4,000,000 per occurrence as a combined single limit for bodily injury and property
damage. Ensure the policy is endorsed to include Severability of Interest/Separation of Insureds clause.
Ensure the policy names the State, its officers, employees, and agents as additional insured. Provide
documentation from the insurance company that indicates the cost of the Owner’s and Contractor’s Protective

Liability Insurance Policy.
Ensure the policy is endorsed to include per project aggregate.

6. Marine Liability Insurance.
THE ENTIRE TEXT IS CHANGED TO:

If construction operations require the Contractor to use any vessel, procure Marine Liability Insurance with a
minimum limit of liability in the amount of $2,000,000 per occurrence. Ensure the policy is endorsed to

include:
1. Personal injury.
2. Contractual liability.
3. Waiver of Subrogation for all claims and suits, including recovery of any applicable deductibles.

4. Per project aggregate.

Ensure the policy names the State, its officers, employees, and agents as additional insured.

152.03.03 Pollution Liability Insurance
SUBPART 9 IS ADDED TO THE THIRD PARAGRAPH:

9.  Per project aggregate.
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152.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEMS’ PAY UNITS ARE REVISED TO:

Item Pay Unit
OWNER’S AND CONTRACTOR’S PROTECTIVE LIABILITY INSURANCE DOLLAR
POLLUTION LIABILITY INSURANCE DOLLAR

THE LAST PARAGRAPH IS CHANGED TO:

The Department will make initial payment for OWNER’S AND CONTRACTOR’S PROTECTIVE LIABILITY
INSURANCE, and POLLUTION LIABILITY INSURANCE at the lesser of the bid amount, or actual costs as
documented from paid invoices. If the Bid amount is greater than the amount indicated on the documented paid
invoices, the Department will make payment for any remainder, up to the Bid amount, with the final monthly Estimate.

SECTION 153 - PROGRESS SCHEDULE

153.03.03 Bar Chart Progress Schedule and Updates

A. Schedule.
THE THIRD SENTENCE OF THE THIRD PARAGRAPH IS CHANGED TO:

Provide 3 color paper copies of a bar chart progress schedule or similar type that is acceptable to the RE for
approval as follows:
SUBPARTS 1 THROUGH 8 AT THE END OF THE THIRD PARAGRAPH ARE DELETED AND REPLACED
WITH THE FOLLOWING:

Prior to commencement of dredging operations, submit a fully developed construction schedule within 7 days after
Award. Indicate on the bar-chart schedule or equivalent type schedule in detail each construction activity for preparation
of the Dredge Hole No. 18 placement site, dredging, and the placing of material into Dredge Hole No. 18. Express
mobilization, and dredging activities in segments related to the channels or in groups of work in units of one calendar
day and indicate the appropriate work schedule calendar. Assign the duration, man-hour loading, and Contractor’s dollar
value to each activity. Indicate the work calendar for each activity. Include separately a detailed list of the equipment to
be utilized. The format and details of the Bar Chart Progress Schedule must be approved by the RE prior to
commencement of any work.

Perform the dredging in a continuous manner from the chosen starting point to completion point of each entire channel
reach or in appropriate sequential segments to minimize average pipeline pumping distances. Provide a schedule of
operation for the placement of material into Dredge Hole No. 18 by either hydraulic of mechanical means. Provide a
detailed description of the order of work in the schedules and working drawings submitted to the RE for approval. The
general order of placement is prescribed in the environmental permits provided as attachments and listed in section
105.08 2. Complete all work in channels within the contract period and within allowable permit timeframes. More than
one dredge and dredging equipment location may be required to perform work simultaneously to complete the entire
scope of work within the allowable permit timeframes. Perform the work in the order described and as approved by the
RE. Changes in the approved order of work must be requested of the RE in writing and receive written approval prior to
the change being implemented.

THE FOLLOWING IS ADDED:

If the project falls behind schedule for nonexcusable delays, so that the schedule indicates that the Work will not be
completed by the Completion date, as specified in 108.10, take the necessary steps to improve progress. Under such
circumstances, the RE may direct the Contractor to increase the number of shifts, begin overtime operations, work extra
days including weekends and holidays, and supplement its construction plant. Furthermore, the RE may require the
Contractor to submit for approval a recovery schedule showing how the Contractor proposes to meet the directed
acceleration.
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SECTION 154 - MOBILIZATION
154.03.01 Mobilization
THIS SECTION IS REPLACED WITH THE FOLLOWING:

The work includes furnishing all materials and equipment and performing all labor necessary to assemble and set up for
the project and for cleanup and removal at the finish of the project. This includes the initial and any interim movement
of personnel and equipment to/from each project site or channel assignment, the establishment of the contractor’s offices,
shops, storage areas, sanitary and other equipment or facilities required by the Specifications and General Conditions of
the Contract as well as by Federal, Local, or State law and all other work and operations which must be performed prior
to beginning work on other items. The cost of required insurance and any other initial expense required for the start of
work on this project and not included in other payment items is included in the item Mobilization.

The work covered by this section also includes the following:

1. Mobilization, demobilization and relocation of dredging, towing, transport, attendant plant and equipment
required for all specified dredging work. This also includes any initial mobilization and interim mobilizations
between project locations and channel assignments.

2. Mobilization, demobilization and relocation of boosters, pipelines, pipeline valves, spill barges and any other
equipment required to perform the placement of dredged material at the designated placement locations.

3. Any re-mobilization and demobilization required to meet the schedules in the Federal or State permit conditions
encountered by the contractor. Additional costs of interim demobilization and remobilization and
demobilization for a second season of dredging are the responsibility of the contractor.

4. Any mobilization and demobilization activities necessary to meet the requirements for placement of material at
Dredged Hole # 18 (DH# 18.)

5. Satisfactory submittal of all pre-work submittals

154.04 MEASUREMENT AND PAYMENT
THE FOLLOWING SECTION IS REPLACED WITH THE FOLLOWING:

The Department will make payment for the Item as follows:

Item Pay Unit
MOBILIZATION LUMP SUM

Payment for MOBILIZATION is included in and covered by the Lump Sum price bid under this Item. Payment will be
made on the following schedule:

1) Fifty percent (50%) of the lump sum bid price upon completion of the initial mobilization to the work site and
commencement of dredging and placement in DH# 18.
2) Fifty percent (50%) upon completion and final acceptance of all the work.

The initial mobilization is deemed complete after the first 24-hour period in which dredged material is placed into DH#
18 in accordance with the requirements of the Special Provisions and approved by the RE. No combination of payments
will be made that exceeds 100% of the lump sum item.

Should the amount of this lump sum bid item “MOBILIZATION” be more than that determined to be reasonable by the
RE, the contractor is required to substantiate that the bid item represents actual costs for the initial mobilization and costs
reasonably anticipated to accrue for any potential interim and final demobilization and remobilization. Lacking such
substantiation, the RE will designate that a portion of the lump sum item be paid at the time of initial mobilization as
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compensation for the initial mobilization and that the remaining amount of the lump sum bid item be paid with the
payment for completion and final acceptance of all the work.

155.03.01 Field Office

SECTION 155 - CONSTRUCTION FIELD OFFICE

4. Communication Equipment.

a. Telephones. Provide 1 cordless phone with auto-switching.

c.  Cell Phones. Provide 2 cellular phones. Ensure the cellular phone plan provides for unlimited mobile
to mobile in-network usage, unlimited push-to-talk/ walkie-talkie usage and an anticipated monthly
usage of 900 any-time minutes for each phone. Ensure the phones are on the same plan. Ensure the
cellular phone plan has a home rate with no roaming charges within the state. Ensure each cellular
phone has the following features:

NS

Push to Talk / Walkie-Talkie capable

Camera with 4 megapixel picture capability

Battery life capable of 180 minutes of continuous use and 72 hours of standby use
Equipped with a hands-free headset

Base charger and car charger

The Department will maintain possession of the cell phones at the end of the Project.

d. Computer System. Provide a computer system meeting the following requirements:

1 computer configurations each meeting the following:

1.

b

A e B

10.

Equipped with an Intel Premium IV processor with Hyper Threading technology or equal
having a clock speed of 3.5 GHz or faster, 4 GB RAM, 512 MB Video RAM, 200 Gigabyte
hard drive designated as drive C, one DVD (+/-) Writer Drive, one CD-R Recordable Drive.
Ensure the system is USB 3.0 compatible and has at least two front USB ports Include
Keyboard, optical mouse and 2 piece desktop speakers.

Wired Router with appropriate number of ports and cables and a print server. Ensure there is
at least one wired Ethernet switch.

High-speed broad band connection and service with a minimum speed of 3 Megabits per
second (mbps) with dynamic IP address for the duration of the project.

19 inch or larger Flat Screen LCD monitor with tilt/swivel capabilities.

40 Gigabyte or larger external drive with backup software for MS-Windows, and fifteen
corresponding formatted data cartridges corresponding to the tape drive size.

1 Flatbed USB version 2.0 or greater Color Scanner with automatic document feed.
Uninterruptible power supply (UPS).

Surge protector for the entire computer configuration to be used in conjunction with the UPS.
1 Computer workstation, chair, printer stand, and/or table having both appropriate surface and
chair height.

One can of compressed air and screen cleaning solution every other month of the duration of
the contract.

Ensure one computer has a 56K baud data/fax modem. If more than one computer configuration is
specified, provide one network interface card for the base computer configuration and hardwire
connections between computer configurations as directed by the RE.

Also provide:
5 USB 8 GB Flash/Jump memory drives

1 color laser printer and supplies as follows:
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1. HP PCL 6 emulation or equal, with a minimum of 192 Megabytes of expanded memory,
printer cable, and legal size paper tray.

2. One set of printer ink cartridges every other month for the duration of the construction project
for each printer.

Software as follows:

1. Microsoft Windows, latest version with future upgrades for the duration of the entire project.
Microsoft Office Professional, latest version.

3. Norton’s System Works for Windows, latest version, or compatible software package with
future upgrades and latest virus patches.

4.  Anti-Virus software, latest version with monthly updates for the duration of the contract.

5.  Primavera Project Management, latest version

6.  Adobe Acrobat Professional, latest version, or compatible software for Scanner

THE THIRD PARAGRAPH IS CHANGED TO:

When the computer system is no longer required by the RE, the Department will remove and destroy the
hard drive, and return the computer system to the Contractor. The Department will retain other data
storage media.

THE FOLLOING IS ADDED:
e. Marine Radios. Provide 2 Waterproof handheld marine VHF two-way radios that are capable of
transmitting and receiving on channel 13 (ship-to-ship), channel 16 (hailing/emergency) and channel 22A
(USCQG Liaison and Marine Safety Information Broadcasts) as well as any contractor working channel to
be used. Provide two (2) spare batteries and a charging station sufficient to ensure available charged
batteries as needed.

the following:

PART (1) IS CHANGED TO:

1.

A copier with automatic document feed, 15 pages per minute copy speed, variable reduce/enlarge
capability, and letter, legal, and ledger size capabilities. FErase the copier hard drive before
removing the copier from the field office and provide the RE with a certification stating that the
copier hard drive has been erased.

Two (2) digital cameras. Such as Canon PowerShot SX20 or approved equal, GPS enabled,
integrated flash, auto focus, 12.1 mega pixel, 20x optical zoom, 3.0” LCD screen, USB port and
any required accessories, such as adaptors, and battery charging module.
i Two (2) Camera carrying cases
il. Replacement Batteries as requested by the RE
iii. Two (2) Sets of 16 GB compatible memory cards

7. Inspection Equipment.

1.

Sk wD

— = O 00
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1 Calculator with trigonometric capability

1 Date/ Received stamp and ink pad

1 Cloth tape, 100 feet

1 Illuminated measuring wheel

4 Hard hats - orange, reflectorized hard hats according to ANSI Z89.1.

4 Safety garments — orange, reflectorized, 360° high visibility safety garments according to
ANSI/ISEA Class 3, Level 2 standards. To be replaced yearly for the duration of the contract.
2 sets of Mustang Survival Model No. MS2175 22 survival suits or approved equal

4 Sets of rain gear with reflective sheeting

4 Sets of hearing protection with a NRR rating of 22 dB

4 Sets of eye protection according to ANSI Z87.1

4 Lantern flashlights, 6V with monthly battery replacements

MAINTENANCE DREDGING OF THE METEDECONK RIVER / KETTLE CREEK COMPLEX

DP 18472

Page 40 of 50



12. 2 Hard Bound Daily Diaries, 5-/2” X 8” minimum with one day per page. To be provided yearly
for the duration of the contract.

13. 25 Legal size hanging folders

14. 25 Legal size manila file folders — three tab

15. 6 Adult Sized USCG Approved Floatation Devices

155.03.02 Field Office Maintenance
THE FOLLOWING IS ADDED:

Maintain the boat and accessories in good repair and operating condition, and provide all necessary fuel, safety
equipment and other supplies and parts, obtain any permits, licenses and pay all insurance premiums or other fees that
may be required in connection with the operation of the boat for the entire period that the boat is required under this
contract. The boat and operator are required for the duration that the Field Office is required. Repair or replace
inoperable or defective boats, accessories and related supplies within 24 hours.

155.03.03 Telephone Service
THE CONTENT OF THIS SUBSECTION IS DELETED

155.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEM IS DELETED:

Item Pay Unit
TELEPHONE SERVICE LUMP SUM

THE THIRD PARAGRAPH IS DELETED.

SECTION 157 - CONSTRUCTION LAYOUT AND MONUMENTS

157.03.01 Construction Layout
THE FOURTH PARAGRAPH IS CHANGED TO:

From the monuments, control data and elevations referenced in the Contract plans and specifications, complete the
layout of the work and be responsible for all measurements that may be required for the execution of the work to the
location and limit marks prescribed in the specifications or on the contract plans. Perform Layout under the direct
supervision of a New Jersey Licensed Land Surveyor.

Beaver Dam Creek North Channel

The Project Vertical Datum for dredging is MLW. MLW is 0.37 feet below the NAVD88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey control
plan is included in the contract plans. The Project Horizontal Datum is to be referenced to North American Datum 1983
(2011) NJ State Plane Grid Coordinate System.

Beaver Dam Creek South Channel

The Project Vertical Datum for dredging is MLW. MLW is 0.37 feet below the NAVDS88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey control
plan is included in the contract plans. The Project Horizontal Datum is to be referenced to North American Datum 1983
(2011) NIJ State Plane Grid Coordinate System.

Bay Head Channel

The Project Vertical Datum for dredging is MLW. MLW is 0.34 feet below the NAVD88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey control
plan is included in the contract plans. The Project Horizontal Datum is to be referenced to North American Datum 1983
(2011) NJ State Plane Grid Coordinate System.
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Green Cove Channel

The Project Vertical Datum for dredging is MLW. MLW is 0.29 feet below the NAVD88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey control
plan is included in the contract plans. The Project Horizontal Datum is to be referenced to North American Datum 1983
(2011) NIJ State Plane Grid Coordinate System.

Upper Metedeconk River Channel
The Project Vertical Datum for dredging is MLW. MLW is 0.29 feet below the NAVDS88 datum, based on information

obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey control
plan is included in the contract plans. The Project Horizontal Datum is to be referenced to North American Datum 1983
(2011) NJ State Plane Grid Coordinate System.

Winter Yacht Basin Channel

The Project Vertical Datum for dredging is MLW. MLW is 0.32 feet below the NAVD88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey control
plan is included in the contract plans. The Project Horizontal Datum is to be referenced to North American Datum 1983
(2011) NIJ State Plane Grid Coordinate System.

Kettle Creek Sailors Quay Channel

The Project Vertical Datum for dredging is MLW. MLW is 0.32 feet below the NAVDS88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey control
plan is included in the contract plans. The Project Horizontal Datum is to be referenced to North American Datum 1983
(2011) NJ State Plane Grid Coordinate System.

Kettle Creek Channel

The Project Vertical Datum for dredging is MLW. MLW is 0.31 feet below the NAVD88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey control
plan is included in the contract plans. The Project Horizontal Datum is to be referenced to North American Datum 1983
(2011) NIJ State Plane Grid Coordinate System.

Dredge Hole No. 18 Placement Site

The Project Vertical Datum for dredging is MLW. MLW is 0.31 feet below the NAVDS88 datum, based on information
obtained from National Oceanic & Atmospheric Administration VDatum datum transformation program. Survey control
plan is included in the contract plans. The Project Horizontal Datum is to be referenced to North American Datum 1983
(2011) NJ State Plane Grid Coordinate System.

Furnish such stakes, templates, platforms, equipment, tools and material, and all labor as may be required in laying out
any part of the work from the monuments, control data and elevations referenced in the Contract plans and
specifications. Maintain and preserve all stakes and other marks established until authorized to remove them, and if such
marks are destroyed by the Contractor or through its negligence, prior to their authorized removal, they may be replaced
by the Department, at its discretion, and the expense of replacement will be deducted from any amounts due or to
become due the Contractor. The RE may require that work be suspended at any time when location and limit marks
established by the Contractor are not reasonably adequate to permit checking of the work.

Perform progress surveys of the work in the dredge area(s) and in any placement areas to confirm that the work conforms
to the lines, grades and dredge template as shown on the Contract Plans, and as directed by the RE. Submit results of the
progress surveys to assess quantities, lines, grades and dredge template when directed by the RE.

157.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEM’S PAY UNIT IS REVISED TO:

Item Pay Unit
CONSTRUCTION LAYOUT DOLLAR
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THE SECOND PARAGRAPH IS CHANGED TO:

The Department will adjust payment for CONSTRUCTION LAYOUT based on the final contract amount and will
calculate as follows:

_ CLy x(Cy-Ep)
Co'Eo

CL

Where:

CL = Adjusted payment for CONSTRUCTION LAYOUT.

CLs = Bid price for CONSTRUCTION LAYOUT.

Co = Original Contract Price.

Cr = Final Contract Price.

Er = Total of CLg and the final cost for PERFORMANCE BOND AND PAYMENT BOND, Incentive/Disincentives for
completion/interim completion, and claim settlements.

Eo = Total of CLs, and PERFORMANCE AND PAYMENT BOND.

SECTION 158 — SOIL EROSION AND SEDIMENT CONTROL
AND WATER QUALITY CONTROL

158.03.02 SESC Measures

11. Floating Turbidity Barriers.
THIS ENTIRE SUBSECTION IS REPLACED WITH THE FOLLOWING:

Provide a Type III floating turbidity barrier similar to the Elastec Type III Heavy Duty Ruffwater Screen, or
approved equal. Provide detailed drawings, specifications and catalog sheets for RE approval. At least 10 days
before installation, submit floating turbidity barrier design and placement locations for Department approval. Install
floating turbidity barrier around the DH#18 placement area to contain turbidity from dredge material placement
activities before beginning work in that area. The turbidity barrier must be removed before the end of each
permissible dredging season and re-installed prior to any dredging operations commence in any subsequent
permissible dredging season.

Clean out floating turbidity barriers and keep them free from debris. Ensure floating turbidity barriers remain in
place until all of the placement activities have been completed. Immediately repair or replace any breaches in or
damage to the turbidity barrier with materials and methods approved by the RE. Remove floating turbidity barriers
in such a manner as to minimize the release of sediment and debris.

19. Oil-Only Emergency Spill Kit.
THE SECOND SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO:

Include Oil-only Emergency Spill Kit, Type 1 consisting of the following:
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SECTION 159 - TRAFFIC CONTROL
159.03.02 Traffic Control Devices
1. Construction Signs
THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH

Furnish, install and maintain one project sign throughout the project duration. Construct the sign as shown
in the Contract Plans. Place the sign at a location as directed by the RE.

SECTION 160 - PRICE ADJUSTMENTS

THE ENTIRE TEXT OF THIS SECTION IS DELETED.

SECTION 161 - FINAL CLEANUP
161.03.01 Final Cleanup
THE FOLLOWING IS ADDED AFTER THE FIRST PARAGRAPH:
Remove all of the Contractor’s plant and equipment either for disposal or reuse. Unless otherwise approved, the

Contractor will not be permitted to abandon any equipment in the disposal area for dredged materials or other areas
adjacent to the worksite.
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DIVISION 200 - EARTHWORK

SECTION 201 - CLEARING SITE

201.03.01 Clearing Site

B. Clearing and Grubbing.
THE FOLLOWING IS ADDED:

Dispose of material and debris as specified in 201.03.09.

201.04 MEASUREMENT AND PAYMENT
THE FOLLOWING IS ADDED:

The Department will not make payment for the Item CLEARING SITE in excess of $ 25,000 until Completion.

SECTION 202 - EXCAVATION
THE TITLE OF THIS SECTION IS CHANGED TO THE FOLLOWING:

SECTION 202 - EXCAVATION AND DREDGING

202.01 DESCRIPTION
THE FOLLOWING IS ADDED:

This Section also describes the requirements for performing all dredging and the transportation, placement and disposal
of all dredged material.

202.02 MATERIALS
THE FOLLOWING SUBPART IS ADDED:

202.02.02 Equipment

Employ a minimum complement of plant (dredges, pipeline, booster pumps, scows, unloading and placement

equipment) on the project such that the average daily production indicated in the approved project schedule and work
plans under conditions similar to this project including material types, pipeline/tow lengths, dredging constraints (such as
pilings, docks, traffic or channel configuration) placement area type and discharge constraints due to permit conditions or
physical conditions, weather conditions, sea state, tidal currents, operating hour constraints and other permit or site
conditions is achieved. Provide historic references on at least two projects of a minimum 30 dredging days each of
production by the equipment designated for use on this project that meets the average productions shown in the work
plan submittal and approved project schedule.

Measure the capacity of the dredging plant operations for the purposes of schedule review and progress assessment
during the project by the actual production of the work performed.

202.03 CONSTRUCTION
THE FOLLOWING SUBSECTIONS ARE ADDED:

202.03.10 Method of Dredging

Dredging may be performed with either cutter-suction dredge or mechanical dredge. Should a mechanical dredge be
employed, use a fully enclosed bucket (environmental bucket.) Excavate all dredged material within the channel to the
required depth and transport to the DH#18 placement site as shown on the plans. Submit daily production information
on dredging progress using the report format included in the appendices to these Special Provisions. Furnish additional
equipment for removal of trash and debris such as a barge mounted crane or excavator to remove and transport materials
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to an approved offsite disposal site. Do not place trash, debris or similar materials other than dredged material in
DH#18.

202.03.11 Transport of Dredged Material

Transport dredged material using either pipeline or barge (scow) transport. Ensure that no leaks, overflow, scupper
discharge or other means allows dredged material to enter the water during the transport process. For barge (scow)
transport submit daily reports of scow transport using the report format included in the appendices to these Special
Provisions.

202.03.12 Placement of Dredged Material at DH#18

Place dredged material within the confines of the DH#18 placement site in accordance with the permit requirements,
including the required layering is placed in the sequence as shown on the plans. Any variation to the sequence must be
either directed or approved by the RE. Within each layer, place the material in vertical lifts such that displacement of
underlying material is limited and so that differential filling is limited to two feet. Provide survey information of the
placement progress at intervals designated by the RE. Submit a detailed description of the equipment, means and
methods of material placement in the contractor’s Work Plan. Submit daily production information for ongoing fill
progress using the report format included in the appendices to these Special Provisions.

202.03.13 Turbidity Control
Prior to deposit of dredged material, establish a type III heavy duty turbidity barrier around DH#18 site as indicated on
the contract drawings. Use Elastec Type III Ruffwater Screen impermeable curtain or approved equal.

Design the curtain with supporting floatation at the top and weighted bottom elements so the depth of the bottom of the
curtain extends to within 0.5 feet of the existing bottom at MLW within the tidal current ranges as shown on the plans
and to be normally anticipated. Design methods and materials for anchoring the curtain as per the manufacturer’s
recommendations. Design a pipeline access (as appropriate for hydraulic placement) through the turbidity curtain such
that the required containment is maintained.  Provide documentation to the RE that indicates the manufacturer’s
acceptance of the anchoring design for the intended purpose on this project. Maintain the curtain throughout periods of
dredging and as directed by the RE.

Ensure that the turbidity barrier design includes methods for entry and egress to the interior of the placement site at two
locations, one at the up-current end of the site and one at the down-current end. Provide sufficient design details in the
Work Plan submittal for this access to verify that transport barges (scows), discharge equipment (spreader devices or
other types of discharge barges), supply vessels and inspection boats can enter and exit the placement site. Ensure that
the turbidity barrier design provides turbidity management during access events.

Provide sufficient crew and boats at the DH#18 site to maintain the curtain and perform opening and closing of access
arrangements as needed. In addition to the Contractor’s operations, anticipate at least two transits of inspection/survey
boats per day.

Maintain inspection of the curtain during all dredging periods and report any visible turbidity plumes outside of the
curtain to the RE immediately. Maintain a daily log of curtain operations and maintenance and submit weekly to the RE.

Turbidity monitoring for permit compliance will be performed by the Department or its representatives. Reports of
turbidity observations by the Department or its representatives will be submitted to the RE daily for the previous day’s
monitoring. The RE will make reports of turbidity observations available in a timely manner.

203.03.14 Continuity of Work

Sequence the dredging in each channel such that the channel depth is completed in a continuous manner from the
channel entrance nearest to DH#18 to the extent of the channel away from DH#18. Leave no shoals or obstructions that
block the continuity of the work completed at any time during the project. Do not change the approved sequence of
dredging in the work plan without the written approval of the RE.

203.03.15 Dredge Pipelines
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1. Dredge Discharge Pipelines

Plainly mark the pipeline locations in accordance with USACE Safety Manual EM 385-1-1, 30 Nov. 14
section 19G03 and at the discretion of the RE. Maintain the marking throughout the duration of pipeline
use. Ensure all such markers are visible to the boating public and lighted during darkness. Maintain a
watertight dredge discharge pipeline to prevent spillage of dredged material or slurry outside of the
intended placement area. During dredging operations, conduct continual inspections of the full length of
the pipeline. Cease dredging immediately should breaks, spillage, leaks in the pipeline or visible turbidity
plumes occur and notify the RE. Do not resume dredging until the necessary repairs have been
accomplished. Inform the RE at what time the problems were found, time when action was taken to
correct the problems and time that dredging resumed. Include a detailed description of the incident on the
Daily Production Report.

2. Submerged Pipeline

Should the contractor elect to use submerged pipeline, rest the pipeline on the bottom. Place the pipeline
so the top of the submerged pipeline, top of connection assemblies, weights or anchors is no higher than
the surrounding depths. In channel crossings, ensure the top of any pipeline or appurtenance is no
shallower than the project depth. Should a pipeline material that is buoyant or semi-buoyant be used (such
as HDPE pipe) securely anchor the pipeline to prevent the pipeline from lifting off the bottom or sliding
along the bottom under any conditions. Remove all anchors when the submerged line is removed. Mark
the location of the entire length of the submerged pipeline with signs, buoys, and lights conforming to U S
Coast Guard regulations. Provide and maintain on the dredge a location drawing of the dredge pipeline
from the dredge discharge to the placement location and update daily to provide the RE with current
pipeline location information at all times.

3. Floating Pipeline

Consider a pipeline as floating if it is not placed and anchored on the bottom. Clearly mark and maintain
visibility of the floating pipeline on the surface. Do not, in any case, allow the pipeline to fluctuate
between the surface and the bottom, or lie partly submerged. Install lights on the floating pipeline per
Department of the Army and U S Coast Guard regulations referenced in Subsection 203.03.16.

203.03.16 Signal Lights

Display signal lights and conduct operations in accordance with the General Regulations of the Department of the Army
and of the U S Coast Guard governing lights and day signals to be displayed; vessels working on wrecks, dredges and
vessels engaged in laying cables or pipe or in submarine or bank protection operations, lights to be displayed on dredge
pipelines, and day signals to be displayed by vessels of more than 65 feet in length moored or anchored in a fairway or
channel, and the passing of other vessels of floating plant working in navigable channels, as set forth in Commandant U
S Coast Guard Instruction M16672.2, Navigation Rules: International — Inland (COMDTINST M 16672.2) or 33 CFR 81
Appendix A (International) and 33 CFR 84 through 89 (Inland) as applicable.

203.03.17 Inspection

Furnish the use of such boats, boatman, laborers, and material forming a part of the ordinary and usual equipment and
crew of the dredging plant as may be necessary in inspecting and supervising the work. Furnish suitable marine
transportation from all points on shore designated by the RE to and from the various pieces of plant. Such facilities are
not required for the hydrographic surveys performed by the Department.

203.03.18 Notification of the U S Coast Guard and NJDEP Bureau of Coastal Engineering

1. Navigation Aids - Do not remove, change the location, obstruct, willfully damage, make fast to, or
interfere with any aid to navigation. Only the U S Coast Guard or Bureau of Coastal Engineering is
permitted to remove navigation aids located within or near the areas required to be dredged in advance of
dredging operations.
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2. Dredging Aids - Obtain approval from the U S Coast Guard for all buoys, dredging aid markers to be
placed in the water, and dredging aid markers affixed with a light prior to the installation. Do not color or
place dredging aid markers and lights in a manner that they will obstruct or be confused with navigation
aids.

203.03.19 Pumping of Bilges

Do not pump or release oil or bilge water containing oil into any waterway. Pumping of oil or bilge water containing oil
into a navigable water, or into areas which would permit the oil to flow into such water, is prohibited by Section 13 of
the River and Harbor Act of 1899, approved March 3, 1899 (30 Stat. 1152, 33 U.S.C. 407). Violation of this prohibition
is subject to the penalties under the referenced Acts.

202.03.20 Historical Period Shipwreck Sites

If any shipwreck, artifact, or other objects of antiquity that have scientific or historical value, or are of interest to the
public, are discovered, located and/or recovered, immediately notify the RE. The Contractor acknowledges that the
site(s), articles, or other materials are the property of the State of New Jersey. Perform any work in the vicinity of
documented historical resource locations and associated buffer areas as shown on the plans as per Section 105.08 7. a).

202.03.21 Fuel Oil Transfer-Operations
Perform fuel oil transfer operations in accordance with U.S. Coast Guard regulations (33 CPR 156.120.)

202.03.22 Work Area

Exclude the public from the work areas in the immediate vicinity of dredging, transporting, and disposal operations.
Coordinate with local boating, commercial fishing interests, or other interested parties to affect suitable arrangements for
maintenance of marine or other traffic during the dredging operations. Should restricted access enforcement assistance
be required, coordinate with local enforcement agencies. Take measures to exclude the public from active work areas.

1. Access - Access to the dredge area is by water only. Provide safe, well-lighted, 24-hour, access to the
dredge for employees as needed and for personnel as requested by the RE. Obtain all necessary
permissions for use of landing areas to load and offload crews and supplies. Provide adequate parking at
the access area for a minimum of 4 automobiles for RE use.

Provide and maintain safe access necessary for equipment and plant to and from the work site, mooring
area, and disposal area. Ascertain the environmental conditions that can affect the access such as climate,
winds, current, waves, depths, shoaling, and scouring tendencies.

2. Protection of Existing Waterways - Conduct operations in such a manner that material or other debris
are not placed outside of dredging limits or otherwise deposited in existing side channels, the AIWW, or
other areas being utilized by vessels. Promptly remove and properly dispose of any bottom material or
other debris placed into areas described above because of the work.

202.03.23 Utility Crossing

Verify the locations and depths of any utility crossings and take precautions against damages which might result from its
operations, especially the bucket or cutterhead and the sinking of dredge spuds and/or anchors into the channel bottom,
in the vicinity of utility crossings. If any damage occurs as a result of its operations, suspend dredging until the damage
is repaired. Costs for repair of the damaged utilities and downtime of the dredge and attendant plant are not compensable
and are the responsibility of the Contractor.

202.03.24 Dredge Template

Project Depth - Payment will be made for the material actually removed to the template lines and widths to a required
depth and material within an over depth tolerance (measured vertically) of one (I) foot below the required dredging
template for the dredging of channels as shown on the Plans.
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Side Slopes - Material actually removed, within the limits approved by the RE, to provide for final side slopes not flatter
than that shown on the contract plans, but not in excess of the amount originally lying above this limiting side slope, will
be measured in accordance with the provisions contained in Section 202.04.

Excessive Dredging — Materials taken from beyond the limits as described above under Project Depth and Side Slopes,
are deducted from the total amount dredged as excessive over depth dredging, or excessive side slope dredging, and
payment will not be made therefore. Limit the excavation area as shown on the plans. The Contractor is solely
responsible for any penalties or fines due to permit violations which may arise from over-excavation, or excavation
beyond the limits of dredging shown on the plans. Nothing herein is to prevent payment for the removal of shoals
identified by the RE.

202.03.25 Noise Control

Provide all equipment, dredge/barges, boats, and tugs used for this work with satisfactory mufflers or other noise
abatement devices. Conduct operations to comply with all federal, state, and local laws pertaining to noise. Minimize the
use of horns and whistle signals to absolute necessity in order to perform as quiet an operation as possible.

202.04 MEASUREMENT AND PAYMENT
THE FOLLOWING ITEM IS ADDED:

ITEM: PAY UNIT
DREDGING CUBIC YARD

The total amount of material dredged, transported, and placed in the designated placement site and to be paid for under
the respective pay item is measured by the cubic yard (CY) in place by computing the volume between the bottom
surface shown by the soundings of the last survey performed immediately before dredging and the bottom surface shown
by the soundings of an after-dredge survey made as soon as practicable after dredging has been completed for the project
minus any amount dredged outside the design template including allowable tolerances specified in Section 202.03.24.
Division of the project into channel segments for purposes of after dredging surveys and payment quantity calculations
and the timing of after dredging surveys will be as determined by the RE.

Dredge Quantity Surveys

The before dredging (BD) and after dredging (AD) hydrographic surveys are required for payment and for final
acceptance of the project and only one AD survey per RE approved channel segment will be performed by the
Department. BD and AD quantity surveys will be conducted by the Department, and the Department will utilize the data
derived from these surveys in computing the quantities of work performed and the actual construction completed and in
place. Surveys will be performed according to the latest edition of the U.S. Army Corps of Engineers Engineering
Manual (EM) 1110-2-1003 entitled "HYDROGRAPHIC SURVEYING." The RE will review the AD survey data to
determine if the dredging performed by the Contractor is in accordance with the proposed lines and grades shown on the
plans. If the RE determines that the dredging does not conform to the plans, take corrective measures and perform the
work necessary to remedy the deficiencies identified by the RE. Upon completion of the corrective work, notify the RE
of the need for an additional AD survey. If acceptability is not achieved after performing an additional AD survey of the
work, or a segment of the work (if the Contract is divided into segments), a meeting will be held between the Contractor
and the RE to expeditiously resolve the issue causing rejection of the survey. Costs of Contractor equipment and
personnel standby time, if any, to resolve any deficiencies including failure to meet the proposed lines and grades of the
dredge template is at the Contractor's expense. Contractor standby time to allow completion of the final Department AD
survey at the end of the dredging work will be allowed as non-compensable extension of the Contract Period. No
payment will be made to the Contractor for such standby time. Such allowance will not be made for any delays elected
by the Contractor for interim phases between initial AD surveys and acceptance AD surveys.

1. Before-Dredge Survey.
Hydrographic survey of the dredging areas will be conducted by the Department prior to the start of
dredging activity. The before-dredge (BD) survey data will be used as information for computing the
payment quantity of dredging pay items. Provide ten (10) days’ notice in advance of commencement of
dredging operations to allow for completion of the BD survey.
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BD survey data and the results of volume calculations of the estimated material to be dredged to the
maximum depth will be furnished to the Contractor after award and prior to commencement of
dredging. Perform a detailed review of the BD survey data and available estimated volume calculations
and report any discrepancies in writing prior to start of dredging. No dredging is to be performed in any
area where a BD survey has not been performed, reviewed by the contractor, and accepted as having no
discrepancies.

After-Dredge Survey.

Hydrographic survey of the dredging sites will be conducted by the Department upon completion of
dredging activity. The after-dredge survey data will be used as information for acceptance of the
dredging work and for computing the payment quantity of dredging pay items. Provide ten (10) days’
notice in writing, and regular updates to the RE of the need for an after-dredge survey for the completed
work or any divisible portion of the work separated for payment. The surveys are required for payment
and for final acceptance of the project or of divisible portions of the project to be approved for payment.

The Department will make volume computations based on the BD and AD surveys of the dredging area(s) using the
average end area method. The volume of material dredged for payment is defined as the difference between the before-
dredge (BD) and after-dredge (AD) surveys minus any amount dredged outside the design template including allowable
tolerances specified in Section 202.03.24.

The Department will perform the BD Survey and one initial AD survey of each RE-approved channel segment. The
Contractor may perform interim AD surveys, at no additional cost to the State, and seek interim payment from the State
for the segmented dredged areas. Final pay volumes will be made based on initial BD and final AD surveys, with any
interim payments being subtracted from the monies due the Contractor for performing the dredging work.

The cost incurred by the Department for performing any additional AD surveys subsequent to the initial AD survey, as a
result of the Contractor not meeting the line, grade or design dredge template shape as determined by the RE, will be

deducted

from the monies owed the Contractor for  performing the  dredging  work.
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June 2017

FEDERAL AID PROJECT ATTACHMENT 2

SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES ON NJDOT FEDERAL AID
PROJECTS

(41 CFR PART 60)

The Contractor is obligated to comply with the policies, procedures and guidelines relative to the implementation of an
Equal Employment Opportunity Program, and to the preparation and submission of reports pursuant thereto as per 41
CFR Part 60.

A. General

1. Equal Employment Opportunity Requirements. Equal employment opportunity requirements not to
discriminate and to take affirmative action to assure equal employment opportunity as required by Executive
Order 11246 and Executive Order 11375 are set forth in these Special Provisions.

2. The Contractor will work with the State agencies and the Federal Government in carrying out Equal
Employment Opportunity obligations and in their review of activities under the contract.

3. The Contractor, and all subcontractors holding subcontracts, not including material suppliers, of $10,000 or
more, will comply with the following minimum specific requirement activities of Equal Employment
Opportunity: (The equal employment opportunity requirements of Executive Order 11246 are applicable to
material suppliers, as well as contractors and subcontractors.) The Contractor will include these requirements
in every subcontract of $10,000 or more with such modification of language as is necessary to make them
binding on the subcontractor.

B. Equal Employment Opportunity Policy. The Contractor will accept as its operating policy the following
statement which is designed to further the provisions of equal employment opportunity to all persons without
regard to their race, color, religion, sex, or national origin, and to promote the full realization of equal employment
opportunity through a positive continuing program:

“It is the policy of this Company to assure that applicants are employed, and that employees are treated during
employment, without regard to their race, religion, sex, sexual orientation, gender identity, color, national origin,
age or disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, pre-apprenticeship, and/or on-the-job training.”

C. Equal Employment Opportunity Officer. The Contractor will designate and make known to the Department
contracting officers an Equal Employment Opportunity Officer (hereinafter referred to as the EEO Officer) who
will have the responsibility for and must be capable of effectively administering and promoting an active EEO
contractor program and who must be assigned adequate authority and responsibility to do so.

D. Dissemination of Policy

1. Implementation. All members of the Contractor’s staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommended such action, or who are substantially involved in such action, will
be made fully cognizant of, and will implement, the Contractor’s equal employment opportunity policy and
contractual responsibilities to provide equal employment opportunity in each grade and classification of
employment. To ensure compliance with the above agreement, the following actions will be taken as a
minimum:

a. Initial Project Site Meeting. Conduct an initial project site meeting with key supervisory and office
personnel before or at the start of work, and then not less than once every 6 months, at which time the
Contractor’s Equal Employment Opportunity policy and its implementation will be reviewed and
explained. The meetings will be conducted by the EEO Officer.

b. EEO Obligations. All new supervisory and office personnel will be given a thorough indoctrination by
the EEO Officer or other knowledgeable company official covering all major aspects of the Contractor’s
equal employment opportunity obligations within 30 days following their reporting for duty with the
Contractor.
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c.  All personnel engaged in direct recruitment for the project will be instructed by the EEO Officer or
appropriate company official in the Contractor’s procedures for locating and hiring minority and female
employees.

Take the following actions to make the Contractor’s equal employment opportunity policy known to all
employees, prospective employees and potential sources of employees, i.e., schools, employment agencies,
labor unions (where appropriate), college placement officers, etc.:

a.  Place notices and posters setting forth the Contractor’s equal employment opportunity policy in areas
readily accessible to employees, applicants for employment and potential employees.

b. Bring the Contractor’s equal employment opportunity policy and the procedures to implement such
policy to the attention of employees by means of meetings, employee handbooks, and/or other
appropriate means.

E. Recruitment

1.

When advertising for employees, include in all advertisements for employees the notation: “An Equal
Opportunity Employer”. Publish all such advertisements in newspapers or other publications having a large
circulation among minorities and women in the area from which the project work force would normally be
derived.

Unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority and female applicants, including, but
not limited to, State employment agencies, schools, colleges and minority-group organizations. To meet this
requirement, the Contractor will, through their EEO Officer, identify sources of potential minority and female
group employees, and establish procedures with such identified sources whereby minority and female group
applicants may be referred to the Contractor for employment consideration.

In the event the Contractor has a valid bargaining agreement providing for exclusive hiring hall referrals,
he/she is expected to observe the provisions of that agreement to the extent that the system permits the
Contractor’s compliance with the equal employment opportunity contract provisions. (The US Department of
Labor has held that where implementation of such agreements have the effect of discriminating against
minorities or women, or obligates the Contractor to do the same, such implementation violates Executive
Order 11246, as amended).

Encourage present employees to refer minority and female applicants for employment by posting appropriate
notices or bulletins in areas accessible to all such employees. In addition, information and procedures
pertaining to the referral of applicants will be discussed with employees.

F. Personnel Actions. Wages, working conditions and employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination,
shall be taken without regard to race, color, religion, sex, sexual orientation, gender identity, national origin, age or
disability. The following procedures shall be followed:

1.

2.

Conduct a project site inspection at the start of work, and periodically thereafter, to ensure that working
conditions and employee facilities do not indicate discriminatory treatment of project site personnel.
Periodically evaluate the spread of wages paid within each classification to determine any evidence of
discriminatory wage practices.

Periodically review selected personnel actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the Contractor will promptly take corrective action. If the review
indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall include
all affected persons.

Promptly investigate all complaints of alleged discrimination made to the Contractor in connection with its
obligations under this Contract, and will resolve or attempt to resolve such complaints, within a reasonable
time. If the investigation indicates that the discrimination may affect persons other than the complainant,
corrective action shall include such other persons. Upon completion of each investigation, inform
complainants of all their avenues of appeal.

Training and Promotion

1.

Assist in locating, qualifying, and increasing the skills of minority and women who are applicants for
employment or current employees.
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2. Advise employees and applicants for employment of available training programs and entrance requirements
for each.

3. Periodically review the training and promotion potential of minority and female employees and encourage
eligible employees to apply for such training and promotion.

H. On-the-Job Training. The Contractor, as part of their equal employment opportunity affirmative action program,
shall provide on-the-job training aimed at developing full journey people in the type of craft or job classification
involved on the project.

1. Apprenticeship and Training Programs

The minimum length and type of training for each position will be established in the training program selected
by the Contractor and approved by the Department and the Federal Highway Administration. The Department
will approve a program if it is reasonably calculated to meet the equal employment opportunity obligations of
the Contractor and to qualify the average apprentice or trainee for journeyperson status in the craft concerned
by the end of the training period.

Apprenticeship programs registered with the US Department of Labor, Bureau of Apprenticeship and
Training, (BAT) or with a State apprenticeship agency and training programs approved but not necessarily
sponsored by the US Department of Labor, Employment and Training Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided such programs are being
administered in a manner consistent with the equal employment obligations of Federal-aid highway contracts.
Approval or acceptance of a training program shall be obtained from the DCR/AA prior to commencing work
in the classifications covered by the Contractor’s training program. The Division will review guidelines
developed by the Contractor for approval or disapproval in accordance with the Training Guideline Approval
Process described in the “Revised Standard Training Guidelines”. The Division will also review existing
guidelines for revision based on the same process.

It is the intention of these provisions that training be provided in construction crafts rather than clerk-typist or
secretarial-type positions. Training is permitted in lower level management positions (e.g., timekeepers),
where the training is oriented toward project site applications. Training in semi-skilled laborer positions is
permitted provided that significant and meaningful training is available on the project site and approved by
DCR/AA. Some offsite, classroom training (e.g., safety, first aid instruction) may be permitted as long as
such training is an integral part of an approved training program and does not comprise a significant part of
the overall training.

2. Contractor Submission and Department Approval of the Initial Training Program

At or after the preconstruction conference, and prior to the start of Work, submit a Training Program to the
RE for review and comments prior to DCR/AA review and approval. The Contractor’s training program shall
include:

a.  Number of trainees or apprentices to be trained in all selected Training Positions,
Standard Program Hours for all positions,

c.  Estimate of the Minimum Available Hours actually feasible on the project toward completion of the
Standard Program Hours per position,

d.  Training schedule of Estimated Start Dates for the apprentices or trainees, developed and coordinated
with the project’s work progress schedule,

e.  Training Guidelines for all positions, and

f.  Training that will be provided by the Contractor and provided by Subcontractors.

The number of apprentices and trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journey people in the various crafts within a reasonable area of
recruitment. Submit timely, revised Training Programs, as required throughout the project to ensure that
feasible and Maximum Available Training is provided. Maximum Available Training is defined as bringing
each apprentice or trainee onto the project when work first becomes available in his/her craft and providing all
available training until hours are no longer available.

3. Assignment of Training to Subcontractors
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In the event that portions of the Contract work are subcontracted, determine how many, if any, of the
apprentices or trainees are to be trained by subcontractors, provided, however, that the Contractor shall retain
the primary responsibility for meeting the training requirements imposed by these Training Special
Provisions. Ensure that these Training Special Provisions are made applicable to such subcontracts.

4. Reimbursement of the Contractor for Providing Training

The Contractor will be credited for each apprentice or trainee employed on the construction site who is
currently enrolled or becomes enrolled in an approved program and will be reimbursed for such apprentices or
trainees as provided hereinafter. Payment will be made under the pay item Trainees at the bid price in the
Proposal per person-hour of training given an employee on this contract in accordance with an approved
training program. If approved, payment will be made for training persons in excess of the number specified
herein. This reimbursement will be made even though the Contractor receives additional training program
funds from other sources, provided such other sources do not specifically prohibit the Contractor from
receiving other reimbursement. Offsite, classroom training reimbursement may only be made to the
Contractor when the company does one or more of the following and the apprentices or trainees are
concurrently employed on a Federal-aid project: contributes to the cost of the training and/or provides
instruction to apprentices or trainees or pays their wages during the offsite, classroom training (e.g., safety,
first aid instruction) period.

Pay apprentices and trainees according to the project-specific New Jersey Department of Labor Prevailing
Wage Rate Determination for the project. Trainees will be paid at least 60 percent of the appropriate
minimum journeyman's rate specified in the Contract for the first half of the training period, 75 percent for the
third quarter of the training period, and 90 percent for the last quarter of the training period, unless apprentices
or trainees in an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the existing
program shall apply to all trainees being trained for the same classification who are covered by this Training
Special Provision.

I. Apprentice/Trainee Requirements of the Contract

The number of training positions will be , where feasible, consisting of at least_ APPRENTICES
and TRAINEES. TRAINEE HOURS=

Apprentices are defined as registered members of an approved apprenticeship program recognized by the United
States Department of Labor (USDOL) Bureau of Apprenticeship and Training (BAT) or a New Jersey State
apprenticeship agency recognized by USDOL BAT (e.g., New Jersey Department of Education). Graduates of the
Pre-Apprenticeship Training Cooperative Program shall be classified as apprentices. Trainees are defined as
skilled, semi-skilled or lower level management individuals receiving training per one of the approved NJDOT
“Revised Standard Training Guidelines” (available from the DCR/AA).

Where feasible, assign at least 50% of the training positions to Skilled Crafts which include but are not limited to
Carpenters, Dockbuilders, Electricians, [ronworkers and Operating Engineers.

1. Requirements for Recruitment, Selection and Approval of Apprentices and Trainees

Apprentices or trainees should be in their first year of apprenticeship or training. Interview and screen trainee
candidates to determine if their actual work experience is equivalent to or exceeds that offered by the training
program prior to submitting candidates on the Apprentice/Trainee Approval Memorandum (Form CR-1), via
the RE, to the Division for review and approval or disapproval.

Training and upgrading of minorities (e.g., Blacks, Asians or Pacific Islanders, Native Americans or Alaskan
Natives, Hispanics) and women toward journeyperson status is a primary objective of these Training Special
Provisions. Accordingly, the Contractor shall make every effort to enroll minorities and women, by
conducting systematic and direct recruitment through public and private sources likely to yield minority and
female apprentices or trainees, to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as an apprentice or trainee in any position in which he or she has successfully
completed a training course leading to journeyperson status or in which he or she has been employed as a
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journeyperson. The Contractor shall satisfy this requirement by including appropriate questions in the
employment application or by other suitable means and by submitting an accurate and complete
“Apprentice/Trainee Approval Memorandum” (Form CR-1) prior to the apprentice or trainee starting work on
the project. Regardless of the methods used, the Contractor’s records should document the findings in each
case.

Skilled craft trainees may complete up to 3,000 total training hours on Department projects, with an extension
of an additional 1,000 hours permitted on a case-by-case basis. Semi-skilled and lower-level management
trainees attain journeyperson status upon completion of a training guideline and may complete up to three (3)
different positions.

2. Documentation Required to be Signed by Apprentices or Trainees, and provided to the Department

Prior to the apprentice/trainee starting work on the project, submit an accurate, complete and signed
Apprentice/Trainee Approval Memorandum for each apprentice/trainee to the RE for review, and final
approval by DCR/AA. Once the notice that said apprentice/trainee has been approved to work on the
Contract, said apprentice/trainee may start work on the Contract. No credit will be given for
apprentices/trainees prior to said apprentice/trainee being approved by DCR/AA.

At the start of training, provide the RE and each apprentice or trainee with an applicable “Training Guideline”
and, at the conclusion of training, an accurate and complete “Training Certificate for Reporting Hours to
NJDOT” (Form CR-3), showing hours of training satisfactorily completed.

Maintain and submit an accurate and complete “NJDOT Contractor’s 1409 Quarterly Training Report”
(Form-CR-1409) to the RE within ten (10) days of the end of each training quarter (e.g., January 10, April 10,
July 10, October 10); also provide a copy to each apprentice or trainee.

Maintain and submit accurate and complete “Biweekly Training Reports” (Form CR-2) to the RE, and each
apprentice or trainee, as periodic reports documenting their performance under the Contract.

3. Determining Good Faith Compliance of Contract Apprentice/Trainee Program

Per the approved program or guideline, provide Maximum Available Training to apprentices and trainees by
beginning their training as soon as feasible with the start of craft work utilizing the skill involved on the
project construction site and by retaining them as long as training opportunities exist in their crafts or until
their training program positions are completed.

Recall apprentices or trainees released due to reductions in force when the work scope permits and they are
available to return. When they are unavailable to resume training on the project site, submit written proof of
recall efforts and replacement candidates and/or positions in a timely manner. Do not terminate apprentices or
trainees prior to completion of their training program positions without Department consultation and
authorization. Apprentices or trainees are not required to be on board for the entire length of the Contract.

The Contractor shall have fulfilled the contractual responsibilities under these Training Special Provisions if
the company has provided Acceptable Training to the number of apprentices or trainees specified in this
contract and/or by providing the remaining hours required to complete training positions begun by apprentices
or trainees on other projects. The number trained shall be determined on the basis of the total number enrolled
on the Contract for a significant period.

Demonstrate all steps that have been taken in pursuance of enrolling minorities and women in the training
program positions, prior to a determination as to whether the Contractor is in compliance with the Training
Special Provisions of the Contract.

Submit to the RE written training program summaries at the 50% time and/or cost stage of the contract and
also prior to project completion, describing all good faith efforts and particularly addressing Maximum
Available Training for incomplete training positions, per the procedure found in the revised “Instructions for
Implementing the Training Special Provisions”.

4.  Enforcement Measures and Contractor’s Rating

Payment will not be made if either the failure to provide the required training or the failure to hire the
apprentice or trainee as a journeyperson is caused by the Contractor and evidences a lack of good faith on the
part of the Contractor in meeting the requirements of the Contract.

Federal Aid Project Attachment 2 — Specific Equal Opportunity Responsibilities Page 5 of 6



June 2017

Per established procedures and scheduled Contract Compliance Reviews, the Contractor’s performance will
be rated and reviewed periodically by the Department.

Failure of a Contractor to comply with the Training Special Provisions of the Contract, may result in the
actions as set forth as specified in Section 105.

J.  Unions. If the Contractor relies in whole or in part upon unions as a source of employees, use good faith efforts to
obtain the cooperation of such unions to increase opportunities for minorities and women within the unions, and to
effect such union referrals to the construction project. Actions by the Contractor, either directly or through a
contractor’s association acting as agent, will include the procedures set forth below:

1. Use maximum effort to develop, in cooperation with the unions, joint training programs aimed at qualifying
more minorities and women for union membership and increasing their skills in order for them to qualify for
higher paying employment.

2. Use maximum effort to incorporate an equal employment opportunity clause into each union agreement to the
end that such union will be contractually bound to refer applicants without regard to race, color, religion, sex,
sexual orientation, gender identity, national origin, age, or disability.

3. Obtain information concerning the referral practices and policies of the labor unions except that to the extent
such information is within the exclusive possession of the labor unions and such labor unions refuse to furnish
this information to the Contractor, certify to the Department and set forth what efforts have been made to
obtain this information.

4. In the event the unions are unable to provide the Contractor with a reasonable flow of minority and female
referrals within the time limit set forth in the collective bargaining agreement, through independent
recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability, making full efforts to obtain qualified and/or
qualifiable minorities and women. (The US Department of Labor has held that it shall be no excuse that the
union with which the Contractor has a collective bargaining agreement providing for exclusive referral failed
to refer minority employees). In the event the union referral practice prevents the Contractor from meeting
the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such Contractor
shall immediately notify the Department.

K. Subcontracting

1.  Use maximum effort to solicit bids from and to utilize minority subcontractors or subcontractors with
meaningful minority and female representation among their employees. The Contractor may use lists of
minority-owned construction firms as issued by the Department.

2. Ensure subcontractor compliance with the Contract Equal Employment Opportunity obligations.

L. Records and Reports

1.  Maintain records necessary to determine compliance with the Contractor’s equal employment opportunity
requirements. Documents will include the following:

a.  Number of minorities, non-minorities, and women employed in each work classification on the Contract.

b. Progress and efforts being made in cooperation with unions to increase employment opportunities for
minorities and women (applicable only to Contractors who rely in whole or in part on unions as a source
of their work force).

c.  Progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and
female employees, and

d. Progress and efforts being made in securing the services of minority and female subcontractors or
subcontractors with meaningful minority and female representation among their employees.

2. All such documents must be retained for a period of 3 years following completion of the Contract work and
shall be available at reasonable times and places for inspection by authorized representatives of the
Department and the Federal funding agencies.
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FEDERAL AID PROJECT ATTACHMENT 3

REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
ON NJDOT FEDERAL AID PROJECTS

(MINORITY AND WOMEN WORK EMPLOYMENT GOAL OBLIGATIONS)

A. Employment Goals.

The goals for minority and female participation, in the covered area, expressed in percentage terms for the
Contractor’s aggregate work force in each trade, on all construction work are:

Minority And Women Employment Goal Obligations
For Construction Contractors and Subcontractors on Federal Aid Projects
Minority Women
County Participation Participation
Percent Percent

Atlantic 18.2 6.9
Bergen 15 6.9
Burlington 17.3 6.9
Camden 17.3 6.9
Cape May 14.5 6.9
Cumberland 16 6.9
Essex 17.3 6.9
Gloucester 17.3 6.9
Hudson 12.8 6.9
Hunterdon 17 6.9
Mercer 16.4 6.9
Middlesex 15 6.9
Monmouth 9.5 6.9
Morris 17.3 6.9
Ocean 17 6.9
Passaic 12.9 6.9
Salem 12.3 6.9
Somerset 17.3 6.9
Sussex 17 6.9
Union 17.3 6.9
Warren 1.6 6.9

These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or Federally
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where the work is
actually performed. With regard to this second area, the Contractor also is subject to the goals for both its Federally
involved and non-Federally involved construction.
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The Contractor’s compliance with the Executive Order 11246 and the regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by
the specifications set forth in 41 CFR 60-4(3)a, and its efforts to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the Contract, and in each trade.
Make a good faith effort to employ minorities and women evenly on each project. The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for sole purpose of meeting
the Contractor’s goals is a violation of the Contract, the Executive Order and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

If a project is located in more than one county, the minority work hour goal, only, will be determined by the county
which serves as the primary source of hiring or, if workers are obtained almost equally from one or more counties,
the single minority goal will be the average of the affected county goals.

B. Reporting Requirements.

1. Provide the Department with written notification in triplicate within 10 working days of award of any
construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting
from this solicitation. The notification will list the name, address and telephone number of the subcontractor;
employer identification number of the subcontractor; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in which the contract is to be
performed.

2.  Directly provide the Department with employment workforce data of the number and work hours of minority
and non-minority group members and women employed in each work classification for the Contract. The
Contractor, subcontractors, professional service firms and others working on the project must submit this
information via a web-based application through the New Jersey portal, Vendor Workforce Reporting
Manager. Instructions on how to complete Form CC-257R are provided within the web application.
Instructions for registering and receiving the authentication code to access the web based application can be
found at the Contractor Manpower Project Reporting CC-257R website at:
http://www.state.nj.us/transportation/business/civilrights/pdf/cc257.pdf.

a.  On a monthly basis, submit Form CC-257R through the web based application within 10 days following
the end of each reporting month.

b. In addition to the above, submit a hard copy of the electronic Form CC-257R to the RE within 10 days
following the end of each reporting month

c.  Submit a copy of the confirmation e-mail of the successful submission of Monthly Employment
Utilization Report to the RE within 10 days following the end of each reporting month.

3. All employment data must be accurate and consistent with the certified payroll records. The Contractor is
responsible for ensuring compliance with these reporting requirements. Failure of the Contractor,
subcontractors, professional service firms and others working on the Contract, to report monthly employment
data may result in payments being delayed or withheld as per 105.01, or impact the Contractor’s
prequalification rating with the Department.
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FEDERAL AID PROJECT ATTACHMENT 4

FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONTRACT SPECIFICATIONS FOR NJDOT
FEDERAL AID PROJECTS

(AS REQUIRED PER EXECUTIVE ORDER 11246 AS AMENDED BY EXECUTIVE ORDER 11375 AND
IMPLEMENTING REGULATIONS AT 41 C.F.R. PART 60)

A. Asused in these Specifications:
1. Covered area means the County or Counties in which the Project is located.

2. Director means Director, Office of Federal Contract Compliance Programs, United States Department of
Labor or any person to whom the Director delegates authority.

3. Employer identification number means the Federal Social Security number used on the Employer’s Quarterly
Federal Tax Return, US Treasury Department Form 941.

4. Minority includes:
a.  Black (a person having origins in any of the black African racial groups not of Hispanic origin);

b. Hispanic (a person of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
culture or origin, regardless of race);

c. Asian and Pacific Islander (a person having originals in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

d. American Indian or Alaskan Native (a person having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations through membership and participating or
community identification).

B. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which is
set forth in the solicitations from which this contract resulted.

C. Implement the specific affirmative action standards provided in paragraphs F1 through 16 of these specifications.
The goals set forth in the solicitation from which this contract resulted are expressed as percentages of the total
hours of employment and training of minority and female utilization the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in the covered area. Covered Construction
Contractors performing construction work in geographical areas where they do not have a Federal or Federally
assisted construction contract shall apply the minority and female goals established for the geographical area where
the work is being performed. The Contractor is expected to make substantially uniform progress in meeting its
goals in each craft during the period specified.

D. Neither the provisions of any collective bargaining agreement nor the failure by a union with whom the Contractor
has a collective bargaining agreement to refer either minorities or women excuses the Contractor’s obligations
under these Specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

E. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
US Department of Labor.

F. Take specific affirmative action to ensure equal employment opportunity. The evaluation of the Contractor’s
compliance with these specifications shall be based upon its effort to achieve maximum results from its actions.
Document these efforts fully, and shall implement affirmative action steps at least as extensive as the following:
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1.  Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in
all facilities at which the Contractor’s employees are assigned to work. Where possible, assign two or more
women to each construction project. Specifically ensure that all foreman, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such a working
environment with specific attention to minority or female individuals working at such sites or in such
facilities.

2. Establish and maintain a current list of minority and female recruitment sources, provide written notification
to minority and female recruitment sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the organizations’ responses.

3. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community and of what
action was taken with respect to each such individual. If such individual was sent to the union hiring hall for
referral and was not referred back to the Contractor by the union or, if referred back to the Contractor, this
shall be documented in the file with the reason therefore, along with whatever additional actions the
Contractor may have taken.

4.  Provide immediate written notification to the Director when the union or unions with which the Contractor
has a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by
the Contractor, or when the Contractor has other information that the union referral process has impeded the
Contractor’s efforts to meet its obligations.

5.  Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor’s employment needs, especially those programs funded or approved by the
Department of Labor. The Contractor shall provide notice of these programs to the source compiled under F2
above.

6. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations by including it in
any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual
report, etc. by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed.

7. Review, at least annually, the company’s EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other
employment decisions including specific review of these items with on-site supervisory personnel such as
Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

8. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing
the Contractor’s EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

9. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor’s recruitment area and employment needs. Not later than one month prior to the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

10. Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor’s work force.

11. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-
3.
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12. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

13. Ensure that seniority practices, job classifications, work assignments and other personnel practices do not
have a discriminatory effect by continually monitoring all personnel and employment related activities to
ensure that the EEO policy and the Contractor’s obligations under these specifications are being carried out.

14. Ensure that all facilities and company activities are provided in a manner such that segregation on the basis of
race, color, religion, sex, sexual orientation, gender identity, national origin cannot result. Do not require such
segregated use by written or oral policies, nor tolerate such use by employee custom. Provide separate or
single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

15. Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction Contraction and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

16. Conduct a review, at least annually, of all supervisors’ adherence to and performance under the Contractor’s
EEO policies and affirmative action obligations.

G. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (F1 through 16). The efforts of a Contractor association, joint contractor union,
Contractor-Community, or other similar group of which the Contractor is a member and participant may be asserted
as fulfilling any one or more of its obligations under F1 through 16 of these Specifications provided that the
Contractor actively participates in the group, makes every effort to assure that the group has a positive impact on
the employment of minorities and women in the industry, ensures that the concrete benefits of the program are
reflected in the Contractor’s minority and female work force participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness of
actions taken on behalf of the Contractor. The obligation to comply, however, is the Contractor’s and failure of
such a group to fulfill an obligation shall not be a defense for the Contractor’s noncompliance.

H. A single goal for minorities and a separate single goal for women have been established. The Contractor, however,
is required to provide equal employment opportunity and to take affirmative action for all minority groups, both
male and female, and all women both minority and nonminority. Consequently, the Contractor may be in violation
of the Executive Order if a particular group is employed in a substantially disparate manner (for example, even
though the Contractor has achieved its goals for women generally, the Contractor may be in violation of the
Executive Order if a specific minority group of women is underutilized).

I. Do not use the goals and timetables or affirmative action standards to discriminate against any person because of
race, creed, color, national origin, age, ancestry, nationality, gender, disability, sex, affectional or sexual
orientation, gender identity or expression, religion, and liability for military service.

J. Do not enter into any Subcontract with any person or firm debarred from Government contracts pursuant to
Executive Order 11246.

K. Carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause,
including suspensions, termination and cancellation of existing subcontracts as may be imposed or ordered pursuant
to Executive Order 11246, as amended, and its implementing regulations, by the Office of Federal Contract
Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall be in violation of
these specifications and Executive Order 11246 as amended.

L. Implement specific affirmative action steps, at least as extensive as those standards prescribed in paragraph F of
these specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity. If
the Contractor fails to comply with the requirements of the Executive Order, the implementing regulations or these
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

M. Designate a responsible official to monitor all employment related activity to ensure that the company EEO policy
is being carried out, to submit reports relating to the provisions hereof as may be required by the Government and
to keep records. Records shall at least include for each employee the name, address, telephone number,
construction trade, union affiliation if any, employee identification number when assigned, social security number,
race, sex, status (such as mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked
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per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be
maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy
this requirement, contractors shall not be required to maintain separate records.

N. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other area
residents (such as those under the Public Works Employment Act of 1977 and the Community Development Block
Grant Program).

O. Failure of the Contractor or subcontractors to comply with the nondiscrimination provisions of the Contract may
result in payment being delayed or withheld as specified in 105.01; default as specified in 108.14, liquidated
damages as specified in 108.20, or termination of the Contract as specified in 108.15.02 pending corrective and
appropriate measures taken by the Contractor to the satisfaction of the Department.
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FEDERAL AID PROJECT ATTACHMENT 5

STATE OF NEW JERSEY MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE ON
NJDOT FEDERAL AID PROJECTS

(N.J.S.A. 10:5-31 ET SEQ. (P.L.1975, C.127) N.J.A.C. 17:27-1.1 ET SEQ.)
During the performance of this contract, the contractor agrees as follows:

The Contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation,
gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual orientation and
gender identity or expression, the Contractor will ensure that equal employment opportunity is afforded to such
applicants in recruitment and employment, and that employees are treated during employment, without regard to their
age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the
Department setting forth provisions of this nondiscrimination clause.

The Contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive consideration for employment without regard
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex.

The Contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a
notice, to be provided by the agency contracting officer, advising the labor union or workers' representative of the
contractor's commitments under this act and shall post copies of the notice in conspicuous places available to employees
and applicants for employment.

The Contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer,
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with
Disabilities Act.

When hiring or scheduling workers in each construction trade, the Contractor or subcontractor agrees to make good faith
efforts to employ minority and women workers in each construction trade consistent with the targeted employment goal
prescribed by N.J.A.C. 17:27-7.2; provided, however, that the Dept. of LWD, Construction EEO Monitoring Program,
may, in its discretion, exempt a contractor or subcontractor from compliance with the good faith procedures prescribed
by the following provisions, A, B, and C, as long as the Dept. of LWD, Construction EEO Monitoring Program is
satisfied that the Contractor or subcontractor is employing workers provided by a union which provides evidence, in
accordance with standards prescribed by the Dept. of LWD, Construction EEO Monitoring Program, that its percentage
of active “card carrying” members who are minority and women workers is equal to or greater than the targeted
employment goal established in accordance with N.J.A.C. 17:27-7.2. The Contractor or subcontractor agrees that a good
faith effort shall include compliance with the following procedures:

A. If the Contractor or subcontractor has a referral agreement or arrangement with a union for a construction trade, the
Contractor or subcontractor shall, within three business days of the contract award, seek assurances from the union
that it will cooperate with the Contractor or sub-contractor as it fulfills its affirmative action obligations under this
contract and in accordance with the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as
supplemented and amended from time to time and the Americans with Disabilities Act. If the Contractor or
subcontractor is unable to obtain said assurances from the construction trade union at least five business days prior
to the commencement of construction work, the Contractor or sub-contractor agrees to afford equal employment
opportunities minority and women workers directly, consistent with this chapter. If the Contractor's or
subcontractor's prior experience with a construction trade union, regardless of whether the union has provided said
assurances, indicates a significant possibility that the trade union will not refer sufficient minority and women
workers consistent with affording equal employment opportunities as specified in this chapter, the Contractor or
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subcontractor agrees to be prepared to provide such opportunities to minority and women workers directly,
consistent with this chapter, by complying with the hiring or scheduling procedures prescribed under “B” below;
and the Contractor or subcontractor further agrees to take said action immediately if it determines that the union is
not referring minority and women workers consistent with the equal employment opportunity goals set forth in this
chapter.

B. If good faith efforts to meet targeted employment goals have not or cannot be met for each construction trade by
adhering to the procedures of “A” above, or if the contractor does not have a referral agreement or arrangement
with a union for a construction trade, the Contractor or subcontractor agrees to take the following actions:

1. To notify the public agency compliance officer, the Dept. of LWD, Construction EEO Monitoring Program,
and minority and women referral organizations listed by the Division pursuant to N.J.A.C. 17:27-5.3, of its
workforce needs, and request referral of minority and women workers;

2. To notify any minority and women workers who have been listed with it as awaiting available vacancies;

3. Prior to commencement of work, to request that the local construction trade union refer minority and women
workers to fill job openings, provided the Contractor or subcontractor has a referral agreement or arrangement
with a union for the construction trade;

4. To leave standing requests for additional referral to minority and women workers with the local construction
trade union, provided the Contractor or subcontractor has a referral agreement or arrangement with a union for
the construction trade, the State Training and Employment Service and other approved referral sources in the
area;

5. If it is necessary to lay off some of the workers in a given trade on the construction site, layoffs shall be
conducted in compliance with the equal employment opportunity and non-discrimination standards set forth in
this regulation, as well as with applicable Federal and State court decisions;

6. To adhere to the following procedure when minority and women workers apply or are referred to the
contractor or subcontractor:

a.  The Contactor or subcontractor shall interview the referred minority or women worker.

b. If said individuals have never previously received any document or certification signifying a level of
qualification lower than that required in order to perform the work of the construction trade, the
contractor or subcontractor shall in good faith determine the qualifications of such individuals. The
Contractor or subcontractor shall hire or schedule those individuals who satisfy appropriate qualification
standards in conformity with the equal employment opportunity and non-discrimination principles set
forth in this chapter. However, a Contractor or subcontractor shall determine that the individual at least
possesses the requisite skills, and experience recognized by a union, apprentice program or a referral
agency, provided the referral agency is acceptable to the Dept. of LWD, Construction EEO Monitoring
Program. If necessary, the Contractor or subcontractor shall hire or schedule minority and women
workers who qualify as trainees pursuant to these rules. All of the requirements, however, are limited by
the provisions of “C” below.

c.  The name of any interested women or minority individual shall be maintained on a waiting list, and shall
be considered for employment as described in (i) above, whenever vacancies occur. At the request of
the Dept. of LWD, Construction EEO Monitoring Program, the Contractor or subcontractor shall provide
evidence of its good faith efforts to employ women and minorities from the list to fill vacancies.

d. If, for any reason, said Contractor or subcontractor determines that a minority individual or a woman is
not qualified or if the individual qualifies as an advanced trainee or apprentice, the Contractor or
subcontractor shall inform the individual in writing of the reasons for the determination, maintain a copy
of the determination in its files, and send a copy to the public agency compliance officer and to the Dept.
of LWD, Construction EEO Monitoring Program.

7. To keep a complete and accurate record of all requests made for the referral of workers in any trade covered
by the contract, on forms made available by the Dept. of LWD, Construction EEO Monitoring Program and
submitted promptly to the Dept. of LWD, Construction EEO Monitoring Program upon request.

C. The Contractor or subcontractor agrees that nothing contained in “B” above shall preclude the Contractor or
subcontractor from complying with the union hiring hall or apprentice-ship policies in any applicable collective
bargaining agreement or union hiring hall arrangement, and, where required by custom or agreement, it shall send
journeymen and trainees to the union for referral, or to the apprenticeship program for admission, pursuant to such
agreement or arrangement. However, where the practices of a union or apprenticeship program will result in the
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exclusion of minorities and women or the failure to refer minorities and women consistent with the targeted county
employment goal, the Contractor or subcontractor shall consider for employment persons referred pursuant to “B”
above without regard to such agreement or arrangement; provided further, however, that the Contractor or
subcontractor shall not be required to employ women and minority advanced trainees and trainees in numbers
which result in the employment of advanced trainees and trainees as a percentage of the total workforce for the
construction trade, which percentage significantly exceeds the apprentice to journey worker ratio specified in the
applicable collective bargaining agreement, or in the absence of a collective bargaining agreement, exceeds the
ratio established by practice in the area for said construction trade. Also, the Contractor or subcontractor agrees
that, in implementing the procedures of “B” above, it shall, where applicable, employ minority and women workers
residing within the geographical jurisdiction of the union.

After notification of award, but prior to signing a construction contract, the Contractor shall submit to the
Department and the Department of LWD, Construction EEO Monitoring Program an initial project workforce
report (Form AA-201) electronically provided to the Department by the Department of LWD, Construction EEO
Monitoring Program, through its web-site, for distribution to and completion by the Contractor, in accordance with
NJ.A.C. 17:27-7. The Contractor also agrees to submit a copy of the Monthly Project Workforce Report once a
month thereafter for the duration of this contract to the Dept. of LWD, Construction EEO Monitoring Program, and
to the Department.

The Contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is necessary, for
on-the-job and/or off-the-job programs for outreach and training of minorities and women.

D. The Contractor and its subcontractors shall furnish such reports or other documents to the Dept. of LWD,
Construction EEO Monitoring Program as may be requested by the Dept. of LWD, Construction EEO Monitoring
Program from time to time in order to carry out the purposes of these regulations, and public agencies shall furnish
such information as may be re-quested by the Dept. of LWD, Construction EEO Monitoring Program for
conducting a compliance investigation pursuant to N.J.A.C. 17:27-1.1 et seq.

It is the policy of the NJDOT that its contracts should create a work-force that reflects the diversity of the State of
New Jersey. Therefore, contractors engaged by the NJDOT to perform under a construction contract shall put forth
a good faith effort to engage in recruitment and employment practices that further the goal of fostering equal
opportunities to minorities and women.

The Contractor must demonstrate to the NJDOT satisfaction that a good faith effort was made to ensure that
minorities and women have been afforded equal opportunity to gain employment under the NJDOT contract with
the Contractor. Payment may be withheld from a Contractor’s contract for failure to comply with these provisions.

Evidence of a “good faith effort” includes, but is not limited to:

1. The Contractor shall recruit prospective employees through the New Jersey Career Connections website,
managed by the Department of Labor and Workforce Development, available online at:
http://careerconnections.nj.gov/careerconnections/for businesses.shtml

2. The Contractor shall keep specific records of its efforts, including records of all individuals interviewed and
hired, including the specific numbers of minorities and women;

3. The Contractor shall actively solicit and shall provide the NJDOT with proof of solicitations for employment,
including but not limited to advertisements in general circulation media, professional service publications and
electronic media; and

4.  The Contractor shall provide evidence of efforts described at 2 above to the NJDOT no less frequently than
once every 12 months.

5. The Contractor shall comply with the requirements set forth at N.J.A.C. 17:27-1.1 et seq.
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FEDERAL AID PROJECT ATTACHMENT 6

INVESTIGATING, REPORTING AND RESOLVING EMPLOYMENT DISCRIMINATION AND SEXUAL
HARASSMENT COMPLAINTS ON NJDOT FEDERAL AID PROJECTS

The Contractor and subcontractors agrees to the following requirements in order to implement fully the
nondiscrimination provisions of the Contract.

The Contractor agrees that in instances when it receives from any person working on the project site a verbal or written
complaint of employment discrimination, prohibited under N.J.S.A. 10:5-1 et seq., 10:2-1 et seq., 42 U.S.C. 2000(d) et
seq., 42 U.S.C. 2000 (e) et seq. and Executive Order 11246, it shall take the following actions:

A.

Within one (1) working day commence an investigation of the complaint which shall include but not be limited to
interviewing the complainant, the respondent, and all possible witnesses to the alleged act or acts of discrimination
or sexual harassment.

Prepare and keep for its use and file a detailed written investigative report which includes the following
information:

Investigatory activities and findings.

Dates and parties involved and activities involved in resolving the complaint.

Resolution and corrective action taken if discrimination or sexual harassment is found to have taken place.
A signed copy of resolution of complaint by complainant and Contractor.

b e

In addition to keeping in its files the above-noted detailed written investigative report, the Contractor shall keep for
possible future review by the Department all other records, including but not limited to, interview memos and
statements.

Upon the request of the Department, provides to the Department within ten (10) calendar days a copy of its detailed
written investigative report and all other records on the complaint investigation and resolution.

Take appropriate disciplinary action against any Contractor employee, official or agent who has committed acts of
discrimination or sexual harassment against any contractor employee or person working on the project. If the
person committing the discrimination is a subcontractor employee, then the Contractor is required to attempt to
effectuate corrective and/or disciplinary action by the subcontractor in order to establish compliance with the
Contract.

Take appropriate disciplinary action against any Contractor employee, official or agent who retaliates, coerces or
intimidates any complaint and/or person who provides information or assistance to any investigation of complaints
of discrimination or sexual harassment. If the person retaliating, coercing or intimidating a complainant or other
person assisting an investigation is a subcontractor’s employee, then the Contractor is required to attempt to
effectuate corrective and/or disciplinary action by the subcontractor in order to establish compliance with the
Contract.

Ensure to the maximum extent possible that the privacy interests of all persons who give confidential information
in aid of the Contractor’s employment discrimination investigation are protected.

In conjunction with the above requirements, the Contractor shall develop and post a written sexual harassment
policy for its work force.

Failure by the Contractor and subcontractors to comply with the above requirements may be cause for the
Department to institute against the Contractor any and all enforcement proceedings and/or sanctions authorized by
the Contract or by State and/or Federal law.
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FEDERAL AID PROJECT ATTACHMENT 7

PAYROLL REQUIREMENTS FOR NJDOT FEDERAL AID PROJECTS

A.

Payroll Reports. Each Contractor and subcontractor shall furnish the RE with payroll reports for each week of
contract work. Such reports shall be submitted within 10 days of the date of payment covered thereby and shall
contain the following information:

1. Each employee’s full name and an individually identifying number, (e.g. the last four digits of the employee’s
social security number) of each such employee.

2. The ethnicity and gender of each employee.

3. Each employee’s specific work classification (s).

4.  Entries indicating each employee’s basis hourly wage rate(s) and, where applicable, the overtime hourly wage
rate(s). Any fringe benefits paid to approved plans, funds or programs on behalf of the employee must be
indicated. Any fringe benefits paid to the employee in cash must be indicated.

5.  Each employee’s daily and weekly hours worked in each classification, including actual overtime hours
worked (not adjusted).

6. Each employee’s gross wage.

7.  The itemized deductions made.

8. The net wages paid.

Statement of Wages. Each Contractor or subcontractor shall furnish a statement each week to the RE with respect
to the wages paid each of its employees engaged in contract work covered by the Copeland Act, as amended during
the preceding weekly payroll period. The statement shall be executed by the Contractor or subcontractor or by an
authorized officer or employee of the Contractor or subcontractors who supervises the payment of wages.
Contractors and subcontractors must use the certification set forth on the Department’s CR-347, or any form with
identical wording. Each payroll submitted must be accompanied by a signed “‘Statement of Compliance”.

Maintaining Records. Contractor and subcontractor shall maintain complete social security numbers and home
address for employees. Government agencies are entitled to request or review all relevant payroll information,
including social security numbers and addresses of employees. Contractors and subcontractors are required to
provide such information upon request.

Lack of Compliance. Failure of the Contractor or subcontractor to comply with the payroll requirements may
result in payment being delayed or withheld as specified in Section 105, default as specified in Section 108 or
termination of the Contract as specified in Section 108.
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FEDERAL AID ATTACHMENT 10
FEDERAL MANDATORY EQUAL OPPORTUNITY LANGUAGE ON FEDERAL AID PROJECTS

(AUTHORITY SUBJECT TO 41 CFR 60-1.4 IN COMPLIANCE WITH 2 CFR PART 200 AND 2 CFR PART
200 APPENDIX II)

All Contractors regardless of the value of the contract shall have this mandatory clause with their
subcontractors:

The Contractor/Subcontractor hereby agrees that it will incorporate or cause to be incorporated into any contract for
construction work, or modification thereof, as defined in the regulations of the Secretary of Labor at 41 CFR Chapter 60,
which is paid for in whole or in part with funds obtained from the Federal Government or borrowed on the credit of the
Federal Government pursuant to a grant, contract, loan, insurance, or guarantee, or undertaken pursuant to any Federal
program involving such grant, contract, loan, insurance, or guarantee, the following equal opportunity clause:

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, sexual orientation, gender identity, or national origin. The contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment without regard to their race, color, religion,
sex, sexual orientation, gender identity, or national origin. Such action shall include, but not be limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of
pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor,
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex,
sexual orientation, gender identity, or national origin.

(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant for
employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of the
employee or applicant or another employee or applicant. This provision shall not apply to instances in which an employee
who has access to the compensation information of other employees or applicants as a part of such employee's essential
job functions discloses the compensation of such other employees or applicants to individuals who do not otherwise have
access to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an
investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with
the contractor's legal duty to furnish information.

(4) The contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union or workers'
representatives of the contractor's commitments under this section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules,
regulations, and relevant orders of the Secretary of Labor.

(6) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965,
and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the administering agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of
the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the
contractor may be declared ineligible for further Government contracts or federally assisted construction contracts in
accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions may
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be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or
order of the Secretary of Labor, or as otherwise provided by law.

(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of
paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such
provisions will be binding upon each subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including
sanctions for noncompliance:

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering agency, the contractor may request the United
States to enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its own
employment practices when it participates in federally assisted construction work: Provided, That if the applicant so
participating is a State or local government, the above equal opportunity clause is not applicable to any agency,
instrumentality or subdivision of such government which does not participate in work on or under the contract.

The applicant agrees that it will assist and cooperate actively with the administering agency and the Secretary of
Labor in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and the Secretary of
Labor such information as they may require for the supervision of such compliance, and that it will otherwise assist the
administering agency in the discharge of the agency's primary responsibility for securing compliance.

The applicant further agrees that it will refrain from entering into any contract or contract modification subject to
Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated eligibility
for, Government contracts and federally assisted construction contracts pursuant to the Executive Order and will carry out
such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon contractors and
subcontractors by the administering agency or the Secretary of Labor pursuant to Part Il, Subpart D of the Executive
Order. In addition, the applicant agrees that if it fails or refuses to comply with these undertakings, the administering
agency may take any or all of the following actions: Cancel, terminate, or suspend in whole or in part this grant (contract,
loan, insurance, guarantee); refrain from extending any further assistance to the applicant under the program with respect
to which the failure or refund occurred until satisfactory assurance of future compliance has been received from such
applicant; and refer the case to the Department of Justice for appropriate legal proceedings.
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FEDERAL AID ATTACHMENT 11

BYRD ANTI-LOBBYING CERTIFICATION

Pursuant to 31 USC 1352 and 49 CFR part 21, Contractor and all subcontractors are required to comply with this
Attachment. Contractor and all subcontractors shall be responsible to fill out Disclosure of Lobbying Activities Standard
Form — LLL (as contained in this Attachment) and report it to the NJDOT Contract Compliance Unit for appropriate
disclosure to the Federal Government.

All Contracts and subcontracts over $100,000 shall require the following mandatory language in every contract:

The undersigned certifies, to the best of his or her knowledge and belief, that:

1.

No federal appropriate funds have been paid or will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding
of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of
any cooperative agreement, and the extension, continuation, renewal, amendment or modification of any
Federal contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, or any
employee of a Member of Congress in connection with this Federal contract, grant, loan or cooperative
agreement, the undersigned shall complete and submit Disclosure of Lobbying Activities Standard Form —
LLL (Federal Aid Attachment Form 11) in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when the transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not that $10,000 and not more than $100,000 for each such
failure.

Federal Aid Attachment 11 — Byrd Anti-Lobbying Certification Page 1 of 4
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Pt. 21, App. B 31 CFR Subtitle A (7-1-10 Edition)

APPENDIX B TO PART 21—DISCLOSURE FORM TO REPORT LOBBYING

Approved by OMB

] a. contract

a.
L b. grant b. material change

Change Only:
year quarter
date of last report

. post-award

4. 5. If Reporting Entity in No. 4 is Subawardee, Enter Name
and Address of Prime:
Congressionai Disirict, /f known: Congressionai Disirict, if known:
6. Federal Department/Agency: 7. Federal Program Name/Description:
id.

Type oi Faymeni (check aii thai appiyi:

i. contingent fee
. deferred

. other: cneci

value

14. Brief Description of Services Peri i or to be Perf i and Date(s) of Service, including officer(s).
or Member(s) contacted, ior Payment indicated in item 11:

(attach Continuation Sheet(s} SF-LLL-A if
15. Continuation Sheet(s) SF-LLL-A attached: 0O Yes 0 No

16.  Information requested through this form is authorized by title 31 U.S.C.
section 1352, This disclosure of lobbying activities is a matesial representation
of fact upon which reliance was placed by the tier above when this .
transaction was made or entered into. This disclosure is required pursuant 1o Print Name:
31 U.S.C. 1352, This information will be reported to the Congress semi-

Signature:

annually and wilt be available for public inspection. Any persan who fails ta Title:
file the required disclosure shall be subject to a civit penalty of not less than

i Teleph No.: Date:
410,000 and not more than §100.000 for each such failure. P = 2

Authorized for Local Reproduction
Standard Form - LLL

Federal Aid Attachment 11 — Byrd Anti-Lobbying Certification Page 2 of 4
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Office of the Secretary of the Treasury Pt. 21, App. B

M

e 8n:;

28

]

iy :

i+
=n

®m
]

£2

5. If the organization filing the report in item 4 checks “Subawardee”, then enter the full name, address, city, state and
zip code of the prime Federal recipient. Include Congressional District, if known.

number for the Federai action identified in iiem i {
) number; Invnauon for Bid (IFB) number; grant announcement number; the conlract.
ﬂl’al’“ or loan award number. the annhcatlcnlomnosal control number assmned by the Federal anencv) include

11. Enter the amount of compensation Dlld or reasonablv exoected to be Dald Y the rCDOft"\ﬂ Eﬂtlw {item 4) to the
iobb i entity (xtem 10) Indlcale whether the navment has been made (ac!ual) or wiii be made (D'anned) Check
ali boxes that
to be made.

15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached.

16. The cermymg officiai shaii Slsn and date the form, Pl’"“ hisiher name, iftie, and telepnone number.

Public reporting burden for this collection of information is estimated to average 30 mintues per resg including time for ing
mstmcnons, searching existing data sources, gathering and maintaining the data needed, and pleting and reviewing the coliection of
f ion. Send ¢ ding the burden estimate or any other aspect of this collection of info including

for reducing this burden, to the Office of ag: and Budget, Pap rk Reduction Project (0348-0046), Wlshmgton, D.C. 20503.

Federal Aid Attachment 11 — Byrd Anti-Lobbying Certification Page 3 of 4
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Pt. 21, App. B 31 CFR Subtitle A (7-1-10 Edition)
DISCLOSLIBRE OF LOBBYING ACTIVITIES Approved by OMB
DISCIOSLURE OF L OBBYING ACTIVITIES Avproved
CONTINUATION SHEET

Authorized for Local Reproduction
Standard Form - LLL-A
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STATE ATTACHMENT NO. 7

NOTICE OF EXECUTIVE ORDER 125 REQUIREMENT FOR POSTING OF WINNING PROPOSAL AND
CONTRACT DOCUMENTS
100% STATE-FUNDED CONTRACTS

Pursuant to Executive Order No. 125, signed by Governor Christie on February 8, 2013, the Office of the
State Comptroller ("OSC") is required to make all approved State contracts for the allocation and expenditure
of federal reconstruction resources available to the public by posting such contracts on an appropriate State
website. Such contracts are posted on the New Jersey Sandy Transparency website located at:

http://nj.gov/comptroller/sandytransparency/contracts/sandy/.

The contract resulting from this RFQ/RFP is subject to the requirements of Executive Order No. 125.
Accordingly, the OSC will post a copy of the contract, including the RFQ/RFP, the winning bidder's proposal
and other related contract documents for the above contract on the Sandy Transparency website.

In submitting its proposal, a bidder may designate specific information as not subject to disclosure. However,
such bidder must have a good faith legal and/ or factual basis to assert that such designated portions of its
proposal (i) are proprietary and confidential financial or commercial information or trade secrets or (ii) must
not be disclosed to protect the personal privacy of an identified individual. The location in the proposal of any
such designation should be clearly stated in a cover letter, and a redacted copy of the proposal should be
provided.



SAMPLE EQUIPMENT SCHEDULE
FORM TO BE SUBMITTED WITH WORK PLAN

State below the number and types of equipment to be used for the Project. This schedule shall include equipment owned
and/or operated by the Contractor and by any Subcontractor.

Dredge Name/Discharge Dia./Pump HP/Cutter HP:

Booster Used/Discharge Dia./Pump HP:

Booster Used/Discharge Dia./Pump HP:

~ ~~
~ ~~

Booster Used/Discharge Dia./Pump HP:

SAMPLE RELEVANT PROJECT EXPERIENCE
FORM TO BE SUBMITTED WITH WORK PLAN

List below any dredging projects completed in the last (5) five years with equipment used. For USACE multi-task
contracts please list total combined size and number of project areas.

Project Name:

Owner or Agency:

Contact Information:

Dredge Used/Discharge Dia./Pump HP/Cutter HP: / / /

Booster Used/Discharge Dia./Pump HP: / /

Avg. Pipeline Length (feet):

Gen’l Material Type (% by Vol of Mud/Gravel/Sand/Clay): / / / /

Dredging Duration (Calendar Days) :

Avg. Production (CY/Cal. Day):

Project Name:

Owner or Agency:

Contact Information:

Dredge Used/Discharge Dia./Pump HP/Cutter HP: / / /

Booster Used/Discharge Dia./Pump HP: / /

Avg. Pipeline Length (feet):

Gen’l Material Type (% by Vol of Mud/Gravel/Sand/Clay): / / / /

Dredging Duration (Calendar Days) :

Avg. Production (CY/Cal. Day):




Department of Labor and Workforce Development | Request for Determination - Public B...

LWD Home > Wage & Hour > Request for Determination - Public Body

Request for Determination - Public Body

Required Fields[ * ]
Confirmation Page

You have successfully completed your request for an Official Prevailing Wage Rate Determination. The wage rate
determination details are displayed below. These details will also be emailed to the email address you provided.

Save the Confirmation No. for your records. Save and print all documents listed below. Please do not forget to complete
the PWConfirmation.pdf and send it to the NJ Dept. of Labor and Workforce Development, Public Contracts Section.

If any of the links/attachments are not working, please email PWRIssues@dol.nj.gov. Explain which of the
links/attachments are not working and provide the Confirmation No. Please note that this email address is for online
technical issues only ; any law or wage rate questions sent to this email address cannot be answered and will be deleted.

Confirmation No.: 71753
Date of Determination: 08/14/2018 14:51:21

NAME AND ADDRESS OF PUBLIC BODY AWARDING THE CONTRACT

Name NJDOT FEIN XXXXX0001
Street 1035 Parkway Ave. City Trenton
State NJ Zip 08625
Project No. 18472

NAME AND ADDRESS OF REQUESTING OFFICER

First Name Construction Last Name Services w1

Title Phone No. -- Ext.

Company Name  NJDOT Email cspd@dot.nj.gov
Street City Trenton

State NJ Zip

NAME AND ADDRESS OF CONTRACTOR WHO IS BEING AWARDED THE CONTRACT

Company Name H & L FEIN

Contact First Contact Last M1
Name Name

Street City

State NJ Zip

Contract Amount

DESCRIPTION OF WORK

Maintenance Dredging and Channel Improvements for the Metedeconk River/Kettle Creek Complex, Contract No. 053201801, Brick
Township, Borough of Point Pleasant, Borough of Bay Head, Borough of Mantoloking and Toms River Township, Ocean County, New
Jersey, Federal Project No: N/A, UPC No. 013090, PE No. 6110108, CE No. 2206543, DP No. 18472

LOCATION WHERE WORK WILL BE PERFORMED

Street City County Rate(s)
Various locations OCEAN 212125133-0cean-7-31-18.pdf

STATE WIDE RATES [|206111800-statewide-7-25-18.pdf|

PWConfirmation.PDF||PWConfirmation.pdf

Print This Page || New Official Wage Rate Request |

Statewide: NJ Home | Services A to Z | Departments/Agencies | FAQs

https://www.nj.gov/labor/wagehour/content/publicbodynew.html?exit=Public+Body 8/14/2018



DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

State of $etw Jersey

PO BOX 389
TRENTON, NEW JERSEY 08625-0389

Auqust 1, 2018

LISTED CONTRACTORS AND SUBCONTRACTORS

PURSUANT TO N.J.S.A 34:11-56.37 AND 34:11-56.38 OF THE PREVAILING WAGE ACT

NO PUBLIC WORKS CONTRACT MAY BE AWARDED TO ANY OF THE FOLLOWING CONTRACTORS AND
SUBCONTRACTORS OR TO ANY FIRM, CORPORATION OR PARTNERSHIP IN WHICH THEY HAVE AN INTEREST

UNTIL THE EXPIRATION DATE GIVEN.

CONTRACTORS AND SUBCONTRACTORS

A P Roofing & Siding, LLC
A. Perin Roofing & Siding, LLC

Adelino Perin, President

Ackerson Contracting Inc.

Denise Ackerson, President
Advantage Sport USA, Inc.

Maurice Guarigilia, Owner / Officer

All Jersey Fence Co.

Charles Viola, President
Agostino Ducato, Vice-President

Anchor Marine of Toms River

Lawarence Koos, Owner

Antiveros Construction, Inc.

Donnie Antiveros, President
Olga Conteras, Vice-President

Apex Tower Services, Inc.

Richard Pluese, Vice-President
Aracon Mechanical LLC

Alexander Arcadia, Principal

Arete Development Inc.
Arete Development Inc.

Justin Ettere, Vice-President
John Ettere, Owner

Matthew Ettere, Vice-President
Jonathan Ettere, President

Aztech Management, Inc.
Aztech Management, Inc.

Constantine Vivian, President

ADDRESS

259 Main Street, Chester, NJ 07930

12 Valley Place, Chester, NJ 07930
182 Van Dyke Road, Hopewell, NJ 08525

182 Van Dyke Road, Hopewell, NJ 08525
1 Tigan Street, Winooski, VT 05404

494 North Barbor Road, Colchester, VT 05446
10 Route 46 West, Clifton, NJ 07011

266 Columbus Avenue, Hasbrouck Heights, NJ 07604
223 Spring Valley Road, Paramus, NJ 07652
1991 Rte-9, Toms River, NJ 08755

1391 White Oak Botton Rd, Tom River, NJ 08755
677 Old Highway 64, Etowah, NC 28729

677 Old Highway 64, Etowah, NC 28729
677 Old Highway 64, Etowah, NC 28729
245 Sharp Road, Marlton, NJ 08053

66 E Cedar Avenue, Marlton, NJ 08053
136 Ocean Ave, Monmouth Beach, NJ 07750-0775

136 Ocean Avenue, Monmouth Beach, NJ 07750-0775
20 Industrial Road, Fairfield, NJ 07004

52 Brass Castle Road, Washington, NJ 07882
1453 Tooz Place, South Plainfield, NJ 07080
8 Brookside Drive, Warren, NJ 07059
7 Craig Road, Readington, NJ 08853
86 Christopher Street, Montclair, NJ 07042

86 Christopher Street, Montclair, NJ 07042

EXPIRATION DATE

12/20/2020

03/05/2020

01/19/2019

09/14/2019

12/18/2019

10/19/2018

02/09/2019

09/18/2020

01/04/2019

11/17/2019
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CONTRACTORS AND SUBCONTRACTORS

Bogert Millwork Company, Inc.

Anthony Yaniero, Vice-President
Susan Yaniero, Owner

Bravo General Contractors Inc

John Hunsecker, Vice-President
Brian Parker, LLC

Brian Parker, Owner
Build Rite LLC

Louis Pacelli, Manager
C & E Contracting, Inc.

Donald Fleming, President
CAM Contractors Inc.

Michelle Gamache-Caravella, President
Joseph Caravella, Manager

Cam Flooring Installations LLC

Jose Fernandes Da Silva, Owner
CBC Enterprises LLC

Leo Baiocco, President
CertaPro Painters of South Jersey LLC

Mark Kahn, Owner
CJC Builders Corp.

Curillo Guaman, Owner
Cleworth & Son, Inc.

Dorothy Cleworth, President
Ernest Cleworth, Vice-President
Clifford Pool Tile & Coping LLC

Clifford Alphonso, Owner

Conex Construction Corp.

Armando Piedade, President
Confortini Plumbing & Heating, LLC

Andrew Confortini, Vice-President
Anthony Confortini, Owner
Cougar Power and Electric, LLC

Kevin F. Mandel, Owner

CRC Concrete Raising of South Jersey, Inc.

Theresa Frajdenberg, President

Dan Seeman

Dan Seeman, Owner

Dane DeForest Demolition, Inc.

Dane DeForest, President

Dan's Tile and Marble LLC
Dan’s Tile and Marble LLC

Dan Jarrell, Owner / Officer

DAS Industrial, LLC
DAS Industrial Limited Liability Company

Vincent Manganiello, Managing Member

ADDRESS
105 Johnson Ave., Hackensack, NJ 07601

848 Bogert Road, River Edge, NJ 07661
848 Bogert Road, River Edge, NJ 07661
72 Charlotte Drive, Churchville, PA 18966

72 Charlotte Drive, Churchville, PA 18966
115 Ardmore Avenue, Haddonfield, NJ 08033

115 Ardmore Avenue, Haddonfield, NJ 08033
16 Darlington Drive, Wayne, NJ 07470

16 Darlington Drive, Wayne, NJ 07470
PO Box 690, Boonton, NJ 07005

340 Reservoir Road, Boonton, NJ 07005
179-15 Route 46 West, Suite 135, Rockaway, NJ 07866

179-15 Route 46, Suite 135, Rockaway, NJ 07866
179-15 Route 46, Rockaway, NJ 07866

26 Washington Street, Long Branch, NJ07718
26 Washington St., Long Branch, NJ 07718

424 Commerce Lane, West Berlin, NJ 08091
2383 Atco Avenue, Atco, NJ 08004

910 Cedar Street, Millville, NJ 08332
910 Cedar Street, Millville, NJ 08332

220 Mount Pleasant Ave., Newark, NJO07104
197 Broad Street, Newark, NJ 07104

3150 Highway 27, Kendall Park, NJ 08824

3150 Highway 27, Kendall Park, NJ 08824
5 Burnham Court, Kendall Park, NJ 08824
84 Tecumseh Trail, Medford Lakes, NJ 08055

84 Tecumseh Trail, Medford Lakes, NJ 08055
265 Wilson Avenue, Kearny, NJ 07032

265 Wilson Avenue, Kearny, NJ 07032
491 West County Drive, Somerville, NJ 08876

491 West County Drive, Somerville, NJ 08876
41 Bunnvale Road, Clifton, NJ 07830
126 Fountain Avenue, Piscataway, NJ 08854

186 Sunshine Drive, Piscataway, NJ 08854
110 South Harding Highway, Landisville, NJ 08326

110 South Harding Highway, Landisville, NJ 08326
1363 North Winchester Dr., Greenfield, IN 46140

1363 North Winchester Dr., Greenfield, IN 46140
1508 Beaver Dam Road, Point Pleasant, NJ 08742

2406 Herbertsville Road, Point Pleasant, NJ 08742
336 McClellaand Ave, Glassboro, NJ 08028

336 McClelland Ave, Glasshoro, NJ 08028
41 Pine Street, Rockaway, NJ 07866

2 Perona Road, Andover, NJ 07821

EXPIRATION DATE

06/08/2019

11/20/2020

08/06/2020

01/17/2020

12/15/2018

12/06/2019

08/31/2019

03/05/2021

02/03/2019

01/07/2019

07/22/2021

08/16/2020

01/19/2019

07/05/2019

01/05/2020

02/01/2019

03/26/2021

02/15/2019

06/10/2021

01/08/2020

Page 2 of 14



CONTRACTORS AND SUBCONTRACTORS

Dawkins Plumbing & Construction LLC.

Michael Dawkins, Manager

DCI Signs & Awnings Inc.

Danny Castillo, President
DG Construction & Renovations LLC

Dean Gallo, Owner
Harry Gallo, Secretary

DiClemente Contractors, Inc.
DiClemente Contractors, Inc.

Gail Maiello, President

Discovery Floor Covering LLC

Segundo Gallegos, Owner
Arianna Rengito Miranda, Owner

Duke Electric LLC
Duke Electric LLC

Craig Dutka, Member
Eileen Dutka, Member
E & S Enterprises, LLC

Helen Henriquez, Owner
EDM Contracting, Inc

John Makris, Jr., President
EDP Painting Company

Edward Del Priore, Principal

Efficient Electric LLC
Efficient Electric LLC

Malachi Velez, Member
Elite Demolition, LLC

Stephen DiFilippi, Owner

Elite Terrazzo Flooring, Inc.

Christopher Picinic, Owner

Empire Construction

Louis Malfitano, Owner

Everest Masonry Construction, Inc.

Rafael Ramos, President

Everest Masonry Constructors, Inc.

Mark Rodrigues, President

Felipe Villagomez
owner

Felipe Villagomez, Owner
Fittin Construction, LLC

Sheree Severini-Fittin, Member
Thomas Fittin, Owner / Officer

G.F.I. Siteworks, Inc.
G.F.l. Siteworks, Inc.

James DilLorenzo, Vice-President
Salvatore A Casella I1l, President
Galindo Const. LLC

Gabino Galindo, Owner

ADDRESS

1057 Haddon Ave, Camden, NJ 08103

1057 Haddon Avenue, Camden, NJ 08103

110 Riverside Avenue, Newark, NJ07104-0710

645 Bancroft Road, Brick, NJ 08724

245 Emanuel St., Trenton, NJ 08610

245 Emanuel Street, Trenton, NJ 08610
245 Emanuel Street, Trenton, NJ 08610
1515 10th Street, Fort Lee, NJ 07024

1515 10th Street, Fort Lee, NJ 07024

658 Pennsylvania Ave, Elizabeth, NJ 07201

528 Linden Ave, Suite 2, Elizabeth, NJ 07202
658 Pennsylvania Ave, Apt 4, Elizabeth, NJ 07201

600 Rt 33 West, Millstone, NJ 08535

17 Old Church Road, Monroe Township, NJ 08831-0883
17 Old Church Road, Monroe Township, NJ 08831-0883
P. O. Box2050, Vineland, NJ 08360

101 South Orchard Road, Vineland, NJ 08360

270 Crescent Place, Yonkers, NY 10704

270 Crescent Place, Yonkers, NY 10704

7 Wilson Avenue West, East Hanover, NJ 07936

7 Wilson Avenue West, East Hanover, NJ 07936

c/o Malachi Velez, 6 Hampton Court, Jersey City, NJ 07302

6 Hampton Court, Jersey City, NJ 07302

120 Springbrook Trail, Sparta, NJO07871

120 Springbrook Trail, Sparta, NJ 07871

185 Fifth Ave., Paterson, NJ07524

164 President Blvd, Washington Township, NJ 07676
560 Mountain Ave, North Caldwell, NJ 07006

560 Mountain Ave, North Caldwell, NJ 07006

163 E Main Street, Suite 311, Little Falls, NJ 07424

120 Cantello Street, Union City, NJ 07087

1 Orient Way, Suite 226, Rutherford, NJ 07070

523 Hamilton Avenue, Kingston, PA 18704

160 Lincoln Street, Bridgeton, NJ 08302

160 Lincoln Street, Bridgeton, NJ 08302

2243 Edgar Rd, Point Pleasant Beach, NJ 08742

2243 Edgar Rd., Point Pleasant Beach, NJ 08742
2243 Edgar Rd, Point Pleasant Beach, NJ 08742
P.O. Box 296, Clarksboro, NJ 08020

440 Mantua Avenue, Paulsboro, NJ 08066
362 Friendship Road, Clarkshoro, NJ 08020
1025 E. 23rd St. #1, Paterson, NJ 07513

1025 E. 23rd St. #1, Paterson, NJ 07513

EXPIRATION DATE

01/01/2021

04/10/2020

04/04/2019

12/27/2020

02/05/2021

05/02/2021

01/27/2019

10/01/2020

03/26/2021

02/05/2021

04/10/2020

10/18/2019

09/06/2020

11/08/2018

11/08/2018

03/08/2019

02/23/2019

02/02/2019

08/06/2018
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CONTRACTORS AND SUBCONTRACTORS

Gen Il Contracting Co. Inc.

Jaimie-Lyn Knight, President
Griffin Sign, Inc.

Michelle Angerame, President

Harold Arenberg Inc.

Jeffrey Arenberg, President
Daniel Arenberg, Vice-President

Heritage Hills Estates

Frank Carpine, Owner

Hernandez Drywall Construction, Inc.

Oscar Hernandez, President

High Mountain Construction, Inc.

Infinity Flooring
Infinity Performance Inc.

George Atkinson, President
Install It All. LLC

Laurence Koos, Owner

Interstate Home Service Inc.
Interstate Home Service Inc.

Maurice Rolando, Owner
J G Roofing, LLC

Manuel Chaguan, Owner
J&D Plumbing & Heating Inc.

John J. Benedetti Jr., President
J. MOTA Construction, LLC

J.C. Maintenance & Repair

Emanuel Cucco, Owner

Jamali Developers, LLC

Hussain Burhanpurwala, Member

JB Contracting, Inc.

William Allan Crayne, Partner
Stanley Kapusta, President
JC Builders

James Chaney, President

Jersey Heavy Drywall

Ruben Gonzalez, Owner

Jerzee Container Corp.
SUSPENDED PENDING DEBARMENT

Jon Whelan, Vice-President
Sandra Morizzo, Member
Thomas Whelan, President
Joseph Filoon Jr, Manager

Jesus Aparicio-Santos, LLC

Jesus Aparicio-Santos, Owner

Joe Antonaccio Electric

Joseph Antonaccio, President

ADDRESS
395 A Millstone Road, Clarksburg, NJ 08510
395 Millstone Road, Clarksburg, NJ 08510
464 North Randolph Avenue, Cinnaminson, NJ 08077
12 Pendleton Court, Medford, NJ 08055
1711 Route 9 North, Swainton, NJ 08210

741 Dias Creek Road, Cape May Court House, NJ 08210
1711 Route 9 North, Swainton, NJ 08210
3730 S. Delsea Dr, Vineland, NJ 08360

100 Liberty Dr, Millville, NJ 08332
421 N. Warrick Road, Magnolia, NJ 08049
421 N. warrick Road, Magnolia, NJ 08049
296 Oakwood Avenue, North Haledon, NJ 07508

7002 N. Park Ave., Indianapolis, IN 46220

6735 N. Meridian St., Indianapolis, IN 46260
575 Prospect Street, Unit 261 B, Lakewood, NJ08701

1391 White Oak Bottom Rd., Toms River, NJ 08755
165 Heights Avenue, Fair Lawn, NJ 07410

165 Height's Ave., Fair Lawn, NJ 07410
85 Prospect Ave. Apt.1, Irvington, NJ 07111

85 Prospect Ave., Irvington, NJ 07111
193 Natrona Avenue, Mercerville, NJ 08619

193 Natrona Avenue, Mercerville, NJ 08619
1016 Highway 33, Freehold, NJ07728

6725 13th Avenue, Brooklyn, NY 11219

1435 71st Street, Brooklyn, NY 11228
238 Fresh Ponds Road, Suite 100, Monroe, NJ 08816

553 Marc Drive, North Brunswick, NJ 08902
12 Commodore Drive, Lake Hopatcong, NJ 07849

178 Espanong Road, Lake Hopatcong, NJ 07849
12 Commodore Drive, Lake Hopatcong, NJ 07849
610 County Meadows Rd., Nicholls, GA 31554

610 County Meadows Rd., Nicholls, GA 31554
107 Jefferson Street, Passaic, NJ 07055

107 Jefferson Street, Passaic, NJ 07055
123 Bartlett Avenue, West Creek, NJ 08092

48 8th Avenue, New York, NY 10014

165 Oak Ave, West Creek, NJ 08092

PO Box 155, Spring Lake, NJ 07762

195 Lakeshore Dr, Manahawkin, NJ 08050
26 Sunset Street, South River, NJ 08882

26 Sunset Street, South River, NJ 08882
167 2nd St.,, Keyport, NJ 07735

167 2nd St., Keyport, NJ 07735

EXPIRATION DATE

11/20/2019

03/13/2019

12/29/2019

01/03/2019

09/24/2020

04/09/2020
01/08/2021

12/18/2018

08/16/2018

04/25/2019

11/01/2018

11/30/2019
03/14/2019

03/26/2020

05/17/2020

08/10/2018

07/04/2020

SUSPENDED

05/14/2020

06/07/2019
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CONTRACTORS AND SUBCONTRACTORS

Johnson Tree Transplanting LLC

Nathan Johnson, Owner
Jessica Johnson, Member

K & J Drywall Contractor, Inc.

Jonny Ayala, Owner

K Hanrahan Enterprises, Inc.
K Hanrahan Enterprises, Inc.

Kevin Hanrahan, President

KBD Construction LLC
KBD Construction LLC

Dusan Budinoski, President
Kalinka Budinoski, Owner

Kosakowski Plumbing & Heating Inc.

Edward Kosakowski, Owner

KS Exteriors, LLC
KS Exteriors, LLC

Kris Brezinska, Owner

Lab Construction Inc.
Lab Construction Inc.

Lee Barnes, President
Low Bid, Inc.

George McNulty, President

Ma Na Lu Transportation Corporation

Blanca Segarra, President

Matos Construction, LLC
Wagner Matos

Nimali Matos, Owner
Wagner Matos, Owner

Matrix Management Const. LLC
Kenneth Hicks, Owner
McArthur Park, Inc./ dba Bleacherman
Louis R. McArthur Jr., Owner / Officer
McGarrigle's Carpet, LLC
David McGarrigle, Owner
Metropolitan Stone & Tile, LLC
Margaret Farina, Owner
Mirror and Glass Depot LLC
Sandra Agudelo, Owner
MNC General Contracting Inc.

Maria Abreu, President
Mullen & Sons Contractors, Inc.
John Mullen, Sr, President
John Mullen, Jr., Owner
New Jersey State Flooring, Inc.
Roy C. Apgar, President

Cheryl Apgar, Vice-President

Niceta Electric

Joseph Niceta, Owner

ADDRESS
1340 LeJack Circle, Forest, VA 24551

5352 Lake Road, Newfield, NJ 08344
5352 Lake Road, Newfield, NJ 08344
705 Taft Avenue, North Plainfield, NJ 07063

68 Westervelt Avenue, Plainfield, NJ 07060
20-21 Wagaraw Road, Bldg 36, Fair Lawn, NJO07410

17 Oakwood Drive, Ringwood, NJ 07456-0745
118 B Donor Avenue, Elmwood Park, NJ 07407

118 B Donor Avenue, ElImwood Park, NJ 07407
118 B Donor Avenue, EImwood Park, NJ 07407
27 Center Avenue, Morristown, NJ 07960

27 Center Avenue, Morristown, NJ 07960
650 Ohio Ave., Trenton, NJ 08638

650 Ohio Ave., Trenton, NJ 08638
607 Jackson Road, Williamstown, NJ 08094

607 Jackson Road, Williamstown, NJ 08094
125 East Broadway, Suite 507, Long Beach, NY 11561

125 East Broadway, Suite 507, Long Beach, NY 11561
799 Kearny Avenue, Apt#1, Kearny, NJ 07032

799 Kearny Ave., Apt 1, Kearny, NJ 07032
77 Williamson Court, Bridgewater, NJ 08807

77 Williamson Court, Bridgewater, NJ 08807
77 Williamson Court, Bridgewater, NJ 08807
2 New Castle Lane, Willingboro, NJ 08046
2 New CAstle Lane, Willingboro, NJ 08046
105 Mill Street, Corinth, NY 12822
13 Luzerne Place, Hadley, NY 12835
1500 Carlene Street, Langhorne, PA 19047

1500 Carlene St., Langhorne, PA 19047
102 Richards Ave, Dover, NJ 07801

30 Monsisnor Deluca Plaza, Nutley, NJ 07110

8555 Tonnelle Avenue, Ste-202, North Bergen, NJ 07047

30 Madison Street, East Rutherford, NJ 07073
PO Box 503, Oakhurst, NJO07755

2 Beach Haven Way, Waretown, NJ 08758
PO Box 773, West Caldwell, NJ 07006

45 Fairfield Place, West Caldwell, NJ 07006
45 Fairfield Place, West Caldwell, NJ 07006
109 Greentree Road, Brick, NJ 08724

109 Greentree Road, Brick, NJ 08724
109 Greentree Road, Brick, NJ 08724
2119 Merritt Drive, Northfield, NJ 08225

2119 Merritt Drive, Northfield, NJ 08225

EXPIRATION DATE

07/14/2019

03/16/2019

12/26/2020

07/08/2021

07/12/2020

03/08/2019

06/14/2020

08/18/2019

06/07/2019

01/12/2020

11/28/2020

11/01/2019

07/05/2020

09/23/2018

05/02/2021

01/02/2020

02/28/2019

02/10/2019

10/19/2018
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CONTRACTORS AND SUBCONTRACTORS

NT&P Construction Inc.

Nicola Pengue, President

OTS-NJ, LLC
OTS of New Jersey, LLC

James T. O'Connor, Managing Member

Paint-Pro, Inc.

George Demetriades, President
Palazzo Fence Co

Troy Palazzo, Owner

Patrick Concrete Constructors Inc.

John Bell, President

Paul F. Roscitt Electric, Inc.

Paul F Roscitt, President
Paul Kochiss, LLC

Paul Kochiss, Managing Member

Perfection Erectors, LLC
Perfection Erectors, LLC

Marianne Cammarata, Manager
Vincent Frank Cammarata, Owner

Perrone Trucking LLC

James Perrone, Owner
Pin Tribal Construction, LLC

Mark W. Holmes Sr., President
PL&J Construction Corp.

Luis Palaguachi, Owner
PSM Rojas Construction, LLC
Mikey Rojas, Operating Agent

Quality Plus Builders, Inc.
Quality Plus Builders, Inc.

Gerry G. Smith, President
Laurie M. Smith, Vice-President

Remcon Enterprises LLC

Joshua Jackson, President
Jon Warbeck, Vice-President

Resco, LLC
Hallmark Electric, LLC

David Peckham, Owner

Rian Seeman

Rian Seeman, Owner
Richard Werley

Richard Werley, Owner

Ricky Plumbing LLC
Ricky Plumbing LLC

Enrique Trabal, Managing Member

Rizzo New York Inc.
Rizzo New York Inc.

Rizwan Ahmad, President

ADDRESS
105 White Oak Lane, Old Bridge, NJ 08857

4 Camelot Avenue, Monroe Township, NJ 08831
21 Traxler Street, Butler, OH 44822

707 Main Street, Avon-by-the-Sea, NJ 07717
P.O. Box 1288, East Windsor, NJ 08520

125 Heritage St., Robbinsville, NJ 08691
96 Taylor Dr, Levittown, PA 19054

96 Taylor Dr, Levittown, PA 19054
2455 State Route 21, Canandaigua, NY 14424

2455 State Route 21, Canandaigua, NY 14424
262 Harmon Avenue, FortLee, NJ 07024

262 Harmon Avenue, Fort Lee, NJ 07024
41 Little Punkup Rd, Oxford, CT 06478

41 Little Punkup Rd, Oxford, CT 06478
349 West Prospect Avenue, Keyport, NJ 07735

349 W. Prospect Ave., Keyport, NJ 07735
349 W. Prospect Avenue, Keyport, NJ 07735
74 Glen Roy Road East, Fairfield, NJ 07004

74 Glenroy Road East, Fairfield, NJ 07004
50 Drift Avenue, Lawrence, NJ 08648
50 Drift Avenue, Lawrence, NJ 08648
73 Chestnut St., West Orange, NJ 07052
73 Chestnut Street, West Orange, NJ 07052
161 E. 16th St, Paterson, NJ 07524

161 East 16th St., Paterson, NJ 07524
PO Box 1040, Weirsdale, FL 32195

16320 SE 162nd Ct., Weirsdale, FL 32195
16320 SE 162nd Ct., Weirsdale, FL 32195
25 Pine Street, Suite 9, Rockaway, NJ 07866

4 Lynn Dr., Andover, NJ 07821
680 Pine Brook Road, Lincoln Park, NJ 07035
P.O. Box 806, Old Saybrook, CT 06475

15 Elm Street, Old Saybrook, CT 06475
12433 Pineneddle Drive, Indianapolis, IN 46236

12433 Pineneddle Drive, Indianapolis, IN 46236
601 Poplar St., Catasauqua, PA 18045

601 Poplar St., Catasauqua, PA 18032
1792 Margarets Walk Road, Fleming Island, FL 32033

1792 Margarets Walk Road, Fleming Island, FL 32003
109-02 Jamaica Avenue, Richmond Hill, NY 11418

9157 97th St, Wood Haven, NY 11421

EXPIRATION DATE

11/22/2018

07/04/2019

08/21/2020

06/26/2019

06/13/2020

11/08/2018

07/31/2021

02/23/2019

10/27/2018

01/29/2021

11/28/2020

12/06/2019

01/26/2020

02/12/2020

10/21/2018

03/26/2021

07/31/2021

09/17/2020

01/19/2019
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CONTRACTORS AND SUBCONTRACTORS

Robert Foss Electric, LLC

Caroline Foss, Owner
Robert Foss, Vice-President
RW Assembly & Install LLC

Richard Weling, Managing Member
S&J Floor Covering

Shawn Dougherty, Owner
S. Moyer Enterprises

Steve Moyer, Owner
SCA Technologies, LLC

Scott Ahart, Member
SDT Transport LLC

Stephen Tripodi, Owner
Seminole Construction, L.L.C.

SUSPENDED PENDING DEBARMENT
Sandra Morizzo, Managing Member
Joseph Filoon Jr., Manager

Somerset Electrical Services

Ralph Epright, Owner
Southern State Contracting Services LLC

Joseph F. Gleason Jr., President
Spectrum of Floors, LLC

Donna DeBenedetto, President
William Koch, Vice-President

Squillace Steel Fabricators, LLC
Squillace Steel Fabricators, LLC

Rachel Squillace, Manager
Richard Squillace, President

Steven Keares, Inc.
Keares Electrical Contractor, Inc.

Steven P. Keares, CEO
Steven Trucking Corp

Fabian Martinez, President

Team Revolution LLC dba Superior Landscaping

William Hattrich, Owner

Timster Trucking Inc.
SUSPENDED PENDING DEBARMENT

Sandra Morizzo, Partner
Joseph Filoon Jr., President
TJB Air Conditioning And Heating

Timothy Babbitt, Owner
Top Notch Tree & Landscape, LLC

James Van Wyckhouse, Owner
TQM Construction Corporation

Balwant DeVre, President

Tropical Landscaping LLC

Marcos De Oliveira, Managing Member

ADDRESS
1084 Bethlehem Pike, Montgomeryville, PA 18936

1344 Meadow Lane, Perkasie, PA 18944
1344 Meadow Lane, Perkasie, PA 18944
110 Stevens Avenue, Cedar Grove, NJ 07009

110 Stevens Avenue, Cedar Grove, NJ 07009
10 Ealey St, Glassboro, NJ 08028

10 Ealey Street, Glassboro, NJ 08028
6271 W. Basalt Cove, West Jordan, UT 84081

6271 W. Basalt Cove, West Jordan, UT 84081
3579 Route 46, Apt52b, Parsippany, NJO07054

3579 Route 46, Apt 52 b, Parsippany, NJ 07054
12 Clifford Rd, Wanaque, NJ 07465

12 Clifford Rd, Wanaque, NJ 07465
128 Bartlett Ave, West Creek, NJ 08092

165 Oak Ave., West Creek, NJ 08092
195 Lakeshore Dr, Manahawkin, NJ
48 Junction Rd., Flemington, NJ 08822

48 Junction Rd., Flemington, NJ 08822
51 Pine Dr S., Brick, NJ08723

51 Pine Dr. S, Brick, NJ 08724
3700 William Penn Highway, Easton, PA 18045

65 Crest Blvd., Easton, PA 18045
225 Applewood Dr., Easton, PA 18045
771 Amsterdam Avenue, Roselle, NJ 07203

771 Amsterdam Ave., Roselle Park, NJ 07203
771 Amsterdam Avenue, Roselle Park, NJ 07203
633 Jeffers Circle, Exton, PA 19341

211 Downing Road, Downingtown, PA 19335
47 Railroad Ave, Netcong, NJ 07857

28 Bowlby Street, Dover, NJ 07801
6 Warren Dr. Unit D, Vernon, NJ 07462

1 Zinnia Dr., Glenwood, NJ 07462
128 Bartlett Avenue, West Creek, NJ 08092

165 Oak Ave, West Creek,
165 Oak Avenue, West Creek, NJ 08092
2305 Garry Rd. Suite A, Cinnaminson, NJ 08077

2305 Garry Rd. Suite A, Cinnaminson, NJ 08077
70 East Allendale Rd., Saddle River, NJ 07458

46 Tam O Shanter Rd, Mahwah, NJ 07430
21 Patriot Xing, Rockaway, NJ 07866-4826

21 Patriot Crossing, Rockaway, NJ 07866
3 Christopher Street, Sayerville, NJ 08872

3 Christopher Street, Sayerville, NJ 08872

EXPIRATION DATE

12/27/2019

07/12/2020

04/23/2021

03/26/2021

03/26/2021

08/25/2019

SUSPENDED

02/05/2021

06/26/2019

07/31/2021

05/31/2019

02/02/2020

10/17/2019

05/30/2021

SUSPENDED

02/28/2019

12/06/2018

03/22/2019

10/23/2020
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CONTRACTORS AND SUBCONTRACTORS

Turfscapes LLC

Jeffrey Grize, Owner

Twin Industries

Jeanne Crispino, Vice-President
Ultimate Roofing, LLC

Paige Moriarty, Member

Ultra Construction LLC
Ultra Construction Limited Liability Company

Suzanne Zimmermann, Member
Christopher Zimmermann, Manager

Unique Contractors
Unique Contractors

Juan Garro, Owner

Van Peenen Landscape Contractors, Inc.
Van Peenen Landscape Contractors, Inc.

Raymond Van Peenen, President

Vision Construction Group, Inc.
Vision Construction Group, Inc.

Andrew Bello, President
Gerard Chiusolo, Member
Warbeck Construction Group LLC

Jon J Warbeck, President
Warren Contractors LLC

Joseph Zawada, Manager

Weather Tight Foam Insulation, Inc.

Mohamed A. Abdou, Owner / Officer
Tariqg Adma, Owner / Officer

Whittendale Excavating Corp.
Whittendale Excavating Corp.

Ashley Whittendale, Partner

Roland J. Whittendale, Vice-President

Matthew Whittendale, Partner

Diane Whittendale, President

Timothy Whittendale, Vice-President
Woerner Plumbing & Heating

Joseph Woerner, Owner

YP Construction Inc.

Yun Ping Zheng, President

ADDRESS
PO Box 950, Williamstown, NJ 08094

3477 S. Blackhorse Pike, Williamstown, NJ 08094
15 Lewis Street, Eatontown, NJ 07724

15 Lewis Street, Eatontown, NJ 07724
1013 Grandview Avenue, Union, NJ 07083

1013 Grandview Avenue, Union, NJ 07083
PO Box 1843, Toms River, NJ 08755

2303 Owen Court, Toms River, NJ 08755
2303 Owen Court, Toms River, NJ 08755
3606 Academy Road, Philadelphia, PA 19154

3606 Academy Road, Philadelphia, PA 19154

555 Preakness Avenue,, Suite 210, Totowa, NJ 07512

3 Gates Place, Wayne, NJ 07470
10 Liberty Street, Edison, NJ 08837

2341 Achilles Street, Port Charlotte, FL 33980
674 Edgewood Place, North Brunswick, NJ 08902
63 Beaver Brook Road, Suite 305, Lincoln Park,

680 West Pine Brook Road, Lincoln Park, NJ 07035
85 Tracey Station Road, Manalapan, NJ 07726

211 Brewers Bridge Road, Jackson, NJ 08527

1156 Livingston Avenue, North Brunswick, NJ 08902

1156 Livingston Avenue, N. Brunswick, NJ 08902
222 Sanford Street, New Brunswick, NJ 08901
1490 Glen Avenue, Moorestown, NJ 08057

737 Haverford Avenue, Maple Shade, NJ 08052
309 Fairview Avenue, Moorestown, NJ 08057
112 Homestead Court, Moorestown, NJ 08057
1490 Glen Ave., Moorestown, NJ 08057
201 Cambridge Drive, Cinnaminson, NJ 08077

3 Coppermine Village, Flemington, NJ 08822

3 Coppermine Village, Flemington, NJ
1582 Route 27, Edison, NJ 08817

1582 Route 27, Edison, NJ 08817

EXPIRATION DATE

08/22/2019

04/04/2019

12/12/2019

12/14/2020

01/11/2020

11/22/2018

08/27/2020

02/28/2019

06/14/2020

04/10/2020

05/07/2021

04/23/2021

06/29/2020
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SUSPENDED PENDING DEBARMENT:

CONTRACTORS AND SUBCONTRACTORS

Jerzee Container Corp.
Sandra Morizzo, Member
Thomas Whelan, President
Jon Whelan, Vice-President

Joseph Filoon Jr, Manager

Seminole Construction, L.L.C.
Sandra Morizzo, Managing Member

Joseph Filoon Jr., Manager

Timster Trucking Inc.
Joseph Filoon Jr., President

Sandra Morizzo, Partner

ADDRESS

123 Bartlett Avenue, West Creek, NJ 08092
165 Oak Ave, West Creek, NJ 08092
PO Box 155, Spring Lake, NJ 07762
48 8th Avenue, New York, NY 10014
195 Lakeshore Dr, Manahawkin, NJ 08050

128 Bartlett Ave, West Creek, NJ 08092
165 Oak Ave., West Creek, NJ 08092
195 Lakeshore Dr, Manahawkin, NJ

128 Bartlett Avenue, West Creek, NJ 08092
165 Oak Avenue, West Creek, NJ 08092
165 Oak Ave, West Creek,

SUSPEND DATE

09/23/2016

09/23/2016

09/23/2016
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Owners/ Officers

Mohamed A. Abdou, Owner / Officer

Maria Abreu, President
Denise Ackerson, President
Tariq Adma, Owner / Officer
Sandra Agudelo, Owner
Scott Ahart, Member
Rizwan Ahmad, President

Clifford Alphonso, Owner
Michelle Angerame, President
Donnie Antiveros, President
Joseph Antonaccio, President
Jesus Aparicio-Santos, Owner
Roy C. Apgar, President
Cheryl Apgar, Vice-President
Alexander Arcadia, Principal
Daniel Arenberg, Vice-President
Jeffrey Arenberg, President
George Atkinson, President

Jonny Ayala, Owner
Timothy Babbitt, Owner
Leo Baiocco, President
Lee Barnes, President

John Bell, President
Andrew Bello, President

John J. Benedetti Jr., President
Kris Brezinska, Owner

Dusan Budinoski, President
Kalinka Budinoski, Owner

Hussain Burhanpurwala, Member
Marianne Cammarata, Manager

Vincent Frank Cammarata, Owner

Joseph Caravella, Manager
Frank Carpine, Owner
Salvatore A Casella Il President

Danny Castillo, President
Manuel Chaguan, Owner
James Chaney, President
Gerard Chiusolo, Member

Dorothy Cleworth, President
Ernest Cleworth, Vice-President
Andrew Confortini, Vice-President
Anthony Confortini, Owner

LIST OF DEBARRED OWNERS/OFFICERS

Address

1156 Livingston Avenue, N. Brunswick, NJ 08902
2 Beach Haven Way, Waretown, NJ 08758

182 Van Dyke Road, Hopewell, NJ 08525

222 Sanford Street, New Brunswick, NJ 08901

30 Madison Street, East Rutherford, NJ 07073
3579 Route 46, Apt 52 b, Parsippany, NJ 07054
9157 97th St, Wood Haven, NY 11421

84 Tecumseh Trail, Medford Lakes, NJ 08055

12 Pendleton Court, Medford, NJ 08055

677 Old Highway 64, Etowah, NC 28729

167 2nd St., Keyport, NJ 07735

26 Sunset Street, South River, NJ 08882

109 Greentree Road, Brick, NJ 08724

109 Greentree Road, Brick, NJ 08724

136 Ocean Avenue, Monmouth Beach, NJ 07750-0775
1711 Route 9 North, Swainton, NJ 08210

741 Dias Creek Road, Cape May Court House, NJ 08210
6735 N. Meridian St., Indianapolis, IN 46260

68 Westervelt Avenue, Plainfield, NJ 07060
2305 Garry Rd. Suite A, Cinnaminson, NJ 08077
2383 Atco Avenue, Atco, NJ 08004

607 Jackson Road, Williamstown, NJ 08094

2455 State Route 21, Canandaigua, NY 14424
2341 Achilles Street, Port Charlotte, FL 33980

193 Natrona Avenue, Mercerville, NJ 08619
650 Ohio Ave., Trenton, NJ 08638

118 B Donor Avenue, EImwood Park, NJ 07407
118 B Donor Avenue, EImwood Park, NJ 07407

553 Marc Drive, North Brunswick, NJ 08902
349 W. Prospect Ave., Keyport, NJ 07735

349 W. Prospect Avenue, Keyport, NJ 07735

179-15 Route 46, Rockaway, NJ 07866
100 Liberty Dr, Millville, NJ 08332
362 Friendship Road, Clarksboro, NJ 08020

645 Bancroft Road, Brick, NJ 08724

85 Prospect Ave., Irvington, NJ 07111

610 County Meadows Rd., Nicholls, GA 31554
674 Edgewood Place, North Brunswick, NJ 08902

3150 Highway 27, Kendall Park, NJ 08824

5 Burnham Court, Kendall Park, NJ 08824
491 West County Drive, Somerville, NJ 08876
41 Bunnvale Road, Clifton, NJ 07830

8/1/2018

Company Name

Weather Tight Foam Insulation, Inc.
MNC General Contracting Inc.
Ackerson Contracting Inc.

Weather Tight Foam Insulation, Inc.
Mirror and Glass Depot LLC

SCA Technologies, LLC

Rizzo New York Inc.
Rizzo New York Inc.

Clifford Pool Tile & Coping LLC
Griffin Sign, Inc.

Antiveros Construction, Inc.

Joe Antonaccio Electric

Jesus Aparicio-Santos, LLC

New Jersey State Flooring, Inc.
New Jersey State Flooring, Inc.
Aracon Mechanical LLC

Harold Arenberg Inc.

Harold Arenberg Inc.

Infinity Flooring

Infinity Performance Inc.

K & J Drywall Contractor, Inc.
TJB Air Conditioning And Heating
CBC Enterprises LLC

Lab Construction Inc.

Lab Construction Inc.

Patrick Concrete Constructors Inc.
Vision Construction Group, Inc.
Vision Construction Group, Inc.
J&D Plumbing & Heating Inc.

KS Exteriors, LLC

KS Exteriors, LLC

KBD Construction LLC

KBD Construction LLC

KBD Construction LLC
KBD Construction LLC

Jamali Developers, LLC

Perfection Erectors, LLC
Perfection Erectors, LLC
Perfection Erectors, LLC
Perfection Erectors, LLC

CAM Contractors Inc.
Heritage Hills Estates

G.F.l. Siteworks, Inc.
G.F.l. Siteworks, Inc.
DCI Signs & Awnings Inc.

J G Roofing, LLC
JC Builders

Vision Construction Group, Inc.
Vision Construction Group, Inc.
Cleworth & Son, Inc.

Cleworth & Son, Inc.
Confortini Plumbing & Heating, LLC
Confortini Plumbing & Heating, LLC
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Owners/ Officers

Olga Conteras, Vice-President
William Allan Crayne, Partner
Jeanne Crispino, Vice-President
Emanuel Cucco, Owner

Jose Fernandes Da Silva, Owner
Michael Dawkins, Manager

Marcos De Oliveira, Managing Member

Donna DeBenedetto, President
Dane DeForest, President
Edward Del Priore, Principal
George Demetriades, President
Balwant DeVre, President
Stephen DiFilippi, Owner

James DilLorenzo, Vice-President

Shawn Dougherty, Owner
Agostino Ducato, Vice-President
Eileen Dutka, Member

Craig Dutka, Member

Ralph Epright, Owner
Justin Ettere, Vice-President

John Ettere, Owner
Matthew Ettere, Vice-President
Jonathan Ettere, President

Margaret Farina, Owner

Joseph Filoon Jr, Manager
Joseph Filoon Jr., President

Joseph Filoon Jr., Manager

Thomas Fittin, Owner / Officer
Donald Fleming, President
Robert Foss, Vice-President
Caroline Foss, Owner

Theresa Frajdenberg, President
Gabino Galindo, Owner
Segundo Gallegos, Owner
Dean Gallo, Owner

Harry Gallo, Secretary

Michelle Gamache-Caravella, President

Juan Garro, Owner

Joseph F. Gleason Jr., President
Ruben Gonzalez, Owner
Jeffrey Grize, Owner

Curillo Guaman, Owner

Maurice Guarigilia, Owner / Officer

Kevin Hanrahan, President

Address

677 Old Highway 64, Etowah, NC 28729

178 Espanong Road, Lake Hopatcong, NJ 07849
15 Lewis Street, Eatontown, NJ 07724

1435 71st Street, Brooklyn, NY 11228

26 Washington St., Long Branch, NJ 07718
1057 Haddon Avenue, Camden, NJ 08103

3 Christopher Street, Sayerville, NJ 08872

65 Crest Blvd., Easton, PA 18045

2406 Herbertsville Road, Point Pleasant, NJ 08742
7 Wilson Avenue West, East Hanover, NJ 07936
125 Heritage St., Robbinsville, NJ 08691

21 Patriot Crossing, Rockaway, NJ 07866

120 Springbrook Trail, Sparta, NJ 07871

440 Mantua Avenue, Paulsboro, NJ 08066

10 Ealey Street, Glassboro, NJ 08028
223 Spring Valley Road, Paramus, NJ 07652
17 Old Church Road, Monroe Township, NJ 08831-0883

17 Old Church Road, Monroe Township, NJ 08831-0883

48 Junction Rd., Flemington, NJ 08822
52 Brass Castle Road, Washington, NJ 07882

1453 Tooz Place, South Plainfield, NJ 07080
8 Brookside Drive, Warren, NJ 07059
7 Craig Road, Readington, NJ 08853

30 Monsisnor Deluca Plaza, Nutley, NJ 07110
195 Lakeshore Dr, Manahawkin, NJ 08050

165 Oak Avenue, West Creek, NJ 08092

195 Lakeshore Dr, Manahawkin, NJ

2243 Edgar Rd, Point Pleasant Beach, NJ 08742
340 Reservoir Road, Boonton, NJ 07005

1344 Meadow Lane, Perkasie, PA 18944

1344 Meadow Lane, Perkasie, PA 18944

110 South Harding Highway, Landisville, NJ 08326
1025 E. 23rd St. #1, Paterson, NJ 07513

528 Linden Ave, Suite 2, Elizabeth, NJ 07202
245 Emanuel Street, Trenton, NJ 08610

245 Emanuel Street, Trenton, NJ 08610

179-15 Route 46, Suite 135, Rockaway, NJ 07866
3606 Academy Road, Philadelphia, PA 19154

51 Pine Dr. S, Brick, NJ 08724

107 Jefferson Street, Passaic, NJ 07055

3477 S. Blackhorse Pike, Williamstown, NJ 08094
197 Broad Street, Newark, NJ 07104

494 North Barbor Road, Colchester, VT 05446

17 Oakwood Drive, Ringwood, NJ 07456-0745

Company Name

Antiveros Construction, Inc.

JB Contracting, Inc.

Twin Industries

J.C. Maintenance & Repair

Cam Flooring Installations LLC
Dawkins Plumbing & Construction LLC.
Tropical Landscaping LLC
Spectrum of Floors, LLC

Dane DeForest Demolition, Inc.
EDP Painting Company
Paint-Pro, Inc.

TQM Construction Corporation
Elite Demolition, LLC

G.F.l. Siteworks, Inc.
G.F.l. Siteworks, Inc.
S&J Floor Covering

All Jersey Fence Co.

Duke Electric LLC
Duke Electric LLC

Duke Electric LLC
Duke Electric LLC

Somerset Electrical Services

Arete Development Inc.
Arete Development Inc.
Arete Development Inc.
Avrete Development Inc.
Arete Development Inc.
Arete Development Inc.
Avrete Development Inc.
Arete Development Inc.
Metropolitan Stone & Tile, LLC

Jerzee Container Corp.

SUSPENDED PENDING DEBARMENT
Timster Trucking Inc.

SUSPENDED PENDING DEBARMENT
Seminole Construction, L.L.C.

SUSPENDED PENDING DEBARMENT
Fittin Construction, LLC

C & E Contracting, Inc.

Robert Foss Electric, LLC

Robert Foss Electric, LLC

CRC Concrete Raising of South Jersey, Inc.
Galindo Const. LLC

Discovery Floor Covering LLC

DG Construction & Renovations LLC

DG Construction & Renovations LLC
CAM Contractors Inc.

Unique Contractors
Unique Contractors
Southern State Contracting Services LLC

Jersey Heavy Drywall
Turfscapes LLC

CJC Builders Corp.
Advantage Sport USA, Inc.

K Hanrahan Enterprises, Inc.
K Hanrahan Enterprises, Inc.
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Owners/ Officers

William Hattrich, Owner

Helen Henriquez, Owner

Oscar Hernandez, President
Kenneth Hicks, Owner

Mark W. Holmes Sr., President
John Hunsecker, Vice-President
Joshua Jackson, President

Dan Jarrell, Owner / Officer

Jessica Johnson, Member
Nathan Johnson, Owner
Mark Kahn, Owner
Stanley Kapusta, President
Steven P. Keares, CEO

Jaimie-Lyn Knight, President
William Koch, Vice-President
Paul Kochiss, Managing Member
Lawarence Koos, Owner
Laurence Koos, Owner

Edward Kosakowski, Owner
Gail Maiello, President

John Makris, Jr., President

Louis Malfitano, Owner

Kevin F. Mandel, Owner

Vincent Manganiello, Managing Member

Fabian Martinez, President
Nimali Matos, Owner

Wagner Matos, Owner

Louis R. McArthur Jr., Owner / Officer
David McGarrigle, Owner

George McNulty, President

Paige Moriarty, Member

Sandra Morizzo, Partner

Sandra Morizzo, Member

Sandra Morizzo, Managing Member

Steve Moyer, Owner

John Mullen, Jr., Owner

John Mullen, Sr, President

Joseph Niceta, Owner

James T. O'Connor, Managing Member

Louis Pacelli, Manager
Luis Palaguachi, Owner
Troy Palazzo, Owner
Brian Parker, Owner
David Peckham, Owner

Address

1 Zinnia Dr., Glenwood, NJ 07462

101 South Orchard Road, Vineland, NJ 08360
421 N. warrick Road, Magnolia, NJ 08049

2 New CAstle Lane, Willingboro, NJ 08046
50 Drift Avenue, Lawrence, NJ 08648

72 Charlotte Drive, Churchville, PA 18966

4 Lynn Dr., Andover, NJ 07821

336 McClelland Ave, Glasshoro, NJ 08028

5352 Lake Road, Newfield, NJ 08344

5352 Lake Road, Newfield, NJ 08344

910 Cedar Street, Millville, NJ 08332

12 Commodore Drive, Lake Hopatcong, NJ 07849
211 Downing Road, Downingtown, PA 19335

395 Millstone Road, Clarksburg, NJ 08510

225 Applewood Dr., Easton, PA 18045

41 Little Punkup Rd, Oxford, CT 06478

1391 White Oak Botton Rd, Tom River, NJ 08755
1391 White Oak Bottom Rd., Toms River, NJ 08755
27 Center Avenue, Morristown, NJ 07960

1515 10th Street, Fort Lee, NJ 07024

270 Crescent Place, Yonkers, NY 10704

560 Mountain Ave, North Caldwell, NJ 07006
186 Sunshine Drive, Piscataway, NJ 08854

2 Perona Road, Andover, NJ 07821

28 Bowlby Street, Dover, NJ 07801
77 Williamson Court, Bridgewater, NJ 08807

77 Williamson Court, Bridgewater, NJ 08807

13 Luzerne Place, Hadley, NY 12835
1500 Carlene St., Langhorne, PA 19047

125 East Broadway, Suite 507, Long Beach, NY 11561

1013 Grandview Avenue, Union, NJ 07083
165 Oak Ave, West Creek,

165 Oak Ave, West Creek, NJ 08092

165 Oak Ave., West Creek, NJ 08092

6271 W. Basalt Cove, West Jordan, UT 84081
45 Fairfield Place, West Caldwell, NJ 07006
45 Fairfield Place, West Caldwell, NJ 07006
2119 Merritt Drive, Northfield, NJ 08225

707 Main Street, Avon-by-the-Sea, NJ 07717

16 Darlington Drive, Wayne, NJ 07470

73 Chestnut Street, West Orange, NJ 07052
96 Taylor Dr, Levittown, PA 19054

115 Ardmore Avenue, Haddonfield, NJ 08033
15 Elm Street, Old Saybrook, CT 06475

Company Name

Team Revolution LLC dba Superior Landscaping

E & S Enterprises, LLC

Hernandez Drywall Construction, Inc.
Matrix Management Const. LLC

Pin Tribal Construction, LLC

Bravo General Contractors Inc
Remcon Enterprises LLC

Dan's Tile and Marble LLC
Dan's Tile and Marble LLC

Johnson Tree Transplanting LLC
Johnson Tree Transplanting LLC
CertaPro Painters of South Jersey LLC
JB Contracting, Inc.

Steven Keares, Inc.
Keares Electrical Contractor, Inc.
Gen Il Contracting Co. Inc.

Spectrum of Floors, LLC

Paul Kochiss, LLC

Anchor Marine of Toms River

Install It All. LLC

Kosakowski Plumbing & Heating Inc.

DiClemente Contractors, Inc.
DiClemente Contractors, Inc.
EDM Contracting, Inc

Empire Construction
Cougar Power and Electric, LLC

DAS Industrial, LLC
DAS Industrial Limited Liability Company
Steven Trucking Corp

Matos Construction, LLC

Wagner Matos

Matos Construction, LLC

Wagner Matos

McArthur Park, Inc./ dba Bleacherman

McGarrigle's Carpet, LLC
Low Bid, Inc.
Ultimate Roofing, LLC

Timster Trucking Inc.

SUSPENDED PENDING DEBARMENT
Jerzee Container Corp.

SUSPENDED PENDING DEBARMENT
Seminole Construction, L.L.C.

SUSPENDED PENDING DEBARMENT
S. Moyer Enterprises

Mullen & Sons Contractors, Inc.
Mullen & Sons Contractors, Inc.
Niceta Electric

OTS-NJ, LLC
OTS of New Jersey, LLC
Build Rite LLC

PL&J Construction Corp.
Palazzo Fence Co
Brian Parker, LLC

Resco, LLC
Hallmark Electric, LLC
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Owners/ Officers

Nicola Pengue, President
Adelino Perin, President

James Perrone, Owner
Christopher Picinic, Owner
Armando Piedade, President
Richard Pluese, Vice-President
Rafael Ramos, President
Arianna Rengito Miranda, Owner
Mark Rodrigues, President
Mikey Rojas, Operating Agent
Maurice Rolando, Owner

Paul F Roscitt, President

Dan Seeman, Owner

Rian Seeman, Owner

Blanca Segarra, President
Sheree Severini-Fittin, Member
Laurie M. Smith, Vice-President

Gerry G. Smith, President

Richard Squillace, President
Rachel Squillace, Manager
Enrique Trabal, Managing Member

Stephen Tripodi, Owner
Raymond Van Peenen, President

James Van Wyckhouse, Owner
Malachi Velez, Member

Felipe Villagomez, Owner

Charles Viola, President
Constantine Vivian, President

Jon Warbeck, Vice-President

Jon J Warbeck, President

Richard Weling, Managing Member
Richard Werley, Owner

Thomas Whelan, President

Jon Whelan, Vice-President

Roland J. Whittendale, Vice-President
Ashley Whittendale, Partner

Timothy Whittendale, Vice-President
Diane Whittendale, President
Matthew Whittendale, Partner

Joseph Woerner, Owner
Anthony Yaniero, Vice-President

Susan Yaniero, Owner

Address

4 Camelot Avenue, Monroe Township, NJ 08831
12 Valley Place, Chester, NJ 07930

74 Glenroy Road East, Fairfield, NJ 07004

164 President Blvd, Washington Township, NJ 07676
265 Wilson Avenue, Kearny, NJ 07032

66 E Cedar Avenue, Marlton, NJ 08053

120 Cantello Street, Union City, NJ 07087

658 Pennsylvania Ave, Apt 4, Elizabeth, NJ 07201
523 Hamilton Avenue, Kingston, PA 18704

161 East 16th St., Paterson, NJ 07524

165 Height's Ave., Fair Lawn, NJ 07410

262 Harmon Avenue, Fort Lee, NJ 07024

1363 North Winchester Dr., Greenfield, IN 46140
12433 Pineneddle Drive, Indianapolis, IN 46236
799 Kearny Ave., Apt 1, Kearny, NJ 07032

2243 Edgar Rd., Point Pleasant Beach, NJ 08742
16320 SE 162nd Ct., Weirsdale, FL 32195

16320 SE 162nd Ct., Weirsdale, FL 32195

771 Amsterdam Avenue, Roselle Park, NJ 07203

771 Amsterdam Ave., Roselle Park, NJ 07203

1792 Margarets Walk Road, Fleming Island, FL 32003

12 Clifford Rd, Wanaque, NJ 07465
3 Gates Place, Wayne, NJ 07470

46 Tam O Shanter Rd, Mahwah, NJ 07430
6 Hampton Court, Jersey City, NJ 07302

160 Lincoln Street, Bridgeton, NJ 08302

266 Columbus Avenue, Hasbrouck Heights, NJ 07604
86 Christopher Street, Montclair, NJ 07042

680 Pine Brook Road, Lincoln Park, NJ 07035

680 West Pine Brook Road, Lincoln Park, NJ 07035
110 Stevens Avenue, Cedar Grove, NJ 07009

601 Poplar St., Catasauqua, PA 18032

PO Box 155, Spring Lake, NJ 07762

48 8th Avenue, New York, NY 10014

309 Fairview Avenue, Moorestown, NJ 08057
737 Haverford Avenue, Maple Shade, NJ 08052
201 Cambridge Drive, Cinnaminson, NJ 08077
1490 Glen Ave., Moorestown, NJ 08057

112 Homestead Court, Moorestown, NJ 08057

3 Coppermine Village, Flemington, NJ
848 Bogert Road, River Edge, NJ 07661
848 Bogert Road, River Edge, NJ 07661

Company Name

NT&P Construction Inc.

A P Roofing & Siding, LLC
A. Perin Roofing & Siding, LLC
Perrone Trucking LLC

Elite Terrazzo Flooring, Inc.
Conex Construction Corp.

Apex Tower Services, Inc.

Everest Masonry Construction, Inc.
Discovery Floor Covering LLC
Everest Masonry Constructors, Inc.
PSM Rojas Construction, LLC

Interstate Home Service Inc.
Interstate Home Service Inc.
Paul F. Roscitt Electric, Inc.
Dan Seeman

Rian Seeman

Ma Na Lu Transportation Corporation
Fittin Construction, LLC
Quality Plus Builders, Inc.
Quality Plus Builders, Inc.
Quality Plus Builders, Inc.
Quality Plus Builders, Inc.
Squillace Steel Fabricators, LLC
Squillace Steel Fabricators, LLC

Squillace Steel Fabricators, LLC
Squillace Steel Fabricators, LLC

Ricky Plumbing LLC
Ricky Plumbing LLC

SDT Transport LLC

Van Peenen Landscape Contractors, Inc.
Van Peenen Landscape Contractors, Inc.
Top Notch Tree & Landscape, LLC
Efficient Electric LLC

Efficient Electric LLC

Felipe Villagomez

owner

All Jersey Fence Co.

Aztech Management, Inc.

Aztech Management, Inc.

Remcon Enterprises LLC

Warbeck Construction Group LLC
RW Assembly & Install LLC
Richard Werley

Jerzee Container Corp.

SUSPENDED PENDING DEBARMENT

Jerzee Container Corp.

SUSPENDED PENDING DEBARMENT

Whittendale Excavating Corp.
Whittendale Excavating Corp.
Whittendale Excavating Corp.
Whittendale Excavating Corp.
Whittendale Excavating Corp.
Whittendale Excavating Corp.
Whittendale Excavating Corp.
Whittendale Excavating Corp.
Whittendale Excavating Corp.
Whittendale Excavating Corp.
Woerner Plumbing & Heating

Bogert Millwork Company, Inc.
Bogert Millwork Company, Inc.
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Owners/ Officers

Joseph Zawada, Manager
Yun Ping Zheng, President
Suzanne Zimmermann, Member

Christopher Zimmermann, Manager

Address

211 Brewers Bridge Road, Jackson, NJ 08527
1582 Route 27, Edison, NJ 08817
2303 Owen Court, Toms River, NJ 08755

2303 Owen Court, Toms River, NJ 08755

Company Name

Warren Contractors LLC
YP Construction Inc.

Ultra Construction LLC
Ultra Construction Limited Liability Company
Ultra Construction LLC
Ultra Construction Limited Liability Company
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Letting: 18072601 » ' New Jersey Department of Trahsportation Contract ID: 18472

02/26/2018 10:00:00 AM Call: 472

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

Miscellaneous

—1 151006M 1.000 DOLL $185,000.00 $185,000.00
PERFORMANCE BOND AND PAYMENT ROND

0002 152004P 1.000 DOLL $185,000.00 $185,000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE

0003 152015Pp 1.000 DOLL $35,000.00 $35,000.00
POLLUTION LIABILITY INSURANCE

0004 153009P 1 LS $150,000.00 $150,000.00
BAR CHART PROGRESS SCHEDULE AND UPDATES

0005 154003P 1 LS $7,100,000.00 $7,100,000.00
MOBILIZATION

0006 155003M 1.000 U $150,000.00 $150,000.00
FIELD OFFICE TYPE A SET UP

0007 155021M 17.000 MO $5,500.00 $93,500.00
FIELD OFFICE TYPE A MAINTENANCE

0008 157004M 1.000 DOLL $250,000.00 $250,000.00
CONSTRUCTION LAYOUT

0009 158048M 3100.000 LF $350.00 $1,085,000.00
FLOATING TURBIDITY BARRIER, TYPE 3

0010 158072M 2.000 U ' $7,500.00 $15,000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1

0011 159018M 1.000 U $5,000.00 $5,000.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X 12°'

12 161003P 1 LS $950,000.00 $950,000.00
FINAL CLEANUP

0013 201003P 1 LS $15,000.00 $15,000.00
CLEARING SITE

0014 MMG014M 180690.000 CY $33.00 $5,962,770.00
DREDGING

0015 153011M 1000.000 HOUR $70.00 $70,000.00
TRAINEES

Section 0001 Total $16,251,270.00

Item Total ’ $16,251,270.00

Errors: No Check: 33004C149E
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07/26/2018 10:00:00 AM Call: 472

NEW JERSEY DEPARTMENT OF TRANSPORTATION

PROPOSAL FOR CONSTRUCTION OF

TO THE COMISSIONER OF TRANSPORTATION OF THE STATE OF NEW JERSEY:
STATE OF New York

COUNTY OF Suffolk

I Keith Haney

(NAME)

I AM Managing Member OF THE

(TITLE)

FIRM OF H&L Contracting LLC,
mE BIDDER SUBMITTING THIS PROPOSAL.

E BIDDER HEREBY AGREES TO CONSTRUCT AND COMPLETE THIS PROJECT IN EVERY
DETAIL AND AT THE PRICES PER UNIT OF MEASURE DELINEATED IN THE ATTACHED EBS
FILE IN THE FOLDER DESIGNATED "SCHEDULE OF ITEMS":

" THE BIDDER HEREBY CERTIFIES TO THE BEST OF HIS KNOWLEDGE AND BELIEF AND UNDER
PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES AND THE STATE OF NEW
JERSEY,

I. AFFIRMATIVE ACTION

THAT AN AFFIRMATIVE ACTION PROGRAM OF EQUAL OPPORTUNITY, IN SUPPORT OF PL
1945, C 169, THE NEW JERSEY "LAW AGAINST DISCRIMINATION" AS SUPPLEMENTED AND
AMENDED, AS WELL AS IN ACCORDANCE WITH EXECUTIVE ORDER NO. 11246 PROMULGATED
THE PRESIDENT OF THE UNITED STATES, SEPTEMBER 24, 1965 AND EXECUTIVE ORDER
11625, PROMULGATED BY THE PRESIDENT OF THE UNITED STATES, OCTOBER 13,
19571, HAS BEEN ADOPTED BY THIS ORGANIZATION TO ENSURE THAT APPLICANTS ARE

Errors: No ' " Check: 33004C149E
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Letting: 18072601 : , New Jersey Department of Transportation Contract ID: 18472
07/26/2018 10:00:00 AM Call: 472

EMPLOYED, EMPLOYEES ARE TREATED WITHOUT REGARD TO THEIR RACE, CREED, COLOR,
NATIONAL ORIGIN, SEX OR AGE, AND THAT THE SELECTION AND UTILIZATION OF

NTRACTORS, SUBCONTRACTORS, CONSULTANTS, MATERIALS SUPPLIERS AND EQUIPMENT
ﬁSSORS SHALL BE DONE WITHOUT REGARD TO THEIR RACE, CREED, COLOR, NATIONAL

IGIN, SEX OR AGE. SAID AFFIRMATIVE ACTION PROGRAM ADDRESSES BOTH THE
INTERNAL RECRUITMENT, EMPLOYMENT AND UTILIZATION OF MINORITIES AND THE
EXTERNAL. RECRUITMENT POLICY REGARDING MINORITY CONTRACTORS, SUBCONTRACTORS,
CONSULTANTS, MATERIALS SUPPLIERS AND EQUIPMENT LESSORS.

II. THE PERFORMANCE OF PREVIOUS CONTRACTS OR SUBCONTRACTS SUBJECT TO THE

THAT TIF THE BIDDER HAS PARTICIPATED IN A PREVIOUS CONTRACT OR SUBCONTRACT
SUBJECT TO THE EQUAL OPPORTUNITY CLAUSE, AS REQUIRED BY EXECUTIVE ORDERS
10925, 11114, OR 11246, ALL REPORTS DUE UNDER THE APPLICABLE FILING
REQUIREMENTS HAVE BEEN FILED WITH THE JOINT REPORTING COMMITTEE, THE DIRECTOR
OF THE OFFICE OF FEDERAL CONTRACT COMPLIANCE, A FEDERAL GOVERNMENT CONTRACTING
= ADMINISTERING AGENCY, OR THE FORMER PRESIDENT'S COMMITTEE ON EQUAL
EPLOYMENT OPPORTUNITY.

NOTE: THIS SECTION (II) IS REQUIRED BY THE EQUAL EMPLOYMENT OPPORTUNITY -----
REGULATIONS OF THE SECRETARY OF LABOR (41 CFR 60-1.7(B) (1)) FOR FEDERALLY
FUNDED PROJECTS, AND MUST BE CERTIFIED TO BY BIDDERS ONLY IN CONNECTION WITH
CONTRACTS AND SUBCONTRACTS WHICH ARE SUBJECT TO THE EQUAL OPPORTUNITY CLAUSE.
CONTRACTS AND SUBCONTRACTS WHICH ARE EXEMPT FROM THE EQUAL OPPORTUNITY CLAUSE
ARE SET FORTH IN 41 CFR 60-1.5. (GENERALLY ONLY CONTRACTS OR SUBCONTRACTS OF
$10,000 OR UNDER ARE EXEMPT). CURRENTLY, STANDARD FORM 100 (EEO-1) IS FOR FHWA
AND FRA FUNDED PROJECTS AND STANDARD FORMS 100 (EEO-1) AND 257 ARE FOR UMTA

ITI. NON-COLLUSION AND WARRANTY CONCERNING SOLICITATION OF THE CONTRACT

|““AT 'THIS PROPOSAL HAS BEEN EXECUTED WITH FULL AUTHORITY TO DO SO; THAT SAID
BIDDER HAS NOT, DIRECTLY OR INDIRECTLY, ENTERED INTO ANY AGREEMENT,

Errors: No Check: 33004C149E
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Letting: 18072601 New Jersey Department of Transportation Contract ID: 18472
07/26/2018 10:00:00 AM . Call: 472

PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY ACTION IN RESTRAINT OF
FREE, COMPETITIVE BIDDING IN CONNECTION WITH THE ABOVE NAMED PROJECT; AND THAT
L STATEMENTS CONTAINED IN SAID PROPOSAL AND IN THIS AFFIDAVIT ARE TRUE AND
RECT, AND MADE WITH FULL KNOWLEDGE THAT THE STATE OF NEW JERSEY RELIES UPON
THE TRUTH OF THE STATEMENTS CONTAINED IN SAID PROPOSAL AND IN THE STATEMENTS
CONTAINED IN THIS AFFIDAVIT IN AWARDING THE CONTRACT FOR THE SAID PROJECT.

THE BIDDER WARRANTS THAT NO PERSON OR SELLING AGENCY HAS BEEN EMPLOYED OR
RETAINED TO SOLICIT OR SECURE SUCH CONTRACT UPON AN AGREEMENT OR UNDERSTANDING
FOR A COMMISSION, PERCENTAGE, BROKERAGE OR CONTINGENT FEE, EXCEPT BONA FIDE
EMPLOYEES OR BONA FIDE ESTABLISHED COMMERCIAL OR SELLING AGENCIES MAINTAINED
BY THE BIDDER. (N.J.S.A.52:34-15) FUNDED PROJECTS AS REQUIRED BY EXECUTIVE
ORDERS OR THEIR IMPLEMENTING REGULATIONS. '

CONTRACTORS WHO HAVE PARTICIPATED IN A PREVIOUS CONTRACT OR SUBCONTRACT
SUBJECT TO THE EXECUTIVE ORDERS AND HAVE NOT FILED THE REQUIRED REPORTS SHOULD
NOTE THAT 41 CFR 60-1.7(B) (1) PREVENTS THE AWARD OF CONTRACTS UNLESS SUCH
CONTRACTOR SUBMITS A REPORT COVERING THE DELINQUENT PERIOD OR SUCH OTHER
PERIOD SPECIFIED BY THE PARTICIPATING FEDERAL AGENCY OR BY THE DIRECTOR,
OFFICE OF FEDERAL CONTRACT COMPLIANCE, U.S. DEPARTMENT OF LABOR.

IV. CERTIFICATION FOR FEDERAL AID CONTRACTS

THAT NO FEDERAL APPROPRIATED FUNDS HAVE BEEN PAID OR WILL BE PAID, BY OR ON
BEHALF OF THE UNDERSIGNED, TO ANY PERSON FOR INFLUENCING OR ATTEMPTING TO
INFLUENCE AN OFFICER OR EMPLOYEE OF ANY FEDERAL AGENCY, A MEMBER OF CONGRESS,
AN OFFICER OR EMPLOYEE OF CONGRESS, OR AN EMPLOYEE OF A MEMBER OF CONGRESS IN
CONNECTION WITH THE AWARDING OF ANY FEDERAL CONTRACT, THE MAKING OF ANY
FEDERAL GRANT, THE MAKING OF ANY FEDERAL LOAN, THE ENTERING INTO OF ANY
COOPERATIVE AGREEMENT, AND THE EXTENSION, CONTINUATION, RENEWAL, AMENDMENT, OR
MODIFICATION OF ANY FEDERAL CONTRACT, GRANT, LOAN, OR COOPERATIVE AGREEMENT.

THAT IF ANY FUNDS OTHER THAN FEDERAL APPROPRIATED FUNDS HAVE BEEN PAID OR WILL
BE PAID TO ANY PERSON FOR INFLUENCING OR ATTEMPTING TO INFLUENCE AN OFFICER OR
EMPLOYEE OF ANY FEDERAL AGENCY, A MEMBER OF CONGRESS, AN OFFICER OR EMPLOYEE
OF CONGRESS, OR AN EMPLOYEE OF A MEMBER OF CONGRESS IN CONNECTION WITH THIS
FEDERAL CONTRACT, GRANT, LOAN, OR COOPERATIVE AGREEMENT, THE UNDERSIGNED SHALL
COMPLETE AND SUBMIT STANDARD FORM-LLL, "DISCLOSURE FORM TO REPORT LOBBYING, "
IN ACCORDANCE WITH ITS INSTRUCTIONS.

THIS CERTIFICATION IS A MATERIAL REPRESENTATION OF FACT UPON WHICH RELIANCE
I S PLACED WHEN THIS TRANSACTION WAS MADE OR ENTERED INTO. SUBMISSION OF THIS
—RTIFICATION IS A PREREQUISITE FOR MAKING OR ENTERING INTO THIS TRANSACTION
IMPOSED BY SECTION 1352, TITLE 31, U.S. CODE. ANY PERSON WHO FAILS TO FILE THE
REQUIRED CERTIFICATION SHALL BE SUBJECT TO A CIVIL PENALTY OF NOT LESS THAN

Errors: No Check: 33004C149E
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$10,000 AND NOT MORE THAN $100,000 FOR EACH SUCH FAILURE.

E PROSPECTIVE PARTICIPANT ALSO AGREES BY SUBMITTING HIS OR HER BID OR
!!OPOSAL THAT HE OR SHE SHALL REQUIRE THAT THE LANGUAGE OF THIS CERTIFICATION
BE INCLUDED IN ALL LOWER TIER SUBCONTRACTS, WHICH EXCEED $100,000 AND THAT ALL
SUCH SUBRECIPIENTS SHALL CERTIFY AND DISCLOSE ACCORDINGLY.

V. THIS SECTION IS RESERVED.

VI. SMALL BUSINESS ENTERPRISE REGISTRATION

THAT HE SHALL MEET THE REQUIREMENTS OF THE SMALL BUSINESS ENTERPRISE
UTILIZATION ATTACHMENT IN ORDER TO ENSURE THAT SMALL BUSINESS ENTERPRISES, AS
DEFINED IN THAT ATTACHMENT, HAVE THE MAXIMUM OPPORTUNITY TO COMPETE FOR AND
PERFORM SUBCONTRACTS.

VII. DEBARMENT

THAT HE AND HIS PRINCIPALS:

ARE NOT PRESENTLY DEBARRED, SUSPENDED, PROPOSED FOR DEBARMENT, DECLARED
INELIGIBLE, OR VOLUNTARILY EXCLUDED FROM COVERED TRANSACTIONS BY ANY FEDERAL,
STATE, OR LOCAL GOVERNMENTAL ENTITY. '

HAVE NOT WITHIN A THREE-YEAR PERIOD PRECEDING THIS PROPOSAL BEEN CONVICTED OF
OR HAD A CIVIL JUDGEMENT RENDERED AGAINST THEM FOR COMMISSION OF FRAUD OR A
CRIMINAL OFFENSE IN CONNECTION WITH OBTAINING, ATTEMPTING TO OBTAIN, OR
PERFORMING A PUBLIC (FEDERAL, STATE OR LOCAL) TRANSACTION OR CONTRACT UNDER A
PUBLIC TRANSACTION; VIOLATION OF FEDERAL OR STATE ANTITRUST STATUTES OR
COMMISSION OF EMBEZZLEMENT, THEFT, FORGERY, BRIBERY, FALSTFICATION OR
DESTRUCTION OF RECORDS, MAKING FALSE STATEMENTS, OF RECEIVING STOLEN PROPERTY;

ARE NOT PRESENTLY INDICTED FOR OR OTHERWISE CRIMINALLY OR CIVILLY CHARGED BY A
GOVERNMENTAL ENTITY (FEDERAL, STATE OR LOCAL) WITH COMMISSION OF ANY OF THE
OFFENSES ENUMERATED IN THE ABOVE PARAGRAPH OF THIS CERTIFICATION; AND

HAVE NOT WITHIN A THREE-YEAR PERIOD PRECEDING THIS PROPOSAL HAD ONE OR MORE
EﬂiLIC TRANSACTIONS (FEDERAL, STATE OR LOCAL) TERMINATED FOR CAUSE OR DEFAULT.

LL INSERT THIS CERTIFICATION IN EACH SUBCONTRACT AND SHALL REQUIRE ITS
INCLUSION IN ANY LOWER TIER SUBCONTRACT, PURCHASE ORDER, OR TRANSACTION THAT

Errors: No Check: 33004C149E
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MAY IN TURN BE MADE.

mmERE THE BIDDER IS UNABLE TO CERTIFY TO ANY OF THE STATEMENTS IN THIS
RTIFICATION, THE BIDDER SHALL EXPLAIN BELOW.

E EE E E E T I o S o o T o o o o o T e o= o o o e n e e e e e e e e e e e e e e o o T e e S . . e Bt e . s " e —

I HEREBY CERTIFY THAT I HAVE FULL AUTHORITY TO EXECUTE THIS PROPOSAL ON BEHALF

OF THE BIDDER NAMED ON PAGE ONE OF THIS PROPOSAL. IN EXECUTING THIS PROPOSAL I

HEREBY DECLARE THAT THE BIDDER HAS CAREFULLY EXAMINED THE ADVERTISEMENT,

=ECIFICATIONS, PLANS, PROPOSAL AND ALL OTHER CONTRACT DOCUMENTS REQUIRED FOR
E CONSTRUCTION OF THE PROJECT NAMED ABOVE

BY SUBMITTING THIS BID, THE BIDDER CERTIFIES AND REPRESENTS THAT ITS BID,
UPDATED FINANCIAL STATEMENT(S), CERTIFICATIONS AS TO BUSINESS REGISTRATION/
PWCR, AND PROPOSAL BOND HAVE BEEN DIGITALLY SIGNED BY AN AUTHORIZED
REPRESENTATIVE OF THE BIDDER.

Errors: No Check: 33004C149E
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DC-16 (1/2013)

State of New Jersey
Department of Transportation

DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN

Bidx Proposal Number:

Bidder/vVendor:

PART 1: CERTIFICATION
BIDDERS MUST COMPLETE PART 1 BY CHECKING EITHER BOX

FATLURE TO CHECK ONE OF THE BOXES WILL RENDER THE PROPOSAL NON-RESPONSIVE

Pursuant to Public Law 2012, c. 25 any person or entity that submits a bid or
proposal or otherwise proposes to enter into or renew a contract must complete
the certification below to attest, under penalty of perjury, that neither the
ﬂfrson or entity, nor any of its parents, subsidiaries, or affiliates (any
—rent, successor, subunit, direct or indirect subsidiary, or any entity under
common ownership or control with, any entity), is identified on the Department
of Treasury's Chapter 25 list as a person or entity engaging in investment
activities in Iran. The Chapter 25 list is found on the Division's website at
http://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf Bidders must
review this list prior to completing the below certification. Failure to
complete the certification will render a bidder's proposal non-responsive. If
the Director finds a person or entity to be in violation of law, s/he shall
take action as may be appropriate and provided by law, rule or contract,
including but not limited to, imposing sanctions, seeking compliance,
recovering damages, declaring the party in default and seeking debarment or
suspension of the party.

PLEASE SELECT THE APPROPRIATE BOX: A

A. I certify, pursuant to Public Law 2012 c¢. 25, that neither the bidder
listed above nor any of the bidder's parents, subsidiaries, or affiliates is
listed on the N.J. Department of the Treasury's list of entities determined to
be engaged in prohibited activities in Iran pursuant to P.L. 2012 c. 25
(AChapter 25 List@). I further certify that I am the person listed above, or I

an officer or representative of the entity listed above and am authorized

make this certification on its behalf. I will skip Part 2 and sign and
complete the Certification below.

Errors: No Check: 33004C149E
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Letting: 18072601 New Jersey Department of Transportation Contract ID: 18472
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Eﬁ I am unable to certify as above because the bidder and/or one or more of
its parents, subsidiaries, or affiliates is listed on the Department's Chapter
25 list. I will provide a detailed, accurate and precise description of the
activities in Part 2 below and sign and complete the Certification below.
Failure to provide such will result in the proposal being rendered as non-
responsive and appropriate penalties, fines and/or sanctions will be assessed
as provided by law.

YES() NO® I will provide further information related to investment
activities in Iran.

PART 2
PLEASE PROVIDE FURTHER INFORMATION RELATED TO INVESTMENT ACTIVITIES IN IRAN
You must provide a detailed, accurate and precise description of the
tivities of the bidding person/entity, or one of its parents, subsidiaries

U affiliates, engaging in the investment activities in Iran outlined above by
completing boxes below. '

EACH BOX WILL PROMPT YOU TO PROVIDE INFORMATION RELATIVE TO  THE ABOVE
QUESTIONS. PLEASE PROVIDE THOROUGH ANSWERS TO EACH QUESTION.

Name:

Relationship to Bidder/Offeror:

Description of Activities:

Duration of Engagement:

Anticipated Cessation Date:

Bidder/Vendor Contact Name:

Contact Phone Number:

Name:

Errors: No Check: 33004C149E
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Relationship to Bidder/Offeror:
Eﬂscription of Activities:
uration of Engagement:
Anticipated Cessation Date:
Bidder/vVendor Contact Name:

Contact Phone Number:

Name:

Relationship to Bidder/Offeror:
Description of Activities:
Duration of Engagement:
Anticipated Cessation Date:
Bidder/Vendor Contact Name:

—ntact Phone Number:

Certification: I, being duly sworn upon my oath, hereby represent and state
that the foregoing information and any attachments thereto to the best of my
knowledge are true and complete. I attest that I am authorized to execute this
certification on behalf of the above-referenced person or entity. I
acknowledge that the State of New Jersey is relying on the information
contained herein and thereby acknowledge that I am under a continuing
obligation from the date of this certification through the completion of any
contracts with the State to notify the State in writing of any changes to the
answers or information contained herein. I acknowledge that I am aware that is
a criminal offense to make a false statement or misrepresentation in the this
certification, and if I do so, I recognize that I am subject to criminal
prosecution under the law and that if will also constitute a material breach
of my agreement(s) with the State of New Jersey and the State at its option my
declare any contract(s) resulting from this certification void and
unenforceable.

ﬁ”ll Name (Print): Keith Haney

Title: Mangaging Member

Errors: No Check: 33004C149E
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Date: 7/26/19
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BYRD ANTI-LOBBYING CERTIFICATION, pursuant to 31 U.S.C. 1352 and 49
CFR part 21

I acknowledge the information.

The undersigned certifies, to the best of his or her knowledge and belief,
that:

(1) No federal appropriate funds have been paid or will be paid, by or on
behalf of the undersigned, to any person for influencing or attempting to
influence an officer or employee of an agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will
be paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, or any employee of a Member of
Congress in with this Federal contract, grant, loan or cooperative agreement,
the undersigned shall complete and submit Standard Form - LLL (Federal Aid
Attachment Form 11) “Disclosure Form to Report Lobbying,” in accordance with
its instructions.

(3) The undersigned shall require that the language of this certification be

cluded in the award documents for all subawards at all tiers (including
!Hbcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance
was placed when the transaction was made or entered into. Submission of this
certification is a prerequisite for making or entering into this transaction
imposed by section 1352, title 31, U.S. Code. Any person who fails to file the
required certification shall be subject to a civil penalty of not that $10,000
and not more than $100,000 for each such failure.

Errors: No Check: 33004C149E
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07/26/20.18 10:00:00 AM Call: 472
Pursuant to N.J.S.A. 52:32-44, Valid Business Registration is REQUIRED prior
to contract award. Please visit http://www.state.nj.us/treasury/revenue/
Bﬁsregcert.shtml . if you do not have business registration or visit https://

wl.state.nj.us/TYTR_BRC/jsp/BRCLoginJsp.jsp to verify the validity of your
existing business registration.

The bidder, including all joint venture contractors if applicable, have
obtained Valid Business Registration.

Yes

*% - Please select "Yes" or "No".

Errors: No Check: 33004C149E
Page 15 Amendment Count: 0



Letting: 18072601 New Jersey Department of Transportation Contract ID: 18472
07/26/2018 10:00:00 AM Call: 472

Pursuant to the '"Public Works Contractor Registration Act", N.J.S.A.
34:11-56.48 et seqg. (P.L. 2003, c. 91), bidders must be registered with the
me Jersey Department of Labor, Division of Wage and Hour Compliance, at the
—me of bid. Please visit http://lwd.state.nj.us/labor/wagehour/regperm/
pw_cont_reg.html,if you do not have "Public Works Contractor Registration" or
visit http://lwd.state.nj.us/lsseapp/LSSERedirect.html?newPage=forms/
RegisteredContractors to verify the validity of your existing "Public Works
Contractor Registration".

THE BID PROPOSAL OF A FIRM THAT IS NOT REGISTERED PURSUANT TO THE PUBLIC WORKS
REGISTRATION ACT, N.J.S.A. 34:11-56.48 ET SEQ., SHALL BE REJECTED.

I have obtained a "Public Works Contractor Registration". Yes

** - Please select "Yes" or "No'".

Errors: No Check: 33004C149€E
Page 16° Amendment Count: 0






DP# 18472
Bid Date: 7/26/2018
1 Plan Sheet

Maintenance Dredging and Channel Improvements for the Metedeconk River / Kettle
Creek Complex

Contract No. 053201801, CE Number 2205643, DP Number 18472

Brick Township, Borough of Point Pleasant, Borough of Bay Head, Borough of
Mantoloking, Toms River Township, Ocean County, New Jersey

ADDENDUM NO. 1
Page No. 2 of 2

Questions Asked By: Great Lakes Dredge & Dock Company, LLC

Question No. 2: Pre-Bid Question

“Please provide the .XYZ files of the conditional sounding data collected by Gahagan & Bryant
Associates found on the Plan Drawings so that Contractors may perform their own quantity take-
offs and dredge planning.”

Response to Question No. 2:

The *.XYZ files will be provided as a project specific downloadable attachment on the BidX
website.
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DP# 18472
Bid Date: 7/26/2018
1 Plan Sheet

Maintenance Dredging and Channel Improvements for the Metedeconk River / Kettle
Creek Complex

Contract No. 053201801, CE Number 2205643, DP Number 18472

Brick Township, Borough of Point Pleasant, Borough of Bay Head, Borough of
Mantoloking, Toms River Township, Ocean County, New Jersey

ADDENDUM NO. 2
Page No. 2 of 2

handled for final disposal at Hole 187 If not, can the section be deleted from the project to avoid
the mobilization of a second dredge and a second pipeline?”

Response to Question No. 5:

No. This dredging concept is not presently permitted by the NJDEP or USACE for this project.
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Letting: 18072601 . New Jersey Department of Transportation Contract ID: 18472
07/26/2018 10:00:00 AM Call: 472

STATE OF NEW JERSEY
DEPARTMENT OF TRANSPORTATION
ACKNOWLEDGEMENT

Acknowledgement is hereby made of the receipt of ADDENDA Nos. 1 through 2
inclusive, containing information for the above referenced Project. This
acknowledgement is made by the Bidder, if an individual; by a partner, if a
partnership; or by an officer of the corporation, if a corporation.

Further, I understand that by selecting yes, that I have applied all
amendments, if any, for the above referenced project. Yes

FAILURE TO APPLY THE AMENDEMENTS OR ACKNOWLEDGE THE ADDENDA WILL RESULT IN A
MATERIAL DEFECT IN THE BID AND THE BID WILL BE REJECTED.

Errors: No Check: 33004C149E
Page 17 Amendment Count; 0



Letting: 18072601 New Jersey Department of Transportation Contract ID: 18472
07/26/2018 10:00:00 AM Call: 472

CIVIL RIGHTS REQUIRMENTS

***ALL, FILES MUST BE ZIPPED PRIOR TO BEING ATTACHED TO THE BID. ***
Form CR-266 - Schedule of DBE/ESBE/SBE Participation

CR-266 can be submitted now (with the bid) or within 5 days after bid opening
via email to DOT-CR.Verificationse@edot.nj.gov.

CR-266 is submitted once and no revisions will be accepted prior to contract
awared. Check "No" if you are not submitting CR-266 now.

Have you uploaded this form? Yes ONo

Does your DBE/ESBE/SBE commitment meet or exceed the contract DBE/ESBE/SBE
goal? Yes

If a bidder submits CR-266 now, but fails to meet the contract DBE/ESBE/SBE
i=al,good faith effort documentation must be included with the bid, or
Eﬁimitted within 5 days after bid opening via email to  DOT-
CR.Verifications@dot.nj.gov

Errors: No Check: 33004C149E
Page 18 Amendment Count: 0



Letting: 18072601 New Jersey Department of Transportation Contract ID: 18472

07/26/2018 10:00:00 AM Call: 472
CIVIL RIGHTS REQUIRMENTS
Good Faith Effort
***ALL FILES MUST BE ZIPPED PRIOR TO BEING ATTACHED TO THE BID.***
If your DBE/ESBE/SBE commitment is less than the contract goal, good faith

effort documentation must be included with the bid, or submitted within 5 days
after bid opening via email to DOT-CR.Verifications@dot.nj.gov

Have you uploaded good Faith Effort documentation? Yes () No

Errors: No Check: 33004C149E
Page 19 Amendment Count: 0



Letting: 18072601 New Jersey Department of Transportation Contract ID: 18472
07/26/2018 10:00:00 AM Call: 472

CIVIL RIGHTS REQUIRMENTS

***ALL FILES MUST BE ZIPPED PRIOR TO BEING ATTACHED TO THE BID. ***

A CR-273 must be submitted for each firm listed on the CR-266, and be included
with the bid, or submitted within 5 days after bid opening via email to DOT-
CR.Verifications@dot.nj.gov

Have you uploaded the form(s)? Yes () No

Errors: No Check: 33004C149E
Page 20 Amendment Count; 0



Letting: 18072601 New Jersey Department of Transportation Contract ID: 18472
07/26/2018 10:00:00 AM Call: 472

CIVIL RIGHTS REQUIRMENTS

***ALLLL FILES MUST BE ZIPPED PRIOR TO BEING ATTACHED TO THE BID.***
When DBE/ESBE Regular Dealer/Suppliers are wused in the DBE/ESBE goal
commitment, the Form CR-272 for each DBE/ESBE Regular Dealer/Supplier must be

included with the bid or submitted within 5 days after bid opening via email
to DOT-CR.Verifications@dot.nj.gov

Have you uploaded the form(s)? Yes ONo

Errors: No Check: 33004C149E
Page 21 Amendment Count: 0



Letting: 18072601

New Jersey Department of Transportation
07/26/2¢18 10:00:00 AM

Contract ID: 18472
Call: 472

CIVIL RIGHTS REQUIRMENTS

***ALL FILES MUST BE ZIPPED PRIOR TO BEING ATTACHED TO THE BID. ***

When DBE/ESBE/SBE truckers/trucking firms are used in the DBE/ESBE/SBE goal
commitment, the Form CR-274 must be included with the bid or submitted within
5 days after bid opening via email to DOT-CR.Verificationse@dot.nj.gov

Have you uploaded the form? Yes () No

Errors: No

Check: 33004C149E
Page 22

Amendment Count: 0
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AUG 2 0 208

TRUCTION SERVICES

CF;>(E=)§r\é)SCUREMENT DIVISION
State of Netw Fersep
DEPARTMENT OF TRANSPORTATION
P.0. Box 600
Trenton, New Jersey 08625-0600
PHILIP D. MURPHY DIANE GUTIERREZ-SCACCETTI
Governor Commissioner

SHEILA Y. OLIVER
Lt. Governor

August 14, 2018

Mr. Keith Haney

H & L Contracting, LLC
38 Homan Avenue

Bay Shore, NY 11706

Re: Maintenance Dredging and Channel Improvements for the Metedeconk River/Kettle Creek Complex,
Contract No. 053201801, Brick Township, Borough of Point Pleasant, Borough of Bay Head, Borough of
Mantoloking and Toms River Township, Ocean County, New Jersey, Federal Project No: N/A, UPC No.
013090, PE No. 6110108, CE No. 2206543, DP No. 18472

Dear Mr. Haney:

The Commissioner of Transportation, acting pursuant to N.J.S.A. 27:7-30, has awarded the project designated
Maintenance Dredging and Channel Improvements for the Metedeconk River/Kettle Creek Complex,
Contract No. 053201801, Brick Township, Borough of Point Pleasant, Borough of Bay Head, Borough of
Mantoloking and Toms River Township, Ocean County, New Jersey, Federal Project No: N/A, UPC No.
013090, PE No. 6110108, CE No. 2206543, DP No. 18472 to your firm on August 13, 2018. The Contract amount
is ($16,251.270.00). As stated in the Standard Specifications, this award is not binding upon the State until the
contract has been executed by the Commissioner. Furthermore, no work shall be performed on account of the
proposed contract until you have been notified that the contract has been executed by the Commissioner.

All payment obligations are subject to appropriations and the availability of funds.

Consistent with the Specifications, this award is being made to your firm since you were the lowest responsible
bidder whose proposal conformed in all respects to the requirements set forth in the contract documents. All the
contract documents which formed the basis of your bid were in accordance with Department Specifications. In
submitting your proposal to the Department of Transportation, you agreed to carry out and complete the project as

specified and delineated in these contract documents at the price per unit of measure bid for each scheduled item of
work.

The contract (Form DC-81) must be signed and witnessed. PLEASE DO NOT DATE THE CONTRACT. The
contract will be dated at the time it is signed by the Commissioner. A properly signed and sealed corporate
resolution verifying the authority of the officers to sign the contract for the corporation must be attached with
the contract. AN ACCEPTABLE CORPORATE RESOLUTION TEMPLATE CAN BE FOUND FROM
THE WEBSITE BELOW FOR YOUR USE.

http://www.state.nj.us/transportation/business/procurement/ConstrServ/curradvproj.shtm
USING THIS TEMPLATE WILL AVOID DELAYS ENCOUNTERED DURING CONTRACT EXECUTION.

“IMPROVING LIVES BY IMPROVING TRANSPORTATION”
New Jersey Is An Equal Opportunity Employer * Printed on Recycled and Recyclable Paper



Page 2

Performance and payment bonds must be issued by surety companies listed in the current U.S. Treasury
Circular 570 ("Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds"), and
cannot exceed the amount of authority listed in U. S. Treasury Circular 570. All surety companies must be
licensed to transact surety business in the State of New Jersey. In the event the penal sum of the bond exceeds
the limitations prescribed in Circular 570, two or more listed surety companies may be accepted, jointly and
severally, as co-sureties on the contract, as long as the penal sum of the bond does not exceed the prescribed
limitations of their aggregate qualifying power.

The performance and payment bonds must be signed by the authorized officers of the corporation and the
corporate seal must be affixed. They must be signed by each surety company, witnessed and accompanied by
both a certification as to authorization of the Attorney-in-Fact to bind each surety company and a true and
correct statement of the financial condition of each surety company. All names must be typed or printed below
the signature on the bonds. The bonds must bear the dates on which they are issued and signed. In addition,
the contractor must submit to the Department proof of valid business registration with the Division of
Revenue in the New Jersev Department of Treasury in accordance with P.I. 2001, ¢. 134 (N.J.S.A.
52:32-44), and proof of registration with the New Jersey Department of Labor as a Public Works
Contractor in accordance with N.J.S.A. 34:11-56.48 and P.L. 2003, c. 91, effective August 16, 2003.

FOR 100% STATE FUNDED PROJECTS ONLY. vour firm must be in compliance with Public Law
2005, Chapter 51 Contractor Certification and Disclosure of Political Contributions (formerly Executive
Order_#134) and Executive Order # 117, effective November 15, 2008 prior_to the Contract being
executed by the Commissioner. You must complete the required Certification and Disclosure forms and
submit them, together with a completed Ownership Disclosure form, to the Department. Instructions
for completing these forms are at http://www.state.nj.us/treasury/purchase/forms.htm#eo134. IGNORE

THIS REQUIREMENT FOR FEDERALLY FUNDED PROJECTS.

Your firm must return the fully executed contract, payment bond, performance bond and proof of valid
business registration, etc. to this office WITHIN FOURTEEN DAYS OF THE RECIPT OF THE AWARD. If
you intend to escrow bid documents as per Section 103.05 of the Specifications, please phone this office to
request the custody agreement form. If you do not intend to escrow bid documents, please indicate this by
signing in the space provided and return this letter with the executed contract, corporate resolution, payment
and performance bonds and proof of valid business registration.

The attached N.J.D.O.T. Insurance Certificate must be completed by your insurance agent in triplicate and
submitted to the Regional Construction Engineer at the preconstruction conference.

Proof of any other insurance required by the contract must be provided separately on forms satisfactory to the
Department at the preconstruction conference.
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DC-95A 7/94 Bond No. SU1144073
PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

H & L Contracting, LL.C

38 Homan Avenue

Bay Shore, NY 11706

as PRINCIPAL and __ Arch Insurance Company

with underwriting office at _Three Parkway, Suite 1500, Philadelphia, PA 19102

to which all communication in regard to this bond should be addressed, a corporation organized and existing under

The laws of the State of _Missouri and duly authorized to do business in the State of

New Jersey, as SURETY, are hereby held and firmly bound unto the State of New Jersey in the penal sum of

sixteen million, two hundred fifty one thousand. two hundred seventy dollars and zero cents ($16.251,270.00).

for payment of which well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors,

administrators, successors, and assigns.

SIGNED and SEALED this _15th __ day of _August . in the year two thousand eighteen.

' THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, WHEREAS, the above named Principal

has been awarded a contract identified as:

Maintenance Dredging and Channel Improvements for the Metedeconk River/Kettle Creek Complex,
Contract No. 053201801, Brick Township, Borough of Point Pleasant, Borough of Bay Head, Borough of
Mantoloking and Toms River Township, Ocean County, New Jersey, Federal Project No: N/A, UPC No.
013090, PE No. 6110108, CE No. 2206543, DP No. 18472

which said contract, upon execution by the Commissioner of Transportation of the State of New Jersey, and the
Principal , will be a part of this bond the same as though set forth herein.

Now, if the said Principal shall pay all lawful claims of beneficiaries as defined by N.J.S.2A:44-143 for labor
performed or materials, provisions, provender or other supplies or teams, fuels, oils, implement or machinery
furnished, used or consumed in carrying forward, performing or completing of said contract, we agreeing and
assenting that this undertaking shall be for the benefit of any beneficiary as defined in N.J.S.2A:44-143 having a
just claim, as well as for the party of the first part mentioned in the contract aforesaid; then this obligation shall be
void; otherwisc the same shall remain in full force and effect; it being expressly understood and agreed that the
liability of the Surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation
as herein stated. -

The said Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of
the said contract, or in or to the plans or specifications therefor, shall in any way affect the obligations of said Surety
on its bond.

Page 1 of 2
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DC-95  7/94 Bond No. SU1144073

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

H & L Contracting, LLC

38 Homan Avenuc
Bay Shore, NY 11706

as PRINCIPAL and  Arch Insurance Con5pany

with underwriting officeat __Three Parkway, Suite 1500, Philadelphia, PA 19102

to which all communication in regard to this bond should be addressed, a corporation organized and existing under

the laws of the State of _Missouri and duly authorized to do business in the State of

New Jersey, as SURETY, are hereby held and firmly bound unto the State of New Jersey in the penal sum of

sixteen million; two hundred fifty one thousand, two hundred seventy dollars and zero cents ($16.,251.270.00)

for payment of which well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors,

administrators, successors, and assigns.

SIGNED and SEALED this _15th _ day of ___August . in the year two thousand eighteen.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, WHEREAS, the above named Principal
has been awarded a contract identified as:

Maintenance Dredging and Channel Improvements for the Metedeconk River/Kettle Creek Complex, Contract
No. 053201801, Brick Township, Borough of Point Pleasant, Borough of Bay Head, Borough of Mantoloking and
Toms River Township, Ocean County, New Jersey, Federal Project No: N/A, UPC No. 013090, PE No. 6110108,
CE No. 2206543, DP No. 18472

which said contract, upon execution by the Commissioner of Transportation of the State of New Jersey, and the
Principal, will be a part of this bond the same as though set forth herein.

Now, if the said Principal shall well and faithfulty do and perform each and every, all and singular, the things
agreed by it (or them) to be done and performed according to the terms of said contract, then this obligation shall be
void; otherwise the same shall remain in full force and effect; it being expressly understood and agreed that the
liability of the Surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation as
herein stated.

The said Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of

the said contract, or in or to the plans or specifications therefor, shall in any way affect the obligations of said Surcty
on its bond.

Page 1 of 2









In Testimony Whereof, the Company has’ caused this instrument to be signed and its corporate seal to be ,affixed"by their authorized
officers, this 26" day of July, 2018.

Attested and Certified Arch Insurance Company

Dobool LA/ e Tl

Patrick K. Nails, Secretary David M. Firikélstein, Executive Vice President

STATE OF PENNSYLVANIA SS
COUNTY OF PHILADELPHIA SS

I, Michele Tripodi, a Notary Public, do hereby certify that Patrick K. Nails and David M. Finkelstein personally known to me to be the
same persons whose names are respectively as Secretary and Executive Vice President of the Arch Insurance Company, a
Corporation organized and existing under the laws of the State of Missouri, subscribed to the foregoing instrument, appeared before me
this day in person and severally acknowledged that they being thereunto duly authorized signed, sealed with the corporate seal and
delivered the said instrument as the free and voluntary act of said corporation and as their own free and voluntary acts for the uses and

purposes therein set forth.

Mlchel Tripddi, Notary Pubhc
My commnission expires 07/31 2021

COMMONWEALTH COF PENNBYLVANIA

NOTARIAL SEAL
MICHELE TRIPOD, Notacy Public
Chy of Philadelphia, Phita, County
My Commiilon Expires Juty 31, 2021

CERTIFICATION

|, Patrick K. Nails, Secretary of the Arch Insurance Company, do hereby certify that the attached Power of Attorney dated July 26 2018
on behalf of the person(s) as listed above is a true'and correct copy and that the same has been in full force and effect since the date
thereof and is in full force and effect on'the date -of this certificate; and | do further certify that the said David M. Finkelstein, who
executed the Power of Attorney as Execuitive Vice Presndent was on the date of execution of the attached Power of Attorney the duIy
elected Executive Vice President of the Arch Insurance Company. A SEAy

(S ~~;l.t4

IN TESTIMONY WHEREOF, | have hereunto subscribed my name and affixed the corporate seal of the Arch lnsurance Company on

this |S™ dayof A\A,CIU_\“‘ 201¢

Patrick K. Nails, Secretary

This Power of Attorney limits the acts of those named therein to the bonds and undertakings specifically named therein and they have
no authority to bind the Company except in the manner and to the extent herein stated.

PLEASE SEND ALL CLAIM INQUIRIES RELATING TO THIS BOND TO THE FOLLOWING ADDRESS:

Arch Insurance — Surety Division
3 Parkway, Suite 1500
Philadelphia, PA 19102

00ML0013 00 03 03 Page 2 of 2 Printed in U.S.A.



ARCH INSURANCE COMPANY
STATEMENT OF FINANCIAL CONDITION
DECEMBER 31, 2017

Assets
Cash in Banks $ 141,654,914
Bonds owned $ 2,483,719,500
Stocks $ 446,692,985
Premiums in course of collection $ 377,197,152
Accrued interest and other assets $ 472,600,616
Total Assets $ 3,921,865,167
Liabilities
Reserve for losses and adjustment expenses $ 401,697,196
Reserve for unearned premiums $ 363,948,898
Ceded reinsurance premiums payable $ 1,449,246,831
Amounts withheld or retained by company for account of others $ 214,539,977
Reserve for taxes, expenses and other liabilities $ 562,652,882
Total Liabilities 2,992,085,784
Surplus as regards policyholders 929,779,383
Total Surplus and Liabilities $ 3,921,865,167
P |
By: Attest: v /Zﬂ@/ﬂﬁ 21//
Senior Vice President, Chief Senior Vice President,
Financial Officer and Treasurer General Counsel and Secretary
State of New Jersey )
) SS

County of Hudson )

Thomas James Ahern, Senior Vice President, Chief Financial Officer and Treasurer and

Patrick Kenneth Nails, Senior Vice President, General Counsel and Secretary being duly sworn,
of ARCH INSURANCE COMPANY, Missouri; and that the foregoing is a true and correct
statement of financial condition of said company, as of December 31, 2017.

Subscribed and sworn to before me, this _5_ﬁaay of March, 2018 MARY E. KEATING
NOTARY PUBLIC OF NEW JERSEY

Notary Public f - ID # 2449826
7775%2‘ . , d % Commisslon Exrires 8/28/2016




SURETY DISCLOSURE STATEMENT AND CERTIFICATION
Pursuant to N.J.S.A. 2A:44-143

==Arch Insurance Company surety on the attached bond, hereby certifies(y) the following:

1) The surety meets the applicable capital and surplus requirements of R.S.17:17-6 or R.S.17:17-7 as of the

surety's most current annual filing with the New Jersey Department of Insurance.

2) The capital and surplus, as determined in accordance with the applicable laws of this state, of the surety

3)

4)

9)

participating in the issuance of the attached bond is in the following amounts as of the calendar year ended
December 31, 2017, which amounts have been certified by Pricewaterhouse Coopers, New York, NY and
are included in the Annual Statement on file with the New Jersey Department of Insurance, 201 West State
Street CN-325, Trenton, New Jersey 08625-0325.

Surety Company Capital and Surplus
Arch Insurance Company $ 929,779,383

With respect to each surety participating in the issuance of the attached bond that has received from the U.S.
Secretary of the Treasury, a certificate of authority pursuant to 31 U.S.C. Section 9305, the underwriting
limitation established there on July 1, 2018 (most recent calendar year available) is as follows:

Surety Company Limitation
Arch Insurance Company $92,978,000

The amount of the bond to which the statement and certification is attached is $16,251,270.00

If, by virtue of one or more contracts of reinsurance, the amount of the bond indicated under Item 4 above

exceeds the total underwriting limitation of all sureties on the bond as set forth in Item 3 above, then for each

such contact of reinsurance: A

a) The name and address of each such reinsurer under that contract and the amount of the reinsurer’s
participation in the contact is as follows:

Reinsurer Address Amount

And;

b) Each surety that is party to such contract of reinsurance certifies that each reinsurer listed under ltem
5(a) satisfies the credit for reinsurance requirement established under P.L.1993, ¢.243(C.17:51B-1 et
seq.) and any applicable regulations in effect as of the date on which the bond to which this statement
and certification is attached shall have been filed with the appropriate public agency.

CERTIFICATE

I, David M. Finkelstein, as Executive Vice President for Arch Insurance Company, a corporation domiciled in
Missouri, DO HEREBY CERTIFY that, to the best of my knowledge, the foregoing statements made by me are
true, and ACKNOWLEDGE that, if any of those statements made by me are false, this bond is VOIDABLE.

"t

L OIA (e

David M. Finkelstein, Executive Vice President

Date: August 15, 2018
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Harborside 3 210 Hudson Street
Suite 300

Jersey City, NJ 07311-1107
United States

FEIN #: 4309
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Rating: A+ (Superior)
Affiliation Code: g (Group)
Financial Size XV ($2 Billion or
Category: greater)
Outlook: Negative
Action: Affirmed

Effective Date:
Initial Rating Date:

August 30, 2017
June 30, 1977

Rating Issued by: A.M. Best Rating Services,
Inc.

Director: Steven M. Chirico, CPA
Senior Director: Robert B. DeRose

Disclosure Information

Disclosure Information Form
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Press Release
A.M. Best Removes From Under Review,

Definition
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Outlook: Negative
Action: Affirmed

Effective Date: August 30, 2017
Initial Rating Date: October 26, 2004

>>>>>>> Affirms Credit Ratings of Arch Capital and Its
Subsidiaries; Assigns Negative Outlooks
August 30, 2017
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