



STATE OF NEW JERSEY

DEPARTMENT OF STATE

P.O. BOX 300
TRENTON, NJ 08625-0300

PHILIP D. MURPHY
Governor

LT. GOVERNOR TAHESHA L. WAY
Secretary of State

February 4, 2025

To: All Interested Vendors

Re: Request for Quote 25-NJHC-0003-REPOSTED Traveling Exhibit Fabrication

Request for Quote Submission Date: February 19, 2025 (2:00 p.m. Eastern Time)

Amendment #1

The following constitutes Amendment #1 to the above referenced RFQ:

- This Amendment is to address revisions to the posted RFQ.

It is the sole responsibility of the Vendor to be knowledgeable of all of the additions, deletions, clarifications, and modifications to the Request for Quote.



STATE OF NEW JERSEY

DEPARTMENT OF STATE

P.O. Box 300
TRENTON, NJ 08625-0300

PHILIP D. MURPHY
Governor

LT. GOVERNOR TAHESHA L. WAY
Secretary of State

Request for Quote #25-NJHC-0003

Request for Quote 25-NJHC-0003- Traveling Exhibit Fabrication REPOSTED

Where applicable, each question references the appropriate RFQ section.

#	Bid Solicitation Section Reference	Question (Bolded) and Answer
1	4- Scope of Work Schedule	<p>Please note the following are revisions to the previously scheduled project timelines.</p> <p><u>Design</u></p> <p>-March 2025: (previously February 2025) Design phase in collaboration with Exhibition Curator</p> <p>-April 2025: (previously March 2025) Exhibition design review by advisory committee</p> <p>May 2025: (previously April 2025) Finalize exhibition design and material</p> <p><u>Production</u></p> <p>June-July 2025: (previously May-June 2025) Fabrication and production phase (traveling exhibit panels, digital content, and brochures)</p> <p>August 2025: (previously July 2025) Delivery of exhibits to contractor</p> <p><u>Launch</u></p> <p>September 2025: (previously August 2025) Exhibits made available for pick-up</p> <p>October 2025-December 2027: (previously September 2025- December 2027) Exhibit travels between sites in North, Central, and South Jersey.</p> <p>Completion of the design phase of the exhibit project is tentatively set for March 28, 2025 with the launch of the project for October 15, 2025.</p>