Tabulation of Bids

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	798,367.60000	798,367.60	780,000.00000	780,000.00	1,000,000.00000	1,000,000.00
0003 153003P PROGRESS SCHEDULE	(1) LS	20,000.00000	20,000.00	25,000.00000	25,000.00	50,000.00000	50,000.00
0004 153005M PROGRESS SCHEDULE UPDATE	29.000 U	500.00000	14,500.00	3,800.00000	110,200.00	1,200.00000	34,800.00
0005 999999P NO ITEM (Formerly 153011M TRAINEES QTY 192000)	1.000 U	0.00000	0.00	0.00000	0.00	0.00000	0.00
0006 154003P MOBILIZATION	(1) LS	15,400,000.00000	15,400,000.00	16,450,000.00000	16,450,000.00	27,300,000.00000	27,300,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0013 157006M MONUMENT	5.000 U	2,799.60000	13,998.00	1,700.00000	8,500.00	1,000.00000	5,000.00
0027 159003M BREAKAWAY BARRICADE	100.000 U	136.76000	13,676.00	175.00000	17,500.00	120.00000	12,000.00
0028 159006M DRUM	400.000 U	66.52000	26,608.00	80.00000	32,000.00	75.00000	30,000.00
0029 159009M TRAFFIC CONE	400.000 U	19.71000	7,884.00	30.00000	12,000.00	25.00000	10,000.00
0030 159012M CONSTRUCTION SIGNS	6,100.000 SF	24.87000	151,707.00	39.00000	237,900.00	25.00000	152,500.00
0031 159021P CONSTRUCTION BARRIER CURB	5,040.000 LF	141.39000	712,605.60	225.00000	1,134,000.00	135.00000	680,400.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0032 159024M	6.000	3,108.18000	18,649.08	2,300.00000	13,800.00	0.01000	0.06
ARROW BOARD, 2' X 4'	U						
0033 159027M	10.000	3,108.18000	31,081.80	2,400.00000	24,000.00	0.01000	0.10
ARROW BOARD, 4' X 8'	U						
0034 159030M	4.000	7,925.67000	31,702.68	6,900.00000	27,600.00	25,000.00000	100,000.00
PORTABLE VARIABLE MESSAGE SIGN	U						
0035 159033M	3.000	5,695.25000	17,085.75	10,500.00000	31,500.00	8,000.00000	24,000.00
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 7 MODULES	U						
0036 159048M	3.000	8,065.61000	24,196.83	13,000.00000	39,000.00	12,000.00000	36,000.00
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 12 MODULES	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0037 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	14.000 U	3,108.18000	43,514.52	9,000.00000	126,000.00	0.01000	0.14
0038 159114M REMOVABLE BLACK LINE MASKING TAPE, 6"	1,000.000 LF	6.97000	6,970.00	3.00000	3,000.00	7.50000	7,500.00
0039 159120M TEMPORARY PAVEMENT MARKING TAPE, 4"	1,000.000 LF	4.65000	4,650.00	2.10000	2,100.00	6.00000	6,000.00
0040 159126M TEMPORARY TRAFFIC STRIPES, 4"	1,000.000 LF	0.46000	460.00	1.10000	1,100.00	1.00000	1,000.00
0041 159132M TEMPORARY PAVEMENT MARKINGS	100.000 SF	2.32000	232.00	3.20000	320.00	5.00000	500.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0042 159135M TEMPORARY PAVEMENT MARKERS	660.000 U	11.62000	7,669.20	6.10000	4,026.00	36.00000	23,760.00
0043 159138M HMA PATCH	165.000 T	938.05000	154,778.25	770.00000	127,050.00	450.00000	74,250.00
0044 159141M TRAFFIC DIRECTOR, FLAGGER	1,128.000 HOUR	131.90000	148,783.20	120.00000	135,360.00	135.00000	152,280.00
0045 159144M EMERGENCY TOWING SERVICE ON CALL, HEAVY DUTY	184.000 U	438.05000	80,601.20	525.00000	96,600.00	0.01000	1.84
0046 159144M EMERGENCY TOWING SERVICE ON CALL, LIGHT DUTY	552.000 U	202.18000	111,603.36	230.00000	126,960.00	0.01000	5.52

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0047 159144M	516.000	269.57000	139,098.12	210.00000	108,360.00	140.00000	72,240.00
EMERGENCY TOWING SERVICE ON SITE, LIGHT DUTY	U						
0048 999999P	1.000	0.00000	0.00	0.00000	0.00	0.00000	0.00
NO ITEM (Formerly 159190M SNOW REMOVAL; QTY 1)	U						
0049 159200M	6.000	40,159.38000	240,956.28	24,000.00000	144,000.00	20,000.00000	120,000.00
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	U						
0050 159212M	6.000	31,706.28000	190,237.68	32,000.00000	192,000.00	25,000.00000	150,000.00
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0051 159262M	3.000	2,323.87000	6,971.61	3,600.00000	10,800.00	2,500.00000	7,500.00
CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	U						
0052 160004M	1.000	237,400.00000	237,400.00	237,400.00000	237,400.00	237,400.00000	237,400.00
FUEL PRICE ADJUSTMENT	DOLL						
0053 160007M	1.000	184,200.00000	184,200.00	184,200.00000	184,200.00	184,200.00000	184,200.00
ASPHALT PRICE ADJUSTMENT	DOLL						
0054 160009M	1.000	1,788,500.00000	1,788,500.00	1,788,500.00000	1,788,500.00	1,788,500.00000	1,788,500.00
STEEL PRICE ADJUSTMENT	DOLL						
0055 161003P	(1)	23,394.72000	23,394.72	75,000.00000	75,000.00	10,000.00000	10,000.00
FINAL CLEANUP	LS						
0056 201003P	(1)	250,000.00000	250,000.00	525,000.00000	525,000.00	250,000.00000	250,000.00
CLEARING SITE	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0057 202003P STRIPPING	3.000 ACRE	32,831.30000	98,493.90	14,500.00000	43,500.00	15,000.00000	45,000.00
0058 202006M EXCAVATION, TEST PIT	60.000 CY	1,033.56000	62,013.60	570.00000	34,200.00	450.00000	27,000.00
0059 202009P EXCAVATION, UNCLASSIFIED	2,257.000 CY	93.17000	210,284.69	45.00000	101,565.00	65.00000	146,705.00
0060 202015P EXCAVATION, REGULATED MATERIAL	32,642.000 CY	46.46000	1,516,547.32	46.00000	1,501,532.00	35.00000	1,142,470.00
0061 202024M DISPOSAL OF REGULATED MATERIAL	39,238.000 T	70.47000	2,765,101.86	51.00000	2,001,138.00	80.00000	3,139,040.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0062 202021P REMOVAL OF PAVEMENT	12,543.000 SY	68.45000	858,568.35	56.00000	702,408.00	35.00000	439,005.00
0063 203021P I-14 SOIL AGGREGATE	836.000 CY	73.40000	61,362.40	105.00000	87,780.00	30.00000	25,080.00
0065 203041P GEOTEXTILE, ROADWAY STABILIZATION	14,559.000 SY	5.30000	77,162.70	6.00000	87,354.00	3.00000	43,677.00
0066 203054M FLOWABLE CONCRETE FILL	11.000 CY	2,142.37000	23,566.07	3,000.00000	33,000.00	1,000.00000	11,000.00
0067 302042P DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	13,371.000 SY	28.34000	378,934.14	26.00000	347,646.00	24.00000	320,904.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0068 302060P COARSE AGGREGATE, SIZE NO. 57	256.000 CY	69.65000	17,830.40	83.00000	21,248.00	125.00000	32,000.00
0069 401009P HMA MILLING, 3" OR LESS	30,322.000 SY	9.01000	273,201.22	18.00000	545,796.00	5.80000	175,867.60
0070 401012P HMA MILLING, MORE THAN 3" TO 6"	107.000 SY	63.91000	6,838.37	90.00000	9,630.00	110.00000	11,770.00
0071 401021M HOT MIX ASPHALT PAVEMENT REPAIR	100.000 SY	290.48000	29,048.00	335.00000	33,500.00	150.00000	15,000.00
0072 401027M POLYMERIZED JOINT ADHESIVE	7,725.000 LF	0.87000	6,720.75	1.50000	11,587.50	1.50000	11,587.50

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0073 401030M TACK COAT	3,327.000 GAL	7.84000	26,083.68	8.50000	28,279.50	6.60000	21,958.20
0074 401036M PRIME COAT	2,676.000 GAL	0.01000	26.76	0.01000	26.76	0.01000	26.76
0075 401054M HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	1,529.000 T	294.12000	449,709.48	182.00000	278,278.00	145.00000	221,705.00
0076 401079M HOT MIX ASPHALT 12.5 M E INTERMEDIATE COURSE	4,687.000 T	250.14000	1,172,406.18	153.00000	717,111.00	140.00000	656,180.00
0077 401099M HOT MIX ASPHALT 25 M 64 BASE COURSE	8,954.000 T	226.44000	2,027,543.76	132.00000	1,181,928.00	115.00000	1,029,710.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0078 401108M	14.000	389.25000	5,449.50	170.00000	2,380.00	400.00000	5,600.00
CORE SAMPLES, HOT MIX ASPHALT	U						
0079 404006M	4,635.000	203.34000	942,480.90	177.00000	820,395.00	175.00000	811,125.00
STONE MATRIX ASPHALT 12.5 MM SURFACE COURSE	T						
0080 601122P	2,195.000	134.74000	295,754.30	130.00000	285,350.00	165.00000	362,175.00
15" REINFORCED CONCRETE PIPE	LF						
0081 601124P	266.000	137.78000	36,649.48	125.00000	33,250.00	200.00000	53,200.00
18" REINFORCED CONCRETE PIPE	LF						
0082 601128P	28.000	358.48000	10,037.44	160.00000	4,480.00	135.00000	3,780.00
24" REINFORCED CONCRETE PIPE	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0083 601134P 36" REINFORCED CONCRETE PIPE	526.000 LF	323.86000	170,350.36	350.00000	184,100.00	350.00000	184,100.00
0084 601136P 42" REINFORCED CONCRETE PIPE	125.000 LF	286.77000	35,846.25	355.00000	44,375.00	275.00000	34,375.00
0085 601138P 48" REINFORCED CONCRETE PIPE	78.000 LF	322.75000	25,174.50	375.00000	29,250.00	375.00000	29,250.00
0086 601250P 18" HIGH DENSITY POLYETHYLENE PIPE	88.000 LF	129.60000	11,404.80	160.00000	14,080.00	125.00000	11,000.00
0087 601404P SUBBASE OUTLET DRAIN	160.000 LF	204.81000	32,769.60	125.00000	20,000.00	75.00000	12,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0088 601420P 6" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	318.000 LF	55.56000	17,668.08	60.00000	19,080.00	30.00000	9,540.00
0091 602006P CONCRETE HEADWALL	2.000 CY	5,816.82000	11,633.64	6,400.00000	12,800.00	5,000.00000	10,000.00
0092 602009M INLET, TYPE A	7.000 U	9,557.52000	66,902.64	8,900.00000	62,300.00	5,000.00000	35,000.00
0093 602012M INLET, TYPE B	33.000 U	10,722.22000	353,833.26	8,300.00000	273,900.00	6,000.00000	198,000.00
0094 602018M INLET, TYPE E	17.000 U	9,110.14000	154,872.38	8,250.00000	140,250.00	6,000.00000	102,000.00
0095 602027M INLET, TYPE B-2	3.000 U	17,705.42000	53,116.26	17,500.00000	52,500.00	12,500.00000	37,500.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0096 602039M INLET, TYPE E-2	2.000 U	21,069.55000	42,139.10	17,700.00000	35,400.00	13,500.00000	27,000.00
0097 602054M MANHOLE, 4' DIAMETER	5.000 U	11,797.51000	58,987.55	8,700.00000	43,500.00	6,500.00000	32,500.00
0098 602060M MANHOLE, 6' DIAMETER	2.000 U	23,095.93000	46,191.86	23,000.00000	46,000.00	15,000.00000	30,000.00
0099 602099M RESET EXISTING CASTING	19.000 U	2,455.67000	46,657.73	975.00000	18,525.00	800.00000	15,200.00
0100 602102M SET INLET TYPE A, CASTING	3.000 U	1,901.65000	5,704.95	1,550.00000	4,650.00	2,000.00000	6,000.00
0101 602105M SET INLET TYPE B, CASTING	4.000 U	2,451.61000	9,806.44	2,200.00000	8,800.00	2,500.00000	10,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0102 602108M SET INLET TYPE E, CASTING	1.000 U	2,588.25000	2,588.25	2,300.00000	2,300.00	2,600.00000	2,600.00
0103 602114M SET MANHOLE CASTING	1.000 U	1,645.95000	1,645.95	1,400.00000	1,400.00	1,800.00000	1,800.00
0104 602123M RECONSTRUCTED INLET, TYPE B, USING EXISTING CASTING	5.000 U	17,027.35000	85,136.75	5,600.00000	28,000.00	2,500.00000	12,500.00
0105 602180M RECONSTRUCTED MANHOLE, USING EXISTING CASTING	4.000 U	15,919.27000	63,677.08	8,600.00000	34,400.00	2,500.00000	10,000.00
0106 602183M RECONSTRUCTED MANHOLE, USING NEW CASTING	1.000 U	19,477.83000	19,477.83	6,400.00000	6,400.00	3,200.00000	3,200.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0108 602220M TRENCH DRAIN	301.000 LF	988.12000	297,424.12	775.00000	233,275.00	500.00000	150,500.00
0109 602223M OUTLET CONTROL STRUCTURE	1.000 U	12,269.27000	12,269.27	17,500.00000	17,500.00	20,000.00000	20,000.00
0110 603036P RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	105.000 SY	199.04000	20,899.20	130.00000	13,650.00	100.00000	10,500.00
0111 605183P TEMPORARY CHAIN-LINK FENCE, 6' HIGH	892.000 LF	42.09000	37,544.28	54.00000	48,168.00	65.00000	57,980.00
0113 606006P HOT MIX ASPHALT SIDEWALK, 5" THICK	202.000 SY	153.41000	30,988.82	60.00000	12,120.00	100.00000	20,200.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0114 606012P CONCRETE SIDEWALK, 4" THICK	2,315.000 SY	116.19000	268,979.85	105.00000	243,075.00	100.00000	231,500.00
0115 606039P HOT MIX ASPHALT DRIVEWAY, 6" THICK	1,234.000 SY	116.19000	143,378.46	60.00000	74,040.00	90.00000	111,060.00
0116 606075P CONCRETE ISLAND, 4" THICK	50.000 SY	116.19000	5,809.50	105.00000	5,250.00	175.00000	8,750.00
0117 606084P DETECTABLE WARNING SURFACE	33.000 SY	325.34000	10,736.22	295.00000	9,735.00	450.00000	14,850.00
0118 606094P GRANITE PAVING	4,921.000 SF	174.29000	857,681.09	155.00000	762,755.00	85.00000	418,285.00
0119 606095P TURF PAVERS	366.000 SY	505.44000	184,991.04	445.00000	162,870.00	225.00000	82,350.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0120 607012P 24" X 41" CONCRETE BARRIER CURB	1,763.000 LF	223.09000	393,307.67	195.00000	343,785.00	225.00000	396,675.00
0121 607018P 9" X 16" CONCRETE VERTICAL CURB	6,024.000 LF	44.15000	265,959.60	45.00000	271,080.00	45.00000	271,080.00
0122 607021P 9" X 18" CONCRETE VERTICAL CURB	345.000 LF	44.15000	15,231.75	44.00000	15,180.00	45.00000	15,525.00
0123 607030P 12" X 13" CONCRETE SLOPING CURB	540.000 LF	44.15000	23,841.00	44.00000	23,760.00	65.00000	35,100.00
0124 607034P 9" X 14" CONCRETE VERTICAL CURB	580.000 LF	44.15000	25,607.00	44.00000	25,520.00	65.00000	37,700.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0125 607054P 12" X 3" CONCRETE SLOPING CURB, DOWELLED	311.000 LF	44.15000	13,730.65	40.00000	12,440.00	65.00000	20,215.00
0126 607069P 9" X VARIABLE HEIGHT CONCRETE VERTICAL CURB	120.000 LF	44.15000	5,298.00	44.00000	5,280.00	75.00000	9,000.00
0127 608003P NONVEGETATIVE SURFACE, HOT MIX ASPHALT	1,324.000 SY	61.58000	81,531.92	106.00000	140,344.00	80.00000	105,920.00
0128 609003M BEAM GUIDE RAIL	2,950.000 LF	44.15000	130,242.50	45.00000	132,750.00	40.00000	118,000.00
0129 609027M TANGENT GUIDE RAIL TERMINAL	5.000 U	4,589.65000	22,948.25	4,100.00000	20,500.00	4,400.00000	22,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0130 609039M BEAM GUIDE RAIL ANCHORAGE	8.000 U	1,859.10000	14,872.80	1,700.00000	13,600.00	1,800.00000	14,400.00
0131 609042M BEAM GUIDE RAIL POST	110.000 U	92.95000	10,224.50	82.00000	9,020.00	95.00000	10,450.00
0132 609054M BEAM GUIDE RAIL ELEMENT	488.000 LF	11.62000	5,670.56	10.50000	5,124.00	15.00000	7,320.00
0133 609058M APPROACH GUIDE RAIL TRANSITION TL-2	2.000 U	2,846.74000	5,693.48	2,600.00000	5,200.00	2,800.00000	5,600.00
0134 609059M APPROACH GUIDE RAIL TRANSITION TL-3	1.000 U	5,490.15000	5,490.15	4,900.00000	4,900.00	5,000.00000	5,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0135 609075M REMOVAL OF BEAM GUIDE RAIL	4,000.000 LF	1.16000	4,640.00	5.50000	22,000.00	3.00000	12,000.00
0136 610003M TRAFFIC STRIPES, 4"	128,189.000 LF	0.52000	66,658.28	0.60000	76,913.40	0.50000	64,094.50
0137 610007M TRAFFIC STRIPES, 8"	6,814.000 LF	0.87000	5,928.18	1.20000	8,176.80	0.85000	5,791.90
0138 610012M RPM, MONO-DIRECTIONAL, WHITE LENS	347.000 U	46.48000	16,128.56	36.00000	12,492.00	45.00000	15,615.00
0139 610017M TRAFFIC MARKING LINES, 24"	1,459.000 LF	8.13000	11,861.67	5.50000	8,024.50	8.00000	11,672.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0140 610018M RPM, MONO-DIRECTIONAL, AMBER LENS	62.000 U	46.48000	2,881.76	36.00000	2,232.00	45.00000	2,790.00
0141 610036M REMOVAL OF TRAFFIC STRIPES	88,748.000 LF	0.81000	71,885.88	0.80000	70,998.40	0.85000	75,435.80
0142 610039M REMOVAL OF TRAFFIC MARKINGS	100.000 SF	4.65000	465.00	3.20000	320.00	4.50000	450.00
0143 610060M TRAFFIC MARKINGS SYMBOLS	1,632.000 SF	11.62000	18,963.84	8.80000	14,361.60	12.00000	19,584.00
0144 611336M CRASH CUSHION, LOW MAINTENANCE COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	1.000 U	47,166.52000	47,166.52	39,000.00000	39,000.00	26,000.00000	26,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0145 611348M CRASH CUSHION, LOW MAINTENANCE, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	4.000 U	58,843.98000	235,375.92	51,000.00000	204,000.00	32,000.00000	128,000.00
0146 612003P REGULATORY AND WARNING SIGN	807.000 SF	55.77000	45,006.39	72.00000	58,104.00	50.00000	40,350.00
0147 612015P GUIDE SIGN PANEL, TYPE GO	3,098.000 SF	33.70000	104,402.60	46.00000	142,508.00	35.00000	108,430.00
0148 612018P GUIDE SIGN PANEL, TYPE GOX	432.000 SF	60.42000	26,101.44	57.00000	24,624.00	60.00000	25,920.00
0149 612021M RELOCATE SIGN	3.000 U	580.97000	1,742.91	1,050.00000	3,150.00	600.00000	1,800.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0150 651001P WATER UTILITY RELOCATION	(1) LS	764,902.24000	764,902.24	310,000.00000	310,000.00	250,000.00000	250,000.00
0151 652600P SANITARY UTILITY RELOCATION	(1) LS	394,057.32000	394,057.32	585,000.00000	585,000.00	830,000.00000	830,000.00
0152 654007P ELECTRICAL UTILITY RELOCATION PSE&G	(1) LS	2,382,371.29000	2,382,371.29	2,175,000.00000	2,175,000.00	2,500,000.00000	2,500,000.00
0153 655007P TELECOMMUNICATIONS RELOCATION	(1) LS	132,987.03000	132,987.03	119,000.00000	119,000.00	100,000.00000	100,000.00
0154 655020P FIBER OPTIC UTILITY RELOCATION	9,538.000 LF	89.25000	851,266.50	92.00000	877,496.00	90.00000	858,420.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0155 656005P TEMPORARY RELOCATION OF FIBER OPTIC UTILITIES	(1) LS	567,477.75000	567,477.75	515,000.00000	515,000.00	375,000.00000	375,000.00
0156 701010P 1" RIGID METALLIC CONDUIT, PVC COATED	735.000 LF	87.15000	64,055.25	77.00000	56,595.00	130.00000	95,550.00
0157 701015P 2" RIGID METALLIC CONDUIT	162.000 LF	66.23000	10,729.26	79.00000	12,798.00	50.00000	8,100.00
0158 701016P 2" RIGID METALLIC CONDUIT, PVC COATED	680.000 LF	139.43000	94,812.40	122.00000	82,960.00	160.00000	108,800.00
0159 701021P 3" RIGID METALLIC CONDUIT	1,623.000 LF	127.81000	207,435.63	84.00000	136,332.00	50.00000	81,150.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0160 701030P 3" RIGID NONMETALLIC CONDUIT	3,126.000 LF	46.48000	145,296.48	69.00000	215,694.00	30.00000	93,780.00
0161 701033P 4" RIGID NONMETALLIC CONDUIT	48.000 LF	522.87000	25,097.76	175.00000	8,400.00	45.00000	2,160.00
0162 701102M 18" X 36" JUNCTION BOX	10.000 U	3,021.03000	30,210.30	3,700.00000	37,000.00	2,600.00000	26,000.00
0163 701105M 8" X 8" X 6" METAL JUNCTION BOX	4.000 U	1,742.90000	6,971.60	1,550.00000	6,200.00	2,400.00000	9,600.00
0164 701108M 12" X 10" X 8" METAL JUNCTION BOX	16.000 U	2,440.07000	39,041.12	2,200.00000	35,200.00	2,500.00000	40,000.00
0165 701117M JUNCTION BOX FOUNDATION	34.000 U	3,602.00000	122,468.00	3,900.00000	132,600.00	3,500.00000	119,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0166 701156M FOUNDATION, TYPE 2M	1.000 U	2,788.65000	2,788.65	9,800.00000	9,800.00	4,500.00000	4,500.00
0167 701178M METER CABINET, TYPE 2M	1.000 U	37,181.94000	37,181.94	33,100.00000	33,100.00	25,000.00000	25,000.00
0168 701187M MODIFY METER CABINET	2.000 U	2,440.07000	4,880.14	2,200.00000	4,400.00	6,000.00000	12,000.00
0169 701189P GROUND WIRE, NO. 6 AWG	2,110.000 LF	5.23000	11,035.30	4.80000	10,128.00	4.00000	8,440.00
0170 701190P GROUND WIRE, NO. 4 AWG	9,618.000 LF	5.81000	55,880.58	5.20000	50,013.60	5.00000	48,090.00
0171 701192P GROUND WIRE, NO. 8 AWG	1,719.000 LF	4.65000	7,993.35	4.20000	7,219.80	4.00000	6,876.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0172 701195P MULTIPLE LIGHTING WIRE, NO. 2 AWG	60.000 LF	8.13000	487.80	7.50000	450.00	10.00000	600.00
0173 701196P MULTIPLE LIGHTING WIRE, NO. 4 AWG	45,258.000 LF	5.58000	252,539.64	5.00000	226,290.00	6.00000	271,548.00
0174 701198P MULTIPLE LIGHTING WIRE, NO. 6 AWG	9,734.000 LF	4.65000	45,263.10	4.20000	40,882.80	5.00000	48,670.00
0175 701201P MULTIPLE LIGHTING WIRE, NO. 8 AWG	495.000 LF	3.49000	1,727.55	3.20000	1,584.00	6.00000	2,970.00
0176 701204P MULTIPLE LIGHTING WIRE, NO. 10 AWG	5,370.000 LF	2.90000	15,573.00	2.60000	13,962.00	5.00000	26,850.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0177 701208P	285.000	17.43000	4,967.55	15.50000	4,417.50	20.00000	5,700.00
SERVICE WIRE, NO. 3/0 AWG	LF						
0178 701210P	525.000	9.30000	4,882.50	8.50000	4,462.50	13.00000	6,825.00
SERVICE WIRE, NO. 2 AWG	LF						
0179 701242P	4,215.000	13.94000	58,757.10	12.50000	52,687.50	18.00000	75,870.00
MULTIPLE LIGHTING WIRE, NO. 3/0 AWG	LF						
0180 703003M	40.000	4,647.74000	185,909.60	4,400.00000	176,000.00	4,800.00000	192,000.00
LIGHTING STANDARD ALUMINUM	U						
0181 703010M	10.000	11,154.58000	111,545.80	10,100.00000	101,000.00	12,000.00000	120,000.00
LIGHTING STANDARD DECORATIVE	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0182 703016M	10.000	2,556.26000	25,562.60	2,300.00000	23,000.00	2,400.00000	24,000.00
LIGHTING MAST ARM DECORATIVE	U						
0183 703018M	77.000	2,904.84000	223,672.68	2,600.00000	200,200.00	2,800.00000	215,600.00
LUMINAIRE	U						
0184 703019M	10.000	4,182.97000	41,829.70	3,700.00000	37,000.00	4,600.00000	46,000.00
LUMINAIRE DECORATIVE	U						
0185 703021M	(1)	72,040.01000	72,040.01	65,000.00000	65,000.00	33,000.00000	33,000.00
SIGN LIGHTING, STRUCTURE NO. ___ NO. 0206-218	LS						
0186 703021M	(1)	69,832.33000	69,832.33	64,000.00000	64,000.00	35,000.00000	35,000.00
SIGN LIGHTING, STRUCTURE NO. ___ NO. 0206-219	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0187 703021M	(1)	47,639.36000	47,639.36	44,000.00000	44,000.00	28,000.00000	28,000.00
SIGN LIGHTING, STRUCTURE NO. ___ NO. 0206-220	LS						
0188 703024M	16.000	2,788.65000	44,618.40	2,500.00000	40,000.00	1,700.00000	27,200.00
UNDERDECK LIGHTING TYPE W	U						
0189 703027M	2.000	2,323.87000	4,647.74	2,100.00000	4,200.00	2,700.00000	5,400.00
UNDERDECK LIGHTING TYPE P	U						
0190 703033P	(1)	717,901.94000	717,901.94	635,000.00000	635,000.00	265,000.00000	265,000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM	LS						
0191 703055P	(1)	314,245.50000	314,245.50	280,000.00000	280,000.00	235,000.00000	235,000.00
AESTHETIC LIGHTING SYSTEM AESTHETIC LIGHTING SYSTEM, BRIDGE SIDEWALK	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0192 703055P	(1)	290,483.91000	290,483.91	260,000.00000	260,000.00	215,000.00000	215,000.00
AESTHETIC LIGHTING SYSTEM AESTHETIC LIGHTING SYSTEM, BRIDGE PARAPET	LS						
0193 703055P	(1)	585,964.15000	585,964.15	520,000.00000	520,000.00	375,000.00000	375,000.00
AESTHETIC LIGHTING SYSTEM AESTHETIC LIGHTING SYSTEM, BRIDGE PIER	LS						
0194 704002M	1,665.000	98.76000	164,435.40	110.00000	183,150.00	130.00000	216,450.00
ITS CONDUIT, TYPE A	LF						
0195 704003M	6.000	7,204.00000	43,224.00	6,600.00000	39,600.00	4,000.00000	24,000.00
JUNCTION BOX ITS TYPE A	U						
0196 704009M	7.000	2,335.49000	16,348.43	2,200.00000	15,400.00	2,400.00000	16,800.00
JUNCTION BOX ITS TYPE C	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0197 704011M	2.000	5,228.71000	10,457.42	4,800.00000	9,600.00	5,700.00000	11,400.00
METER CABINET ITS	U						
0198 704014M	2.000	1,742.91000	3,485.82	1,700.00000	3,400.00	3,500.00000	7,000.00
FOUNDATION, ITS	U						
0199 704021M	2.000	3,253.42000	6,506.84	3,100.00000	6,200.00	5,000.00000	10,000.00
FOUNDATION ITS TYPE C	U						
0200 704033P	(1)	4,763.94000	4,763.94	4,200.00000	4,200.00	4,500.00000	4,500.00
CONTROL CENTER SYSTEM, LOCATION NO. ___ CONTROL CENTER SYSTEM, LOCATION NO. DATA CENTERS	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0201 704033P	(1)	4,763.94000	4,763.94	4,200.00000	4,200.00	4,500.00000	4,500.00
CONTROL CENTER SYSTEM, LOCATION NO. ___ CONTROL CENTER SYSTEM, LOCATION NO. TOCS/N	LS						
0202 704035M	2.000	45,315.49000	90,630.98	47,000.00000	94,000.00	50,000.00000	100,000.00
FOUNDATION CSS	U						
0203 704048M	2.000	117,355.50000	234,711.00	110,000.00000	220,000.00	100,000.00000	200,000.00
CAMERA STANDARD TYPE A	U						
0204 704060M	4.000	6,855.42000	27,421.68	6,200.00000	24,800.00	7,000.00000	28,000.00
CAMERA	U						
0205 704063M	2.000	37,298.14000	74,596.28	33,500.00000	67,000.00	40,000.00000	80,000.00
CONTROLLER, CAMERA	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0206 704066P FIBER OPTIC CABLE TYPE A	11,396.000 LF	9.30000	105,982.80	8.40000	95,726.40	10.00000	113,960.00
0207 704075P FIBER OPTIC CABLE TYPE D	5,698.000 LF	9.06000	51,623.88	8.20000	46,723.60	10.00000	56,980.00
0208 704078P FIBER OPTIC CABLE TYPE E	220.000 LF	29.05000	6,391.00	26.00000	5,720.00	18.00000	3,960.00
0426 804030P BIORETENTION SOIL MIXTURE	359.000 CY	127.81000	45,883.79	115.00000	41,285.00	125.00000	44,875.00
0427 158054M SEDIMENT CONTROL BAG	3,000.000 SF	39.26000	117,780.00	19.00000	57,000.00	20.00000	60,000.00
0428 159189M SNOW REMOVAL	1.000 DOLL	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0429 401017P MICRO-MILLING	26,941.000 SY	7.84000	211,217.44	17.00000	457,997.00	7.00000	188,587.00
0430 701069P 1 - 2" FLEXIBLE NONMETALLIC CONDUIT	830.000 LF	110.38000	91,615.40	97.00000	80,510.00	55.00000	45,650.00
0431 704006M JUNCTION BOX ITS TYPE B	2.000 U	14,291.81000	28,583.62	13,000.00000	26,000.00	6,000.00000	12,000.00
Section Totals:			$47,553,499.13		$45,835,559.16		$53,924,222.92

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering				**Cat Alt Set:**		**Cat Alt Member:**	
0007 155018M	1.000	51,396.59000	51,396.59	125,000.00000	125,000.00	100,000.00000	100,000.00
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	60.000	5,097.41000	305,844.60	5,400.00000	324,000.00	4,500.00000	270,000.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
0009 156003M	1.000	62,963.85000	62,963.85	105,000.00000	105,000.00	35,000.00000	35,000.00
MATERIALS FIELD LABORATORY SET-UP	U						
0010 156006M	58.000	5,097.41000	295,649.78	2,500.00000	145,000.00	4,000.00000	232,000.00
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0011 156009M	1.000	26,531.17000	26,531.17	27,000.00000	27,000.00	5,000.00000	5,000.00
CURING FACILITY SET-UP	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0012 156012M	58.000	4,724.43000	274,016.94	1,000.00000	58,000.00	1,000.00000	58,000.00
CURING FACILITY MAINTENANCE	MO						
Section Totals:			$1,016,402.93		$784,000.00		$700,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway		**Cat Alt Set:**		**Cat Alt Member:**			
0002 152015P POLLUTION LIABILITY INSURANCE	1.000 DOLL	0.01000	0.01	65,000.00000	65,000.00	50,000.00000	50,000.00
0089 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	1,030.000 LF	17.71000	18,241.30	17.00000	17,510.00	26.00000	26,780.00
0090 601672M CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	1,496.000 LF	23.64000	35,365.44	23.00000	34,408.00	55.00000	82,280.00
0107 602216M CLEANING DRAINAGE STRUCTURE	25.000 U	532.57000	13,314.25	510.00000	12,750.00	400.00000	10,000.00
0209 801012M SELECTIVE CLEARING	150.000 SY	37.18000	5,577.00	35.00000	5,250.00	140.00000	21,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0210 802021M TREE REMOVAL, OVER 6" TO 12" DIAMETER	5.000 U	691.35000	3,456.75	650.00000	3,250.00	1,200.00000	6,000.00
0211 802024M TREE REMOVAL, OVER 12" TO 18" DIAMETER	5.000 U	1,353.66000	6,768.30	1,200.00000	6,000.00	2,400.00000	12,000.00
Section Totals:			$82,723.05		$144,168.00		$208,060.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0014 158009M HEAVY DUTY SILT FENCE, ORANGE	1,317.000 LF	9.21000	12,129.57	15.00000	19,755.00	10.00000	13,170.00
0015 158012M HEAVY DUTY SILT FENCE, BLACK	5,038.000 LF	9.21000	46,399.98	15.00000	75,570.00	10.00000	50,380.00
0016 158015M HAYBALE	5.000 U	116.89000	584.45	75.00000	375.00	150.00000	750.00
0017 158030M INLET FILTER TYPE 2, 2' X 4'	11.000 U	188.76000	2,076.36	315.00000	3,465.00	200.00000	2,200.00
0018 158033M INLET FILTER TYPE 2, 4' X 4'	125.000 U	237.02000	29,627.50	320.00000	40,000.00	200.00000	25,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0019 158045M FLOATING TURBIDITY BARRIER, TYPE 2	1,461.000 LF	36.08000	52,712.88	42.00000	61,362.00	100.00000	146,100.00
0020 158058M COMPOST FILTER SOCK, ___ DIAMETER 18"	1,086.000 LF	10.54000	11,446.44	12.50000	13,575.00	10.00000	10,860.00
0021 158060M CONSTRUCTION DRIVEWAY	132.000 T	119.22000	15,737.04	175.00000	23,100.00	100.00000	13,200.00
0022 158063P CONCRETE WASHOUT SYSTEM	(1) LS	26,108.69000	26,108.69	125,000.00000	125,000.00	25,000.00000	25,000.00
0023 158069M OIL-WATER SEPARATOR	1.000 U	8,456.79000	8,456.79	69,000.00000	69,000.00	75,000.00000	75,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0024 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	1,237.06000	2,474.12	2,600.00000	5,200.00	1,500.00000	3,000.00
0025 158084M EROSION CONTROL SEDIMENT REMOVAL	50.000 CY	38.98000	1,949.00	42.00000	2,100.00	10.00000	500.00
0026 158095M BASIN SAND LAYER	330.000 CY	126.77000	41,834.10	92.00000	30,360.00	75.00000	24,750.00
0064 203040M GEOTEXTILE	1,317.000 SY	5.55000	7,309.35	9.50000	12,511.50	3.00000	3,951.00
0217 806018P FERTILIZING AND SEEDING, TYPE F	1,903.000 SY	2.21000	4,205.63	2.00000	3,806.00	2.00000	3,806.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description		(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$263,051.90		$485,179.50		$397,667.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape				**Cat Alt Set:**		**Cat Alt Member:**	
0112 605205P DEER FENCE, TEMPORARY	415.000 LF	44.68000	18,542.20	102.00000	42,330.00	30.00000	12,450.00
0212 804000P TOPSOIL SPREADING __" THICK 4	12,349.000 SY	6.10000	75,328.90	3.80000	46,926.20	6.00000	74,094.00
0213 804014P PLANT PIT SOIL	28.000 CY	84.82000	2,374.96	76.00000	2,128.00	55.00000	1,540.00
0214 804015P BORROW TOPSOIL	144.000 CY	79.01000	11,377.44	75.00000	10,800.00	46.00000	6,624.00
0215 999999P NO ITEM (Formerly 804019P PLANTING SOIL BED, 24" THICK; QTY 658)	1.000 U	0.00000	0.00	0.00000	0.00	0.00000	0.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape				**Cat Alt Set:**		**Cat Alt Member:**	
0216 806003P FERTILIZING AND SEEDING, TYPE A	12,349.000 SY	2.21000	27,291.29	2.00000	24,698.00	2.00000	24,698.00
0218 806030P WILDFLOWER SEEDING	2,860.000 SY	5.64000	16,130.40	5.00000	14,300.00	5.00000	14,300.00
0219 807006M TOPSOIL STABILIZATION, TYPE 2 MAT	6,516.000 SY	5.29000	34,469.64	4.90000	31,928.40	5.00000	32,580.00
0220 807012M TOPSOIL STABILIZATION, TYPE 4 MAT	1,849.000 SY	5.23000	9,670.27	4.90000	9,060.10	5.00000	9,245.00
0221 809003M STRAW MULCHING	18,251.000 SY	1.28000	23,361.28	1.20000	21,901.20	1.25000	22,813.75

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0222 809018M WOOD MULCHING	164.000 SY	6.91000	1,133.24	6.30000	1,033.20	6.00000	984.00
0223 811009M LARGE DECIDUOUS TREE, 1-1 1/4" CALIPER, B&B	17.000 U	575.16000	9,777.72	515.00000	8,755.00	550.00000	9,350.00
0224 811027M SMALL DECIDUOUS TREE, 1 1/4-1 1/2" CALIPER, B&B	12.000 U	580.97000	6,971.64	525.00000	6,300.00	565.00000	6,780.00
0225 811037M EVERGREEN TREE, 7-8' HIGH B&B	50.000 U	842.40000	42,120.00	750.00000	37,500.00	800.00000	40,000.00
0226 811042M EVERGREEN TREE, 5-6' HIGH, B&B	6.000 U	575.16000	3,450.96	515.00000	3,090.00	570.00000	3,420.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0227 811063M DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	239.000 U	83.66000	19,994.74	75.00000	17,925.00	80.00000	19,120.00
0228 811110P COIR FASCINE	210.000 LF	37.18000	7,807.80	34.00000	7,140.00	35.00000	7,350.00
0229 811120M PERENNIAL, 2" PLUG	5,465.000 U	5.75000	31,423.75	5.20000	28,418.00	5.50000	30,057.50
0230 811123M BULB	760.000 U	5.40000	4,104.00	5.00000	3,800.00	5.00000	3,800.00
0231 811138M PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	(1) LS	32,359.91000	32,359.91	36,000.00000	36,000.00	20,000.00000	20,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0232 811165M WATERING	18.000 MG	522.87000	9,411.66	470.00000	8,460.00	400.00000	7,200.00
0233 811168M LIVE STAKE	750.000 U	37.18000	27,885.00	34.00000	25,500.00	35.00000	26,250.00
Section Totals:			$414,986.80		$387,993.10		$372,656.25

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0234 162006P	(1)	562,086.37000	562,086.37	665,000.00000	665,000.00	300,000.00000	300,000.00
VIBRATION MONITORING	LS						
0235 201006P	(1)	5,256,591.86000	5,256,591.86	8,900,000.00000	8,900,000.00	6,500,000.00000	6,500,000.00
CLEARING SITE, BRIDGE (___) STRUCTURE NO. 0206-166	LS						
0236 201009P	(1)	2,377,870.00000	2,377,870.00	1,650,000.00000	1,650,000.00	2,040,000.00000	2,040,000.00
CLEARING SITE, STRUCTURE (___) TEMPORARY STRUCTURE	LS						
0237 201039P	(1)	2,509,079.58000	2,509,079.58	1,450,000.00000	1,450,000.00	4,000,000.00000	4,000,000.00
TEMPORARY SHIELDING	LS						
0238 202015P	16,500.000	59.04000	974,160.00	76.00000	1,254,000.00	90.00000	1,485,000.00
EXCAVATION, REGULATED MATERIAL	CY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166			**Cat Alt Set:**		**Cat Alt Member:**		
0239 999999P NO ITEM (Formerly 202024M DISPOSAL OF REGULATED MATERIAL QTY 24,400)	1.000 U	0.00000	0.00	0.00000	0.00	0.00000	0.00
0240 302060P COARSE AGGREGATE, SIZE NO. 57	15,000.000 CY	81.12000	1,216,800.00	92.00000	1,380,000.00	50.00000	750,000.00
0241 501003P TEMPORARY SHEETING	18,000.000 SF	0.01000	180.00	1.00000	18,000.00	0.01000	180.00
0242 501009P TEMPORARY COFFERDAM	(1) LS	5,980,486.01000	5,980,486.01	7,150,000.00000	7,150,000.00	7,000,000.00000	7,000,000.00
0243 502003P FURNISHING EQUIPMENT FOR DRIVING PILES	(1) LS	1,784,237.38000	1,784,237.38	5,900,000.00000	5,900,000.00	1,500,000.00000	1,500,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166				**Cat Alt Set:**		**Cat Alt Member:**	
0244 502006M PREBORED HOLE HP 14 X 117	1,300.000 LF	58.10000	75,530.00	27.00000	35,100.00	120.00000	156,000.00
0245 502006M PREBORED HOLE 42" PIPE PILE	210.000 LF	155.32000	32,617.20	90.00000	18,900.00	240.00000	50,400.00
0246 502008M PROTECTIVE PILE COATING	1,400.000 LF	75.90000	106,260.00	80.00000	112,000.00	85.00000	119,000.00
0247 502009M TEST PILE, FURNISHED HP 14X117	1,818.000 LF	111.95000	203,525.10	91.00000	165,438.00	115.00000	209,070.00
0248 502009M TEST PILE, FURNISHED 42" PIPE PILES	1,361.000 LF	541.82000	737,417.02	490.00000	666,890.00	700.00000	952,700.00
0249 502012M TEST PILE, DRIVEN HP 14 X 117	1,686.000 LF	131.30000	221,371.80	100.00000	168,600.00	125.00000	210,750.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166				**Cat Alt Set:**		**Cat Alt Member:**	
0250 502012M TEST PILE, DRIVEN 42" PIPE PILES	1,273.000 LF	146.83000	186,914.59	290.00000	369,170.00	135.00000	171,855.00
0251 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	12.000 U	8,052.21000	96,626.52	2,900.00000	34,800.00	5,000.00000	60,000.00
0252 502018M DYNAMIC PILE LOAD TEST 42" PIPE PILES	8.000 U	4,285.60000	34,284.80	3,700.00000	29,600.00	5,000.00000	40,000.00
0253 502174M STEEL H-PILE, FURNISHED, HP 14 X 117	42,303.000 LF	111.95000	4,735,820.85	88.00000	3,722,664.00	110.00000	4,653,330.00
0254 502192M STEEL H-PILE, DRIVEN, HP 14 X 117	39,277.000 LF	44.15000	1,734,079.55	25.00000	981,925.00	35.00000	1,374,695.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0255 502201M	112.000	500.00000	56,000.00	6,300.00000	705,600.00	5,000.00000	560,000.00
SPLICE CAST-IN-PLACE PILE	U						
0256 502204M	574.000	100.00000	57,400.00	785.00000	450,590.00	2,400.00000	1,377,600.00
SPLICE STEEL H-PILE	U						
0257 502207M	287.000	264.92000	76,032.04	210.00000	60,270.00	265.00000	76,055.00
PILE SHOE HP 14 X 117	U						
0258 502207M	56.000	2,046.17000	114,585.52	2,500.00000	140,000.00	2,500.00000	140,000.00
PILE SHOE 42" PIPE PILES	U						
0259 502208M	8,145.000	541.82000	4,413,123.90	470.00000	3,828,150.00	700.00000	5,701,500.00
CONCRETE-FILLED STEEL PIPE PILE, FURNISHED	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166				**Cat Alt Set:**		**Cat Alt Member:**	
0260 502209M CONCRETE-FILLED STEEL PIPE PILE, DRIVEN	7,617.000 LF	77.88000	593,211.96	190.00000	1,447,230.00	165.00000	1,256,805.00
0261 504003P REINFORCEMENT STEEL	272,556.000 LB	2.15000	585,995.40	3.00000	817,668.00	2.75000	749,529.00
0262 504006P REINFORCEMENT STEEL, EPOXY-COATED	2,453,858.000 LB	2.33000	5,717,489.14	3.10000	7,606,959.80	3.75000	9,201,967.50
0263 504015P CONCRETE FOOTING	3,500.000 CY	851.31000	2,979,585.00	925.00000	3,237,500.00	1,100.00000	3,850,000.00
0264 504024P CONCRETE ABUTMENT WALL	1,300.000 CY	1,640.60000	2,132,780.00	1,975.00000	2,567,500.00	1,900.00000	2,470,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0265 504027P CONCRETE PIER COLUMN AND CAP	1,297.000 CY	1,548.47000	2,008,365.59	1,750.00000	2,269,750.00	2,800.00000	3,631,600.00
0266 504036P EPOXY WATERPROOFING	520.000 SY	109.63000	57,007.60	70.00000	36,400.00	80.00000	41,600.00
0267 504040P CONCRETE SURFACE TREATMENT	600.000 SY	559.21000	335,526.00	190.00000	114,000.00	300.00000	180,000.00
0268 504048P CONCRETE STAINING	3,078.000 SY	76.51000	235,497.78	40.00000	123,120.00	40.00000	123,120.00
0269 506003P STRUCTURAL STEEL APPROX. 5,246,000 LBS	(1) LS	16,959,216.43000	16,959,216.43	15,060,000.00000	15,060,000.00	14,700,000.00000	14,700,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0270 506006P REINFORCED ELASTOMERIC BEARING ASSEMBLY	60.000 U	11,245.17000	674,710.20	14,500.00000	870,000.00	13,000.00000	780,000.00
0271 506012P SHEAR CONNECTOR	23,268.000 U	9.88000	229,887.84	6.50000	151,242.00	10.00000	232,680.00
0272 507016P FINGER JOINT EXPANSION DAM	102.000 LF	6,709.15000	684,333.30	5,900.00000	601,800.00	7,000.00000	714,000.00
0273 507018P MODULAR EXPANSION JOINT ASSEMBLY	260.000 LF	2,285.48000	594,224.80	2,215.00000	575,900.00	3,000.00000	780,000.00
0274 507024P CONCRETE BRIDGE DECK, HPC	2,570.000 CY	500.00000	1,285,000.00	1,550.00000	3,983,500.00	1,700.00000	4,369,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166				**Cat Alt Set:**		**Cat Alt Member:**	
0275 507027M DATE PANEL	2.000 U	2,726.20000	5,452.40	9,800.00000	19,600.00	3,000.00000	6,000.00
0276 507033P CONCRETE BRIDGE SIDEWALK, HPC	190.000 CY	1,859.10000	353,229.00	1,100.00000	209,000.00	950.00000	180,500.00
0277 507039P CONCRETE BRIDGE PARAPET, HPC	3,752.000 LF	348.58000	1,307,872.16	445.00000	1,669,640.00	350.00000	1,313,200.00
0278 507051P CONCRETE BRIDGE APPROACH	440.000 CY	782.72000	344,396.80	1,140.00000	501,600.00	800.00000	352,000.00
0279 507073M DIAMOND GRINDING, CONCRETE DECK SURFACE	67,736.000 SF	1.90000	128,698.40	1.60000	108,377.60	2.00000	135,472.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0280 507082P STEEL 1 BAR BRIDGE RAILING	1,276.000 LF	275.41000	351,423.16	188.00000	239,888.00	175.00000	223,300.00
0281 507140P BRIDGE DECK AND BRIDGE APPROACH SEALING	80,128.000 SF	3.88000	310,896.64	4.10000	328,524.80	2.00000	160,256.00
0282 508006M SCUPPER	26.000 U	5,862.78000	152,432.28	4,800.00000	124,800.00	6,500.00000	169,000.00
0283 508902P _____" FIBERGLASS PIPE 8"	578.000 LF	354.78000	205,062.84	275.00000	158,950.00	200.00000	115,600.00
0284 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	463.000 LF	267.25000	123,736.75	245.00000	113,435.00	275.00000	127,325.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0285 514012P TEMPORARY WALL	24,250.000 SF	192.60000	4,670,550.00	180.00000	4,365,000.00	150.00000	3,637,500.00
0286 514016P TEMPORARY SUPPORTS	(1) LS	90,866.80000	90,866.80	80,000.00000	80,000.00	175,000.00000	175,000.00
0287 514025P TEMPORARY TRESTLE	(1) LS	12,390,531.70000	12,390,531.70	16,400,000.00000	16,400,000.00	22,000,000.00000	22,000,000.00
0288 516020M BRIDGE SUPERSTRUCTURE MOVE	(1) LS	3,146,644.18000	3,146,644.18	2,600,000.00000	2,600,000.00	3,000,000.00000	3,000,000.00
0289 601410P 8" CORRUGATED STEEL UNDERDRAIN PIPE	600.000 LF	91.04000	54,624.00	115.00000	69,000.00	65.00000	39,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166				**Cat Alt Set:**		**Cat Alt Member:**	
0290 603015P CONCRETE SLOPE PROTECTION, REINFORCED, 4" THICK	1,430.000 SY	406.68000	581,552.40	280.00000	400,400.00	160.00000	228,800.00
0291 701006P 3/4" RIGID METALLIC CONDUIT	1,490.000 LF	40.67000	60,598.30	37.00000	55,130.00	45.00000	67,050.00
0292 701012P 1 1/2" RIGID METALLIC CONDUIT	44.000 LF	61.58000	2,709.52	55.00000	2,420.00	150.00000	6,600.00
0293 701015P 2" RIGID METALLIC CONDUIT	2,560.000 LF	46.48000	118,988.80	42.00000	107,520.00	40.00000	102,400.00
0294 701021P 3" RIGID METALLIC CONDUIT	1,280.000 LF	69.72000	89,241.60	62.00000	79,360.00	35.00000	44,800.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0295 701120M JUNCTION BOX FRAME AND COVER	34.000 U	1,394.32000	47,406.88	1,650.00000	56,100.00	1,500.00000	51,000.00
Section Totals:			$93,152,825.74		$107,008,012.20		$114,643,239.50

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1			**Cat Alt Set:**		**Cat Alt Member:**		
0296 302060P COARSE AGGREGATE, SIZE NO. 57	29.000 CY	143.13000	4,150.77	85.00000	2,465.00	150.00000	4,350.00
0297 501006P PERMANENT SHEETING	10,960.000 SF	93.48000	1,024,540.80	80.00000	876,800.00	70.00000	767,200.00
0298 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	111.95000	16,568.60	95.00000	14,060.00	115.00000	17,020.00
0299 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	131.30000	18,119.40	103.00000	14,214.00	120.00000	16,560.00
0300 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	8,052.21000	8,052.21	4,300.00000	4,300.00	5,000.00000	5,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1			**Cat Alt Set:**		**Cat Alt Member:**		
0301 502174M STEEL H-PILE, FURNISHED, HP 14 X 117	5,180.000 LF	111.95000	579,901.00	91.00000	471,380.00	110.00000	569,800.00
0302 502192M STEEL H-PILE, DRIVEN, HP 14 X 117	4,830.000 LF	44.15000	213,244.50	28.00000	135,240.00	35.00000	169,050.00
0303 502204M SPLICE STEEL H-PILE	72.000 U	244.01000	17,568.72	790.00000	56,880.00	2,400.00000	172,800.00
0304 502207M PILE SHOE HP 14 X 117	36.000 U	264.92000	9,537.12	210.00000	7,560.00	265.00000	9,540.00
0305 504006P REINFORCEMENT STEEL, EPOXY-COATED	125,000.000 LB	2.15000	268,750.00	2.50000	312,500.00	3.75000	468,750.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007	Retaining Wall No. 1		**Cat Alt Set:**		**Cat Alt Member:**		
0306 504015P CONCRETE FOOTING	90.000 CY	980.18000	88,216.20	775.00000	69,750.00	600.00000	54,000.00
0307 504018P CONCRETE WING WALL	107.000 CY	1,518.89000	162,521.23	850.00000	90,950.00	1,000.00000	107,000.00
0308 504040P CONCRETE SURFACE TREATMENT	110.000 SY	283.47000	31,181.70	135.00000	14,850.00	300.00000	33,000.00
0309 504048P CONCRETE STAINING	123.000 SY	80.75000	9,932.25	80.00000	9,840.00	40.00000	4,920.00
0310 504053P CONCRETE PYLON	9.000 LF	348.58000	3,137.22	1,500.00000	13,500.00	1,200.00000	10,800.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1			**Cat Alt Set:**		**Cat Alt Member:**		
0311 507033P CONCRETE BRIDGE SIDEWALK, HPC	12.000 CY	1,859.10000	22,309.20	1,750.00000	21,000.00	850.00000	10,200.00
0312 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	73.000 LF	534.49000	39,017.77	585.00000	42,705.00	650.00000	47,450.00
0313 507039P CONCRETE BRIDGE PARAPET, HPC	563.000 LF	348.58000	196,250.54	408.00000	229,704.00	335.00000	188,605.00
0314 507052M CONCRETE MOMENT SLAB	282.000 CY	1,794.00000	505,908.00	1,450.00000	408,900.00	2,600.00000	733,200.00
0315 507082P STEEL 1 BAR BRIDGE RAILING	85.000 LF	281.52000	23,929.20	188.00000	15,980.00	225.00000	19,125.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1			**Cat Alt Set:**		**Cat Alt Member:**		
0316 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	85.000 LF	267.25000	22,716.25	240.00000	20,400.00	275.00000	23,375.00
0317 513022P CONCRETE COPING	636.000 LF	383.44000	243,867.84	486.00000	309,096.00	200.00000	127,200.00
0318 601410P 8" CORRUGATED STEEL UNDERDRAIN PIPE	164.000 LF	126.05000	20,672.20	115.00000	18,860.00	60.00000	9,840.00
0319 701012P 1 1/2" RIGID METALLIC CONDUIT	30.000 LF	61.58000	1,847.40	55.00000	1,650.00	115.00000	3,450.00
0320 701015P 2" RIGID METALLIC CONDUIT	1,120.000 LF	46.48000	52,057.60	32.00000	35,840.00	45.00000	50,400.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1			**Cat Alt Set:**		**Cat Alt Member:**		
0321 701021P	180.000	69.72000	12,549.60	46.00000	8,280.00	65.00000	11,700.00
3" RIGID METALLIC CONDUIT	LF						
0322 701120M	4.000	1,394.32000	5,577.28	1,750.00000	7,000.00	1,600.00000	6,400.00
JUNCTION BOX FRAME AND COVER	U						
Section Totals:			$3,602,124.60		$3,213,704.00		$3,640,735.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Retaining Wall No. 2				**Cat Alt Set:**		**Cat Alt Member:**	
0323 302060P COARSE AGGREGATE, SIZE NO. 57	18.000 CY	142.13000	2,558.34	105.00000	1,890.00	150.00000	2,700.00
0324 501006P PERMANENT SHEETING	1,100.000 SF	92.28000	101,508.00	95.00000	104,500.00	75.00000	82,500.00
0325 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	111.95000	16,568.60	95.00000	14,060.00	115.00000	17,020.00
0326 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	131.30000	18,119.40	103.00000	14,214.00	115.00000	15,870.00
0327 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	8,052.21000	8,052.21	4,300.00000	4,300.00	5,000.00000	5,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Retaining Wall No. 2			**Cat Alt Set:**		**Cat Alt Member:**		
0328 502174M STEEL H-PILE, FURNISHED, HP 14 X 117	5,180.000 LF	111.95000	579,901.00	91.00000	471,380.00	110.00000	569,800.00
0329 502192M STEEL H-PILE, DRIVEN, HP 14 X 117	4,830.000 LF	44.15000	213,244.50	28.00000	135,240.00	35.00000	169,050.00
0330 502204M SPLICE STEEL H-PILE	72.000 U	244.01000	17,568.72	790.00000	56,880.00	2,400.00000	172,800.00
0331 502207M PILE SHOE HP 14 X 117	36.000 U	264.92000	9,537.12	210.00000	7,560.00	265.00000	9,540.00
0332 504006P REINFORCEMENT STEEL, EPOXY-COATED	27,000.000 LB	2.14000	57,780.00	3.80000	102,600.00	3.75000	101,250.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008	Retaining Wall No. 2		**Cat Alt Set:**		**Cat Alt Member:**		
0333 504015P CONCRETE FOOTING	90.000 CY	842.45000	75,820.50	775.00000	69,750.00	700.00000	63,000.00
0334 504018P CONCRETE WING WALL	107.000 CY	1,504.32000	160,962.24	850.00000	90,950.00	1,000.00000	107,000.00
0335 504040P CONCRETE SURFACE TREATMENT	70.000 SY	283.47000	19,842.90	135.00000	9,450.00	300.00000	21,000.00
0336 504048P CONCRETE STAINING	77.000 SY	81.05000	6,240.85	80.00000	6,160.00	40.00000	3,080.00
0337 504053P CONCRETE PYLON	5.000 LF	348.58000	1,742.90	2,500.00000	12,500.00	1,200.00000	6,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Retaining Wall No. 2			**Cat Alt Set:**		**Cat Alt Member:**		
0338 507033P CONCRETE BRIDGE SIDEWALK, HPC	8.000 CY	1,859.10000	14,872.80	2,300.00000	18,400.00	1,000.00000	8,000.00
0339 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	54.000 LF	534.49000	28,862.46	455.00000	24,570.00	642.07000	34,671.78
0340 507039P CONCRETE BRIDGE PARAPET, HPC	54.000 LF	348.58000	18,823.32	430.00000	23,220.00	400.00000	21,600.00
0341 507052M CONCRETE MOMENT SLAB	32.000 CY	2,679.56000	85,745.92	2,045.00000	65,440.00	4,000.00000	128,000.00
0342 507082P STEEL 1 BAR BRIDGE RAILING	54.000 LF	281.17000	15,183.18	188.00000	10,152.00	175.00000	9,450.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Retaining Wall No. 2			**Cat Alt Set:**		**Cat Alt Member:**		
0343 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	54.000 LF	267.25000	14,431.50	240.00000	12,960.00	275.00000	14,850.00
0344 513022P CONCRETE COPING	107.000 LF	383.44000	41,028.08	425.00000	45,475.00	300.00000	32,100.00
0345 701015P 2" RIGID METALLIC CONDUIT	121.000 LF	46.48000	5,624.08	33.00000	3,993.00	65.00000	7,865.00
Section Totals:			$1,514,018.62		$1,305,644.00		$1,602,146.78

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 Retaining Wall No. 3				**Cat Alt Set:**		**Cat Alt Member:**	
0346 302060P COARSE AGGREGATE, SIZE NO. 57	29.000 CY	142.13000	4,121.77	100.00000	2,900.00	135.00000	3,915.00
0347 501006P PERMANENT SHEETING	2,540.000 SF	87.17000	221,411.80	80.00000	203,200.00	70.00000	177,800.00
0348 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	111.95000	16,568.60	91.00000	13,468.00	115.00000	17,020.00
0349 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	131.30000	18,119.40	103.00000	14,214.00	125.00000	17,250.00
0350 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	8,052.21000	8,052.21	4,300.00000	4,300.00	5,000.00000	5,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC. Unit Price	(1) IEW CONSTRUCTION GROUP, INC. Ext Amount	(2) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	(2) GEORGE HARMS CONSTRUCTION CO., INC. Ext Amount	(3) UNION PAVING & CONSTRUCTION CO., INC. Unit Price	(3) UNION PAVING & CONSTRUCTION CO., INC. Ext Amount
SECTION: 0009	Retaining Wall No. 3			**Cat Alt Set:**		**Cat Alt Member:**		
0351	502174M	3,996.000	111.95000	447,352.20	91.00000	363,636.00	110.00000	439,560.00
STEEL H-PILE, FURNISHED, HP 14 X 117		LF						
0352	502192M	3,726.000	44.15000	164,502.90	28.00000	104,328.00	35.00000	130,410.00
STEEL H-PILE, DRIVEN, HP 14 X 117		LF						
0353	502204M	56.000	244.01000	13,664.56	790.00000	44,240.00	2,400.00000	134,400.00
SPLICE STEEL H-PILE		U						
0354	502207M	28.000	264.92000	7,417.76	210.00000	5,880.00	265.00000	7,420.00
PILE SHOE HP 14 X 117		U						
0355	504006P	31,000.000	2.15000	66,650.00	2.50000	77,500.00	3.75000	116,250.00
REINFORCEMENT STEEL, EPOXY-COATED		LB						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009	Retaining Wall No. 3		**Cat Alt Set:**		**Cat Alt Member:**		
0356 504015P CONCRETE FOOTING	70.000 CY	929.75000	65,082.50	890.00000	62,300.00	700.00000	49,000.00
0357 504018P CONCRETE WING WALL	72.000 CY	1,690.27000	121,699.44	1,080.00000	77,760.00	1,200.00000	86,400.00
0358 504040P CONCRETE SURFACE TREATMENT	120.000 SY	283.46000	34,015.20	135.00000	16,200.00	225.00000	27,000.00
0359 504048P CONCRETE STAINING	125.000 SY	80.75000	10,093.75	80.00000	10,000.00	40.00000	5,000.00
0360 507033P CONCRETE BRIDGE SIDEWALK, HPC	12.000 CY	1,859.10000	22,309.20	1,550.00000	18,600.00	800.00000	9,600.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 Retaining Wall No. 3			**Cat Alt Set:**		**Cat Alt Member:**		
0361 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	85.000 LF	534.49000	45,431.65	465.00000	39,525.00	700.00000	59,500.00
0362 507039P CONCRETE BRIDGE PARAPET, HPC	85.000 LF	348.58000	29,629.30	415.00000	35,275.00	350.00000	29,750.00
0363 507052M CONCRETE MOMENT SLAB	63.000 CY	2,631.64000	165,793.32	2,070.00000	130,410.00	3,700.00000	233,100.00
0364 507082P STEEL 1 BAR BRIDGE RAILING	85.000 LF	281.52000	23,929.20	188.00000	15,980.00	175.00000	14,875.00
0365 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	85.000 LF	267.25000	22,716.25	240.00000	20,400.00	275.00000	23,375.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009	Retaining Wall No. 3		**Cat Alt Set:**		**Cat Alt Member:**		
0366 513022P	169.000	383.44000	64,801.36	440.00000	74,360.00	300.00000	50,700.00
CONCRETE COPING	LF						
0367 601410P	42.000	130.33000	5,473.86	145.00000	6,090.00	60.00000	2,520.00
8" CORRUGATED STEEL UNDERDRAIN PIPE	LF						
0368 701015P	183.000	46.48000	8,505.84	32.00000	5,856.00	55.00000	10,065.00
2" RIGID METALLIC CONDUIT	LF						
0369 701021P	190.000	69.72000	13,246.80	46.00000	8,740.00	65.00000	12,350.00
3" RIGID METALLIC CONDUIT	LF						
Section Totals:			$1,600,588.87		$1,355,162.00		$1,662,260.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 Retaining Wall No. 4				**Cat Alt Set:**		**Cat Alt Member:**	
0370 501006P PERMANENT SHEETING	1,130.000 SF	90.80000	102,604.00	90.00000	101,700.00	75.00000	84,750.00
0371 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	111.95000	16,568.60	91.00000	13,468.00	115.00000	17,020.00
0372 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	131.30000	18,119.40	103.00000	14,214.00	125.00000	17,250.00
0373 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	8,052.21000	8,052.21	4,300.00000	4,300.00	5,000.00000	5,000.00
0374 502174M STEEL H-PILE, FURNISHED, HP 14 X 117	3,996.000 LF	111.95000	447,352.20	91.00000	363,636.00	110.00000	439,560.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 Retaining Wall No. 4			**Cat Alt Set:**		**Cat Alt Member:**		
0375 502192M STEEL H-PILE, DRIVEN, HP 14 X 117	3,726.000 LF	44.15000	164,502.90	28.00000	104,328.00	35.00000	130,410.00
0376 502204M SPLICE STEEL H-PILE	56.000 U	244.01000	13,664.56	790.00000	44,240.00	2,400.00000	134,400.00
0377 502207M PILE SHOE HP 14 X 117	28.000 U	264.92000	7,417.76	210.00000	5,880.00	265.00000	7,420.00
0378 504006P REINFORCEMENT STEEL, EPOXY-COATED	15,000.000 LB	2.15000	32,250.00	3.25000	48,750.00	3.75000	56,250.00
0379 504015P CONCRETE FOOTING	70.000 CY	967.67000	67,736.90	900.00000	63,000.00	700.00000	49,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010	Retaining Wall No. 4		**Cat Alt Set:**		**Cat Alt Member:**		
0380 504018P CONCRETE WING WALL	72.000 CY	1,615.12000	116,288.64	1,100.00000	79,200.00	1,200.00000	86,400.00
0381 504040P CONCRETE SURFACE TREATMENT	50.000 SY	283.47000	14,173.50	150.00000	7,500.00	300.00000	15,000.00
0382 504048P CONCRETE STAINING	58.000 SY	81.05000	4,700.90	80.00000	4,640.00	40.00000	2,320.00
0383 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	42.000 LF	534.49000	22,448.58	460.00000	19,320.00	700.00000	29,400.00
0384 507052M CONCRETE MOMENT SLAB	19.000 CY	2,617.74000	49,737.06	2,850.00000	54,150.00	5,300.00000	100,700.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 Retaining Wall No. 4			**Cat Alt Set:**		**Cat Alt Member:**		
0385 507082P STEEL 1 BAR BRIDGE RAILING	42.000 LF	282.87000	11,880.54	188.00000	7,896.00	175.00000	7,350.00
0386 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	42.000 LF	267.25000	11,224.50	240.00000	10,080.00	275.00000	11,550.00
0387 513022P CONCRETE COPING	83.000 LF	383.44000	31,825.52	530.00000	43,990.00	300.00000	24,900.00
0388 701015P 2" RIGID METALLIC CONDUIT	97.000 LF	46.48000	4,508.56	32.00000	3,104.00	65.00000	6,305.00
Section Totals:			$1,145,056.33		$993,396.00		$1,224,985.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 Retaining Wall No. 5			**Cat Alt Set:**		**Cat Alt Member:**		
0389 501006P PERMANENT SHEETING	6,760.000 SF	79.10000	534,716.00	60.00000	405,600.00	65.00000	439,400.00
0390 504006P REINFORCEMENT STEEL, EPOXY-COATED	71,000.000 LB	2.15000	152,650.00	2.50000	177,500.00	3.75000	266,250.00
0391 507039P CONCRETE BRIDGE PARAPET, HPC	400.000 LF	348.58000	139,432.00	350.00000	140,000.00	300.00000	120,000.00
0392 507052M CONCRETE MOMENT SLAB	174.000 CY	2,120.66000	368,994.84	1,300.00000	226,200.00	1,700.00000	295,800.00
0393 513022P CONCRETE COPING	400.000 LF	383.44000	153,376.00	497.00000	198,800.00	250.00000	100,000.00
Section Totals:			$1,349,168.84		$1,148,100.00		$1,221,450.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0012 Retaining Wall No. 6			**Cat Alt Set:**		**Cat Alt Member:**		
0394 501006P PERMANENT SHEETING	520.000 SF	144.11000	74,937.20	105.00000	54,600.00	85.00000	44,200.00
0395 504006P REINFORCEMENT STEEL, EPOXY-COATED	16,000.000 LB	2.15000	34,400.00	2.50000	40,000.00	3.75000	60,000.00
0396 504053P CONCRETE PYLON	9.000 LF	348.58000	3,137.22	1,600.00000	14,400.00	800.00000	7,200.00
0397 507039P CONCRETE BRIDGE PARAPET, HPC	83.000 LF	348.58000	28,932.14	330.00000	27,390.00	300.00000	24,900.00
0398 507052M CONCRETE MOMENT SLAB	40.000 CY	1,856.41000	74,256.40	1,400.00000	56,000.00	1,700.00000	68,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0012	Retaining Wall No. 6		**Cat Alt Set:**		**Cat Alt Member:**		
0399 513022P CONCRETE COPING	83.000 LF	383.44000	31,825.52	545.00000	45,235.00	300.00000	24,900.00
Section Totals:			$247,488.48		$237,625.00		$229,200.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 .Overhead Sign Structure, Location No 1 Structure No. 0206-218				**Cat Alt Set:**		**Cat Alt Member:**	
0400 202015P EXCAVATION, REGULATED MATERIAL	160.000 CY	120.22000	19,235.20	44.00000	7,040.00	150.00000	24,000.00
0401 202024M DISPOSAL OF REGULATED MATERIAL	238.000 T	70.47000	16,771.86	85.00000	20,230.00	80.00000	19,040.00
0402 501003P TEMPORARY SHEETING	639.000 SF	34.86000	22,275.54	47.00000	30,033.00	0.01000	6.39
0403 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	57,731.62000	57,731.62	55,000.00000	55,000.00	23,000.00000	23,000.00
0404 503012M CROSSHOLE SONIC LOGGING	5.000 U	5,112.52000	25,562.60	3,400.00000	17,000.00	4,500.00000	22,500.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 .Overhead Sign Structure, Location No 1 Structure No. 0206-218		**Cat Alt Set:**			**Cat Alt Member:**		
0405 503019M DRILLED SHAFT IN SOIL, 42" DIAMETER	111.000 LF	1,278.13000	141,872.43	800.00000	88,800.00	1,200.00000	133,200.00
0406 503021M DRILLED SHAFT IN SOIL 48" DIAMETER	74.000 LF	1,336.23000	98,881.02	850.00000	62,900.00	1,300.00000	96,200.00
0407 503048M OBSTRUCTION REMOVAL	30.000 LF	1,510.52000	45,315.60	430.00000	12,900.00	1,400.00000	42,000.00
0408 503051M TOMOGRAPHY	5.000 U	1,859.10000	9,295.50	2,800.00000	14,000.00	1,700.00000	8,500.00
0409 504006P REINFORCEMENT STEEL, EPOXY-COATED	4,500.000 LB	2.90000	13,050.00	3.00000	13,500.00	3.75000	16,875.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 .Overhead Sign Structure, Location No 1 Structure No. 0206-218		**Cat Alt Set:**			**Cat Alt Member:**		
0410 504036P EPOXY WATERPROOFING	33.000 SY	406.68000	13,420.44	68.00000	2,244.00	75.00000	2,475.00
0411 504095P SIGN SUPPORT STRUCTURE CAP, HPC	41.000 CY	3,079.13000	126,244.33	2,900.00000	118,900.00	2,000.00000	82,000.00
0412 512012M OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___ STRUCTURE NO. 0206-218	1.000 U	507,689.08000	507,689.08	440,000.00000	440,000.00	450,000.00000	450,000.00
Section Totals:			$1,097,345.22		$882,547.00		$919,796.39

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0014 .Overhead Sign Structure, Location No 2 Structure No. 0206-219							
0413 512012M OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___ STRUCTURE NO. 0206-219	1.000 U	534,413.60000	534,413.60	470,000.00000	470,000.00	475,000.00000	475,000.00
Section Totals:			$534,413.60		$470,000.00		$475,000.00

Cat Alt Set: **Cat Alt Member:**

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0015 .Overhead Sign Structure, Location No 3 Structure No. 0206-220				**Cat Alt Set:**		**Cat Alt Member:**	
0414 202015P EXCAVATION, REGULATED MATERIAL	136.000 CY	122.98000	16,725.28	44.00000	5,984.00	150.00000	20,400.00
0415 202024M DISPOSAL OF REGULATED MATERIAL	202.000 T	70.47000	14,234.94	85.00000	17,170.00	80.00000	16,160.00
0416 501003P TEMPORARY SHEETING	562.000 SF	34.86000	19,591.32	47.00000	26,414.00	0.01000	5.62
0417 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	57,731.62000	57,731.62	55,000.00000	55,000.00	25,000.00000	25,000.00
0418 503012M CROSSHOLE SONIC LOGGING	4.000 U	5,112.52000	20,450.08	3,400.00000	13,600.00	4,500.00000	18,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC. Unit Price	(1) IEW CONSTRUCTION GROUP, INC. Ext Amount	(2) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	(2) GEORGE HARMS CONSTRUCTION CO., INC. Ext Amount	(3) UNION PAVING & CONSTRUCTION CO., INC. Unit Price	(3) UNION PAVING & CONSTRUCTION CO., INC. Ext Amount
SECTION: 0015	.Overhead Sign Structure, Location No 3 Structure No. 0206-220		**Cat Alt Set:**			**Cat Alt Member:**		
0419	503019M	148.000	1,278.13000	189,163.24	800.00000	118,400.00	1,300.00000	192,400.00
DRILLED SHAFT IN SOIL, 42" DIAMETER		LF						
0420	503048M	25.000	1,510.52000	37,763.00	430.00000	10,750.00	1,400.00000	35,000.00
OBSTRUCTION REMOVAL		LF						
0421	503051M	4.000	1,859.10000	7,436.40	2,800.00000	11,200.00	1,800.00000	7,200.00
TOMOGRAPHY		U						
0422	504006P	2,500.000	2.90000	7,250.00	3.00000	7,500.00	3.75000	9,375.00
REINFORCEMENT STEEL, EPOXY-COATED		LB						
0423	504036P	24.000	406.68000	9,760.32	68.00000	1,632.00	75.00000	1,800.00
EPOXY WATERPROOFING		SY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) IEW CONSTRUCTION GROUP, INC.		(2) GEORGE HARMS CONSTRUCTION CO., INC.		(3) UNION PAVING & CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0015 .Overhead Sign Structure, Location No 3 Structure No. 0206-220		**Cat Alt Set:**				**Cat Alt Member:**	
0424 504095P SIGN SUPPORT STRUCTURE CAP, HPC	28.000 CY	3,079.13000	86,215.64	2,900.00000	81,200.00	2,000.00000	56,000.00
0425 512012M OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___ STRUCTURE NO. 0206-220	1.000 U	327,589.06000	327,589.06	280,000.00000	280,000.00	285,000.00000	285,000.00
Section Totals:			$793,910.90		$628,850.00		$666,340.62
Contract Totals			**$154,367,605.01**		**$164,879,939.96**		**$181,887,759.46**
Cost Plus Time Totals			**$154,367,605.01**		**$164,879,939.96**		**181,887,759.46**

( ) indicates item is bid as Lump Sum

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0001 151006M	1.000	1,325,000.00000	1,325,000.00	1,817,930.00000	1,817,930.00	1,100,000.00000	1,100,000.00
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153003P	(1)	40,000.00000	40,000.00	15,000.00000	15,000.00	100,000.00000	100,000.00
PROGRESS SCHEDULE	LS						
0004 153005M	29.000	7,000.00000	203,000.00	2,000.00000	58,000.00	2,000.00000	58,000.00
PROGRESS SCHEDULE UPDATE	U						
0005 999999P	1.000	0.00000	0.00	0.00000	0.00	0.00000	0.00
NO ITEM (Formerly 153011M TRAINEES QTY 192000)	U						
0006 154003P	(1)	18,000,000.00000	18,000,000.00	14,254,263.00000	14,254,263.00	9,690,000.00000	9,690,000.00
MOBILIZATION	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0013 157006M	5.000	2,000.00000	10,000.00	2,500.00000	12,500.00	1,500.00000	7,500.00
MONUMENT	U						
0027 159003M	100.000	200.00000	20,000.00	315.00000	31,500.00	100.00000	10,000.00
BREAKAWAY BARRICADE	U						
0028 159006M	400.000	85.00000	34,000.00	127.00000	50,800.00	140.00000	56,000.00
DRUM	U						
0029 159009M	400.000	55.00000	22,000.00	60.00000	24,000.00	10.00000	4,000.00
TRAFFIC CONE	U						
0030 159012M	6,100.000	55.00000	335,500.00	100.00000	610,000.00	20.00000	122,000.00
CONSTRUCTION SIGNS	SF						
0031 159021P	5,040.000	150.00000	756,000.00	325.00000	1,638,000.00	300.00000	1,512,000.00
CONSTRUCTION BARRIER CURB	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0032 159024M	6.000	5,500.00000	33,000.00	25,000.00000	150,000.00	5,000.00000	30,000.00
ARROW BOARD, 2' X 4'	U						
0033 159027M	10.000	7,500.00000	75,000.00	20,000.00000	200,000.00	5,000.00000	50,000.00
ARROW BOARD, 4' X 8'	U						
0034 159030M	4.000	25,000.00000	100,000.00	75,000.00000	300,000.00	20,000.00000	80,000.00
PORTABLE VARIABLE MESSAGE SIGN	U						
0035 159033M	3.000	7,500.00000	22,500.00	25,000.00000	75,000.00	3,000.00000	9,000.00
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 7 MODULES	U						
0036 159048M	3.000	7,500.00000	22,500.00	50,000.00000	150,000.00	5,000.00000	15,000.00
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 12 MODULES	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0037 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	14.000 U	25,000.00000	350,000.00	90,000.00000	1,260,000.00	20,000.00000	280,000.00
0038 159114M REMOVABLE BLACK LINE MASKING TAPE, 6"	1,000.000 LF	6.00000	6,000.00	3.00000	3,000.00	7.00000	7,000.00
0039 159120M TEMPORARY PAVEMENT MARKING TAPE, 4"	1,000.000 LF	4.00000	4,000.00	2.00000	2,000.00	5.00000	5,000.00
0040 159126M TEMPORARY TRAFFIC STRIPES, 4"	1,000.000 LF	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
0041 159132M TEMPORARY PAVEMENT MARKINGS	100.000 SF	2.00000	200.00	5.00000	500.00	3.00000	300.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0042 159135M	660.000	45.00000	29,700.00	5.00000	3,300.00	12.00000	7,920.00
TEMPORARY PAVEMENT MARKERS	U						
0043 159138M	165.000	400.00000	66,000.00	250.00000	41,250.00	500.00000	82,500.00
HMA PATCH	T						
0044 159141M	1,128.000	125.00000	141,000.00	110.00000	124,080.00	125.00000	141,000.00
TRAFFIC DIRECTOR, FLAGGER	HOUR						
0045 159144M	184.000	350.00000	64,400.00	820.00000	150,880.00	1,000.00000	184,000.00
EMERGENCY TOWING SERVICE ON CALL, HEAVY DUTY	U						
0046 159144M	552.000	155.00000	85,560.00	233.00000	128,616.00	250.00000	138,000.00
EMERGENCY TOWING SERVICE ON CALL, LIGHT DUTY	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0047 159144M	516.000	155.00000	79,980.00	185.00000	95,460.00	250.00000	129,000.00
EMERGENCY TOWING SERVICE ON SITE, LIGHT DUTY	U						
0048 999999P	1.000	0.00000	0.00	0.00000	0.00	0.00000	0.00
NO ITEM (Formerly 159190M SNOW REMOVAL; QTY 1)	U						
0049 159200M	6.000	30,000.00000	180,000.00	31,500.00000	189,000.00	25,000.00000	150,000.00
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	U						
0050 159212M	6.000	20,000.00000	120,000.00	73,400.00000	440,400.00	45,000.00000	270,000.00
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0051 159262M	3.000	5,000.00000	15,000.00	10,055.00000	30,165.00	3,000.00000	9,000.00
CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	U						
0052 160004M	1.000	237,400.00000	237,400.00	237,400.00000	237,400.00	237,400.00000	237,400.00
FUEL PRICE ADJUSTMENT	DOLL						
0053 160007M	1.000	184,200.00000	184,200.00	184,200.00000	184,200.00	184,200.00000	184,200.00
ASPHALT PRICE ADJUSTMENT	DOLL						
0054 160009M	1.000	1,788,500.00000	1,788,500.00	1,788,500.00000	1,788,500.00	1,788,500.00000	1,788,500.00
STEEL PRICE ADJUSTMENT	DOLL						
0055 161003P	(1)	100,000.00000	100,000.00	100,000.00000	100,000.00	70,000.00000	70,000.00
FINAL CLEANUP	LS						
0056 201003P	(1)	300,000.00000	300,000.00	900,000.00000	900,000.00	1,000,000.00000	1,000,000.00
CLEARING SITE	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0057 202003P	3.000	30,000.00000	90,000.00	40,000.00000	120,000.00	50,000.00000	150,000.00
STRIPPING	ACRE						
0058 202006M	60.000	1,000.00000	60,000.00	3,000.00000	180,000.00	1,000.00000	60,000.00
EXCAVATION, TEST PIT	CY						
0059 202009P	2,257.000	100.00000	225,700.00	38.00000	85,766.00	200.00000	451,400.00
EXCAVATION, UNCLASSIFIED	CY						
0060 202015P	32,642.000	65.00000	2,121,730.00	40.00000	1,305,680.00	30.00000	979,260.00
EXCAVATION, REGULATED MATERIAL	CY						
0061 202024M	39,238.000	65.00000	2,550,470.00	75.00000	2,942,850.00	100.00000	3,923,800.00
DISPOSAL OF REGULATED MATERIAL	T						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0062 202021P	12,543.000	60.00000	752,580.00	75.00000	940,725.00	55.00000	689,865.00
REMOVAL OF PAVEMENT	SY						
0063 203021P	836.000	100.00000	83,600.00	125.00000	104,500.00	60.00000	50,160.00
I-14 SOIL AGGREGATE	CY						
0065 203041P	14,559.000	6.00000	87,354.00	30.00000	436,770.00	3.00000	43,677.00
GEOTEXTILE, ROADWAY STABILIZATION	SY						
0066 203054M	11.000	2,000.00000	22,000.00	500.00000	5,500.00	1,000.00000	11,000.00
FLOWABLE CONCRETE FILL	CY						
0067 302042P	13,371.000	35.00000	467,985.00	20.00000	267,420.00	30.00000	401,130.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	SY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0068 302060P COARSE AGGREGATE, SIZE NO. 57	256.000 CY	150.00000	38,400.00	110.00000	28,160.00	100.00000	25,600.00
0069 401009P HMA MILLING, 3" OR LESS	30,322.000 SY	11.00000	333,542.00	16.50000	500,313.00	15.00000	454,830.00
0070 401012P HMA MILLING, MORE THAN 3" TO 6"	107.000 SY	50.00000	5,350.00	19.50000	2,086.50	20.00000	2,140.00
0071 401021M HOT MIX ASPHALT PAVEMENT REPAIR	100.000 SY	300.00000	30,000.00	109.00000	10,900.00	400.00000	40,000.00
0072 401027M POLYMERIZED JOINT ADHESIVE	7,725.000 LF	10.00000	77,250.00	1.00000	7,725.00	3.00000	23,175.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0073 401030M	3,327.000	15.00000	49,905.00	6.00000	19,962.00	10.00000	33,270.00
TACK COAT	GAL						
0074 401036M	2,676.000	1.00000	2,676.00	9.50000	25,422.00	6.50000	17,394.00
PRIME COAT	GAL						
0075 401054M	1,529.000	155.00000	236,995.00	356.00000	544,324.00	250.00000	382,250.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	T						
0076 401079M	4,687.000	155.00000	726,485.00	180.00000	843,660.00	210.00000	984,270.00
HOT MIX ASPHALT 12.5 M E INTERMEDIATE COURSE	T						
0077 401099M	8,954.000	155.00000	1,387,870.00	176.00000	1,575,904.00	180.00000	1,611,720.00
HOT MIX ASPHALT 25 M 64 BASE COURSE	T						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0078 401108M CORE SAMPLES, HOT MIX ASPHALT	14.000 U	250.00000	3,500.00	900.00000	12,600.00	275.00000	3,850.00
0079 404006M STONE MATRIX ASPHALT 12.5 MM SURFACE COURSE	4,635.000 T	180.00000	834,300.00	220.00000	1,019,700.00	250.00000	1,158,750.00
0080 601122P 15" REINFORCED CONCRETE PIPE	2,195.000 LF	120.00000	263,400.00	525.00000	1,152,375.00	310.00000	680,450.00
0081 601124P 18" REINFORCED CONCRETE PIPE	266.000 LF	130.00000	34,580.00	520.00000	138,320.00	250.00000	66,500.00
0082 601128P 24" REINFORCED CONCRETE PIPE	28.000 LF	200.00000	5,600.00	566.00000	15,848.00	525.00000	14,700.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0083 601134P 36" REINFORCED CONCRETE PIPE	526.000 LF	355.00000	186,730.00	756.00000	397,656.00	450.00000	236,700.00
0084 601136P 42" REINFORCED CONCRETE PIPE	125.000 LF	400.00000	50,000.00	776.00000	97,000.00	290.00000	36,250.00
0085 601138P 48" REINFORCED CONCRETE PIPE	78.000 LF	500.00000	39,000.00	847.00000	66,066.00	400.00000	31,200.00
0086 601250P 18" HIGH DENSITY POLYETHYLENE PIPE	88.000 LF	100.00000	8,800.00	356.00000	31,328.00	160.00000	14,080.00
0087 601404P SUBBASE OUTLET DRAIN	160.000 LF	70.00000	11,200.00	303.00000	48,480.00	300.00000	48,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0088 601420P	318.000	40.00000	12,720.00	303.00000	96,354.00	75.00000	23,850.00
6" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	LF						
0091 602006P	2.000	4,500.00000	9,000.00	5,000.00000	10,000.00	5,000.00000	10,000.00
CONCRETE HEADWALL	CY						
0092 602009M	7.000	8,000.00000	56,000.00	20,000.00000	140,000.00	4,000.00000	28,000.00
INLET, TYPE A	U						
0093 602012M	33.000	9,000.00000	297,000.00	20,000.00000	660,000.00	4,000.00000	132,000.00
INLET, TYPE B	U						
0094 602018M	17.000	11,000.00000	187,000.00	20,000.00000	340,000.00	4,000.00000	68,000.00
INLET, TYPE E	U						
0095 602027M	3.000	10,000.00000	30,000.00	20,000.00000	60,000.00	7,000.00000	21,000.00
INLET, TYPE B-2	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0096 602039M	2.000	12,000.00000	24,000.00	20,000.00000	40,000.00	7,000.00000	14,000.00
INLET, TYPE E-2	U						
0097 602054M	5.000	9,000.00000	45,000.00	22,000.00000	110,000.00	3,500.00000	17,500.00
MANHOLE, 4' DIAMETER	U						
0098 602060M	2.000	11,000.00000	22,000.00	22,000.00000	44,000.00	6,500.00000	13,000.00
MANHOLE, 6' DIAMETER	U						
0099 602099M	19.000	1,000.00000	19,000.00	1,700.00000	32,300.00	1,000.00000	19,000.00
RESET EXISTING CASTING	U						
0100 602102M	3.000	2,000.00000	6,000.00	2,200.00000	6,600.00	1,700.00000	5,100.00
SET INLET TYPE A, CASTING	U						
0101 602105M	4.000	2,100.00000	8,400.00	2,200.00000	8,800.00	2,400.00000	9,600.00
SET INLET TYPE B, CASTING	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0102 602108M SET INLET TYPE E, CASTING	1.000 U	2,200.00000	2,200.00	2,200.00000	2,200.00	2,500.00000	2,500.00
0103 602114M SET MANHOLE CASTING	1.000 U	2,000.00000	2,000.00	3,400.00000	3,400.00	2,000.00000	2,000.00
0104 602123M RECONSTRUCTED INLET, TYPE B, USING EXISTING CASTING	5.000 U	4,000.00000	20,000.00	4,500.00000	22,500.00	1,500.00000	7,500.00
0105 602180M RECONSTRUCTED MANHOLE, USING EXISTING CASTING	4.000 U	10,000.00000	40,000.00	3,800.00000	15,200.00	1,000.00000	4,000.00
0106 602183M RECONSTRUCTED MANHOLE, USING NEW CASTING	1.000 U	11,500.00000	11,500.00	5,500.00000	5,500.00	1,500.00000	1,500.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0108 602220M	301.000	475.00000	142,975.00	950.00000	285,950.00	500.00000	150,500.00
TRENCH DRAIN	LF						
0109 602223M	1.000	25,000.00000	25,000.00	32,000.00000	32,000.00	10,000.00000	10,000.00
OUTLET CONTROL STRUCTURE	U						
0110 603036P	105.000	300.00000	31,500.00	285.00000	29,925.00	100.00000	10,500.00
RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	SY						
0111 605183P	892.000	35.00000	31,220.00	43.00000	38,356.00	40.00000	35,680.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH	LF						
0113 606006P	202.000	130.00000	26,260.00	119.00000	24,038.00	80.00000	16,160.00
HOT MIX ASPHALT SIDEWALK, 5" THICK	SY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0114 606012P	2,315.000	125.00000	289,375.00	158.00000	365,770.00	125.00000	289,375.00
CONCRETE SIDEWALK, 4" THICK	SY						
0115 606039P	1,234.000	90.00000	111,060.00	88.00000	108,592.00	80.00000	98,720.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK	SY						
0116 606075P	50.000	125.00000	6,250.00	100.00000	5,000.00	120.00000	6,000.00
CONCRETE ISLAND, 4" THICK	SY						
0117 606084P	33.000	280.00000	9,240.00	280.00000	9,240.00	335.00000	11,055.00
DETECTABLE WARNING SURFACE	SY						
0118 606094P	4,921.000	160.00000	787,360.00	150.00000	738,150.00	180.00000	885,780.00
GRANITE PAVING	SF						
0119 606095P	366.000	600.00000	219,600.00	435.00000	159,210.00	520.00000	190,320.00
TURF PAVERS	SY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0120 607012P 24" X 41" CONCRETE BARRIER CURB	1,763.000 LF	225.00000	396,675.00	192.00000	338,496.00	250.00000	440,750.00
0121 607018P 9" X 16" CONCRETE VERTICAL CURB	6,024.000 LF	85.00000	512,040.00	38.00000	228,912.00	45.00000	271,080.00
0122 607021P 9" X 18" CONCRETE VERTICAL CURB	345.000 LF	85.00000	29,325.00	68.00000	23,460.00	45.00000	15,525.00
0123 607030P 12" X 13" CONCRETE SLOPING CURB	540.000 LF	85.00000	45,900.00	38.00000	20,520.00	45.00000	24,300.00
0124 607034P 9" X 14" CONCRETE VERTICAL CURB	580.000 LF	85.00000	49,300.00	69.00000	40,020.00	45.00000	26,100.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0125 607054P	311.000	65.00000	20,215.00	38.00000	11,818.00	45.00000	13,995.00
12" X 3" CONCRETE SLOPING CURB, DOWELLED	LF						
0126 607069P	120.000	85.00000	10,200.00	38.00000	4,560.00	45.00000	5,400.00
9" X VARIABLE HEIGHT CONCRETE VERTICAL CURB	LF						
0127 608003P	1,324.000	55.00000	72,820.00	79.00000	104,596.00	95.00000	125,780.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT	SY						
0128 609003M	2,950.000	38.00000	112,100.00	47.00000	138,650.00	50.00000	147,500.00
BEAM GUIDE RAIL	LF						
0129 609027M	5.000	4,000.00000	20,000.00	4,030.00000	20,150.00	4,700.00000	23,500.00
TANGENT GUIDE RAIL TERMINAL	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0130 609039M	8.000	3,600.00000	28,800.00	2,000.00000	16,000.00	2,000.00000	16,000.00
BEAM GUIDE RAIL ANCHORAGE	U						
0131 609042M	110.000	80.00000	8,800.00	166.00000	18,260.00	95.00000	10,450.00
BEAM GUIDE RAIL POST	U						
0132 609054M	488.000	10.00000	4,880.00	20.00000	9,760.00	20.00000	9,760.00
BEAM GUIDE RAIL ELEMENT	LF						
0133 609058M	2.000	2,450.00000	4,900.00	2,820.00000	5,640.00	3,000.00000	6,000.00
APPROACH GUIDE RAIL TRANSITION TL-2	U						
0134 609059M	1.000	4,725.00000	4,725.00	4,500.00000	4,500.00	6,000.00000	6,000.00
APPROACH GUIDE RAIL TRANSITION TL-3	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0135 609075M	4,000.000	1.00000	4,000.00	10.00000	40,000.00	2.00000	8,000.00
REMOVAL OF BEAM GUIDE RAIL	LF						
0136 610003M	128,189.000	0.45000	57,685.05	0.50000	64,094.50	0.55000	70,503.95
TRAFFIC STRIPES, 4"	LF						
0137 610007M	6,814.000	0.75000	5,110.50	1.00000	6,814.00	1.00000	6,814.00
TRAFFIC STRIPES, 8"	LF						
0138 610012M	347.000	40.00000	13,880.00	45.00000	15,615.00	45.00000	15,615.00
RPM, MONO-DIRECTIONAL, WHITE LENS	U						
0139 610017M	1,459.000	7.00000	10,213.00	5.00000	7,295.00	8.00000	11,672.00
TRAFFIC MARKING LINES, 24"	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0140 610018M RPM, MONO-DIRECTIONAL, AMBER LENS	62.000 U	40.00000	2,480.00	45.00000	2,790.00	45.00000	2,790.00
0141 610036M REMOVAL OF TRAFFIC STRIPES	88,748.000 LF	0.70000	62,123.60	1.00000	88,748.00	1.00000	88,748.00
0142 610039M REMOVAL OF TRAFFIC MARKINGS	100.000 SF	4.00000	400.00	4.00000	400.00	5.00000	500.00
0143 610060M TRAFFIC MARKINGS SYMBOLS	1,632.000 SF	10.00000	16,320.00	10.00000	16,320.00	12.00000	19,584.00
0144 611336M CRASH CUSHION, LOW MAINTENANCE COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	1.000 U	50,000.00000	50,000.00	33,000.00000	33,000.00	40,000.00000	40,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0145 611348M	4.000	60,000.00000	240,000.00	50,000.00000	200,000.00	40,000.00000	160,000.00
CRASH CUSHION, LOW MAINTENANCE, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						
0146 612003P	807.000	100.00000	80,700.00	75.00000	60,525.00	90.00000	72,630.00
REGULATORY AND WARNING SIGN	SF						
0147 612015P	3,098.000	29.00000	89,842.00	38.00000	117,724.00	42.00000	130,116.00
GUIDE SIGN PANEL, TYPE GO	SF						
0148 612018P	432.000	52.00000	22,464.00	76.00000	32,832.00	90.00000	38,880.00
GUIDE SIGN PANEL, TYPE GOX	SF						
0149 612021M	3.000	2,500.00000	7,500.00	500.00000	1,500.00	600.00000	1,800.00
RELOCATE SIGN	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0150 651001P	(1)	1,000,000.00000	1,000,000.00	735,000.00000	735,000.00	300,000.00000	300,000.00
WATER UTILITY RELOCATION	LS						
0151 652600P	(1)	1,000,000.00000	1,000,000.00	930,000.00000	930,000.00	400,000.00000	400,000.00
SANITARY UTILITY RELOCATION	LS						
0152 654007P	(1)	3,250,000.00000	3,250,000.00	3,350,000.00000	3,350,000.00	4,000,000.00000	4,000,000.00
ELECTRICAL UTILITY RELOCATION PSE&G	LS						
0153 655007P	(1)	200,000.00000	200,000.00	200,000.00000	200,000.00	400,000.00000	400,000.00
TELECOMMUNICATIONS RELOCATION	LS						
0154 655020P	9,538.000	235.00000	2,241,430.00	70.00000	667,660.00	135.00000	1,287,630.00
FIBER OPTIC UTILITY RELOCATION	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0155 656005P TEMPORARY RELOCATION OF FIBER OPTIC UTILITIES	(1) LS	150,000.00000	150,000.00	765,000.00000	765,000.00	600,000.00000	600,000.00
0156 701010P 1" RIGID METALLIC CONDUIT, PVC COATED	735.000 LF	125.00000	91,875.00	75.00000	55,125.00	90.00000	66,150.00
0157 701015P 2" RIGID METALLIC CONDUIT	162.000 LF	70.00000	11,340.00	57.00000	9,234.00	70.00000	11,340.00
0158 701016P 2" RIGID METALLIC CONDUIT, PVC COATED	680.000 LF	150.00000	102,000.00	120.00000	81,600.00	145.00000	98,600.00
0159 701021P 3" RIGID METALLIC CONDUIT	1,623.000 LF	85.00000	137,955.00	110.00000	178,530.00	130.00000	210,990.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0160 701030P	3,126.000	70.00000	218,820.00	40.00000	125,040.00	45.00000	140,670.00
3" RIGID NONMETALLIC CONDUIT	LF						
0161 701033P	48.000	85.00000	4,080.00	454.00000	21,792.00	535.00000	25,680.00
4" RIGID NONMETALLIC CONDUIT	LF						
0162 701102M	10.000	2,650.00000	26,500.00	2,650.00000	26,500.00	3,000.00000	30,000.00
18" X 36" JUNCTION BOX	U						
0163 701105M	4.000	2,200.00000	8,800.00	2,200.00000	8,800.00	2,000.00000	8,000.00
8" X 8" X 6" METAL JUNCTION BOX	U						
0164 701108M	16.000	2,250.00000	36,000.00	2,250.00000	36,000.00	2,500.00000	40,000.00
12" X 10" X 8" METAL JUNCTION BOX	U						
0165 701117M	34.000	2,800.00000	95,200.00	2,800.00000	95,200.00	3,700.00000	125,800.00
JUNCTION BOX FOUNDATION	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0166 701156M	1.000	15,000.00000	15,000.00	6,000.00000	6,000.00	2,800.00000	2,800.00
FOUNDATION, TYPE 2M	U						
0167 701178M	1.000	25,000.00000	25,000.00	22,000.00000	22,000.00	38,000.00000	38,000.00
METER CABINET, TYPE 2M	U						
0168 701187M	2.000	5,000.00000	10,000.00	5,000.00000	10,000.00	2,500.00000	5,000.00
MODIFY METER CABINET	U						
0169 701189P	2,110.000	3.00000	6,330.00	4.50000	9,495.00	5.50000	11,605.00
GROUND WIRE, NO. 6 AWG	LF						
0170 701190P	9,618.000	4.00000	38,472.00	5.00000	48,090.00	6.00000	57,708.00
GROUND WIRE, NO. 4 AWG	LF						
0171 701192P	1,719.000	2.75000	4,727.25	4.00000	6,876.00	5.00000	8,595.00
GROUND WIRE, NO. 8 AWG	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0172	701195P	60.000	7.00000	420.00	7.00000	420.00	9.00000	540.00
MULTIPLE LIGHTING WIRE, NO. 2 AWG		LF						
0173	701196P	45,258.000	5.75000	260,233.50	5.00000	226,290.00	6.00000	271,548.00
MULTIPLE LIGHTING WIRE, NO. 4 AWG		LF						
0174	701198P	9,734.000	4.75000	46,236.50	4.00000	38,936.00	5.00000	48,670.00
MULTIPLE LIGHTING WIRE, NO. 6 AWG		LF						
0175	701201P	495.000	4.50000	2,227.50	3.00000	1,485.00	4.00000	1,980.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG		LF						
0176	701204P	5,370.000	4.00000	21,480.00	2.50000	13,425.00	3.00000	16,110.00
MULTIPLE LIGHTING WIRE, NO. 10 AWG		LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0177 701208P	285.000	16.00000	4,560.00	15.00000	4,275.00	18.00000	5,130.00
SERVICE WIRE, NO. 3/0 AWG	LF						
0178 701210P	525.000	11.00000	5,775.00	8.00000	4,200.00	10.00000	5,250.00
SERVICE WIRE, NO. 2 AWG	LF						
0179 701242P	4,215.000	16.00000	67,440.00	12.00000	50,580.00	14.50000	61,117.50
MULTIPLE LIGHTING WIRE, NO. 3/0 AWG	LF						
0180 703003M	40.000	4,500.00000	180,000.00	4,500.00000	180,000.00	4,800.00000	192,000.00
LIGHTING STANDARD ALUMINUM	U						
0181 703010M	10.000	10,000.00000	100,000.00	11,450.00000	114,500.00	11,500.00000	115,000.00
LIGHTING STANDARD DECORATIVE	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0182 703016M	10.000	1,900.00000	19,000.00	2,200.00000	22,000.00	2,700.00000	27,000.00
LIGHTING MAST ARM DECORATIVE	U						
0183 703018M	77.000	2,300.00000	177,100.00	2,300.00000	177,100.00	3,000.00000	231,000.00
LUMINAIRE	U						
0184 703019M	10.000	3,900.00000	39,000.00	4,400.00000	44,000.00	4,300.00000	43,000.00
LUMINAIRE DECORATIVE	U						
0185 703021M	(1)	50,000.00000	50,000.00	30,750.00000	30,750.00	75,000.00000	75,000.00
SIGN LIGHTING, STRUCTURE NO. ___ NO. 0206-218	LS						
0186 703021M	(1)	55,000.00000	55,000.00	33,650.00000	33,650.00	75,000.00000	75,000.00
SIGN LIGHTING, STRUCTURE NO. ___ NO. 0206-219	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0187 703021M	(1)	30,000.00000	30,000.00	25,000.00000	25,000.00	50,000.00000	50,000.00
SIGN LIGHTING, STRUCTURE NO. ___ NO. 0206-220	LS						
0188 703024M	16.000	1,450.00000	23,200.00	1,500.00000	24,000.00	3,000.00000	48,000.00
UNDERDECK LIGHTING TYPE W	U						
0189 703027M	2.000	2,000.00000	4,000.00	2,500.00000	5,000.00	3,000.00000	6,000.00
UNDERDECK LIGHTING TYPE P	U						
0190 703033P	(1)	250,000.00000	250,000.00	250,000.00000	250,000.00	750,000.00000	750,000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM	LS						
0191 703055P	(1)	225,000.00000	225,000.00	222,750.00000	222,750.00	300,000.00000	300,000.00
AESTHETIC LIGHTING SYSTEM AESTHETIC LIGHTING SYSTEM, BRIDGE SIDEWALK	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0192 703055P	(1)	190,000.00000	190,000.00	206,000.00000	206,000.00	300,000.00000	300,000.00
AESTHETIC LIGHTING SYSTEM AESTHETIC LIGHTING SYSTEM, BRIDGE PARAPET	LS						
0193 703055P	(1)	350,000.00000	350,000.00	361,500.00000	361,500.00	600,000.00000	600,000.00
AESTHETIC LIGHTING SYSTEM AESTHETIC LIGHTING SYSTEM, BRIDGE PIER	LS						
0194 704002M	1,665.000	108.00000	179,820.00	108.00000	179,820.00	125.00000	208,125.00
ITS CONDUIT, TYPE A	LF						
0195 704003M	6.000	10,000.00000	60,000.00	5,500.00000	33,000.00	7,500.00000	45,000.00
JUNCTION BOX ITS TYPE A	U						
0196 704009M	7.000	4,000.00000	28,000.00	2,030.00000	14,210.00	2,500.00000	17,500.00
JUNCTION BOX ITS TYPE C	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0197 704011M	2.000	10,000.00000	20,000.00	5,200.00000	10,400.00	5,400.00000	10,800.00
METER CABINET ITS	U						
0198 704014M	2.000	7,000.00000	14,000.00	3,000.00000	6,000.00	1,800.00000	3,600.00
FOUNDATION, ITS	U						
0199 704021M	2.000	8,000.00000	16,000.00	4,000.00000	8,000.00	3,400.00000	6,800.00
FOUNDATION ITS TYPE C	U						
0200 704033P	(1)	3,500.00000	3,500.00	3,500.00000	3,500.00	5,000.00000	5,000.00
CONTROL CENTER SYSTEM, LOCATION NO. ___ CONTROL CENTER SYSTEM, LOCATION NO. DATA CENTERS	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0201 704033P	(1)	3,500.00000	3,500.00	3,500.00000	3,500.00	5,000.00000	5,000.00
CONTROL CENTER SYSTEM, LOCATION NO. ___ CONTROL CENTER SYSTEM, LOCATION NO. TOCS/N	LS						
0202 704035M	2.000	40,000.00000	80,000.00	32,000.00000	64,000.00	35,000.00000	70,000.00
FOUNDATION CSS	U						
0203 704048M	2.000	100,000.00000	200,000.00	95,000.00000	190,000.00	125,000.00000	250,000.00
CAMERA STANDARD TYPE A	U						
0204 704060M	4.000	7,000.00000	28,000.00	6,500.00000	26,000.00	7,000.00000	28,000.00
CAMERA	U						
0205 704063M	2.000	35,000.00000	70,000.00	35,000.00000	70,000.00	40,000.00000	80,000.00
CONTROLLER, CAMERA	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0206 704066P	11,396.000	9.00000	102,564.00	9.00000	102,564.00	10.00000	113,960.00
FIBER OPTIC CABLE TYPE A	LF						
0207 704075P	5,698.000	9.00000	51,282.00	9.00000	51,282.00	9.50000	54,131.00
FIBER OPTIC CABLE TYPE D	LF						
0208 704078P	220.000	14.00000	3,080.00	14.00000	3,080.00	30.00000	6,600.00
FIBER OPTIC CABLE TYPE E	LF						
0426 804030P	359.000	125.00000	44,875.00	125.00000	44,875.00	120.00000	43,080.00
BIORETENTION SOIL MIXTURE	CY						
0427 158054M	3,000.000	25.00000	75,000.00	21.00000	63,000.00	3.00000	9,000.00
SEDIMENT CONTROL BAG	SF						
0428 159189M	1.000	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
SNOW REMOVAL	DOLL						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0429 401017P	26,941.000	7.00000	188,587.00	18.00000	484,938.00	8.50000	228,998.50
MICRO-MILLING	SY						
0430 701069P	830.000	40.00000	33,200.00	96.00000	79,680.00	115.00000	95,450.00
1 - 2" FLEXIBLE NONMETALLIC CONDUIT	LF						
0431 704006M	2.000	12,000.00000	24,000.00	12,300.00000	24,600.00	15,000.00000	30,000.00
JUNCTION BOX ITS TYPE B	U						
Section Totals:			$52,008,109.90		$53,961,121.00		$46,463,131.95

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**			**Cat Alt Member:**	
0007 155018M	1.000	200,000.00000	200,000.00	770,000.00000	770,000.00	200,000.00000	200,000.00
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	60.000	11,000.00000	660,000.00	6,525.00000	391,500.00	6,500.00000	390,000.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
0009 156003M	1.000	275,000.00000	275,000.00	365,000.00000	365,000.00	200,000.00000	200,000.00
MATERIALS FIELD LABORATORY SET-UP	U						
0010 156006M	58.000	5,000.00000	290,000.00	5,150.00000	298,700.00	4,500.00000	261,000.00
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0011 156009M	1.000	60,000.00000	60,000.00	152,000.00000	152,000.00	50,000.00000	50,000.00
CURING FACILITY SET-UP	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description			(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0012 156012M	58.000		1,500.00000	87,000.00	2,030.00000	117,740.00	2,000.00000	116,000.00
CURING FACILITY MAINTENANCE	MO							
Section Totals:				$1,572,000.00		$2,094,940.00		$1,217,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0002 152015P	1.000	240,000.00000	240,000.00	291,000.00000	291,000.00	37,000.00000	37,000.00
POLLUTION LIABILITY INSURANCE	DOLL						
0089 601670M	1,030.000	30.00000	30,900.00	8.50000	8,755.00	20.00000	20,600.00
CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	LF						
0090 601672M	1,496.000	35.00000	52,360.00	26.50000	39,644.00	25.00000	37,400.00
CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	LF						
0107 602216M	25.000	1,000.00000	25,000.00	5,000.00000	125,000.00	1,000.00000	25,000.00
CLEANING DRAINAGE STRUCTURE	U						
0209 801012M	150.000	25.00000	3,750.00	32.00000	4,800.00	40.00000	6,000.00
SELECTIVE CLEARING	SY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0210 802021M	5.000	650.00000	3,250.00	595.00000	2,975.00	1,000.00000	5,000.00
TREE REMOVAL, OVER 6" TO 12" DIAMETER	U						
0211 802024M	5.000	800.00000	4,000.00	1,165.00000	5,825.00	2,000.00000	10,000.00
TREE REMOVAL, OVER 12" TO 18" DIAMETER	U						
Section Totals:			$359,260.00		$477,999.00		$141,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control				**Cat Alt Set:**		**Cat Alt Member:**	
0014 158009M	1,317.000	10.00000	13,170.00	20.00000	26,340.00	6.50000	8,560.50
HEAVY DUTY SILT FENCE, ORANGE	LF						
0015 158012M	5,038.000	10.00000	50,380.00	20.00000	100,760.00	6.50000	32,747.00
HEAVY DUTY SILT FENCE, BLACK	LF						
0016 158015M	5.000	150.00000	750.00	140.00000	700.00	150.00000	750.00
HAYBALE	U						
0017 158030M	11.000	500.00000	5,500.00	370.00000	4,070.00	220.00000	2,420.00
INLET FILTER TYPE 2, 2' X 4'	U						
0018 158033M	125.000	550.00000	68,750.00	370.00000	46,250.00	220.00000	27,500.00
INLET FILTER TYPE 2, 4' X 4'	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0019 158045M	1,461.000	100.00000	146,100.00	32.00000	46,752.00	30.00000	43,830.00
FLOATING TURBIDITY BARRIER, TYPE 2	LF						
0020 158058M	1,086.000	45.00000	48,870.00	12.00000	13,032.00	15.00000	16,290.00
COMPOST FILTER SOCK, ___ DIAMETER 18"	LF						
0021 158060M	132.000	325.00000	42,900.00	1,500.00000	198,000.00	200.00000	26,400.00
CONSTRUCTION DRIVEWAY	T						
0022 158063P	(1)	125,000.00000	125,000.00	81,000.00000	81,000.00	90,000.00000	90,000.00
CONCRETE WASHOUT SYSTEM	LS						
0023 158069M	1.000	80,000.00000	80,000.00	121,000.00000	121,000.00	75,000.00000	75,000.00
OIL-WATER SEPARATOR	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control				**Cat Alt Set:**		**Cat Alt Member:**	
0024 158072M	2.000	1,000.00000	2,000.00	2,200.00000	4,400.00	1,000.00000	2,000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0025 158084M	50.000	1,000.00000	50,000.00	500.00000	25,000.00	200.00000	10,000.00
EROSION CONTROL SEDIMENT REMOVAL	CY						
0026 158095M	330.000	130.00000	42,900.00	110.00000	36,300.00	95.00000	31,350.00
BASIN SAND LAYER	CY						
0064 203040M	1,317.000	10.00000	13,170.00	35.00000	46,095.00	10.00000	13,170.00
GEOTEXTILE	SY						
0217 806018P	1,903.000	1.50000	2,854.50	2.00000	3,806.00	2.50000	4,757.50
FERTILIZING AND SEEDING, TYPE F	SY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description		(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$692,344.50		$753,505.00		$384,775.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape				**Cat Alt Set:**		**Cat Alt Member:**	
0112 605205P	415.000	70.00000	29,050.00	50.00000	20,750.00	30.00000	12,450.00
DEER FENCE, TEMPORARY	LF						
0212 804000P	12,349.000	5.00000	61,745.00	5.00000	61,745.00	7.00000	86,443.00
TOPSOIL SPREADING __" THICK 4	SY						
0213 804014P	28.000	90.00000	2,520.00	73.00000	2,044.00	100.00000	2,800.00
PLANT PIT SOIL	CY						
0214 804015P	144.000	55.00000	7,920.00	68.00000	9,792.00	100.00000	14,400.00
BORROW TOPSOIL	CY						
0215 999999P	1.000	0.00000	0.00	0.00000	0.00	0.00000	0.00
NO ITEM (Formerly 804019P PLANTING SOIL BED, 24" THICK; QTY 658)	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape				**Cat Alt Set:**		**Cat Alt Member:**	
0216 806003P FERTILIZING AND SEEDING, TYPE A	12,349.000 SY	1.50000	18,523.50	2.00000	24,698.00	2.50000	30,872.50
0218 806030P WILDFLOWER SEEDING	2,860.000 SY	3.00000	8,580.00	4.00000	11,440.00	5.75000	16,445.00
0219 807006M TOPSOIL STABILIZATION, TYPE 2 MAT	6,516.000 SY	5.00000	32,580.00	4.50000	29,322.00	5.50000	35,838.00
0220 807012M TOPSOIL STABILIZATION, TYPE 4 MAT	1,849.000 SY	5.00000	9,245.00	4.50000	8,320.50	5.50000	10,169.50
0221 809003M STRAW MULCHING	18,251.000 SY	0.80000	14,600.80	1.00000	18,251.00	1.35000	24,638.85

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape				**Cat Alt Set:**		**Cat Alt Member:**	
0222 809018M	164.000	10.00000	1,640.00	6.00000	984.00	8.00000	1,312.00
WOOD MULCHING	SY						
0223 811009M	17.000	500.00000	8,500.00	495.00000	8,415.00	600.00000	10,200.00
LARGE DECIDUOUS TREE, 1-1 1/4" CALIPER, B&B	U						
0224 811027M	12.000	500.00000	6,000.00	500.00000	6,000.00	600.00000	7,200.00
SMALL DECIDUOUS TREE, 1 1/4-1 1/2" CALIPER, B&B	U						
0225 811037M	50.000	700.00000	35,000.00	725.00000	36,250.00	850.00000	42,500.00
EVERGREEN TREE, 7-8' HIGH B&B	U						
0226 811042M	6.000	500.00000	3,000.00	495.00000	2,970.00	600.00000	3,600.00
EVERGREEN TREE, 5-6' HIGH, B&B	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0227 811063M	239.000	65.00000	15,535.00	72.00000	17,208.00	85.00000	20,315.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0228 811110P	210.000	35.00000	7,350.00	32.00000	6,720.00	40.00000	8,400.00
COIR FASCINE	LF						
0229 811120M	5,465.000	5.00000	27,325.00	6.00000	32,790.00	6.00000	32,790.00
PERENNIAL, 2" PLUG	U						
0230 811123M	760.000	8.00000	6,080.00	4.50000	3,420.00	6.00000	4,560.00
BULB	U						
0231 811138M	(1)	85,000.00000	85,000.00	27,850.00000	27,850.00	30,000.00000	30,000.00
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	General Landscape		**Cat Alt Set:**		**Cat Alt Member:**		
0232 811165M	18.000	250.00000	4,500.00	450.00000	8,100.00	550.00000	9,900.00
WATERING	MG						
0233 811168M	750.000	11.00000	8,250.00	32.00000	24,000.00	40.00000	30,000.00
LIVE STAKE	U						
Section Totals:			$392,944.30		$361,069.50		$434,833.85

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0234 162006P	(1)	325,000.00000	325,000.00	392,975.00000	392,975.00	200,000.00000	200,000.00
VIBRATION MONITORING	LS						
0235 201006P	(1)	6,000,000.00000	6,000,000.00	7,590,855.00000	7,590,855.00	4,895,948.30000	4,895,948.30
CLEARING SITE, BRIDGE (___) STRUCTURE NO. 0206-166	LS						
0236 201009P	(1)	1,200,000.00000	1,200,000.00	1,500,000.00000	1,500,000.00	1,200,000.00000	1,200,000.00
CLEARING SITE, STRUCTURE (___) TEMPORARY STRUCTURE	LS						
0237 201039P	(1)	2,500,000.00000	2,500,000.00	3,600,000.00000	3,600,000.00	8,000,000.00000	8,000,000.00
TEMPORARY SHIELDING	LS						
0238 202015P	16,500.000	25.00000	412,500.00	111.00000	1,831,500.00	60.00000	990,000.00
EXCAVATION, REGULATED MATERIAL	CY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0239 999999P	1.000	0.00000	0.00	0.00000	0.00	0.00000	0.00
NO ITEM (Formerly 202024M DISPOSAL OF REGULATED MATERIAL QTY 24,400)	U						
0240 302060P	15,000.000	110.00000	1,650,000.00	111.00000	1,665,000.00	100.00000	1,500,000.00
COARSE AGGREGATE, SIZE NO. 57	CY						
0241 501003P	18,000.000	195.00000	3,510,000.00	126.00000	2,268,000.00	200.00000	3,600,000.00
TEMPORARY SHEETING	SF						
0242 501009P	(1)	5,500,000.00000	5,500,000.00	7,625,020.00000	7,625,020.00	3,500,000.00000	3,500,000.00
TEMPORARY COFFERDAM	LS						
0243 502003P	(1)	2,000,000.00000	2,000,000.00	500,000.00000	500,000.00	3,000,000.00000	3,000,000.00
FURNISHING EQUIPMENT FOR DRIVING PILES	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166				**Cat Alt Set:**		**Cat Alt Member:**	
0244 502006M	1,300.000	50.00000	65,000.00	200.00000	260,000.00	120.00000	156,000.00
PREBORED HOLE HP 14 X 117	LF						
0245 502006M	210.000	400.00000	84,000.00	325.00000	68,250.00	1,500.00000	315,000.00
PREBORED HOLE 42" PIPE PILE	LF						
0246 502008M	1,400.000	50.00000	70,000.00	50.00000	70,000.00	85.00000	119,000.00
PROTECTIVE PILE COATING	LF						
0247 502009M	1,818.000	125.00000	227,250.00	174.00000	316,332.00	95.00000	172,710.00
TEST PILE, FURNISHED HP 14X117	LF						
0248 502009M	1,361.000	550.00000	748,550.00	366.00000	498,126.00	600.00000	816,600.00
TEST PILE, FURNISHED 42" PIPE PILES	LF						
0249 502012M	1,686.000	120.00000	202,320.00	100.00000	168,600.00	55.00000	92,730.00
TEST PILE, DRIVEN HP 14 X 117	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0250 502012M	1,273.000	1,000.00000	1,273,000.00	205.00000	260,965.00	500.00000	636,500.00
TEST PILE, DRIVEN 42" PIPE PILES	LF						
0251 502018M	12.000	7,000.00000	84,000.00	3,000.00000	36,000.00	10,000.00000	120,000.00
DYNAMIC PILE LOAD TEST HP 14 X 117	U						
0252 502018M	8.000	4,000.00000	32,000.00	3,000.00000	24,000.00	3,700.00000	29,600.00
DYNAMIC PILE LOAD TEST 42" PIPE PILES	U						
0253 502174M	42,303.000	125.00000	5,287,875.00	165.00000	6,979,995.00	85.00000	3,595,755.00
STEEL H-PILE, FURNISHED, HP 14 X 117	LF						
0254 502192M	39,277.000	75.00000	2,945,775.00	22.00000	864,094.00	40.00000	1,571,080.00
STEEL H-PILE, DRIVEN, HP 14 X 117	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0255 502201M	112.000	11,000.00000	1,232,000.00	24,000.00000	2,688,000.00	10,350.00000	1,159,200.00
SPLICE CAST-IN-PLACE PILE	U						
0256 502204M	574.000	225.00000	129,150.00	2,000.00000	1,148,000.00	900.00000	516,600.00
SPLICE STEEL H-PILE	U						
0257 502207M	287.000	250.00000	71,750.00	400.00000	114,800.00	250.00000	71,750.00
PILE SHOE HP 14 X 117	U						
0258 502207M	56.000	2,000.00000	112,000.00	2,600.00000	145,600.00	2,350.00000	131,600.00
PILE SHOE 42" PIPE PILES	U						
0259 502208M	8,145.000	550.00000	4,479,750.00	750.00000	6,108,750.00	1,100.00000	8,959,500.00
CONCRETE-FILLED STEEL PIPE PILE, FURNISHED	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166			**Cat Alt Set:**		**Cat Alt Member:**		
0260 502209M	7,617.000	1,500.00000	11,425,500.00	310.00000	2,361,270.00	900.00000	6,855,300.00
CONCRETE-FILLED STEEL PIPE PILE, DRIVEN	LF						
0261 504003P	272,556.000	2.00000	545,112.00	2.00000	545,112.00	2.25000	613,251.00
REINFORCEMENT STEEL	LB						
0262 504006P	2,453,858.000	2.15000	5,275,794.70	2.50000	6,134,645.00	2.25000	5,521,180.50
REINFORCEMENT STEEL, EPOXY-COATED	LB						
0263 504015P	3,500.000	700.00000	2,450,000.00	950.00000	3,325,000.00	500.00000	1,750,000.00
CONCRETE FOOTING	CY						
0264 504024P	1,300.000	2,200.00000	2,860,000.00	1,500.00000	1,950,000.00	1,150.00000	1,495,000.00
CONCRETE ABUTMENT WALL	CY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0265 504027P	1,297.000	2,500.00000	3,242,500.00	1,500.00000	1,945,500.00	1,100.00000	1,426,700.00
CONCRETE PIER COLUMN AND CAP	CY						
0266 504036P	520.000	95.00000	49,400.00	90.00000	46,800.00	100.00000	52,000.00
EPOXY WATERPROOFING	SY						
0267 504040P	600.000	350.00000	210,000.00	70.00000	42,000.00	275.00000	165,000.00
CONCRETE SURFACE TREATMENT	SY						
0268 504048P	3,078.000	55.00000	169,290.00	40.00000	123,120.00	45.00000	138,510.00
CONCRETE STAINING	SY						
0269 506003P	(1)	17,892,000.60000	17,892,000.60	15,750,000.00000	15,750,000.00	15,000,000.00000	15,000,000.00
STRUCTURAL STEEL APPROX. 5,246,000 LBS	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0270 506006P	60.000	12,000.00000	720,000.00	9,000.00000	540,000.00	11,000.00000	660,000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY	U						
0271 506012P	23,268.000	14.00000	325,752.00	9.00000	209,412.00	10.00000	232,680.00
SHEAR CONNECTOR	U						
0272 507016P	102.000	8,000.00000	816,000.00	11,000.00000	1,122,000.00	6,200.00000	632,400.00
FINGER JOINT EXPANSION DAM	LF						
0273 507018P	260.000	2,500.00000	650,000.00	3,500.00000	910,000.00	5,300.00000	1,378,000.00
MODULAR EXPANSION JOINT ASSEMBLY	LF						
0274 507024P	2,570.000	2,000.00000	5,140,000.00	1,350.00000	3,469,500.00	1,500.00000	3,855,000.00
CONCRETE BRIDGE DECK, HPC	CY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0275 507027M	2.000	5,000.00000	10,000.00	4,800.00000	9,600.00	2,000.00000	4,000.00
DATE PANEL	U						
0276 507033P	190.000	2,000.00000	380,000.00	1,425.00000	270,750.00	2,000.00000	380,000.00
CONCRETE BRIDGE SIDEWALK, HPC	CY						
0277 507039P	3,752.000	725.00000	2,720,200.00	475.00000	1,782,200.00	350.00000	1,313,200.00
CONCRETE BRIDGE PARAPET, HPC	LF						
0278 507051P	440.000	1,100.00000	484,000.00	1,550.00000	682,000.00	960.00000	422,400.00
CONCRETE BRIDGE APPROACH	CY						
0279 507073M	67,736.000	1.50000	101,604.00	4.00000	270,944.00	1.90000	128,698.40
DIAMOND GRINDING, CONCRETE DECK SURFACE	SF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0280 507082P	1,276.000	145.00000	185,020.00	275.00000	350,900.00	225.00000	287,100.00
STEEL 1 BAR BRIDGE RAILING	LF						
0281 507140P	80,128.000	3.50000	280,448.00	3.50000	280,448.00	3.25000	260,416.00
BRIDGE DECK AND BRIDGE APPROACH SEALING	SF						
0282 508006M	26.000	4,000.00000	104,000.00	11,000.00000	286,000.00	6,000.00000	156,000.00
SCUPPER	U						
0283 508902P	578.000	790.00000	456,620.00	450.00000	260,100.00	530.00000	306,340.00
_____" FIBERGLASS PIPE 8"	LF						
0284 509084P	463.000	230.00000	106,490.00	300.00000	138,900.00	325.00000	150,475.00
CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0285 514012P	24,250.000	150.00000	3,637,500.00	200.00000	4,850,000.00	145.00000	3,516,250.00
TEMPORARY WALL	SF						
0286 514016P	(1)	75,000.00000	75,000.00	188,000.00000	188,000.00	25,000.00000	25,000.00
TEMPORARY SUPPORTS	LS						
0287 514025P	(1)	19,000,000.00000	19,000,000.00	20,380,910.00000	20,380,910.00	38,000,000.00000	38,000,000.00
TEMPORARY TRESTLE	LS						
0288 516020M	(1)	1,800,000.00000	1,800,000.00	4,000,000.00000	4,000,000.00	3,000,000.00000	3,000,000.00
BRIDGE SUPERSTRUCTURE MOVE	LS						
0289 601410P	600.000	225.00000	135,000.00	225.00000	135,000.00	55.00000	33,000.00
8" CORRUGATED STEEL UNDERDRAIN PIPE	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166				**Cat Alt Set:**		**Cat Alt Member:**	
0290 603015P	1,430.000	400.00000	572,000.00	280.00000	400,400.00	415.00000	593,450.00
CONCRETE SLOPE PROTECTION, REINFORCED, 4" THICK	SY						
0291 701006P	1,490.000	40.00000	59,600.00	50.00000	74,500.00	40.00000	59,600.00
3/4" RIGID METALLIC CONDUIT	LF						
0292 701012P	44.000	60.00000	2,640.00	100.00000	4,400.00	60.00000	2,640.00
1 1/2" RIGID METALLIC CONDUIT	LF						
0293 701015P	2,560.000	65.00000	166,400.00	65.00000	166,400.00	45.00000	115,200.00
2" RIGID METALLIC CONDUIT	LF						
0294 701021P	1,280.000	70.00000	89,600.00	61.00000	78,080.00	70.00000	89,600.00
3" RIGID METALLIC CONDUIT	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0295 701120M JUNCTION BOX FRAME AND COVER	34.000 U	2,000.00000	68,000.00	1,500.00000	51,000.00	1,500.00000	51,000.00
Section Totals:			$122,347,391.30		$119,859,753.00		$134,018,964.20

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1				**Cat Alt Set:**		**Cat Alt Member:**	
0296 302060P	29.000	250.00000	7,250.00	275.00000	7,975.00	200.00000	5,800.00
COARSE AGGREGATE, SIZE NO. 57	CY						
0297 501006P	10,960.000	125.00000	1,370,000.00	60.00000	657,600.00	100.00000	1,096,000.00
PERMANENT SHEETING	SF						
0298 502009M	148.000	125.00000	18,500.00	175.00000	25,900.00	95.00000	14,060.00
TEST PILE, FURNISHED HP 14 X 117	LF						
0299 502012M	138.000	120.00000	16,560.00	150.00000	20,700.00	190.00000	26,220.00
TEST PILE, DRIVEN HP 14 X 117	LF						
0300 502018M	1.000	7,000.00000	7,000.00	3,000.00000	3,000.00	750.00000	750.00
DYNAMIC PILE LOAD TEST HP 14 X 117	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1				**Cat Alt Set:**		**Cat Alt Member:**	
0301 502174M	5,180.000	125.00000	647,500.00	165.00000	854,700.00	85.00000	440,300.00
STEEL H-PILE, FURNISHED, HP 14 X 117	LF						
0302 502192M	4,830.000	75.00000	362,250.00	40.00000	193,200.00	55.00000	265,650.00
STEEL H-PILE, DRIVEN, HP 14 X 117	LF						
0303 502204M	72.000	275.00000	19,800.00	5,698.00000	410,256.00	900.00000	64,800.00
SPLICE STEEL H-PILE	U						
0304 502207M	36.000	250.00000	9,000.00	400.00000	14,400.00	250.00000	9,000.00
PILE SHOE HP 14 X 117	U						
0305 504006P	125,000.000	2.15000	268,750.00	2.50000	312,500.00	2.50000	312,500.00
REINFORCEMENT STEEL, EPOXY-COATED	LB						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007	Retaining Wall No. 1		**Cat Alt Set:**		**Cat Alt Member:**		
0306 504015P CONCRETE FOOTING	90.000 CY	700.00000	63,000.00	850.00000	76,500.00	525.00000	47,250.00
0307 504018P CONCRETE WING WALL	107.000 CY	2,000.00000	214,000.00	2,300.00000	246,100.00	1,200.00000	128,400.00
0308 504040P CONCRETE SURFACE TREATMENT	110.000 SY	350.00000	38,500.00	46.00000	5,060.00	275.00000	30,250.00
0309 504048P CONCRETE STAINING	123.000 SY	55.00000	6,765.00	40.00000	4,920.00	45.00000	5,535.00
0310 504053P CONCRETE PYLON	9.000 LF	2,000.00000	18,000.00	226.00000	2,034.00	1,000.00000	9,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1				**Cat Alt Set:**		**Cat Alt Member:**	
0311 507033P CONCRETE BRIDGE SIDEWALK, HPC	12.000 CY	3,000.00000	36,000.00	1,455.00000	17,460.00	2,000.00000	24,000.00
0312 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	73.000 LF	600.00000	43,800.00	255.00000	18,615.00	500.00000	36,500.00
0313 507039P CONCRETE BRIDGE PARAPET, HPC	563.000 LF	700.00000	394,100.00	433.00000	243,779.00	350.00000	197,050.00
0314 507052M CONCRETE MOMENT SLAB	282.000 CY	2,600.00000	733,200.00	2,104.00000	593,328.00	1,200.00000	338,400.00
0315 507082P STEEL 1 BAR BRIDGE RAILING	85.000 LF	145.00000	12,325.00	191.00000	16,235.00	225.00000	19,125.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1				**Cat Alt Set:**		**Cat Alt Member:**	
0316 509084P	85.000	230.00000	19,550.00	505.00000	42,925.00	325.00000	27,625.00
CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	LF						
0317 513022P	636.000	650.00000	413,400.00	585.00000	372,060.00	200.00000	127,200.00
CONCRETE COPING	LF						
0318 601410P	164.000	225.00000	36,900.00	35.00000	5,740.00	55.00000	9,020.00
8" CORRUGATED STEEL UNDERDRAIN PIPE	LF						
0319 701012P	30.000	60.00000	1,800.00	53.00000	1,590.00	60.00000	1,800.00
1 1/2" RIGID METALLIC CONDUIT	LF						
0320 701015P	1,120.000	65.00000	72,800.00	40.00000	44,800.00	45.00000	50,400.00
2" RIGID METALLIC CONDUIT	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1				**Cat Alt Set:**		**Cat Alt Member:**	
0321 701021P	180.000	70.00000	12,600.00	60.00000	10,800.00	70.00000	12,600.00
3" RIGID METALLIC CONDUIT	LF						
0322 701120M	4.000	2,000.00000	8,000.00	1,500.00000	6,000.00	1,500.00000	6,000.00
JUNCTION BOX FRAME AND COVER	U						
Section Totals:			$4,851,350.00		$4,208,177.00		$3,305,235.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Retaining Wall No. 2			**Cat Alt Set:**		**Cat Alt Member:**		
0323 302060P COARSE AGGREGATE, SIZE NO. 57	18.000 CY	250.00000	4,500.00	266.00000	4,788.00	200.00000	3,600.00
0324 501006P PERMANENT SHEETING	1,100.000 SF	90.00000	99,000.00	125.00000	137,500.00	100.00000	110,000.00
0325 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	125.00000	18,500.00	180.00000	26,640.00	95.00000	14,060.00
0326 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	120.00000	16,560.00	137.00000	18,906.00	190.00000	26,220.00
0327 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	7,000.00000	7,000.00	3,000.00000	3,000.00	750.00000	750.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008	Retaining Wall No. 2				**Cat Alt Set:**		**Cat Alt Member:**	
0328	502174M	5,180.000	125.00000	647,500.00	125.00000	647,500.00	85.00000	440,300.00
STEEL H-PILE, FURNISHED, HP 14 X 117		LF						
0329	502192M	4,830.000	75.00000	362,250.00	37.00000	178,710.00	55.00000	265,650.00
STEEL H-PILE, DRIVEN, HP 14 X 117		LF						
0330	502204M	72.000	275.00000	19,800.00	5,000.00000	360,000.00	900.00000	64,800.00
SPLICE STEEL H-PILE		U						
0331	502207M	36.000	250.00000	9,000.00	200.00000	7,200.00	250.00000	9,000.00
PILE SHOE HP 14 X 117		U						
0332	504006P	27,000.000	2.15000	58,050.00	3.00000	81,000.00	3.50000	94,500.00
REINFORCEMENT STEEL, EPOXY-COATED		LB						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008	Retaining Wall No. 2		**Cat Alt Set:**		**Cat Alt Member:**		
0333 504015P CONCRETE FOOTING	90.000 CY	700.00000	63,000.00	850.00000	76,500.00	550.00000	49,500.00
0334 504018P CONCRETE WING WALL	107.000 CY	2,000.00000	214,000.00	2,400.00000	256,800.00	1,200.00000	128,400.00
0335 504040P CONCRETE SURFACE TREATMENT	70.000 SY	350.00000	24,500.00	46.00000	3,220.00	350.00000	24,500.00
0336 504048P CONCRETE STAINING	77.000 SY	55.00000	4,235.00	40.00000	3,080.00	45.00000	3,465.00
0337 504053P CONCRETE PYLON	5.000 LF	2,000.00000	10,000.00	220.00000	1,100.00	1,000.00000	5,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Retaining Wall No. 2				**Cat Alt Set:**		**Cat Alt Member:**	
0338 507033P CONCRETE BRIDGE SIDEWALK, HPC	8.000 CY	3,000.00000	24,000.00	600.00000	4,800.00	2,000.00000	16,000.00
0339 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	54.000 LF	600.00000	32,400.00	257.00000	13,878.00	450.00000	24,300.00
0340 507039P CONCRETE BRIDGE PARAPET, HPC	54.000 LF	700.00000	37,800.00	450.00000	24,300.00	500.00000	27,000.00
0341 507052M CONCRETE MOMENT SLAB	32.000 CY	2,600.00000	83,200.00	1,700.00000	54,400.00	1,000.00000	32,000.00
0342 507082P STEEL 1 BAR BRIDGE RAILING	54.000 LF	145.00000	7,830.00	475.00000	25,650.00	225.00000	12,150.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Retaining Wall No. 2				**Cat Alt Set:**		**Cat Alt Member:**	
0343 509084P	54.000	230.00000	12,420.00	500.00000	27,000.00	325.00000	17,550.00
CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	LF						
0344 513022P	107.000	650.00000	69,550.00	1,000.00000	107,000.00	200.00000	21,400.00
CONCRETE COPING	LF						
0345 701015P	121.000	65.00000	7,865.00	40.00000	4,840.00	45.00000	5,445.00
2" RIGID METALLIC CONDUIT	LF						
Section Totals:			$1,832,960.00		$2,067,812.00		$1,395,590.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 Retaining Wall No. 3				**Cat Alt Set:**		**Cat Alt Member:**	
0346 302060P COARSE AGGREGATE, SIZE NO. 57	29.000 CY	250.00000	7,250.00	250.00000	7,250.00	200.00000	5,800.00
0347 501006P PERMANENT SHEETING	2,540.000 SF	90.00000	228,600.00	100.00000	254,000.00	100.00000	254,000.00
0348 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	125.00000	18,500.00	133.00000	19,684.00	95.00000	14,060.00
0349 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	120.00000	16,560.00	137.00000	18,906.00	190.00000	26,220.00
0350 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	7,000.00000	7,000.00	3,000.00000	3,000.00	6,000.00000	6,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 Retaining Wall No. 3				**Cat Alt Set:**		**Cat Alt Member:**	
0351 502174M	3,996.000	125.00000	499,500.00	120.00000	479,520.00	85.00000	339,660.00
STEEL H-PILE, FURNISHED, HP 14 X 117	LF						
0352 502192M	3,726.000	75.00000	279,450.00	37.00000	137,862.00	55.00000	204,930.00
STEEL H-PILE, DRIVEN, HP 14 X 117	LF						
0353 502204M	56.000	275.00000	15,400.00	5,600.00000	313,600.00	900.00000	50,400.00
SPLICE STEEL H-PILE	U						
0354 502207M	28.000	250.00000	7,000.00	203.00000	5,684.00	250.00000	7,000.00
PILE SHOE HP 14 X 117	U						
0355 504006P	31,000.000	2.15000	66,650.00	2.20000	68,200.00	2.50000	77,500.00
REINFORCEMENT STEEL, EPOXY-COATED	LB						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009	Retaining Wall No. 3		**Cat Alt Set:**		**Cat Alt Member:**		
0356 504015P CONCRETE FOOTING	70.000 CY	700.00000	49,000.00	919.00000	64,330.00	650.00000	45,500.00
0357 504018P CONCRETE WING WALL	72.000 CY	2,000.00000	144,000.00	2,269.00000	163,368.00	1,200.00000	86,400.00
0358 504040P CONCRETE SURFACE TREATMENT	120.000 SY	350.00000	42,000.00	1,120.00000	134,400.00	275.00000	33,000.00
0359 504048P CONCRETE STAINING	125.000 SY	55.00000	6,875.00	39.00000	4,875.00	45.00000	5,625.00
0360 507033P CONCRETE BRIDGE SIDEWALK, HPC	12.000 CY	3,000.00000	36,000.00	634.00000	7,608.00	2,000.00000	24,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 Retaining Wall No. 3				**Cat Alt Set:**		**Cat Alt Member:**	
0361 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	85.000 LF	600.00000	51,000.00	253.00000	21,505.00	500.00000	42,500.00
0362 507039P CONCRETE BRIDGE PARAPET, HPC	85.000 LF	700.00000	59,500.00	438.00000	37,230.00	350.00000	29,750.00
0363 507052M CONCRETE MOMENT SLAB	63.000 CY	2,600.00000	163,800.00	1,649.00000	103,887.00	1,000.00000	63,000.00
0364 507082P STEEL 1 BAR BRIDGE RAILING	85.000 LF	145.00000	12,325.00	191.00000	16,235.00	225.00000	19,125.00
0365 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	85.000 LF	230.00000	19,550.00	505.00000	42,925.00	325.00000	27,625.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009	Retaining Wall No. 3		**Cat Alt Set:**		**Cat Alt Member:**		
0366 513022P	169.000	650.00000	109,850.00	546.00000	92,274.00	200.00000	33,800.00
CONCRETE COPING	LF						
0367 601410P	42.000	225.00000	9,450.00	36.00000	1,512.00	85.00000	3,570.00
8" CORRUGATED STEEL UNDERDRAIN PIPE	LF						
0368 701015P	183.000	65.00000	11,895.00	40.00000	7,320.00	45.00000	8,235.00
2" RIGID METALLIC CONDUIT	LF						
0369 701021P	190.000	70.00000	13,300.00	60.00000	11,400.00	70.00000	13,300.00
3" RIGID METALLIC CONDUIT	LF						
Section Totals:			$1,874,455.00		$2,016,575.00		$1,421,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 Retaining Wall No. 4				**Cat Alt Set:**		**Cat Alt Member:**	
0370 501006P	1,130.000	90.00000	101,700.00	100.00000	113,000.00	100.00000	113,000.00
PERMANENT SHEETING	SF						
0371 502009M	148.000	125.00000	18,500.00	175.00000	25,900.00	95.00000	14,060.00
TEST PILE, FURNISHED HP 14 X 117	LF						
0372 502012M	138.000	120.00000	16,560.00	136.00000	18,768.00	190.00000	26,220.00
TEST PILE, DRIVEN HP 14 X 117	LF						
0373 502018M	1.000	7,000.00000	7,000.00	3,000.00000	3,000.00	6,600.00000	6,600.00
DYNAMIC PILE LOAD TEST HP 14 X 117	U						
0374 502174M	3,996.000	125.00000	499,500.00	165.00000	659,340.00	85.00000	339,660.00
STEEL H-PILE, FURNISHED, HP 14 X 117	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 Retaining Wall No. 4				**Cat Alt Set:**		**Cat Alt Member:**	
0375 502192M	3,726.000	75.00000	279,450.00	37.00000	137,862.00	55.00000	204,930.00
STEEL H-PILE, DRIVEN, HP 14 X 117	LF						
0376 502204M	56.000	275.00000	15,400.00	5,400.00000	302,400.00	900.00000	50,400.00
SPLICE STEEL H-PILE	U						
0377 502207M	28.000	250.00000	7,000.00	203.00000	5,684.00	250.00000	7,000.00
PILE SHOE HP 14 X 117	U						
0378 504006P	15,000.000	2.15000	32,250.00	3.00000	45,000.00	2.50000	37,500.00
REINFORCEMENT STEEL, EPOXY-COATED	LB						
0379 504015P	70.000	700.00000	49,000.00	818.70000	57,309.00	600.00000	42,000.00
CONCRETE FOOTING	CY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010	Retaining Wall No. 4		**Cat Alt Set:**		**Cat Alt Member:**		
0380 504018P	72.000	2,000.00000	144,000.00	2,270.00000	163,440.00	1,200.00000	86,400.00
CONCRETE WING WALL	CY						
0381 504040P	50.000	350.00000	17,500.00	46.00000	2,300.00	450.00000	22,500.00
CONCRETE SURFACE TREATMENT	SY						
0382 504048P	58.000	55.00000	3,190.00	39.00000	2,262.00	45.00000	2,610.00
CONCRETE STAINING	SY						
0383 507038P	42.000	600.00000	25,200.00	252.00000	10,584.00	500.00000	21,000.00
CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	LF						
0384 507052M	19.000	2,600.00000	49,400.00	2,265.00000	43,035.00	1,200.00000	22,800.00
CONCRETE MOMENT SLAB	CY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 Retaining Wall No. 4			**Cat Alt Set:**		**Cat Alt Member:**		
0385 507082P	42.000	145.00000	6,090.00	191.00000	8,022.00	225.00000	9,450.00
STEEL 1 BAR BRIDGE RAILING	LF						
0386 509084P	42.000	230.00000	9,660.00	505.00000	21,210.00	325.00000	13,650.00
CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	LF						
0387 513022P	83.000	650.00000	53,950.00	522.00000	43,326.00	125.00000	10,375.00
CONCRETE COPING	LF						
0388 701015P	97.000	65.00000	6,305.00	40.00000	3,880.00	45.00000	4,365.00
2" RIGID METALLIC CONDUIT	LF						
Section Totals:			$1,341,655.00		$1,666,322.00		$1,034,520.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 Retaining Wall No. 5			**Cat Alt Set:**		**Cat Alt Member:**		
0389 501006P	6,760.000	90.00000	608,400.00	98.00000	662,480.00	100.00000	676,000.00
PERMANENT SHEETING	SF						
0390 504006P	71,000.000	2.15000	152,650.00	2.20000	156,200.00	2.50000	177,500.00
REINFORCEMENT STEEL, EPOXY-COATED	LB						
0391 507039P	400.000	700.00000	280,000.00	467.00000	186,800.00	350.00000	140,000.00
CONCRETE BRIDGE PARAPET, HPC	LF						
0392 507052M	174.000	2,600.00000	452,400.00	2,002.00000	348,348.00	2,000.00000	348,000.00
CONCRETE MOMENT SLAB	CY						
0393 513022P	400.000	650.00000	260,000.00	538.00000	215,200.00	200.00000	80,000.00
CONCRETE COPING	LF						
Section Totals:			$1,753,450.00		$1,569,028.00		$1,421,500.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0012 Retaining Wall No. 6				**Cat Alt Set:**		**Cat Alt Member:**	
0394 501006P	520.000	90.00000	46,800.00	205.00000	106,600.00	100.00000	52,000.00
PERMANENT SHEETING	SF						
0395 504006P	16,000.000	2.15000	34,400.00	2.20000	35,200.00	2.50000	40,000.00
REINFORCEMENT STEEL, EPOXY-COATED	LB						
0396 504053P	9.000	2,000.00000	18,000.00	300.00000	2,700.00	1,000.00000	9,000.00
CONCRETE PYLON	LF						
0397 507039P	83.000	700.00000	58,100.00	286.00000	23,738.00	350.00000	29,050.00
CONCRETE BRIDGE PARAPET, HPC	LF						
0398 507052M	40.000	2,600.00000	104,000.00	1,799.00000	71,960.00	2,000.00000	80,000.00
CONCRETE MOMENT SLAB	CY						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0012	Retaining Wall No. 6		**Cat Alt Set:**		**Cat Alt Member:**		
0399 513022P	83.000	650.00000	53,950.00	528.00000	43,824.00	200.00000	16,600.00
CONCRETE COPING	LF						
Section Totals:			$315,250.00		$284,022.00		$226,650.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 .Overhead Sign Structure, Location No 1 Structure No. 0206-218		**Cat Alt Set:**			**Cat Alt Member:**		
0400 202015P EXCAVATION, REGULATED MATERIAL	160.000 CY	95.00000	15,200.00	282.00000	45,120.00	325.00000	52,000.00
0401 202024M DISPOSAL OF REGULATED MATERIAL	238.000 T	65.00000	15,470.00	83.00000	19,754.00	65.00000	15,470.00
0402 501003P TEMPORARY SHEETING	639.000 SF	30.00000	19,170.00	10.50000	6,709.50	100.00000	63,900.00
0403 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	20,000.00000	20,000.00	37,000.00000	37,000.00	43,000.00000	43,000.00
0404 503012M CROSSHOLE SONIC LOGGING	5.000 U	10,000.00000	50,000.00	2,720.00000	13,600.00	3,250.00000	16,250.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 .Overhead Sign Structure, Location No 1 Structure No. 0206-218		**Cat Alt Set:**			**Cat Alt Member:**		
0405 503019M DRILLED SHAFT IN SOIL, 42" DIAMETER	111.000 LF	1,100.00000	122,100.00	958.00000	106,338.00	1,150.00000	127,650.00
0406 503021M DRILLED SHAFT IN SOIL 48" DIAMETER	74.000 LF	1,200.00000	88,800.00	1,073.00000	79,402.00	1,275.00000	94,350.00
0407 503048M OBSTRUCTION REMOVAL	30.000 LF	1,300.00000	39,000.00	655.00000	19,650.00	750.00000	22,500.00
0408 503051M TOMOGRAPHY	5.000 U	7,000.00000	35,000.00	756.00000	3,780.00	900.00000	4,500.00
0409 504006P REINFORCEMENT STEEL, EPOXY-COATED	4,500.000 LB	3.00000	13,500.00	3.00000	13,500.00	2.50000	11,250.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 .Overhead Sign Structure, Location No 1 Structure No. 0206-218		**Cat Alt Set:**			**Cat Alt Member:**		
0410 504036P EPOXY WATERPROOFING	33.000 SY	75.00000	2,475.00	201.00000	6,633.00	100.00000	3,300.00
0411 504095P SIGN SUPPORT STRUCTURE CAP, HPC	41.000 CY	2,700.00000	110,700.00	2,016.00000	82,656.00	2,500.00000	102,500.00
0412 512012M OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___ STRUCTURE NO. 0206-218	1.000 U	420,000.00000	420,000.00	462,500.00000	462,500.00	550,000.00000	550,000.00
Section Totals:			$951,415.00		$896,642.50		$1,106,670.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0014 .Overhead Sign Structure, Location No 2 Structure No. 0206-219				**Cat Alt Set:**		**Cat Alt Member:**	
0413 512012M OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___ STRUCTURE NO. 0206-219	1.000 U	443,000.00000	443,000.00	502,000.00000	502,000.00	595,000.00000	595,000.00
Section Totals:			$443,000.00		$502,000.00		$595,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0015 .Overhead Sign Structure, Location No 3 Structure No. 0206-220				**Cat Alt Set:**		**Cat Alt Member:**	
0414 202015P EXCAVATION, REGULATED MATERIAL	136.000 CY	95.00000	12,920.00	266.00000	36,176.00	325.00000	44,200.00
0415 202024M DISPOSAL OF REGULATED MATERIAL	202.000 T	65.00000	13,130.00	82.00000	16,564.00	65.00000	13,130.00
0416 501003P TEMPORARY SHEETING	562.000 SF	30.00000	16,860.00	12.00000	6,744.00	100.00000	56,200.00
0417 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	20,000.00000	20,000.00	37,000.00000	37,000.00	43,000.00000	43,000.00
0418 503012M CROSSHOLE SONIC LOGGING	4.000 U	10,000.00000	40,000.00	3,800.00000	15,200.00	3,250.00000	13,000.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0015 .Overhead Sign Structure, Location No 3 Structure No. 0206-220		**Cat Alt Set:**			**Cat Alt Member:**		
0419 503019M DRILLED SHAFT IN SOIL, 42" DIAMETER	148.000 LF	1,100.00000	162,800.00	2,400.00000	355,200.00	1,150.00000	170,200.00
0420 503048M OBSTRUCTION REMOVAL	25.000 LF	1,300.00000	32,500.00	4,600.00000	115,000.00	750.00000	18,750.00
0421 503051M TOMOGRAPHY	4.000 U	7,000.00000	28,000.00	1,800.00000	7,200.00	1,000.00000	4,000.00
0422 504006P REINFORCEMENT STEEL, EPOXY-COATED	2,500.000 LB	3.00000	7,500.00	3.00000	7,500.00	2.50000	6,250.00
0423 504036P EPOXY WATERPROOFING	24.000 SY	75.00000	1,800.00	252.00000	6,048.00	100.00000	2,400.00

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) YONKERS CONTRACTING CO., INC.		(5) SPC CONSTRUCTION CO. LLC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0015 .Overhead Sign Structure, Location No 3 Structure No. 0206-220				**Cat Alt Set:**		**Cat Alt Member:**	
0424 504095P SIGN SUPPORT STRUCTURE CAP, HPC	28.000 CY	2,700.00000	75,600.00	2,116.00000	59,248.00	2,500.00000	70,000.00
0425 512012M OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___ STRUCTURE NO. 0206-220	1.000 U	265,000.00000	265,000.00	287,154.00000	287,154.00	340,000.00000	340,000.00
Section Totals:			$676,110.00		$949,034.00		$781,130.00
Contract Totals			**$191,411,695.00**		**$191,668,000.00**		**$193,947,000.00**
Cost Plus Time Totals			**$191,411,695.00**		**$191,668,000.00**		**193,947,000.00**

( ) indicates item is bid as Lump Sum

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	2,210,000.00000	2,210,000.00				
0003 153003P PROGRESS SCHEDULE	(1) LS	20,000.00000	20,000.00				
0004 153005M PROGRESS SCHEDULE UPDATE	29.000 U	1,000.00000	29,000.00				
0005 999999P NO ITEM (Formerly 153011M TRAINEES QTY 192000)	1.000 U	0.00000	0.00				
0006 154003P MOBILIZATION	(1) LS	20,585,000.00000	20,585,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0013 157006M MONUMENT	5.000 U	2,500.00000	12,500.00				
0027 159003M BREAKAWAY BARRICADE	100.000 U	74.00000	7,400.00				
0028 159006M DRUM	400.000 U	74.00000	29,600.00				
0029 159009M TRAFFIC CONE	400.000 U	25.00000	10,000.00				
0030 159012M CONSTRUCTION SIGNS	6,100.000 SF	33.50000	204,350.00				
0031 159021P CONSTRUCTION BARRIER CURB	5,040.000 LF	242.00000	1,219,680.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0032 159024M	6.000	7,250.00000	43,500.00				
ARROW BOARD, 2' X 4'	U						
0033 159027M	10.000	7,250.00000	72,500.00				
ARROW BOARD, 4' X 8'	U						
0034 159030M	4.000	28,000.00000	112,000.00				
PORTABLE VARIABLE MESSAGE SIGN	U						
0035 159033M	3.000	10,000.00000	30,000.00				
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 7 MODULES	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0036 159048M	3.000	22,500.00000	67,500.00				
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 12 MODULES	U						
0037 159108M	14.000	40,000.00000	560,000.00				
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0038 159114M	1,000.000	6.00000	6,000.00				
REMOVABLE BLACK LINE MASKING TAPE, 6"	LF						
0039 159120M	1,000.000	4.00000	4,000.00				
TEMPORARY PAVEMENT MARKING TAPE, 4"	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0040 159126M TEMPORARY TRAFFIC STRIPES, 4"	1,000.000 LF	0.40000	400.00				
0041 159132M TEMPORARY PAVEMENT MARKINGS	100.000 SF	2.00000	200.00				
0042 159135M TEMPORARY PAVEMENT MARKERS	660.000 U	2.00000	1,320.00				
0043 159138M HMA PATCH	165.000 T	132.00000	21,780.00				
0044 159141M TRAFFIC DIRECTOR, FLAGGER	1,128.000 HOUR	127.00000	143,256.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0045 159144M	184.000	975.00000	179,400.00				
EMERGENCY TOWING SERVICE ON CALL, HEAVY DUTY	U						
0046 159144M	552.000	300.00000	165,600.00				
EMERGENCY TOWING SERVICE ON CALL, LIGHT DUTY	U						
0047 159144M	516.000	250.00000	129,000.00				
EMERGENCY TOWING SERVICE ON SITE, LIGHT DUTY	U						
0048 999999P	1.000	0.00000	0.00				
NO ITEM (Formerly 159190M SNOW REMOVAL; QTY 1)	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0049 159200M TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	6.000 U	32,500.00000	195,000.00				
0050 159212M TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	6.000 U	27,500.00000	165,000.00				
0051 159262M CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	3.000 U	1,200.00000	3,600.00				
0052 160004M FUEL PRICE ADJUSTMENT	1.000 DOLL	237,400.00000	237,400.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0053 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	184,200.00000	184,200.00				
0054 160009M STEEL PRICE ADJUSTMENT	1.000 DOLL	1,788,500.00000	1,788,500.00				
0055 161003P FINAL CLEANUP	(1) LS	26,500.00000	26,500.00				
0056 201003P CLEARING SITE	(1) LS	600,000.00000	600,000.00				
0057 202003P STRIPPING	3.000 ACRE	75,000.00000	225,000.00				
0058 202006M EXCAVATION, TEST PIT	60.000 CY	1,900.00000	114,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0059 202009P EXCAVATION, UNCLASSIFIED	2,257.000 CY	80.00000	180,560.00				
0060 202015P EXCAVATION, REGULATED MATERIAL	32,642.000 CY	27.50000	897,655.00				
0061 202024M DISPOSAL OF REGULATED MATERIAL	39,238.000 T	52.00000	2,040,376.00				
0062 202021P REMOVAL OF PAVEMENT	12,543.000 SY	62.00000	777,666.00				
0063 203021P I-14 SOIL AGGREGATE	836.000 CY	43.00000	35,948.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0065 203041P GEOTEXTILE, ROADWAY STABILIZATION	14,559.000 SY	1.90000	27,662.10				
0066 203054M FLOWABLE CONCRETE FILL	11.000 CY	468.00000	5,148.00				
0067 302042P DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	13,371.000 SY	41.50000	554,896.50				
0068 302060P COARSE AGGREGATE, SIZE NO. 57	256.000 CY	92.00000	23,552.00				
0069 401009P HMA MILLING, 3" OR LESS	30,322.000 SY	8.00000	242,576.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description			(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0070	401012P	107.000	27.50000	2,942.50				
HMA MILLING, MORE THAN 3" TO 6"		SY						
0071	401021M	100.000	175.00000	17,500.00				
HOT MIX ASPHALT PAVEMENT REPAIR		SY						
0072	401027M	7,725.000	1.05000	8,111.25				
POLYMERIZED JOINT ADHESIVE		LF						
0073	401030M	3,327.000	5.15000	17,134.05				
TACK COAT		GAL						
0074	401036M	2,676.000	8.00000	21,408.00				
PRIME COAT		GAL						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0075 401054M	1,529.000	190.00000	290,510.00				
HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	T						
0076 401079M	4,687.000	235.00000	1,101,445.00				
HOT MIX ASPHALT 12.5 M E INTERMEDIATE COURSE	T						
0077 401099M	8,954.000	200.00000	1,790,800.00				
HOT MIX ASPHALT 25 M 64 BASE COURSE	T						
0078 401108M	14.000	260.00000	3,640.00				
CORE SAMPLES, HOT MIX ASPHALT	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0079 404006M STONE MATRIX ASPHALT 12.5 MM SURFACE COURSE	4,635.000 T	300.00000	1,390,500.00				
0080 601122P 15" REINFORCED CONCRETE PIPE	2,195.000 LF	250.00000	548,750.00				
0081 601124P 18" REINFORCED CONCRETE PIPE	266.000 LF	293.00000	77,938.00				
0082 601128P 24" REINFORCED CONCRETE PIPE	28.000 LF	325.00000	9,100.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0083 601134P 36" REINFORCED CONCRETE PIPE	526.000 LF	450.00000	236,700.00				
0084 601136P 42" REINFORCED CONCRETE PIPE	125.000 LF	245.00000	30,625.00				
0085 601138P 48" REINFORCED CONCRETE PIPE	78.000 LF	345.00000	26,910.00				
0086 601250P 18" HIGH DENSITY POLYETHYLENE PIPE	88.000 LF	152.00000	13,376.00				
0087 601404P SUBBASE OUTLET DRAIN	160.000 LF	200.00000	32,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0088 601420P 6" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	318.000 LF	67.00000	21,306.00				
0091 602006P CONCRETE HEADWALL	2.000 CY	7,700.00000	15,400.00				
0092 602009M INLET, TYPE A	7.000 U	9,600.00000	67,200.00				
0093 602012M INLET, TYPE B	33.000 U	10,500.00000	346,500.00				
0094 602018M INLET, TYPE E	17.000 U	10,650.00000	181,050.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0095 602027M INLET, TYPE B-2	3.000 U	12,250.00000	36,750.00				
0096 602039M INLET, TYPE E-2	2.000 U	12,750.00000	25,500.00				
0097 602054M MANHOLE, 4' DIAMETER	5.000 U	11,000.00000	55,000.00				
0098 602060M MANHOLE, 6' DIAMETER	2.000 U	14,750.00000	29,500.00				
0099 602099M RESET EXISTING CASTING	19.000 U	2,650.00000	50,350.00				
0100 602102M SET INLET TYPE A, CASTING	3.000 U	3,450.00000	10,350.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0101 602105M SET INLET TYPE B, CASTING	4.000 U	3,950.00000	15,800.00				
0102 602108M SET INLET TYPE E, CASTING	1.000 U	4,150.00000	4,150.00				
0103 602114M SET MANHOLE CASTING	1.000 U	4,250.00000	4,250.00				
0104 602123M RECONSTRUCTED INLET, TYPE B, USING EXISTING CASTING	5.000 U	5,600.00000	28,000.00				
0105 602180M RECONSTRUCTED MANHOLE, USING EXISTING CASTING	4.000 U	7,600.00000	30,400.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0106 602183M	1.000	10,250.00000	10,250.00				
RECONSTRUCTED MANHOLE, USING NEW CASTING	U						
0108 602220M	301.000	1,150.00000	346,150.00				
TRENCH DRAIN	LF						
0109 602223M	1.000	19,000.00000	19,000.00				
OUTLET CONTROL STRUCTURE	U						
0110 603036P	105.000	158.00000	16,590.00				
RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	SY						
0111 605183P	892.000	32.00000	28,544.00				
TEMPORARY CHAIN-LINK FENCE, 6' HIGH	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0113 606006P HOT MIX ASPHALT SIDEWALK, 5" THICK	202.000 SY	84.00000	16,968.00				
0114 606012P CONCRETE SIDEWALK, 4" THICK	2,315.000 SY	120.00000	277,800.00				
0115 606039P HOT MIX ASPHALT DRIVEWAY, 6" THICK	1,234.000 SY	75.00000	92,550.00				
0116 606075P CONCRETE ISLAND, 4" THICK	50.000 SY	120.00000	6,000.00				
0117 606084P DETECTABLE WARNING SURFACE	33.000 SY	280.00000	9,240.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0118 606094P GRANITE PAVING	4,921.000 SF	155.00000	762,755.00				
0119 606095P TURF PAVERS	366.000 SY	490.00000	179,340.00				
0120 607012P 24" X 41" CONCRETE BARRIER CURB	1,763.000 LF	195.00000	343,785.00				
0121 607018P 9" X 16" CONCRETE VERTICAL CURB	6,024.000 LF	40.00000	240,960.00				
0122 607021P 9" X 18" CONCRETE VERTICAL CURB	345.000 LF	40.00000	13,800.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0123 607030P 12" X 13" CONCRETE SLOPING CURB	540.000 LF	40.00000	21,600.00				
0124 607034P 9" X 14" CONCRETE VERTICAL CURB	580.000 LF	40.00000	23,200.00				
0125 607054P 12" X 3" CONCRETE SLOPING CURB, DOWELLED	311.000 LF	40.00000	12,440.00				
0126 607069P 9" X VARIABLE HEIGHT CONCRETE VERTICAL CURB	120.000 LF	40.00000	4,800.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0127 608003P NONVEGETATIVE SURFACE, HOT MIX ASPHALT	1,324.000 SY	78.00000	103,272.00				
0128 609003M BEAM GUIDE RAIL	2,950.000 LF	46.00000	135,700.00				
0129 609027M TANGENT GUIDE RAIL TERMINAL	5.000 U	4,000.00000	20,000.00				
0130 609039M BEAM GUIDE RAIL ANCHORAGE	8.000 U	2,000.00000	16,000.00				
0131 609042M BEAM GUIDE RAIL POST	110.000 U	165.00000	18,150.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0132 609054M	488.000	20.00000	9,760.00				
BEAM GUIDE RAIL ELEMENT	LF						
0133 609058M	2.000	2,800.00000	5,600.00				
APPROACH GUIDE RAIL TRANSITION TL-2	U						
0134 609059M	1.000	4,500.00000	4,500.00				
APPROACH GUIDE RAIL TRANSITION TL-3	U						
0135 609075M	4,000.000	10.00000	40,000.00				
REMOVAL OF BEAM GUIDE RAIL	LF						
0136 610003M	128,189.000	0.45000	57,685.05				
TRAFFIC STRIPES, 4"	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0137 610007M TRAFFIC STRIPES, 8"	6,814.000 LF	0.75000	5,110.50				
0138 610012M RPM, MONO-DIRECTIONAL, WHITE LENS	347.000 U	40.00000	13,880.00				
0139 610017M TRAFFIC MARKING LINES, 24"	1,459.000 LF	7.00000	10,213.00				
0140 610018M RPM, MONO-DIRECTIONAL, AMBER LENS	62.000 U	40.00000	2,480.00				
0141 610036M REMOVAL OF TRAFFIC STRIPES	88,748.000 LF	0.70000	62,123.60				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0142 610039M REMOVAL OF TRAFFIC MARKINGS	100.000 SF	4.00000	400.00				
0143 610060M TRAFFIC MARKINGS SYMBOLS	1,632.000 SF	10.00000	16,320.00				
0144 611336M CRASH CUSHION, LOW MAINTENANCE COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	1.000 U	32,000.00000	32,000.00				
0145 611348M CRASH CUSHION, LOW MAINTENANCE, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	4.000 U	47,000.00000	188,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0146 612003P REGULATORY AND WARNING SIGN	807.000 SF	74.00000	59,718.00				
0147 612015P GUIDE SIGN PANEL, TYPE GO	3,098.000 SF	35.00000	108,430.00				
0148 612018P GUIDE SIGN PANEL, TYPE GOX	432.000 SF	75.00000	32,400.00				
0149 612021M RELOCATE SIGN	3.000 U	500.00000	1,500.00				
0150 651001P WATER UTILITY RELOCATION	(1) LS	225,000.00000	225,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0151 652600P SANITARY UTILITY RELOCATION	(1) LS	440,000.00000	440,000.00				
0152 654007P ELECTRICAL UTILITY RELOCATION PSE&G	(1) LS	3,000,000.00000	3,000,000.00				
0153 655007P TELECOMMUNICATIONS RELOCATION	(1) LS	124,000.00000	124,000.00				
0154 655020P FIBER OPTIC UTILITY RELOCATION	9,538.000 LF	109.00000	1,039,642.00				
0155 656005P TEMPORARY RELOCATION OF FIBER OPTIC UTILITIES	(1) LS	762,500.00000	762,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0156 701010P 1" RIGID METALLIC CONDUIT, PVC COATED	735.000 LF	95.00000	69,825.00				
0157 701015P 2" RIGID METALLIC CONDUIT	162.000 LF	55.00000	8,910.00				
0158 701016P 2" RIGID METALLIC CONDUIT, PVC COATED	680.000 LF	118.00000	80,240.00				
0159 701021P 3" RIGID METALLIC CONDUIT	1,623.000 LF	75.00000	121,725.00				
0160 701030P 3" RIGID NONMETALLIC CONDUIT	3,126.000 LF	42.00000	131,292.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0161 701033P 4" RIGID NONMETALLIC CONDUIT	48.000 LF	340.00000	16,320.00				
0162 701102M 18" X 36" JUNCTION BOX	10.000 U	4,000.00000	40,000.00				
0163 701105M 8" X 8" X 6" METAL JUNCTION BOX	4.000 U	7,000.00000	28,000.00				
0164 701108M 12" X 10" X 8" METAL JUNCTION BOX	16.000 U	8,865.00000	141,840.00				
0165 701117M JUNCTION BOX FOUNDATION	34.000 U	4,450.00000	151,300.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0166 701156M	1.000	9,200.00000	9,200.00				
FOUNDATION, TYPE 2M	U						
0167 701178M	1.000	32,000.00000	32,000.00				
METER CABINET, TYPE 2M	U						
0168 701187M	2.000	1,350.00000	2,700.00				
MODIFY METER CABINET	U						
0169 701189P	2,110.000	5.70000	12,027.00				
GROUND WIRE, NO. 6 AWG	LF						
0170 701190P	9,618.000	6.85000	65,883.30				
GROUND WIRE, NO. 4 AWG	LF						
0171 701192P	1,719.000	5.00000	8,595.00				
GROUND WIRE, NO. 8 AWG	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0172 701195P MULTIPLE LIGHTING WIRE, NO. 2 AWG	60.000 LF	8.55000	513.00				
0173 701196P MULTIPLE LIGHTING WIRE, NO. 4 AWG	45,258.000 LF	6.80000	307,754.40				
0174 701198P MULTIPLE LIGHTING WIRE, NO. 6 AWG	9,734.000 LF	5.70000	55,483.80				
0175 701201P MULTIPLE LIGHTING WIRE, NO. 8 AWG	495.000 LF	5.00000	2,475.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0176 701204P MULTIPLE LIGHTING WIRE, NO. 10 AWG	5,370.000 LF	4.45000	23,896.50				
0177 701208P SERVICE WIRE, NO. 3/0 AWG	285.000 LF	17.50000	4,987.50				
0178 701210P SERVICE WIRE, NO. 2 AWG	525.000 LF	11.45000	6,011.25				
0179 701242P MULTIPLE LIGHTING WIRE, NO. 3/0 AWG	4,215.000 LF	15.20000	64,068.00				
0180 703003M LIGHTING STANDARD ALUMINUM	40.000 U	4,100.00000	164,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0181 703010M	10.000	11,450.00000	114,500.00				
LIGHTING STANDARD DECORATIVE	U						
0182 703016M	10.000	2,105.00000	21,050.00				
LIGHTING MAST ARM DECORATIVE	U						
0183 703018M	77.000	3,600.00000	277,200.00				
LUMINAIRE	U						
0184 703019M	10.000	4,875.00000	48,750.00				
LUMINAIRE DECORATIVE	U						
0185 703021M	(1)	57,000.00000	57,000.00				
SIGN LIGHTING, STRUCTURE NO. ___ NO. 0206-218	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description			(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0186	703021M	(1)	62,500.00000	62,500.00				
SIGN LIGHTING, STRUCTURE NO. ___ NO. 0206-219		LS						
0187	703021M	(1)	36,560.00000	36,560.00				
SIGN LIGHTING, STRUCTURE NO. ___ NO. 0206-220		LS						
0188	703024M	16.000	1,900.00000	30,400.00				
UNDERDECK LIGHTING TYPE W		U						
0189	703027M	2.000	2,950.00000	5,900.00				
UNDERDECK LIGHTING TYPE P		U						
0190	703033P	(1)	205,000.00000	205,000.00				
TEMPORARY HIGHWAY LIGHTING SYSTEM		LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0191 703055P AESTHETIC LIGHTING SYSTEM AESTHETIC LIGHTING SYSTEM, BRIDGE SIDEWALK	(1) LS	340,500.00000	340,500.00				
0192 703055P AESTHETIC LIGHTING SYSTEM AESTHETIC LIGHTING SYSTEM, BRIDGE PARAPET	(1) LS	426,000.00000	426,000.00				
0193 703055P AESTHETIC LIGHTING SYSTEM AESTHETIC LIGHTING SYSTEM, BRIDGE PIER	(1) LS	370,000.00000	370,000.00				
0194 704002M ITS CONDUIT, TYPE A	1,665.000 LF	113.00000	188,145.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0195 704003M JUNCTION BOX ITS TYPE A	6.000 U	8,100.00000	48,600.00				
0196 704009M JUNCTION BOX ITS TYPE C	7.000 U	4,210.00000	29,470.00				
0197 704011M METER CABINET ITS	2.000 U	5,540.00000	11,080.00				
0198 704014M FOUNDATION, ITS	2.000 U	4,875.00000	9,750.00				
0199 704021M FOUNDATION ITS TYPE C	2.000 U	6,550.00000	13,100.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0200 704033P	(1)	3,775.00000	3,775.00				
CONTROL CENTER SYSTEM, LOCATION NO. ___ CONTROL CENTER SYSTEM, LOCATION NO. DATA CENTERS	LS						
0201 704033P	(1)	3,775.00000	3,775.00				
CONTROL CENTER SYSTEM, LOCATION NO. ___ CONTROL CENTER SYSTEM, LOCATION NO. TOCS/N	LS						
0202 704035M	2.000	28,000.00000	56,000.00				
FOUNDATION CSS	U						
0203 704048M	2.000	123,250.00000	246,500.00				
CAMERA STANDARD TYPE A	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0204 704060M CAMERA	4.000 U	6,205.00000	24,820.00				
0205 704063M CONTROLLER, CAMERA	2.000 U	39,250.00000	78,500.00				
0206 704066P FIBER OPTIC CABLE TYPE A	11,396.000 LF	19.00000	216,524.00				
0207 704075P FIBER OPTIC CABLE TYPE D	5,698.000 LF	16.65000	94,871.70				
0208 704078P FIBER OPTIC CABLE TYPE E	220.000 LF	141.00000	31,020.00				
0426 804030P BIORETENTION SOIL MIXTURE	359.000 CY	175.00000	62,825.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0427 158054M	3,000.000	14.50000	43,500.00				
SEDIMENT CONTROL BAG	SF						
0428 159189M	1.000	15,000.00000	15,000.00				
SNOW REMOVAL	DOLL						
0429 401017P	26,941.000	7.25000	195,322.25				
MICRO-MILLING	SY						
0430 701069P	830.000	40.00000	33,200.00				
1 - 2" FLEXIBLE NONMETALLIC CONDUIT	LF						
0431 704006M	2.000	11,550.00000	23,100.00				
JUNCTION BOX ITS TYPE B	U						
Section Totals:			$54,663,562.25				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0007 155018M	1.000	50,000.00000	50,000.00				
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	60.000	4,500.00000	270,000.00				
FIELD OFFICE TYPE F MAINTENANCE	MO						
0009 156003M	1.000	40,000.00000	40,000.00				
MATERIALS FIELD LABORATORY SET-UP	U						
0010 156006M	58.000	3,600.00000	208,800.00				
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0011 156009M	1.000	35,000.00000	35,000.00				
CURING FACILITY SET-UP	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0012 156012M CURING FACILITY MAINTENANCE	58.000 MO	2,600.00000	150,800.00				
Section Totals:			$754,600.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 (Non-Participating (Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0002 152015P POLLUTION LIABILITY INSURANCE	1.000 DOLL	1.00000	1.00				
0089 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	1,030.000 LF	10.75000	11,072.50				
0090 601672M CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	1,496.000 LF	14.50000	21,692.00				
0107 602216M CLEANING DRAINAGE STRUCTURE	25.000 U	660.00000	16,500.00				
0209 801012M SELECTIVE CLEARING	150.000 SY	35.00000	5,250.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 (Non-Participating (Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0210 802021M TREE REMOVAL, OVER 6" TO 12" DIAMETER	5.000 U	600.00000	3,000.00				
0211 802024M TREE REMOVAL, OVER 12" TO 18" DIAMETER	5.000 U	1,200.00000	6,000.00				
Section Totals:			$63,515.50				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0014 158009M HEAVY DUTY SILT FENCE, ORANGE	1,317.000 LF	11.00000	14,487.00				
0015 158012M HEAVY DUTY SILT FENCE, BLACK	5,038.000 LF	10.50000	52,899.00				
0016 158015M HAYBALE	5.000 U	19.00000	95.00				
0017 158030M INLET FILTER TYPE 2, 2' X 4'	11.000 U	343.00000	3,773.00				
0018 158033M INLET FILTER TYPE 2, 4' X 4'	125.000 U	395.00000	49,375.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0019 158045M FLOATING TURBIDITY BARRIER, TYPE 2	1,461.000 LF	37.50000	54,787.50				
0020 158058M COMPOST FILTER SOCK, ___ DIAMETER 18"	1,086.000 LF	19.50000	21,177.00				
0021 158060M CONSTRUCTION DRIVEWAY	132.000 T	114.00000	15,048.00				
0022 158063P CONCRETE WASHOUT SYSTEM	(1) LS	61,000.00000	61,000.00				
0023 158069M OIL-WATER SEPARATOR	1.000 U	110,000.00000	110,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0024 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	250.00000	500.00				
0025 158084M EROSION CONTROL SEDIMENT REMOVAL	50.000 CY	125.00000	6,250.00				
0026 158095M BASIN SAND LAYER	330.000 CY	93.00000	30,690.00				
0064 203040M GEOTEXTILE	1,317.000 SY	1.58000	2,080.86				
0217 806018P FERTILIZING AND SEEDING, TYPE F	1,903.000 SY	1.90000	3,615.70				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description		(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC					
Alt Set / Alt Member	**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
Section Totals:			$425,778.06				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0112 605205P	415.000	50.00000	20,750.00				
DEER FENCE, TEMPORARY	LF						
0212 804000P	12,349.000	8.25000	101,879.25				
TOPSOIL SPREADING __" THICK 4	SY						
0213 804014P	28.000	75.00000	2,100.00				
PLANT PIT SOIL	CY						
0214 804015P	144.000	30.00000	4,320.00				
BORROW TOPSOIL	CY						
0215 999999P	1.000	0.00000	0.00				
NO ITEM (Formerly 804019P PLANTING SOIL BED, 24" THICK; QTY 658)	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0216 806003P FERTILIZING AND SEEDING, TYPE A	12,349.000 SY	1.90000	23,463.10				
0218 806030P WILDFLOWER SEEDING	2,860.000 SY	5.00000	14,300.00				
0219 807006M TOPSOIL STABILIZATION, TYPE 2 MAT	6,516.000 SY	4.50000	29,322.00				
0220 807012M TOPSOIL STABILIZATION, TYPE 4 MAT	1,849.000 SY	4.50000	8,320.50				
0221 809003M STRAW MULCHING	18,251.000 SY	1.10000	20,076.10				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0222 809018M	164.000	6.00000	984.00				
WOOD MULCHING	SY						
0223 811009M	17.000	500.00000	8,500.00				
LARGE DECIDUOUS TREE, 1-1 1/4" CALIPER, B&B	U						
0224 811027M	12.000	500.00000	6,000.00				
SMALL DECIDUOUS TREE, 1 1/4-1 1/2" CALIPER, B&B	U						
0225 811037M	50.000	725.00000	36,250.00				
EVERGREEN TREE, 7-8' HIGH B&B	U						
0226 811042M	6.000	500.00000	3,000.00				
EVERGREEN TREE, 5-6' HIGH, B&B	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0227 811063M	239.000	72.00000	17,208.00				
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0228 811110P	210.000	32.00000	6,720.00				
COIR FASCINE	LF						
0229 811120M	5,465.000	5.00000	27,325.00				
PERENNIAL, 2" PLUG	U						
0230 811123M	760.000	4.65000	3,534.00				
BULB	U						
0231 811138M	(1)	28,000.00000	28,000.00				
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005	General Landscape		**Cat Alt Set:**		**Cat Alt Member:**		
0232 811165M	18.000	450.00000	8,100.00				
WATERING	MG						
0233 811168M	750.000	32.00000	24,000.00				
LIVE STAKE	U						
Section Totals:			$394,151.95				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0234 162006P VIBRATION MONITORING	(1) LS	300,000.00000	300,000.00				
0235 201006P CLEARING SITE, BRIDGE (___) STRUCTURE NO. 0206-166	(1) LS	12,750,000.00000	12,750,000.00				
0236 201009P CLEARING SITE, STRUCTURE (___) TEMPORARY STRUCTURE	(1) LS	2,250,000.00000	2,250,000.00				
0237 201039P TEMPORARY SHIELDING	(1) LS	6,500,000.00000	6,500,000.00				
0238 202015P EXCAVATION, REGULATED MATERIAL	16,500.000 CY	20.00000	330,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0239 999999P NO ITEM (Formerly 202024M DISPOSAL OF REGULATED MATERIAL QTY 24,400)	1.000 U	0.00000	0.00				
0240 302060P COARSE AGGREGATE, SIZE NO. 57	15,000.000 CY	100.00000	1,500,000.00				
0241 501003P TEMPORARY SHEETING	18,000.000 SF	140.00000	2,520,000.00				
0242 501009P TEMPORARY COFFERDAM	(1) LS	9,750,000.00000	9,750,000.00				
0243 502003P FURNISHING EQUIPMENT FOR DRIVING PILES	(1) LS	9,000,000.00000	9,000,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0244 502006M	1,300.000	55.00000	71,500.00				
PREBORED HOLE HP 14 X 117	LF						
0245 502006M	210.000	150.00000	31,500.00				
PREBORED HOLE 42" PIPE PILE	LF						
0246 502008M	1,400.000	55.00000	77,000.00				
PROTECTIVE PILE COATING	LF						
0247 502009M	1,818.000	104.00000	189,072.00				
TEST PILE, FURNISHED HP 14X117	LF						
0248 502009M	1,361.000	470.00000	639,670.00				
TEST PILE, FURNISHED 42" PIPE PILES	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 0206-166			**Cat Alt Set:**		**Cat Alt Member:**		
0249	502012M	1,686.000	80.00000	134,880.00				
TEST PILE, DRIVEN HP 14 X 117		LF						
0250	502012M	1,273.000	36.00000	45,828.00				
TEST PILE, DRIVEN 42" PIPE PILES		LF						
0251	502018M	12.000	5,000.00000	60,000.00				
DYNAMIC PILE LOAD TEST HP 14 X 117		U						
0252	502018M	8.000	6,000.00000	48,000.00				
DYNAMIC PILE LOAD TEST 42" PIPE PILES		U						
0253	502174M	42,303.000	105.00000	4,441,815.00				
STEEL H-PILE, FURNISHED, HP 14 X 117		LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0254 502192M	39,277.000	34.50000	1,355,056.50				
STEEL H-PILE, DRIVEN, HP 14 X 117	LF						
0255 502201M	112.000	7,600.00000	851,200.00				
SPLICE CAST-IN-PLACE PILE	U						
0256 502204M	574.000	300.00000	172,200.00				
SPLICE STEEL H-PILE	U						
0257 502207M	287.000	175.00000	50,225.00				
PILE SHOE HP 14 X 117	U						
0258 502207M	56.000	2,200.00000	123,200.00				
PILE SHOE 42" PIPE PILES	U						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0259 502208M CONCRETE-FILLED STEEL PIPE PILE, FURNISHED	8,145.000 LF	470.00000	3,828,150.00				
0260 502209M CONCRETE-FILLED STEEL PIPE PILE, DRIVEN	7,617.000 LF	36.00000	274,212.00				
0261 504003P REINFORCEMENT STEEL	272,556.000 LB	2.20000	599,623.20				
0262 504006P REINFORCEMENT STEEL, EPOXY-COATED	2,453,858.000 LB	2.50000	6,134,645.00				
0263 504015P CONCRETE FOOTING	3,500.000 CY	775.00000	2,712,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166			**Cat Alt Set:**		**Cat Alt Member:**		
0264 504024P CONCRETE ABUTMENT WALL	1,300.000 CY	1,350.00000	1,755,000.00				
0265 504027P CONCRETE PIER COLUMN AND CAP	1,297.000 CY	2,100.00000	2,723,700.00				
0266 504036P EPOXY WATERPROOFING	520.000 SY	95.00000	49,400.00				
0267 504040P CONCRETE SURFACE TREATMENT	600.000 SY	200.00000	120,000.00				
0268 504048P CONCRETE STAINING	3,078.000 SY	40.00000	123,120.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0269 506003P STRUCTURAL STEEL APPROX. 5,246,000 LBS	(1) LS	15,000,000.00000	15,000,000.00				
0270 506006P REINFORCED ELASTOMERIC BEARING ASSEMBLY	60.000 U	12,750.00000	765,000.00				
0271 506012P SHEAR CONNECTOR	23,268.000 U	16.50000	383,922.00				
0272 507016P FINGER JOINT EXPANSION DAM	102.000 LF	6,000.00000	612,000.00				
0273 507018P MODULAR EXPANSION JOINT ASSEMBLY	260.000 LF	2,075.00000	539,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0274 507024P CONCRETE BRIDGE DECK, HPC	2,570.000 CY	1,700.00000	4,369,000.00				
0275 507027M DATE PANEL	2.000 U	1,250.00000	2,500.00				
0276 507033P CONCRETE BRIDGE SIDEWALK, HPC	190.000 CY	1,825.00000	346,750.00				
0277 507039P CONCRETE BRIDGE PARAPET, HPC	3,752.000 LF	320.00000	1,200,640.00				
0278 507051P CONCRETE BRIDGE APPROACH	440.000 CY	650.00000	286,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 0206-166			**Cat Alt Set:**		**Cat Alt Member:**		
0279 507073M	67,736.000	2.00000	135,472.00				
DIAMOND GRINDING, CONCRETE DECK SURFACE	SF						
0280 507082P	1,276.000	190.00000	242,440.00				
STEEL 1 BAR BRIDGE RAILING	LF						
0281 507140P	80,128.000	0.60000	48,076.80				
BRIDGE DECK AND BRIDGE APPROACH SEALING	SF						
0282 508006M	26.000	10,500.00000	273,000.00				
SCUPPER	U						
0283 508902P	578.000	480.00000	277,440.00				
_____" FIBERGLASS PIPE 8"	LF						

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0284 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	463.000 LF	350.00000	162,050.00				
0285 514012P TEMPORARY WALL	24,250.000 SF	200.00000	4,850,000.00				
0286 514016P TEMPORARY SUPPORTS	(1) LS	200,000.00000	200,000.00				
0287 514025P TEMPORARY TRESTLE	(1) LS	33,500,000.00000	33,500,000.00				
0288 516020M BRIDGE SUPERSTRUCTURE MOVE	(1) LS	3,300,000.00000	3,300,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0289 601410P 8" CORRUGATED STEEL UNDERDRAIN PIPE	600.000 LF	135.00000	81,000.00				
0290 603015P CONCRETE SLOPE PROTECTION, REINFORCED, 4" THICK	1,430.000 SY	425.00000	607,750.00				
0291 701006P 3/4" RIGID METALLIC CONDUIT	1,490.000 LF	44.00000	65,560.00				
0292 701012P 1 1/2" RIGID METALLIC CONDUIT	44.000 LF	135.00000	5,940.00				
0293 701015P 2" RIGID METALLIC CONDUIT	2,560.000 LF	58.00000	148,480.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Structure No. 0206-166		**Cat Alt Set:**		**Cat Alt Member:**		
0294 701021P 3" RIGID METALLIC CONDUIT	1,280.000 LF	80.00000	102,400.00				
0295 701120M JUNCTION BOX FRAME AND COVER	34.000 U	1,000.00000	34,000.00				
Section Totals:			$139,050,417.50				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 Retaining Wall No. 1			**Cat Alt Set:**		**Cat Alt Member:**		
0296 302060P COARSE AGGREGATE, SIZE NO. 57	29.000 CY	74.00000	2,146.00				
0297 501006P PERMANENT SHEETING	10,960.000 SF	84.00000	920,640.00				
0298 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	104.00000	15,392.00				
0299 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	78.00000	10,764.00				
0300 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	6,500.00000	6,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 Retaining Wall No. 1			**Cat Alt Set:**		**Cat Alt Member:**		
0301 502174M STEEL H-PILE, FURNISHED, HP 14 X 117	5,180.000 LF	105.00000	543,900.00				
0302 502192M STEEL H-PILE, DRIVEN, HP 14 X 117	4,830.000 LF	26.00000	125,580.00				
0303 502204M SPLICE STEEL H-PILE	72.000 U	300.00000	21,600.00				
0304 502207M PILE SHOE HP 14 X 117	36.000 U	175.00000	6,300.00				
0305 504006P REINFORCEMENT STEEL, EPOXY-COATED	125,000.000 LB	2.50000	312,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007	Retaining Wall No. 1	**Cat Alt Set:**		**Cat Alt Member:**			
0306 504015P CONCRETE FOOTING	90.000 CY	1,000.00000	90,000.00				
0307 504018P CONCRETE WING WALL	107.000 CY	1,500.00000	160,500.00				
0308 504040P CONCRETE SURFACE TREATMENT	110.000 SY	330.00000	36,300.00				
0309 504048P CONCRETE STAINING	123.000 SY	40.00000	4,920.00				
0310 504053P CONCRETE PYLON	9.000 LF	300.00000	2,700.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 Retaining Wall No. 1			**Cat Alt Set:**			**Cat Alt Member:**	
0311 507033P CONCRETE BRIDGE SIDEWALK, HPC	12.000 CY	1,875.00000	22,500.00				
0312 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	73.000 LF	675.00000	49,275.00				
0313 507039P CONCRETE BRIDGE PARAPET, HPC	563.000 LF	320.00000	180,160.00				
0314 507052M CONCRETE MOMENT SLAB	282.000 CY	1,550.00000	437,100.00				
0315 507082P STEEL 1 BAR BRIDGE RAILING	85.000 LF	190.00000	16,150.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Retaining Wall No. 1				**Cat Alt Set:**		**Cat Alt Member:**	
0316 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	85.000 LF	290.00000	24,650.00				
0317 513022P CONCRETE COPING	636.000 LF	330.00000	209,880.00				
0318 601410P 8" CORRUGATED STEEL UNDERDRAIN PIPE	164.000 LF	240.00000	39,360.00				
0319 701012P 1 1/2" RIGID METALLIC CONDUIT	30.000 LF	140.00000	4,200.00				
0320 701015P 2" RIGID METALLIC CONDUIT	1,120.000 LF	54.00000	60,480.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007	Retaining Wall No. 1	**Cat Alt Set:**		**Cat Alt Member:**			
0321 701021P 3" RIGID METALLIC CONDUIT	180.000 LF	76.00000	13,680.00				
0322 701120M JUNCTION BOX FRAME AND COVER	4.000 U	1,000.00000	4,000.00				
Section Totals:			$3,321,177.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 Retaining Wall No. 2			**Cat Alt Set:**		**Cat Alt Member:**		
0323 302060P COARSE AGGREGATE, SIZE NO. 57	18.000 CY	74.00000	1,332.00				
0324 501006P PERMANENT SHEETING	1,100.000 SF	84.00000	92,400.00				
0325 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	102.00000	15,096.00				
0326 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	77.50000	10,695.00				
0327 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	6,500.00000	6,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 Retaining Wall No. 2			**Cat Alt Set:**		**Cat Alt Member:**		
0328 502174M STEEL H-PILE, FURNISHED, HP 14 X 117	5,180.000 LF	105.00000	543,900.00				
0329 502192M STEEL H-PILE, DRIVEN, HP 14 X 117	4,830.000 LF	26.00000	125,580.00				
0330 502204M SPLICE STEEL H-PILE	72.000 U	300.00000	21,600.00				
0331 502207M PILE SHOE HP 14 X 117	36.000 U	175.00000	6,300.00				
0332 504006P REINFORCEMENT STEEL, EPOXY-COATED	27,000.000 LB	3.00000	81,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008	Retaining Wall No. 2	**Cat Alt Set:**		**Cat Alt Member:**			
0333 504015P CONCRETE FOOTING	90.000 CY	900.00000	81,000.00				
0334 504018P CONCRETE WING WALL	107.000 CY	1,550.00000	165,850.00				
0335 504040P CONCRETE SURFACE TREATMENT	70.000 SY	500.00000	35,000.00				
0336 504048P CONCRETE STAINING	77.000 SY	40.00000	3,080.00				
0337 504053P CONCRETE PYLON	5.000 LF	300.00000	1,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 Retaining Wall No. 2			**Cat Alt Set:**		**Cat Alt Member:**		
0338 507033P CONCRETE BRIDGE SIDEWALK, HPC	8.000 CY	1,800.00000	14,400.00				
0339 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	54.000 LF	500.00000	27,000.00				
0340 507039P CONCRETE BRIDGE PARAPET, HPC	54.000 LF	300.00000	16,200.00				
0341 507052M CONCRETE MOMENT SLAB	32.000 CY	2,650.00000	84,800.00				
0342 507082P STEEL 1 BAR BRIDGE RAILING	54.000 LF	190.00000	10,260.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Retaining Wall No. 2			**Cat Alt Set:**		**Cat Alt Member:**		
0343 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	54.000 LF	290.00000	15,660.00				
0344 513022P CONCRETE COPING	107.000 LF	330.00000	35,310.00				
0345 701015P 2" RIGID METALLIC CONDUIT	121.000 LF	54.00000	6,534.00				
Section Totals:			$1,400,997.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 Retaining Wall No. 3			**Cat Alt Set:**		**Cat Alt Member:**		
0346 302060P COARSE AGGREGATE, SIZE NO. 57	29.000 CY	74.00000	2,146.00				
0347 501006P PERMANENT SHEETING	2,540.000 SF	84.00000	213,360.00				
0348 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	102.00000	15,096.00				
0349 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	77.50000	10,695.00				
0350 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	6,500.00000	6,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 Retaining Wall No. 3			**Cat Alt Set:**		**Cat Alt Member:**		
0351 502174M STEEL H-PILE, FURNISHED, HP 14 X 117	3,996.000 LF	105.00000	419,580.00				
0352 502192M STEEL H-PILE, DRIVEN, HP 14 X 117	3,726.000 LF	26.00000	96,876.00				
0353 502204M SPLICE STEEL H-PILE	56.000 U	300.00000	16,800.00				
0354 502207M PILE SHOE HP 14 X 117	28.000 U	175.00000	4,900.00				
0355 504006P REINFORCEMENT STEEL, EPOXY-COATED	31,000.000 LB	2.50000	77,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009	Retaining Wall No. 3	**Cat Alt Set:**		**Cat Alt Member:**			
0356 504015P CONCRETE FOOTING	70.000 CY	1,000.00000	70,000.00				
0357 504018P CONCRETE WING WALL	72.000 CY	1,600.00000	115,200.00				
0358 504040P CONCRETE SURFACE TREATMENT	120.000 SY	550.00000	66,000.00				
0359 504048P CONCRETE STAINING	125.000 SY	40.00000	5,000.00				
0360 507033P CONCRETE BRIDGE SIDEWALK, HPC	12.000 CY	1,875.00000	22,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 Retaining Wall No. 3			**Cat Alt Set:**		**Cat Alt Member:**		
0361 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	85.000 LF	525.00000	44,625.00				
0362 507039P CONCRETE BRIDGE PARAPET, HPC	85.000 LF	300.00000	25,500.00				
0363 507052M CONCRETE MOMENT SLAB	63.000 CY	3,550.00000	223,650.00				
0364 507082P STEEL 1 BAR BRIDGE RAILING	85.000 LF	190.00000	16,150.00				
0365 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	85.000 LF	290.00000	24,650.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009	Retaining Wall No. 3	**Cat Alt Set:**			**Cat Alt Member:**		
0366 513022P CONCRETE COPING	169.000 LF	330.00000	55,770.00				
0367 601410P 8" CORRUGATED STEEL UNDERDRAIN PIPE	42.000 LF	500.00000	21,000.00				
0368 701015P 2" RIGID METALLIC CONDUIT	183.000 LF	54.00000	9,882.00				
0369 701021P 3" RIGID METALLIC CONDUIT	190.000 LF	76.00000	14,440.00				
Section Totals:			$1,577,820.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0010 Retaining Wall No. 4			**Cat Alt Set:**		**Cat Alt Member:**		
0370 501006P PERMANENT SHEETING	1,130.000 SF	101.00000	114,130.00				
0371 502009M TEST PILE, FURNISHED HP 14 X 117	148.000 LF	102.00000	15,096.00				
0372 502012M TEST PILE, DRIVEN HP 14 X 117	138.000 LF	77.00000	10,626.00				
0373 502018M DYNAMIC PILE LOAD TEST HP 14 X 117	1.000 U	6,500.00000	6,500.00				
0374 502174M STEEL H-PILE, FURNISHED, HP 14 X 117	3,996.000 LF	105.00000	419,580.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0010 Retaining Wall No. 4			**Cat Alt Set:**			**Cat Alt Member:**	
0375 502192M STEEL H-PILE, DRIVEN, HP 14 X 117	3,726.000 LF	26.00000	96,876.00				
0376 502204M SPLICE STEEL H-PILE	56.000 U	300.00000	16,800.00				
0377 502207M PILE SHOE HP 14 X 117	28.000 U	175.00000	4,900.00				
0378 504006P REINFORCEMENT STEEL, EPOXY-COATED	15,000.000 LB	3.00000	45,000.00				
0379 504015P CONCRETE FOOTING	70.000 CY	1,000.00000	70,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0010	Retaining Wall No. 4		**Cat Alt Set:**		**Cat Alt Member:**		
0380 504018P CONCRETE WING WALL	72.000 CY	1,600.00000	115,200.00				
0381 504040P CONCRETE SURFACE TREATMENT	50.000 SY	550.00000	27,500.00				
0382 504048P CONCRETE STAINING	58.000 SY	40.00000	2,320.00				
0383 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	42.000 LF	500.00000	21,000.00				
0384 507052M CONCRETE MOMENT SLAB	19.000 CY	1,175.00000	22,325.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0010 Retaining Wall No. 4			**Cat Alt Set:**			**Cat Alt Member:**	
0385 507082P STEEL 1 BAR BRIDGE RAILING	42.000 LF	190.00000	7,980.00				
0386 509084P CHAIN-LINK FENCE, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	42.000 LF	275.00000	11,550.00				
0387 513022P CONCRETE COPING	83.000 LF	330.00000	27,390.00				
0388 701015P 2" RIGID METALLIC CONDUIT	97.000 LF	54.00000	5,238.00				
Section Totals:			$1,040,011.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0011	Retaining Wall No. 5		**Cat Alt Set:**		**Cat Alt Member:**		
0389 501006P PERMANENT SHEETING	6,760.000 SF	56.00000	378,560.00				
0390 504006P REINFORCEMENT STEEL, EPOXY-COATED	71,000.000 LB	2.00000	142,000.00				
0391 507039P CONCRETE BRIDGE PARAPET, HPC	400.000 LF	300.00000	120,000.00				
0392 507052M CONCRETE MOMENT SLAB	174.000 CY	1,275.00000	221,850.00				
0393 513022P CONCRETE COPING	400.000 LF	330.00000	132,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description		(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC					
Alt Set / Alt Member	**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
Section Totals:			$994,410.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0012 Retaining Wall No. 6			**Cat Alt Set:**		**Cat Alt Member:**		
0394 501006P PERMANENT SHEETING	520.000 SF	138.00000	71,760.00				
0395 504006P REINFORCEMENT STEEL, EPOXY-COATED	16,000.000 LB	2.00000	32,000.00				
0396 504053P CONCRETE PYLON	9.000 LF	300.00000	2,700.00				
0397 507039P CONCRETE BRIDGE PARAPET, HPC	83.000 LF	300.00000	24,900.00				
0398 507052M CONCRETE MOMENT SLAB	40.000 CY	1,350.00000	54,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0012	Retaining Wall No. 6	**Cat Alt Set:**		**Cat Alt Member:**			
0399 513022P CONCRETE COPING	83.000 LF	330.00000	27,390.00				
Section Totals:			$212,750.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 .Overhead Sign Structure, Location No 1 Structure No. 0206-218				**Cat Alt Set:**		**Cat Alt Member:**	
0400 202015P EXCAVATION, REGULATED MATERIAL	160.000 CY	280.00000	44,800.00				
0401 202024M DISPOSAL OF REGULATED MATERIAL	238.000 T	52.00000	12,376.00				
0402 501003P TEMPORARY SHEETING	639.000 SF	10.00000	6,390.00				
0403 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	36,000.00000	36,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0013 .Overhead Sign Structure, Location No 1 Structure No. 0206-218		**Cat Alt Set:**				**Cat Alt Member:**	
0404 503012M CROSSHOLE SONIC LOGGING	5.000 U	2,700.00000	13,500.00				
0405 503019M DRILLED SHAFT IN SOIL, 42" DIAMETER	111.000 LF	950.00000	105,450.00				
0406 503021M DRILLED SHAFT IN SOIL 48" DIAMETER	74.000 LF	1,065.00000	78,810.00				
0407 503048M OBSTRUCTION REMOVAL	30.000 LF	650.00000	19,500.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0013 .Overhead Sign Structure, Location No 1 Structure No. 0206-218				**Cat Alt Set:**		**Cat Alt Member:**	
0408 503051M TOMOGRAPHY	5.000 U	750.00000	3,750.00				
0409 504006P REINFORCEMENT STEEL, EPOXY-COATED	4,500.000 LB	3.00000	13,500.00				
0410 504036P EPOXY WATERPROOFING	33.000 SY	200.00000	6,600.00				
0411 504095P SIGN SUPPORT STRUCTURE CAP, HPC	41.000 CY	2,000.00000	82,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description			(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC					
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0013	.Overhead Sign Structure, Location No 1 Structure No. 0206-218				**Cat Alt Set:**		**Cat Alt Member:**	
0412 512012M	1.000		459,000.00000	459,000.00				
OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___ STRUCTURE NO. 0206-218		U						
Section Totals:				$881,676.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description			(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC					
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0014	.Overhead Sign Structure, Location No 2 Structure No. 0206-219				**Cat Alt Set:**		**Cat Alt Member:**	
0413 512012M	1.000		498,590.00000	498,590.00				
OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___ STRUCTURE NO. 0206-219		U						
Section Totals:				$498,590.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0015 .Overhead Sign Structure, Location No 3 Structure No. 0206-220				**Cat Alt Set:**		**Cat Alt Member:**	
0414 202015P EXCAVATION, REGULATED MATERIAL	136.000 CY	250.00000	34,000.00				
0415 202024M DISPOSAL OF REGULATED MATERIAL	202.000 T	52.00000	10,504.00				
0416 501003P TEMPORARY SHEETING	562.000 SF	10.00000	5,620.00				
0417 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	36,000.00000	36,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0015 .Overhead Sign Structure, Location No 3 Structure No. 0206-220		**Cat Alt Set:**			**Cat Alt Member:**		
0418 503012M CROSSHOLE SONIC LOGGING	4.000 U	2,700.00000	10,800.00				
0419 503019M DRILLED SHAFT IN SOIL, 42" DIAMETER	148.000 LF	950.00000	140,600.00				
0420 503048M OBSTRUCTION REMOVAL	25.000 LF	650.00000	16,250.00				
0421 503051M TOMOGRAPHY	4.000 U	750.00000	3,000.00				

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Unit Price	(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0015 .Overhead Sign Structure, Location No 3 Structure No. 0206-220				**Cat Alt Set:**		**Cat Alt Member:**	
0422 504006P REINFORCEMENT STEEL, EPOXY-COATED	2,500.000 LB	4.00000	10,000.00				
0423 504036P EPOXY WATERPROOFING	24.000 SY	250.00000	6,000.00				
0424 504095P SIGN SUPPORT STRUCTURE CAP, HPC	28.000 CY	2,100.00000	58,800.00				
0425 512012M OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___ STRUCTURE NO. 0206-220	1.000 U	285,000.00000	285,000.00				

Tabulation of Bids

Contract ID: 25128 **Counties:** BERGEN

Letting Date: November 18, 2025 **District(s):** N1

Call Order: 128 **Project(s):** 0004336

Contract Time: 05/12/32 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 4 Hackensack River Bridge

Line No / Item ID Item Description		(7) J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC					
Alt Set / Alt Member	**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
Section Totals:			$616,574.00				
Contract Totals			**$205,896,030.26**				
Cost Plus Time Totals			**$205,896,030.26**				

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 128
Letting Date: November 18, 2025 10:00 AM
Contract ID: 25128
District(s): N1
Contract Time: 05/12/32 COMPLETION DATE
Counties: BERGEN

Contract Description: Route 4 Hackensack River Bridge
Project(s): 0004336

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	IEW CONSTRUCTION GROUP, INC.	$154,367,605.01	100.00%
2	GEORGE HARMS CONSTRUCTION CO., INC.	$164,879,939.96	106.81%
3	UNION PAVING & CONSTRUCTION CO., INC.	$181,887,759.46	117.83%
4	YONKERS CONTRACTING CO., INC.	$191,411,695.00	124.00%
5	SPC CONSTRUCTION CO. LLC	$191,668,000.00	124.16%
6	D'ANNUNZIO & SONS, INC.	$193,947,000.00	125.64%
7	J.F.CREAMER & SON A JOINT VENTURE WITH JOSEPH M. SANZARI,INC	$205,896,030.26	133.38%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.