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New Jersey Department of Transportation
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600

Baseline Document Change Announcement

ANNOUNCEMENT: BDC19S-03
DATE: September 3, 2019

SUBJECT: Liquidated Damages
- Revision to the 2019 Standard Specifications for Road and Bridge
Construction, Subsections 101.03 and 108.20

Subsections 101.03 and 108.20 of the 2019 Standard Specifications for Road and Bridge Construction have
been revised to reduce liquidated damages.

The following revisions have been incorporated into the Standard Inputs (SI 2019):

101.038 TERMS
THE FOLLOWING TERM IS ADDED:

Full Traffic Access. All work is complete to allow safe unencumbered use of the final paved portion of roadway
throughout the project including but not limited to striping, RPMs, rumble strips, highway lighting, and traffic signals as
determined by the RE.

108.20 LIQUIDATED DAMAGES
1 * * *
OBTAIN ROAD USER COST

SME CONTACT — ROAD USER SOLUTIONS
OBTAIN CONSTRUCTION ENGINEERING COST
SME CONTACT — CONSTRUCTION MANAGEMENT

SELECT APPROPRIATE CONDITION FROM THE FOLLOWING LIST

Liquidated damages are as follows:
COMPLETE AND INCLUDE THE FOLLOWING.
DELETE APPROPRIATE PART(S), IF NOT APPLICABLE AND REASSIGN APPROPRIATE LETTER TO
THE REMAINING STATEMENTS

A. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special
Provisions, for Interim Completion, the Department will assess liquidated damages in the amount of $
USE ONLY THE ROAD USER COST.
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B. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special
Provisions, for Substantial Completion, the Department will assess liquidated damages in the amount of

$ -
FULL TRAFFIC ACCESS NOT ACHIEVED - USE THE TOTAL COST OF THE ROAD USER AND
CONSTRUCTION ENGINEERING COSTS.

For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special
Provisions, for Substantial Completion but has completed the work as specified for Full Traffic Access, the
Department will assess liquidated damages in the amount of $ .

FULL TRAFFIC ACCESS ACHIEVED - USE ONLY THE CONSTRUCTION ENGINEERING COST.

C. For each day that the Contractor fails to achieve Completion as specified in Subsection 108.10 of these
Special Provisions, the Department will assess liquidated damages in the amount of $ .
USE ONLY THE CONSTRUCTION ENGINEERING COST DIVIDED BY 2.
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Implementation Code R (ROUTINE)
Changes must be implemented in all applicable Department projects scheduled for Final Design Submission
at least one month after the date of the BDC announcement. This will allow designers to make necessary

plan, specifications, and estimate/proposal changes without requiring the need for addenda or postponement
of advertisement or receipt of bids.
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