APPENDIX C
CONTRACT EXECUTION FORM

CONTRACT NO. 18-035X

C,/c{/w \Jy il
This Agreement made this day of AW 20 20 , between
the New Jersey Transit Corporation, hereinafter referred to as {@ TRANSIT, and Walsh

Construction Company Il, LLC having its principal offices located at 150 Clove Road, 11" Floor,
Little Falls, New Jersey 07424 hereinafter referred to as the Contractor.

WITNESSETH:

Whereas, the said Contractor, for and in consideration of the payments hereinafter
specified and agreed to be made by NJ TRANSIT, hereby covenants and agrees to furnish and
deliver all materials and to do and perform all work and labor required fo complete the Long Slip
Fill_ and Rail Enhancement — Phase 1 CSQ Extension and Canal Filling Project within 1,095

consecutive calendar days from the issuance of the official notice to proceed, in strict and entire

conformity with the specifications for the project, which said specifications are as follows and
are hereby made a part of this Contract as fully and with the same effect as if the same had
been set forth at length in the body of this Contract:

Contractor’s Bid Proposal

Performance / Payment Bond

Non-Collusion Affidavit

New Jersey Prevailing Wage Determination
Federal Prevailing Wage Determination
Prevailing Wage Affidavit

Contractor's Cettification of Eligibility

Affidavit of Compliance

Ownership Disclosure

Disclosure of Investment Activities in Iran
Federal EEO Provisions for Construction Contracts
State EEQ Provisions for Construction Contracts
Cetrtification for Contracts, Grants, Loans and
Cooperative Agreements

Buy America Certificate

DBE Provisions

General Provisions

Special Provisions

Technical Provisions

Addendum: 1-7

Page | of 2
EBS MFC 03-2019



The Contractor agrees to make payment of all proper charges for labor and materials

required in the aforementioned work.

It is also agreed and understood that the acceptance by the Contractor of the final
payment by NJ TRANSIT shall be considered as a release in full of all claims against the
Executive Director and NJ TRANSIT out of, or by reason of, the work done and materials

furnished under this Contract.

In consideration of the premises, NJ TRANSIT hereby agrees to pay to the Contractor
for the said work when completed in accordance with the said specifications, the sum of
$39,5673,822.00. It is understood that payments shall be the total of the unit prices written in this

Contract for the work actually done.

In Witness Whereof, the Contracting Officer of NJ TRANSIT has signed this instrument
and caused it to be attested, and the Contractor has caused this instrument to be signed by its _
PH S doun & and attested by its S CC /Lo+aN the

~

day and year first written.

ATTEST: NEW JERSEY TRANSIT CORPORATION
\JﬁLLO LL@(A C-/U'LQM/\- By:

7 ' C@/ractfng Officer

ATTEST: CONTRACTOR (BORPORATE SEAL)
')

/ i % B \ ‘
Name:Brian R. Walsh ~~ Name:Sean C. Walsh
Title: Secretary \ Title: P ESident

The above Contract has been reviewed and approved as to form only.

GUBIR S. GREWAL
ATTORNEY GENERAL OF NEW JERSEY

By: \A = {Mlts
Deputy Attorney General '
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