

Kew-Fps 1

**New Jersey Meadowlands Commission**  
One DeKorte Park Plaza, Lyndhurst, New Jersey 07071  
(201) 460-1700



## **MILL CREEK MARSH TRAIL RENOVATION**

*SANDY RECOVERY PROJECT*

September 3, 2014

Mill Creek Marsh Wetland Site  
3 Mill Creek Drive, Secaucus, NJ 07094

Contract LA 14-02

BID DOCUMENTS TO BE RETURNED  
**BID OPENING: 11:00 AM OCTOBER 15, 2014**

Set # 20

SECTION 00300

STATE OF NEW JERSEY  
NEW JERSEY MEADOWLANDS COMMISSION

BID FOR CONTRACT LA 14-02

TO: The New Jersey Meadowlands Commission (NJMC)

This bid will not be accepted after 11:00 AM prevailing local time on October 15, 2014 at which time all bids will be publicly opened and read. The bidder agrees that this bid will not be withdrawn for a period of 60 calendar days after the closing time for receipt of bids.

Ascape Landscape & Construction Corp.  
(Name of Firm Submitting Bid)

The undersigned hereby acknowledges receipt of the following addenda:

ADDENDUM NO.

DATE

#1

Oct 7, 2014

The following documents are included with this bid:

1. Bid Security (including Power of Attorney if bid security is in the form of a bond)
2. Consent of Surety
3. Bidder's Experience Affidavit
4. Bidder's Disclosure Form
5. Bidder's Affidavit of Authorization
6. Moral Integrity Affidavit
7. Non-Collusion Affidavit
8. Subcontractor Use Form
9. Proof of Registration in accordance with the Public Works Contractor Registration Act within the NJ Division of Labor (For Contractor and all listed subcontractors)
10. Notice to All Bidders of Set-Off for State Tax
11. Corporate Resolution Form

Addendum No. One  
**Mill Creek Marsh Trail Renovation**  
Contract LA 14-02  
October 7, 2014

The following is an addendum to the bid specifications issued by NJMC dated 9.3.14. The specifications are amended as follows:

**I. CHANGE TO BID DATE:** Bid opening has been extended by 1 day to OCTOBER 16, 2014 11:00 AM

**II. CLARIFICATIONS**

Site Access and Staging Area: Cover Sheet and Specifications - Section 02200 Site Work.

Second Option to access the work site: The Contractor may choose to protect the existing concrete paver walk, remove existing cyclone fence and transplant existing plantings to gain access. Plants to be transplanted shall be located near the entrance as directed by the project representative. If any items are damaged during the course of construction, the contractor shall replace in-kind.

Pedestrian Bridge: The bridge is 7' wide. The bridge was constructed by using a rubber-tied backhoe with a vibrator attachment to drive the approx. 20- foot long timber piles into the marsh.

**III. CHANGES TO THE SPECIFICATIONS:**

Section 02330 Trail Construction - Delete Section 2.0 Materials A and B  
Replace with the following:

**2.0 Materials**

A. Trail Setting Bed and Fill shall be ¾" minus with fines DGA - QP. Gradation of the material shall be:

| <u>SCREEN SIZE</u> | <u>PERCENT PASSING</u> |
|--------------------|------------------------|
| ¾"                 | 100%                   |
| 3/8"               | 80-90%                 |
| #4                 | 70-85%                 |
| #16                | 55-65%                 |
| #50                | 35-45%                 |
| #200               | 0-5%                   |

**IV. CHANGES TO THE CONTRACT DRAWINGS:**


Detail Sheet 6: Vinyl Sheet Pile Details 7 & 8

The length of the sheet pile has been changed. All eight foot sheets have been reduced to six foot lengths.

The four foot sheet pile length around the culverts shall remain the same to achieve the 2' clearance zone per Detail 8.

The top elevation of the sheet pile shall remain 6" above finished trail.

The Bidder shall acknowledge receipt of this Addendum in the area provided in Section 00300 Bid for Contract LA 14-02 of the Bid Forms.

Issued By: 

Date: 10/07/14

End of Addendum No. One

The following Bid is hereby made to the New Jersey Meadowlands Commission.

The undersigned hereby proposes and agrees to furnish all the labor, materials, equipment, tools, and services necessary for the work specified for the above referenced Contract.

The undersigned has examined the location of the proposed Work, the Drawings, Specifications and all other Contract Documents, and is familiar with the local conditions at the place where the work is to be performed. The bidder understands that information relative to any existing structures, apparent and latent conditions, and natural phenomena as furnished in the Contract Documents or by the NJMC, carries no guarantee expressed or implied as to its completeness or accuracy, and has made all due allowances therefore.

The undersigned Bidder declares that this Bid is made without connection to any other person or persons making Bids for the same work and is in all respects fair and without collusion or fraud.

The undersigned Bidder has determined the quantity and quality of equipment and materials required; has investigated the location and determined the sources of supply of the materials required; has investigated labor conditions; and has arranged for the continuous prosecution of the work herein described.

The undersigned Bidder agrees that the price bid shall apply to actual quantities required, approved and used during construction of the work, including Addenda. It further agrees to complete the entire work of the Contract within the time specified, starting on the date specified in the Notice-to-Proceed.

The undersigned Bidder hereby agrees to be bound by the award of the Contract, and if awarded the Contract on this Bid, to execute the Contract, to furnish the required Bonds and Insurance Certificates and Affirmative Action documentation, and to furnish all other information required by the Contract Documents within the time limits specified.

The undersigned understands that the NJMC reserves the right to reject any or all Bids or to waive any informality or technicality of any Bid in the interest of the NJMC.

The Bidder agrees to perform all the work described in the Specifications and shown on the Drawings, provide all plant, labor, equipment, materials, tools, and services necessary for the completion of the Contract all as specified and shown complete to a fully acceptable condition for the prices shown. The prices shall be printed and written on the following Schedule of Bid Prices.

# MCM Trail - Sandy Recovery Project

LA 14-02

## SCHEDULE OF BID PRICES

### ITEM DESCRIPTION

1) **MOBILIZATION/DEMOBILIZATION** - Includes Bonds and Insurances, Site Preparation, Surveying (including As-Built), Fencing, Pavement Striping and Site Restoration - Not to Exceed 15% of the Total Bid: **LUMP SUM**

Thirty One Thousand Three Hundred Fifty Six <sup>00/100</sup> DOLLARS  
(Lump Sum Amount in Words)

\$ 31,356.<sup>00</sup>  
(Lump Sum Amount in Figures)

2) **TRAIL CONSTRUCTION - 2A:** Includes 507 LF measured along centerline of trail including trail surface top course, compacted setting bed and if required compacted common fill and installation as per the plans and specifications. **LUMP SUM**

Thirteen Thousand Five Hundred <sup>00/100</sup> DOLLARS  
(Lump Sum Amount in Words)

\$ 13,500.<sup>00</sup>  
(Lump Sum Amount in Figures)

3) **TRAIL 2A STONE CURB ARMORING CONSTRUCTION:** Includes stone curb & rip rap armoring and installation as per the plans and specifications. **UNIT PRICE PER LF**

Twenty Two <sup>00/100</sup> DOLLARS  
(Unit Price per Stone Curb Armoring in Words)

22.<sup>00</sup>  
(Unit Price per Stone Curb Armoring in Figures)

Extension for 1,020 LF Stone Curb Armoring \$ 22,440.<sup>00</sup>  
(Total Amount in Figures)



4) **TRAIL CONSTRUCTION - 2B:** Includes 100 LF measured along centerline of trail of sheet pile along Mill Creek Channel and all trail material, and 20 LF measured along centerline of trail of sheet pile, rip-rap at water control structure and 100 LF measured along centerline of trail of stone curb and rip-rap armoring along South Impoundment and installation as per the plans and specifications. **LUMP SUM**

Seventeen Thousand Two Hundred +<sup>00</sup>/100 DOLLARS  
(Lump Sum Amount in Words)

\$ 17,200.<sup>00</sup>  
(Lump Sum Amount in Figures)

5) **TRAIL CONSTRUCTION- 3B:** Includes 135 LF measured along centerline of trail along the North Impoundment and 85 LF measured along the centerline of trail along the Mill Creek Channel of sheet pile; trail material, rip-rap at water control structure and installation as per the plans and specifications. **LUMP SUM**

Twenty Seven Thousand +<sup>00</sup>/100 DOLLARS  
(Lump Sum Amount in Words)

\$ 27,000.<sup>00</sup>  
(Lump Sum Amount in Figures)

6) **TRAIL CONSTRUCTION- 4:** Includes 400 LF measured along centerline of trail including sheet pile, trail surface top course, compacted setting bed and if required compacted common fill; along both sides of trail and installation as per the plans and specifications. **LUMP SUM**

Eighty Three Thousand Five Hundred <sup>00</sup>/100 DOLLARS  
(Lump Sum Amount in Words)

\$ 83,500.<sup>00</sup>  
(Lump Sum Amount in Figures)

7) **TRAIL CONSTRUCTION - 5A:** Includes 137 LF measured along centerline of trail including trail surface top course, compacted setting bed, stone curb and rip-rap armoring and if required compacted common fill along both side of trail; 150 LF measured along centerline of trail of sheet pile along South Impoundment and 150 LF measured along centerline of trail of stone curb and rip-rap armoring along Tidal Creek and installation as per the plans and specifications. **LUMP SUM**

Twenty Eight Thousand +<sup>00</sup>/100 DOLLARS  
(Lump Sum Amount in Words)

\$ 28,000.<sup>00</sup>  
(Lump Sum Amount in Figures)

8) TRAIL CONSTRUCTION - 5B: Includes 20 LF measured along centerline of trail of sheet pile, rip-rap around water control structure and installation as per the plans and specifications. LUMP SUM

Three Thousand Three Hundred +<sup>00</sup>/100 — DOLLARS  
(Lump Sum Amount in Words)

\$ 3,300.<sup>00</sup>  
(Lump Sum Amount in Figures)

9) TRAIL CONSTRUCTION -5C: Includes 100 LF measured along centerline of trail of sheet pile along North Impoundment and all trail surfaces if needed and 20 LF measured along centerline of trail of sheet pile along South Impoundment and rip-rap at water control structure, and installation as per the plans and specifications. LUMP SUM

Fourteen Thousand One Hundred +<sup>00</sup>/100 — DOLLARS  
(Lump Sum Amount in Words)

\$ 14,100.<sup>00</sup>  
(Lump Sum Amount in Figures)

TOTAL BID AMOUNT NOT TO EXCEED - SUM OF ITEMS 1 THRU 9

Two Hundred Forty Thousand Three Hundred Ninety Six +<sup>00</sup>/100 DOLLARS  
(Total Amount in Words)

\$ 240,396.<sup>00</sup>  
(Total Amount in Figures)

DETERMINATION OF THE LOW BIDDER WILL BE BASED ON THE TOTAL NOT TO EXCEED BID AMOUNT SUM OF ITEMS 1 THRU 9 ABOVE.

**If a Corporation:**

Name of Company Ascape Landscaped Const. Corp.

Business Address 634 Route 303  
Blawie, NY 10913

Business Telephone Number 845-353-6500

Incorporated under the laws of the State of New York

Signature and Title of Bidder [Signature]  
(Signature)

Stuart Chaitin  
(Typed Name)

President  
(Typed Title)

Name of President Stuart Chaitin

Name of Secretary ↓

Name of Treasurer ↓

Date 10/13/14

\_\_\_\_\_  
(Affix Corporate Seal Here)

**If a Partnership, Individual, or Non-Incorporated Organization:**

Name of Company \_\_\_\_\_

Business Address \_\_\_\_\_

Business Telephone Number \_\_\_\_\_

Signature and Title of Bidder \_\_\_\_\_  
(Signature)

\_\_\_\_\_  
(Typed Name)

\_\_\_\_\_  
(Typed Title)



SECTION 00482

STATE OF NEW JERSEY  
NEW JERSEY MEADOWLANDS COMMISSION

SUBCONTRACTOR USE FORM FOR CONTRACT LA 14-02

In accordance with the provisions of SECTION 00100, Article 20, of these Contract Documents, furnish below the company name, address, telephone number, and the name of contact person for each subcontractor to be used in the performance of the Work. Experience statements shall be attached hereto for each company.

NOTE: If no work will be subcontracted, indicate NONE.

None

END OF SECTION 00482