CHECK LIST FOR BIDDERS

Failure to submit items, 2, 3, 4, 7, 9, 10, 13, 15, and 20 with the bid is a mandatory cause for the bid to be rejected (N.J.S.A. 40A:11-23.2). Failure to submit items 1, 5, 6, 8, 11, and/or A. 12 with the bid may be cause for the bid to be rejected (N.J.S.A. 40A:11-23.1). Items 14, 16, 17, 18, and 19 shall be submitted prior to contract award.

<u>Item</u>	Description of Item	Contract Section	Initial if Completed
1	Bid Form	00300	KU
2	Bid Bond or Certified Check (Bid Guarantee Required by NJSA 40A:11-21)	00301	rc .
3	Consent of Surety (NJSA 40A:11-22)	00302	KC
4	Surety Disclosure Statement & Certification	00302A	K
5	Bidder's Affidavit	00303	KC
6	Non-Collusion Affidavit	00304	LC.
7	Statement of Ownership (NJSA 52:25-24.2)	00305	-KC
8	Affirmative Action Affidavit	00306	LC.
9	If applicable, Acknowledgement of Receipt of Notices or Revisions or Addenda Of an Advertisement, Specifications or Changes to Bid Document Form	00307	KC
10	Certification of Nonsegregated Facilities	00308	KC
11	Certification of Bidder's Status	00309	KC
12	Bidder's Qualification Form	00400	5c
13	Subcontractor Listing (NJSA 40A: 11-16)	00401	KC_
14	Business Registration Certificate (NJSA 52:32-44)	(00100, paragraph1.30)	KC
15	Executive Order 117 Certification	(00100, paragraph 1.27)	- Ke
16	Public Works Contractor Registration	00402	BC_
17	Certificate of Equal Opportunity	00403	
18	Certification of Affirmative Action Plan Contractors and Subcontractors	00404	KC
19	American Iron and Steel Certification	00405	1/1C
20 8768-21501	Disclosure of Investment Activities in Iran (N.J.S.A. 52:32-58)	(00100, paragraph1.32)	LC_

)

The undersigned hereby acknowledges and has submitted the above listed requirements.

Kyle Conti Construction, LLC

Name of Contractor

Signature of Representative

Print: Kyle Conti

Title: CEO

Date: 2/8/19

Note: This form is to help the bidder in preparing his proposal. All information must be filled out in this Section.

END OF SECTION

BID FORM

To: PASSAIC VALLEY SEWERAGE COMMISSION:

Bid Submitted For: CONTRACT NO. B128 STANDBY POWER PLANT SITE PREPARATION CONTRACT

Pursuant to and in compliance with your Invitation to Bid and the Instructions to Bidders relating thereto, the undersigned hereby proposes to furnish all labor, materials, supplies, equipment and other facilities necessary or proper for or incidental to the above Contract, as required by and in strict accordance with the Bidding Documents for the amount named in the proposal hereinafter described. In making this proposal the Bidder hereby declares that all provisions of Addenda which have been issued have been complied with in preparing bids.

Name of Bidder:	Kyle Conti Construction, LLC
Bidder:	Kyle Conti Construction, LLC
(Individua	I, Partnership, Corporation, Joint Venture; L.L.C. as case may be)
Bidder's Business	Address: 749 Clawson Avenue, Hillsborough, N.J. 08844
Telephone No.: 9	
Date of Bid: 2-8	3-19
(If Bidder is an Ind	lividual, fill in the following blanks)
Name of Individua	1:
Residence of Indiv	idual:

(If Bidder is a Partnership, fill in the following blanks)						
Name and Title of Partner:						
(If Bidder is a Corporation, fill in the following blanks)						
Organized under the laws of the State of:						
Name and Residence of President:						
Name and title of person signing this bid form if not President (copy of authority to sign must be attached)						
Name and Residence of Secretary:						
(If Bidder is a Limited Liability Company, fill in the following blanks)						
Formed under the laws of the State of:						
New Jersey						
Name of Managing Member:						
Kyle Conti						

to sign n	nd title of person signing t nust be attached)	this bid form if other than Managing Member (copy of authority
Bidder; the draw contract Contract Specifics Engineer	that he/she has carefully rings therein referred to; a with the Passaic Valley is deposited in the office of ations in the manner and t	ares that he/she is authorized to sign this Bid Form on behalf of examined the annexed proposed form of contract and bond and and that he proposes and agrees, if this proposal is accepted, to Sewerage Commission (PVSC), in the form of the copy of the of the PVSC, to perform all the work described in the Contract time therein prescribed, and according to the requirements of the that he will take in full payment therefor the sums, exclusive of
aforesaid contract abandon certified Ten Percent (10 become	d, as specified in the Generic ready for signature, the ed the contract and therew check and/or 10%) of bid; Not to exceed \$20,00 the property of the PVSC	d by the PVSC, and the undersigned shall fail to contract as eral Conditions according to the address herewith given, that the ten the PVSC may at their option determine that the bidder has upon the proposal and acceptance shall be null and void, and the Bid Bond and the proceeds thereof for coordollars (Bid Security) accompanying this proposal shall and additionally the bidder shall be liable to PVSC for any and
	id Bond, shall be returned	by reason of said default; otherwise the accompanying check
and/or B		by reason of said default; otherwise the accompanying check d to the undersigned.
and/or B	id Bond, shall be returned	by reason of said default; otherwise the accompanying check to the undersigned. e and business address:
and/or B Signatur	id Bond, shall be returned	by reason of said default; otherwise the accompanying check d to the undersigned. e and business address: Business address: 749 Clawson Ave
and/or B Signatur	id Bond, shall be returned	by reason of said default; otherwise the accompanying check d to the undersigned. e and business address: Business address:
and/or B Signatur	id Bond, shall be returned	by reason of said default; otherwise the accompanying check d to the undersigned. e and business address: Business address: 749 Clawson Ave
and/or B Signatur Kvle Co	id Bond, shall be returned	by reason of said default; otherwise the accompanying check d to the undersigned. e and business address: Business address: 749 Clawson Ave
and/or B Signatur Kvle Co	id Bond, shall be returned e of Bidder with residence onti	by reason of said default; otherwise the accompanying check d to the undersigned. e and business address: Business address: 749 Clawson Ave Hillsborough, NJ 08844
and/or B Signatur Kvle Co	id Bond, shall be returned e of Bidder with residence onti	by reason of said default; otherwise the accompanying check d to the undersigned. e and business address: Business address: 749 Clawson Ave Hillsborough, NJ 08844 Corporate Seal:
and/or B Signatur Kvle Co	id Bond, shall be returned e of Bidder with residence onti	by reason of said default; otherwise the accompanying check to the undersigned. e and business address: Business address: 749 Clawson Ave Hillsborough, NJ 08844 Corporate Seal: Attest:
and/or B Signatur Kvle Co	id Bond, shall be returned e of Bidder with residence onti	by reason of said default; otherwise the accompanying check to the undersigned. e and business address: Business address: 749 Clawson Ave Hillsborough, NJ 08844 Corporate Seal: Attest:

THE BIDDER AFFIRMS AND DECLARES:

- A. That he has carefully examined the site of the work and that, from his own personal investigations and research, has satisfied himself as to the nature and location of the work; the character, quality and quantity of existing materials. All difficulties likely to be encountered; the kind and extent of labor, equipment; other facilities needed for the performance of the work; the general and local conditions; and all other items and conditions which may, in any way, affect the work or its performance.
- B. The Bidder also declares that he has carefully examined and fully understands all the component parts of this Contract, that the work can be performed as called for by the Contract, and that he will execute the Contract and will completely perform it in strict accordance with its terms for the prices.
- C. That the Bidder will execute work for the Allowance items as directed by the Engineer. It is also understood and agreed that the Final Contract Payment for allowance Items will be based upon such actual payments, and not on the approximate amount cited herein.
- D. That the Bidder declares the attached "Qualification Form" is in all respects a true and complete statement of the qualifications and financial condition of the Bidder.
- E. The price is exclusive of N.J. State and Federal Taxes.
- F. Prices shall also include all transportation charges on materials removed from site and charges pertaining to disposal and other costs pertaining to the execution of the work.
- G. He shall maintain for the duration of the work to be done under this contract, insurance in the amounts specified in the Contract. Upon execution of the Contract, the contractor shall furnish all certificates of insurance as required and set forth herein.
- H. That he understands and agrees to the conditions for liquidated damages.
- Upon completion, inspection and acceptance by PVSC of the work, CONTRACTOR shall turn over to PVSC the Maintenance Bond (Specification Section 00601) for the one
 year Correction Period specified in the Contract Documents.
- J. The Bidder has clearly marked on the outside of the sealed envelope that contains his/her bid, the Bidder's name, contract name and number, and bid opening date.

<u>DETERMINATION OF LOW BID</u>. Determination of low bid will be made by comparing the total estimated bid prices of each bidder, which shall include the total lump sum bid price including all allowances.

A BID ON CONTRACT NO. B128 STANDBY POWER PLANT SITE PREPARATION CONTRACT

ITEM QUANTITY		TY LUMP SUM OR UNIT PRICE WRITTEN IN WORDS		UNIT PRICE WRITTEN IN FIGURES		WRITTEN RES
			Dollars	Cents	Dollars	Cents
1	LUMP SUM	Site Preparation Lump Sum (Must be written in words) FOR Three Million Ni Ne Hondred Seventy Three Dollars Theosand Dollars Centre Control of Centre Europidia Planing and Centre Europidia Planing and Centre Europida Planing and Centre Europi	3,973,000	00	3,973,000	00
2	20,000 Tons	Unit Price (Must be written in words) FOR Fight Dollars Cents	8	00	160,000	00
3	10,000 Tons	Transportation and Disposal of Unsuitable Backfill Materials Unit Price (Must be written in words) FOR Eighteen Vollars No Cents Dollars Cents	18	00	180,000	00
4	ALLOWANCE	ALLOWANCE FOR PVSC SECURITY TO PROVIDE TRAFFIC CONTROL FOR ONE HUNDRED AND EIGHT THOUSAND ZERO Dollars Cents	\$108,000	0	\$108,000	0
5	ALLOWANCE	ALLOWANCE FOR DEMOLITION AND DISPOSAL OF CONCRETE STRUCTURES FOR FOUR HUNDRED THOUSAND ZERO Dollars Cents	\$400,000	0	\$400,000	0
6	ALLOWANCE	FOR TWO HUNDRED THOUSAND ZERO Dollars Cents	\$200,000	0	\$200,000	0
7	ALLOWANCE	ALLOWANCE CIVIL SITE WORK FOR FOUR HUNDRED THOUSAND ZERO Dollars Cents	\$400,000	0	\$400,000	0
8	ALLOWANCE	ALLOWANCE FOR TEST PITTING FOR TWENTY FIVE THOUSAND ZERO Dollars Cents	\$25,000	0	\$25,000	0

9	100 Linear feet	DRILLING THROUGH EXISTING CONCRETE STRUCTURES FOR RETAINING WALL PILE INSTALL ATION FOR HUNDWED TO LINEAR FOOT Dollars Cents	500	00	50,000	00	
T	OTAL BID PRI	ICE (Sum of Item No. 1 through No. 9) (in Figures) \$ 5,	496,1	000	9.00		
Five A	mount Written:	Four Hundred Ninety Six Thousand	bollars and _		No Cents		

The "Allowance Items" are intended to provide for work that may later be determined to be necessary for the completion of the project but is not covered in the bid specifications. Written authorization by the OWNER for utilization of any part of the allowances for any such work shall be required.

BID BOND

Berkley	KNC Insur Com be m assig	rance Compa mission in th lade, we here	EN BY THESE Plany Surety, are e penal sum of To how by jointly and several sum of the several sure and several sure sure and several sure sure sure sure sure sure sure sure	RESENTS that hereby held a en Percent (10%) of to Exceed \$20, verally bind ours	we, the undersi and firmly bot of Amount bid, 000. selves, our heirs	gned,	onstruction, LLC, as Principal; a saic Valley Sewers which, well and truly istrators, successors a	and age to and
	Sign	ed this	8th	day of	February	20_19.		
	Sewe						ed to the Passaic Val , to enter into a contr	
		CONTRAC	<u>CT NO. B128 – S</u>	TANDBY POV	VER PLANT S	ITE PREPARATIO	ON CONTRACT	
	NOV	V THEREFO	PRE,					
	A.	If said Bid s	hall be rejected, c	or, in the alterna	te,			
)	В.	CONTRAC	T attached hereto	o (properly companies of said C	pleted in according to the contract, at	rdance with said E	contract in the form sid) and shall furnisher respects perform	n a
	unde	rstood and a	ion shall be void greed that the lia amount of this ob	bility of the Su	rety for any an	ain in force, and et ad all claims hereur	ffect; it being express nder shall, in no eve	sly nt,
	shall	be in no way	alue received, her impaired or affecty does hereby w	cted by any exte	ension of time v	vithin which the Pri	aid Surety and its bo ncipal may accept su	nd ich
	are c	corporations l		ir corporate sea	Is to be hereto		ils, and such of them resents to be signed	
	Princ	cipal: Kyle	Canti Can	strutan,	LLe	Il Col	k conti, CEO	
	Sure	ty: Berkley	Insurance Comp	any t	у:	A		
					Michael S. C	ulnen, Attorney-in-	Fact	

CONSENT OF SURETY

KNOW ALL MEN BY THESE PRESENTS, that for and in consideration of the sum of \$1.00
lawful money of the United States, the receipt whereof is hereby acknowledged, paid the
undersigned corporation, and for other valuable consideration, the Berkley Insurance Company
(Name of Surety) corporation organized and existing under
the laws of the State of and licensed to do business in the State of New Jersey certifies and agrees, that if CONTRACT NO. B128 — STANDBY POWER PLANT SITE PREPARATION CONTRACT is awarded to Kyle Conti Construction, LLC undersigned corporation will execute the Bond or Bonds as required by the CONTRACT Documents and will become surety in the full amount of the CONTRACT price for the faithful performance of the contract and for payment of all persons supplying labor or furnishing materials in connection
hence with.
Signature of Surety by:
Print Name: Michael S. Culnen
Title: Attorney-in-Fact
Address: 412 Mt. Kemble Ave., Suite 310N
Morristown, NJ 07960
(To be accompanied by the usual proof of authority of officers of surety company to execute the same.)

SURETY DISCLOSURE STATEMENT AND CERTIFICATION pursuant to N.J. S.A. 2A;44-143

Berkley Insurance Company, 475 Steamboat Road, Greenwich CT 06830,

surety(ies) on the attached bond, hereby certifies(y) the following:

- (1) The surety(ies) meets (meet) the applicable capital and surplus requirements of R.S.17: 17-6 or R.S. .. 17:17-7 as of the surety's most current annual filing with the New Jersey Department of Insurance.
- (2) The capital and surplus, as determined in accordance with the applicable laws of this State, of the surety(ies) participating in the issuance of the attached bond is (are) in the following amounts as of the calendar year ended **December 31, 2017**, which amounts have been certified by the Certified Public Accountant listed below:

KPMG, LLP, New York, New York

Surety Companies(y)

Capital and Surplus

Berkley Insurance Company

\$5,479,602,882

(3a) With respect to each surety participating in the issuance of the attached bond that has received from the United States Secretary of the Treasury a certificate of authority pursuant to 31 U. S. C. §9305, the underwriting limitation established therein on July 1, 2018 is as follows:

Surety Companies(y)

Limitation

Berkley Insurance Company

\$453,117,000

(3b) With respect to each surety participating in the issuance of the attached bond that has not received such a certificate of authority from the

United States Secretary of Treasury, the underwriting limitation of that surety as established pursuant to R.S.17:18-9 as of July 1, 2018 is as follows:

Surety Companies(y)

Limitation

Not Applicable

Not Applicable

- 4) The amount of the bond to which the statement and certification is attached is \$ Not to Exceed \$20,000
- 5) If by virtue of one or more contracts of reinsurance, the amount of the bond indicated under item (4) above exceeds the total underwriting limitation of all sureties on the bond as set forth in item (3) above, then for each such contract of reinsurance:
 - (a) The name and address of each such reinsurer under that contract and the amount of the reinsurer's participation in the contract is as follows:

Reinsurer

Address

Amount

and;

(b) Each surety that is party to any such contract of reinsurance certifies that each reinsurer listed under item (5)(a) satisfies the credit for reinsurance requirement established under P.L. 1993,c.243(C.17:51:B-l et seq.) and any applicable regulations in effect as of the date on which the bond to which this statement and certification is attached shall have been filed with the appropriate public agency.

CERTIFICATE

I, Michael S. Culnen , as Attorney-in-Fact, for Berkley Insurance Company, a corporation domiciled in the State of Delaware, DO HEREBY CERTIFY that, to the best of my knowledge, the foregoing statements made by me are true, and ACKNOWLEDGE that, if any of those statements made by me are false, this bond is VOIDABLE. Further, this form and my signature can be used in Facsimile for the purposes stated within this Surety Disclosure Statement and Certification.

Michael S. Culnen

Attorney in Fact

POWER OF ATTORNEY BERKLEY INSURANCE COMPANY WILMINGTON, DELAWARE

NOTICE: The warning found elsewhere in this Power of Attorney affects the validity thereof. Please review carefully.

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: *Michael S. Culnen; Cathy Knoke; or Pamela B. Lipkin-Sauertig of USI Insurance Services LLC of West Orange, NJ* its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed Fifty Million and 00/100 U.S. Dollars (U.S.\$50,000,000.00), to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its

2017

(Seal)

By

Ira & Lederman

Executive Vice President & Secretary

WARNING: THIS POWER INVALID IF NOT PRINTED ON BLUE "BERKLEY" SECURITY PAPER.

STATE OF CONNECTICUT)

) ss:

COUNTY OF FAIRFIELD

Sworn to before me, a Notary Public in the State of Connecticut, this day of day

NOTARY PUBLIC MY COMMISSION EXPIRES

APRIL 30, 2019

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

Given under my hand and seal of the Company, this

corporate seal hereunto affixed this day of

Vincent P. Forte

Notary Public, State of Connecticut

(Seal)

BERKLEY INSURANCE COMPANY

STATUTORY BALANCE SHEET DECEMBER 31, 2017

(AMOUNTS IN THOUSANDS)

Admitted Assets

Bonds Common & Preferred Stocks Cash & Short Term Investments Premiums Receivable Other Assets	\$	9,172,791 4,004,049 457,917 1,599,047 3,124,758
Total Admitted Assets	<u>\$</u>	18,358,562
Liabilities & Surplus		
Loss & LAE Reserves Unearned Premium Reserves Other Liabilities	\$	9,581,063 2,608,502 689,393
Total Liabilities	\$	12,878,959
Common Stock Preferred Stock Additional Paid In Capital Unassigned Surplus	\$	43,000 10 2,862,717 2,573,876
Total Policyholders' Surplus	<u>\$</u>	5,479,603
Total Liabilities & Surplus	\$	18,358,562

Officers:

President: William Robert Berkley, Jr. Secretary: Ira Seth Lederman

Treasurer: Eugene George Ballard

Asst. Treasurer: Bertman Adam Braud, Jr. Asst. Treasurer: Ann Marie Collins Asst. Treasurer: Susan Paula Tingleff

Directors:

William Robert Berkley (Executive Chairman) William Robert Berkley, Jr.

Ira Seth Lederman
Eugene George Ballard
Richard Mark Baio
Paul James Hancock

Carol Josephine LaPunzina

BIDDER'S AFFIDAVIT

New Jersey)	
f Somerset)	5:
onti	eing duly sworn, deposes and says that he resides at
	that he is theCEO
le Conti Construction, L	(Title)
Name of Bidder)	
Affiant) and subscribed before n	e
_day of _Feb (20_19	
ublic in and for County,	NOTARY PUBLIC OF NEW JETISEY Colour 4 500125951 My Commission Colour 1/25/2021
mission Expires	CALL CONTROL CONTROL
mission Expires	

NON-COLLUSION AFFIDAVIT

STATE OF NEW JERSEY, COUNT	TY OF	Somerset		_ss.:			
I, Kyle Conti		, of the City of	Califor	1		in	the
County of Hunterdon	an	d the State of N.J		of full	age.		duly
sworn according to law on my oath	depose	and say that:			-0-,		
I am CEO	of	the firm of Kyle Cont	i Conetr	uction 11	the.	bio	lder
making the Bid for the above-named							
so to do; that said bidder has not, d							
in any collusion, or otherwise tak							
connection with the within Contract	et; and	that all statements of	containe	d in said	Bid a	and in	this
Affidavit are true and correct, and i	made w	rith full knowledge th	hat the	Passaic V	Valley	Sewer	age
Commission relies upon the truth of	of the s	tatements contained	in said	Bid and	in the	statem	ents
contained in this Affidavit in awardi	ng the	Contract.					
I further warrant that no per-	son or	selling agency has be	en emp	loved or r	etaine	d to so	licit
or secure such Contract upon an	agreem	ent or understanding	for a	commiss	sion. r	percenta	age.
brokerage or contingent fee, except							
selling agencies maintained by the b							
For breach or violation of the tract without liability or in its discrifull amount of such commission, per (Affiant)	etion to	deduct from the Co	ontract 1	price or o			
Sworn to and subscribed before me							
this 8th day of Feb 2019							
Dudge Wy		FALLIV MILLAK					
Notary Public in and for	N	OTARY SHIPLIC OF MEW	I ESSEV	(
		Carrier & Silling	(r) = 1/1				
County,		My Confidence Express 3	LX0XII				
My Commission Expires							
, 20							
, 20							

STATEMENT OF OWNERSHIP DISCLOSURE

N.J.S.A. 52:25-24.2 (P.L. 1977, c.33, as amended by P.L. 2016, c.43)

This statement shall be completed, certified to, and included with all bid and proposal submissions. Failure to submit the required information is cause for automatic rejection of the bid or proposal.

<u>Name</u> Orga	of nization:	Kyle Conti Construction	on, LLC			
Orga Addr	nization ess:	749 Clawson Ave, Hill	sborough, New Jersey 08844			
<u>Part</u>	I Check t	he box that represer	nts the type of business organization:			
	ole Propriet	orship (skip Parts II an	nd III, execute certification in Part IV)			
. 1674 11 3			I and III, execute certification in Part IV)			
			X Limited Liability Company (LLC)			
P	artnership	Limited Partn	ership Limited Liability Partnership (LLP)			
	ther (be spe	ecific):				
<u>Part</u>						
X	who own partnershi limited lial	10 percent or more of i p who own a 10 perce pility company who ow	es and addresses of all stockholders in the corporation its stock, of any class, or of all individual partners in the ent or greater interest therein, or of all members in the in a 10 percent or greater interest therein, as the case T BELOW IN THIS SECTION)			
		OF	र			
	or no indiv	idual partner in the pa	ration owns 10 percent or more of its stock, of any class artnership owns a 10 percent or greater interest therein, lity company owns a 10 percent or greater interest KIP TO PART IV)			
(Please attach additional sheets if more space is needed):						
Nan	ne of Individ	lual or Business Entity	Home Address (for Individuals) or Business Address			
Kyle	Conti	100% Owner				
L						

00305-1

8768-215015

)

ł	}
	# # # # # # # # # # # # # # # # # # #
	Į.

Part III DISCLOSURE OF 10% OR GREATER OWNERSHIP IN PUBLICLY TRADED COMPANIES

If a bidder has a direct or indirect parent entity which is publicly traded, and any person holds a 10 percent or greater beneficial interest in the publicly traded parent entity as of the last annual federal Security and Exchange Commission (SEC) or foreign equivalent filing, ownership disclosure can be met by providing links to the website(s) containing the last annual filing(s) with the federal Securities and Exchange Commission (or foreign equivalent) that contain the name and address of each person holding a 10% or greater beneficial interest in the publicly traded parent entity, along with the relevant page numbers of the filing(s) that contain the information on each such person. Attach additional sheets if more space is needed.

Website (URL) containing the last annual SEC (or foreign equivalent) filing	Page #'s

Part IV DISCLOSURE OF 10% OR GREATER OWNERSHIP IN THE STOCKHOLDERS, PARTNERS OR LLC MEMBERS LISTED IN PART II

Please list the names and addresses of each stockholder, partner or member owning a 10 percent or greater interest in any corresponding corporation, partnership and/or limited liability company (LLC) listed in Part II other than for any publicly traded parent entities referenced above. The disclosure shall be continued until names and addresses of every noncorporate stockholder, and individual partner, and member exceeding the 10 percent ownership criteria established pursuant to N.J.S.A. 52:25-24.2 has been listed. Attach additional sheets if more space is needed.

Stockholder/Partner/Member and Corresponding Entity Listed in Part II	Home Address (for Individuals) or Business Address

Part V Certification

I, being duly sworn upon my oath, hereby represent that the foregoing information and any attachments thereto to the best of my knowledge are true and complete. I acknowledge: that I am

8768-215015 00305-2

authorized to execute this certification on behalf of the bidder/proposer; that the Linden Roselle Sewerage Authority is relying on the information contained herein and that I am under a continuing obligation from the date of this certification through the completion of any contracts with Linden Roselle Sewerage Authority to notify the Linden Roselle Sewerage Authority in writing of any changes to the information contained herein; that I am aware that it is a criminal offense to make a false statement or misrepresentation in this certification, and if I do so, I am subject to criminal prosecution under the law and that it will constitute a material breach of my agreement(s) with the, permitting the Linden Roselle Sewerage Authority to declare any contract(s) resulting from this certification void and unenforceable.

Full Name (Print):	Kyle Conti	Title:	CEO
Signature:	ble Ct	Date:	2-8-19
	0		TO THE STREET OF

00305-3

AFFIRMATIVE ACTION AFFIDAVIT

(to be completed by firms with more than 50 employees)

	Kyle Conti	of the firm of Kyle Conti Construction, LLC
bei	ng sworn according to law on his	oath deposes and says that:
1.	I am authorized to make this affi	davit on behalf of:
	Kyle Conti Construction, LLC	2
	(name of firm)	
2.	submitted as part of the condition that I/we will comply with the ru	native Action Program for equal employment opportunity heretofore as of this contract for a similar program. I/we do hereby further affirm les and regulations which will be promulgated by the State Treasurer r pursuant to the Affirmative Action Law (P.L. 1975, c. 127), as
		Kyle Conti, CEO Name and Title
		the Cat
		Signature of Authorized Representative
	oscribed and sworn to fore me this <u>8th</u>	.
	of <u>February</u> 20	9
day		

AFFIRMATIVE ACTION AFFIDAVIT

00306-1

8768-215015

ACKNOWLEDGEMENT OF RECEIPT OF CHANGES TO BID DOCUMENTS FORM

PASSAIC VALLEY SEWERAGE COMMISSION

STANDBY POWER PLANT SITE PREPARATION CONTRACT	B128
(Name of Construction Project)	(Contract No.)

The undersigned bidder hereby acknowledges receipt of the following notices, revisions, or addenda to the bid advertisement, specifications or bid documents. By indicating date of receipt, bidder acknowledges the submitted bid takes into account the provisions of the notices, revision or addendum. Note that the PVSC's record of notice to bidders shall take precedence and that failure to include provisions of changes in a bid proposal may be cause for rejection of the bid.

Addendum No.	How Received (mail, fax, Pick-up, etc)	Date Received
1	email	1-3-19
2	email	1-14-19
3	email	1-23-19
4	email / mail	1-30-19

• If no addendum received, indicated NA under Addendum No.

Acknowledgement	by bidder:	
Name of Bidder:	Kyle Conti Construction, LLC	
By Authorized Rep	presentative:	
Signature:	Kl ()	MACO.
Printed Name and	Title: Kyle Conti, CEO	
Date:	2-8-19	

1

CERTIFICATION OF NONSEGREGATED FACILITIES

(Applicable to contracts, subcontracts, and agreements with Applicants who are themselves performing federally assisted construction contracts, exceeding \$10,000 which are not exempt from the provisions of the Equal Opportunity clause.)

The Federally assisted Construction Contractor certifies that he does not maintain or provide for his employees any segregated facilities at any of his establishments, and that he does not permit his employees to perform their services at any location, under his control, where segregated facilities are maintained. The Federally assisted Construction Contractor certifies further that he will not maintain or provide for his employees any segregated facilities at any of his establishments, and that he will not permit his employees to perform their services at any location, under his control, where segregated facilities are maintained. The Federally assisted Construction Contractor agrees that a breach of this certification is a violation of the Equal Opportunity clause in this contract. As used in this certificate, the term "segregated facilities" means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation and entertainment areas, transportation and housing facilities provided for employees which are segregated by explicit directive or are in fact segregated on the basis of race, creed, color or national origin, because of habit, local custom, or otherwise. The Federally assisted Construction Contractor agrees that (except where he has obtained identical certifications from proposed subcontractors for specific time periods) he will obtain identical certifications from proposed subcontractors prior to the award of subcontracts exceeding \$10,000.00 which are not exempt from the provisions of the Equal Opportunity clause; that he will retain such certifications in his files.

II C	2-8-19	
Signature	Date	<u> </u>
Kyle Conti, CEO		
Name and Title of Signer (Please Type)		

NOTE: The penalty for making false statements in offers is prescribed in 18 USC 1001.

CERTIFICATION OF BIDDER'S STATUS ON THE STATE TREASURER'S LIST OF DEBARRED, SUSPENDED AND DISQUALIFIED BIDDERS

STATE OFNew Jersey	
COUNTY OF Somerset	
I, Kyle Conti of the Cit	y of, in the State of, Califon, N.J.
full age, being duly sworn according to law on 1	ny oath depose and say that:
I amChief Executive Officer_of the firm	of Kyle Conti Construction, LLC , the
bidder making the Bid for the above named p	project; that I executed the said Bid, this
affidavit and all other bidding documents with f	full authority to do so; and that said bidder
is not now at the time of submission of this l	bid included on the State of New Jersey
Treasurer's List of Debarred, Suspended and Dis	
By: 1/2 Cal	Date: 2-8-19
Deponent's Signature	3.827
Kyle Conti, CEO	
Deponent's Printed Name and Title	
Subscribed and sworn to	
before me this 8th day of Feb., 2019.	
S. 1. 11.11	EVDIA VIITYK
Notary Public of	NOTARY PUBLIC OF NEW JERSEY COMPA # 50025951
My Commission expires .20	My Commission 1,3572021

BIDDER'S QUALIFICATION FORM

1.	Name of Contractor _	Kyle Conti Construction, LLC
2.		erience have you had in construction work of the same general type

3. Give information about the construction experience of the principals of your present organization who will be involved in the Contract:

Individual's Name	Present Position in Organization	Years of Construction Experience	Size and Type of Work	Proposed Position For This Contract
Kyle Conti	CEO	28	All Sizes / Heavy Civil	Oversee Field & Office
Paul Thomson	President	29	All Sizes/ Heavy Civil	Oversee Project
Walter Sliwa	General Mngr.	41	All Sizes / Heavy Civil	Project Manager
Reggie Elsman	Sr. Proj. Mngr.	48	All Sizes / Heavy Civil	Project Manager
Warren Schumacher	Chief Estimator	42	All Sizes / Heavy Civil	Estimates
Dave Nulph	Supervisor	33	All Sizes / Heavy Civil	Supervisor
William Beckett	Safety Specialis	t 29	All Sizes & Heavy Civil	Safety

4. Give information about your present contract workload, or contracts to which you are committed:

Contract Price	Type of Construction	Location Of Work	Percentage Complete	Expected Completion Date	Name and Phone No. of Owner
SEE SCH	EDULE OF CO	NTRACTS IN	PROGRESS -	ATTACHED	

)

5.	_	organization, or any othe yesx_no	r partner thereof, fa	ailed to complete a construc	xtion
6.	under this			cope and size to that request or owner's representatives	
	<u>Name</u>	Business Address	<u>Telephone</u>	<u>Project</u>	
	SEE ATTACH	ED PROJECT LIST			
					
7,		on pending or threatened	against your organiz	ration?	
8.	lowest bidder	? yes		action project where it was	
hidd				CC) Was the apparent low	
				Somerset County, But t bidder based on the belief	
				mandatory bid submittal form	
9.		rence a surety company or ponsibility and general re		ng your organization's	
Nam	e of Surety Con	npany <u>Berkley Insuranc</u>	e Company		
Nam	e of Local Ager	` '	ırance Services		
		180 Park	Ave, 1st Floor		
		Florham	Park, NJ 07932		
			•		

Local Address:	
Telephone Person familiar with Bidder's account:	
- Cloon failling with bidder's account.	
10. Give the names and telephone n participate in discussions of the parti	umbers of personnel in your organization authorized to roposed contract
<u>Name</u>	<u>Telephone</u>
Kyle Conti	908-369-5100
Paul Thomson	908-369-5100
Warren Schumacher	908-369-5100

00400-3

}

SUBCONTRACTOR LISTING

Failure to complete this Section is cause for the bid to be rejected (See NJSA 40A:11-16).

Before submitting his bid, the Bidder shall completely familiarize himself with Section 40A:11-16 of the New Jersey Local Public Contracts Law (New Jersey Statutes Annotated 40A:11-16). On contracts for the erection, alteration or repair of any public building, if the Bidder will use subcontractors for the plumbing work and gas fitting and all kindred work, steam and hot water heating and ventilating apparatus, steam power plants and kindred work, electrical work, structural steel and ornamental iron work he shall list below the name and address of each subcontractor to be used for these respective and kindred categories of work.

10	Initial here if no work will be subcontracte	d.
13		

)

WORK CATEGORY	NAME	ADDRESS
Plumbing and Gas Fitting and all kindred work	N/A	
Steam Power Plants, Steam and Hot Water Heating and Ventilating Apparatus and all kindred work	N/A	•
Electrical Work	N/A	
Structural Steel and Ornamental Iron Work	N/A	

(Attach additional pages as required)

NOTE: Submission of the names and addresses of the subcontractors required by N.J.S.A. 40A:11-16 is essential and non-waivable. The names and addresses for subcontractors must be provided for each work category above, otherwise the bid will be deemed nonresponsive. Where more than one subcontractor is named for a work category, the bidder must identify, in the Bid, the scope of work that is to be performed by each subcontractor, as required by N.J.S.A. 40A:11-16. Failure to comply with these statutory requirements will result in the Bid being deemed nonresponsive.

Kyle Conti, CEO	•	

Name and Title of Authorized Representative
- Al CI
Signature of Authorized Representative

09/13/04

Taxpayer Identification#

Dear Business Representative:

Congratulations! You are now registered with the New Jersey Division of Revenue.

Use the Taxpayer Identification Number listed above on all correspondence with the Divisions of Revenue and Taxation, as well as with the Department of Labor (if the business is subject to unemployment withholdings). Your tax returns and payments will be filed under this number, and you will be able to access information about your account by referencing it.

Additionally, please note that State law requires all contractors and subcontractors with Public agencies to provide proof of their registration with the Division of Revenue. The law also amended Section 92 of the Casino Control Act, which deals with the casino service industry.

We have attached a Proof of Registration Certificate for your use. To comply with the law, if you are currently under contract or entering into a contract with a State agency, you must provide a copy of the certificate to the contracting agency.

if you have any questions or require more information, feel free to call our Registration Hotline at (609)292-1730.

I wish you continued success in your business endeavors.

incerely.

lohn E. Tully, CP. Acting Director

STATE OF NEW JERSEY **BUSINESS REGISTRATION CERTIFICATE**

DEPARTMENT OF TREASURY, DIVISION OF REVENUE PO BOX 252 TRENTON, N J 08646-0252

TAXPAYER NAME:

TRADE NAME:

KYLE CONTI CONSTRUCTION, L.L.C.

SEQUENCE NUMBER:

TAXPAYER IDENTIFICATION#:

0758527

ADDRESS:

ISSUANCE DATE:

749 CLAWSON AVENUE HILLSBOROUGH NJ 08844


09/13/04

EFFECTIVE DATE:

04/20/00

EORM-BRC(08-01)

1 [...



Division of Purchase and Property
Two-Year Chapter 51/Executive Order 117 Vendor Certification and
Disclosure of Political Contributions

	FOR STATE AGE	NCY USE ONLY	
Solicitation, RFP, or Contract No		Award /	Amount
Description of Services			
State Agency Name	Conta	ct Person	
Phone Number	Conta	ct Email	
Check if the Contract / Agreement is Be			
Part 1: Business Entity Information			Please check if requesting recertification □
Full Legal Business Name Kyle Conti Co	enstruction, LLC		
		ame if applicable)	
Address 749 Clawson Ave		1.00	128547.126
City Hillsborough	State NJ	zip 08844	Phone 9*08-369-5100
Vendor EmailEstimating@kconti.com	Vendor FEIN (SS# if sole proprie	etor/natural person
 Sole Proprietor Note: "Officers" means President, Vice President Officer or Chief Financial Officer of a corpora 	dent with senior ma tion, or any person	nagement responsibi routinely performing	lity, Secretary, Treasurer, Chief Executives such functions for a corporation.
All Officers of a Corporation or F	ec .		ater shareholders of a corporation r <u>all</u> shareholder of a PC
All Equity partners of a Partner	ship	AII Kyle Conti, CEO	Equity members of a LLC 100% Owner
If you need additional space for listing of Offi	icars Charabaldara	Partners of March	

IMPORTANT NOTE: You <u>must</u> review the definition of "contribution" and "business entity" on the Information and Instructions form prior to completing Part 2 and Part 3. The Information and Instructions form is available at: http://www.state.nj.us/treasury/purchase/forms.shtml#eo134

<u>Part 2: Disclosure of Contributions by the business entity or any person or entity whose contributions are attributable to the business entity.</u>

 Report below all contributions solicited or made during the 4 years immediately preceding the commencement of negotiations or submission of a proposal to any:

Political organization organized under Section 527 of the Internal Revenue Code and which also meets the definition of a continuing political committee as defined in N.J.S.A. (See Information and Instructions form.)

Report below all contributions solicited or made during the 5 ½ years immediately preceding the commencement of negotiations or submission of a proposal to any:

Candidate Committee for or Election Fund of any Gubernatorial or Lieutenant Gubernatorial candidate State Political Party Committee
County Political Party Committee

Report below all contributions solicited or made during the 18 months immediately preceding the commencement of negotiations or submission of a proposal to any:

Municipal Political Party Committee Legislative Leadership Committee

certification on behalf of the business entity.

Legislative Leadership Comm	ittee
Full Legal Name of Recipient	
Date of Contribution	Amount of Contribution
	/, check, loan, in-kind)
Contributor Name	
Relationship of Contributor to the If this form is not being comple Remove Contribution	Vendor eted electronically, please attach additional contributions on separate page. Click the "Add a Contribution" tab to enter additional contributions.
Add a Contribution	
Part 3: Certification (A) I am certifying on behalf are attributable to the busines	of the business entity and all individuals and/or entities whose contributions are a listed on Page 1 under Part 1: Vendor Information.
are attributable to the busine	of the business entity <u>and all</u> individuals and/or entities whose contributions ss entity as listed on Page 1 under <u>Part 1: Vendor Information</u> , except for who are submitting separate Certification and Disclosure forms which are
contributions are attributable	of the business entity only; any remaining persons or entities whose to the business entity (as listed on Page 1) have completed separate orms which are included with this submittal.
(D) I am certifying as an indi	vidual or entity whose contributions are attributable to the business entity.
I hereby certify as follows:	
I have read the Information	n and Instructions accompanying this form prior to completing the

2. All reportable contributions made by or attributable to the business entity have been listed above.

- 3. The business entity has not knowingly solicited or made any contribution of money, pledge of contribution, including in-kind contributions, that would bar the award of a contract to the business entity unless otherwise disclosed above:
 - a) Within the 18 months immediately preceding the commencement of negotiations or submission of a proposal for the contract or agreement to:
 - (i) A candidate committee or election fund of any candidate for the public office of Governor or Lieutenant Governor or to a campaign committee or election fund of holder of public office of Governor or Lieutenant Governor; OR
 - (ii) Any State, County or Municipal political party committee; OR
 - (iii)Any Legisative Leadership committee.
 - b) During the term of office of the current Governor or Lieutenant Governor to:
 - (i) A candidate committee or election fund of a holder of the public office of Governor or Lieutenant Governor; OR
 - (ii) Any State or County political party committee of the political party that nominated the sitting Governor or Lieutenant Governor in the last gubernatorial election.
 - within the 18 months immediately preceding the last day of the sitting Governor or Lieutenant Governor's first term of office to:
 - (i) A candidate committee or election fund of the incumbent Governor or Lieutenant Governor; OR
 - (ii) Any State or County political party committee of the political party that nominated the sitting Governor or Lieutenant Governor in the last gubernatorial election.
- 4. During the term of the contract/agreement the business entity has a continuing responsibility to report, by submitting a new Certification and Disclosure form, any contribution it solicits or makes to:
 - (a) Any candidate committee or election fund of any candidate or holder of the public office of Governor or Lieutenant Governor; OR
 - (b) Any State, County or Municipal political party committee; OR

I contribute that the foregoing statements in David 1 2 and 2 and 2 and 2

(c) Any Legislative Leadership committee.

The business entity further acknowledges that contributions solicited or made during the term of the contract/agreement may be determined to be a material breach of the contract/agreement.

5. During the two-year certification period the business entity will report any changes in its ownership structure (including the appointment of an officer within a corporation) by submitting a new Certification and Disclosure form indicating the new owner(s) and reporting said owner(s) contributions.

i certify that the foregoing statements in Parts 1, 2 and	3 are true. I am aware that it any of the statements
are willfully false, I may be subject to punishment.	
Signed Name hlu	Print Name Kyle Conti
Title/Position Chief Executive Officer	Date 2-5-19

Procedure for Submitting Form(s)

The contracting State Agency should submit this form to the Chapter 51 Review Unit when it has been required as part of a contracting process. The contracting State Agency should submit a copy of the completed and signed form(s), to the Chapter 51 Unit and retain the original for their records.

The business entity should return this form to the contracting State Agency. The business entity can submit this form directly to the Chapter 51 Review Unit only when it -

- · Is approaching its two-year certification expiration date and wishes to renew certification;
- · Had a change in its ownership structure; OR
- Made any contributions during the period in which its last two-year certification was in effect, or during the term of a contract with a State Agency.

Forms should be submitted either electronically to:cd134@treas.nj.gov , or regular mail at: Chapter 51 Review Unit, P.O. Box 230, 33 West State Street, Trenton, NJ 08625.

PUBLIC WORKS CONTRACTOR REGISTRATION

1. In accordance with "The Public Works Contractor Registration Act," N.J.S.A. 34:11 - 56.48 et seq.:

"No contractor shall bid on any contract for public work as defined in section 2 of P.L. 1963, c150 (C34:11 - 56.26) unless the contractor is registered pursuant in this act. No contractor shall list a subcontractor in a bid proposal for the contract unless the subcontractor is registered pursuant to P.L. 1999, c238 (C34:11 - 56.48 et seq.) at the time the bid is made. No contractor or subcontractor, including a subcontractor not listed in the bid proposal, shall engage in the performance of any public work subject to the contract, unless the contractor is registered pursuant to that act." N.J.S.A. 34:11-56.51.

"Contractor means a person, partnership, association, joint stock company, trust, corporation, or other legal business entity or successor thereof who enters into a contract which is subject to the provisions of the "New Jersey Prevailing Wage Act," P.L., 1963, c.150, (C.34:11-56.25 et seq.) and includes any subcontractor or lower tier subcontractor of a contractor defined herein" N.J.S.A. 34:11-56.50.

2. Proof of registration is required before an award can be made:

"Each contractor shall, after the bid is made and prior the awarding of the contract, submit to the public entity the certificates of registration for all subcontractors listed in the bid proposal. Applications for registration shall not be accepted as a substitute for a certificate of registration for the purposes of this section." N.J.S.A. 34:11-56.55.

- 3. Contractors and their listed subcontractors bidding on covered work shall provide proof of the required registration prior to the contract award. [As a practical matter, PVSC recommends proof of registration be submitted with the Bid]
- 4. By signing this form, the Contractor certifies that they shall provide proof of the required registration(s) prior to the contract award.

(Signature)

(Date)

Kyle Conti, CEO

(Name and Title of Signer -Please Type)

END OF SECTION

PUBLIC WORKS CONTRACTOR REGISTRATION



State of New Jersey

Department of Labor and Workforce Development Division of Wage and Hour Compliance

Public Works Contractor Registration Act

Pursuant to N.J.S.A. 34:11-56.48, et seq. of the Public Works Contractor Registration Act, this certificate of registration is issued for purposes of bidding on any contract for public work or for engaging in the performance of any public work to:

Kyle Conti Construction, LLC

Responsible Representative(s):

Kyle Conti, CEO

Robert Asaro-Angelo, Commissioner Department of Labor and Workforce Development This certificate may not be transferred or assigned and may be revoked for cause by the Commissioner of Labor and Workforce Development.

Registration Date:

Expiration Date:

07/11/2018

07/10/2020

CERTIFICATION OF AFFIRMATIVE ACTION PLAN FOR CONTRACTOR AND SUBCONTRACTORS

Bidder's Na	me: Kyle Conti Construction, LLC	
Address:	749 Clawson Avenue, Hillsborough, N.J. 08844	

The Bidder hereby certifies that it shall comply with and shall require its subcontractors to comply with the discrimination and affirmative action provisions of N.J.S.A. 10:2-1 through 10:2-4, the New Jersey Law Against Discrimination (N.J.S.A. 10:5 et seq.), and the rules and regulations promulgated pursuant thereto, including but not limited to N.J.A.C. 17:27-1 et seq.

Pursuant to N.J.S.A. 10:2-1, this contract shall be subject to the following provisions:

- a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and available to perform the work to which the employment relates;
- b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or intimidate any employee engaged in the performance of work under this contract or any subcontract hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex;
- c. There may be deducted from the amount payable to the contractor by the contracting public agency, under this contract, a penalty of \$50.00 for each person for each calendar day during which such person is discriminated against or intimidated in violation of the provisions of the contract; and
- d. This contract may be canceled or terminated by the contracting public agency, and all money due or to become due hereunder may be forfeited, for any violation of this section of the contract occurring after notice to the contractor from the contracting public agency of any prior violation of this section of the contract.

An affirmative action plan for construction contractors and subcontractors shall consist of the following elements:

- 1. Provisions in the construction contract containing language required by N.J.A.C. 17:27-3, 4(a) and N.J.A.C. 17:27-7.4, or
- 2. 41 CFR Part 60-2 and any existing Federally approved or sanctioned affirmative action program.

Kyle Conti, CEO	2-8-19	
	(Date)	•

(Signature)

AMERICAN IRON AND STEEL CERTIFICATION

The Contractor acknowledges to and for the benefit of the Passaic Valley Sewerage Commission ("Purchaser")
and the State of New Jersey (the "State") that it understands the goods and services under this
Agreement are being funded with monies made available by the Clean Water State Revolving Fund and/or
Drinking Water State Revolving Fund that have statutory requirements commonly known as "American
Iron and Steel;" that requires all of the iron and steel products used in the project to be produced in the
United States ("American Iron and Steel Requirement") including iron and steel products provided by the
Contactor pursuant to this Agreement. The Contractor hereby represents and warrants to and for the benefit
of the Purchaser and the State that (a) the Contractor has reviewed and understands the American Iron and
Steel Requirement, (b) all of the iron and steel products used in the project will be and/or have been
produced in the United States in a manner that complies with the American Iron and Steel Requirement,
unless a waiver of the requirement is approved, and (c) the Contractor will provide any further verified
information, certification or assurance of compliance with this paragraph, or information necessary to
support a waiver of the American Iron and Steel Requirement, as may be requested by the Purchaser or the
State. Notwithstanding any other provision of this Agreement, any failure to comply with this paragraph by
the Contractor shall permit the Purchaser or State to recover as damages against the Contractor any loss,
expense, or cost (including without limitation attorney's fees) incurred by the Purchaser or State resulting
from any such failure (including without limitation any impairment or loss of funding, whether in whole or
in part, from the State or any damages owed to the State by the Purchaser). While the Contractor has no
direct contractual privity with the State, as a lender to the Purchaser for the funding of its project, the
Purchaser and the Contractor agree that the State is a third-party beneficiary and neither this paragraph (nor
any other provision of this Agreement necessary to give this paragraph force or effect) shall be amended or
waived without the prior written consent of the State.

Mariae Miniman min bitor Mitther compout of th	C Dato.
ACKNOWLEDGEMENT BY BIDDER:	Kyle Conti Construction, LLC
	Name Bidder
	Kyle Conti, CEO
	Name and Title By Authorized Representative
	Signature of Authorized Representative
	2-8-19 Date
- E1	ND OF SECTION -

DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN

)

ì

		Project Name:	Contract No. B128	Standby Powe	r Plant Site	e Preparation	
}		Bidder Name:	Kyle Conti Const	truction, LLC			
		BIDL		ART 1: CERTI I <u>PLETE</u> PART		N ECKING <u>EITHER BOX</u>	
	FAI	LURE TO CHEC	K ONE OF THE B	OXES WILL R	ENDER '	THE PROPOSAL NON-RESPONSIVE	
/	entity perso http:// certif Direct as ma	w a contract must copy, nor any of its part on or entity engaging the contract of the contract	omplete the certifications, subsidiaries, or as in investment act as ury/purchase/pdf/Ch complete the certific furchase and Proper and provided by law,	ion below to atter affiliates, is iden rivities in Iran. T apter25List.pdf. I ation will render ty finds a person rule or contract, i	st, under pe tified on the he Chapter Bidders must a bidder's or entity to ncluding b	r proposal or otherwise proposes to enter into cenalty of perjury, that NEITHER the person of the Department of Treasury Chapter 25 list as a 25 list is found on the Division's website a st review this list prior to completing the below proposal non-responsive. If the New Jerse be in violation of law, he/she shall take action out not limited to, imposing sanctions, seeking suspension of the party.	at wy
	PLE.	ASE CHECK THE	APPROPRIATE BO	<u>)X:</u>			
	区	parents, subsidia to be engaged in that I am the per	ries, or affiliates list prohibited activities son listed above, o nake this certificat	ed on the N.J. Do in Iran pursuar r I am an officer	epartment it to P.L. 20 or repres	oidder listed above nor any of the bidder' of the Treasury's list of entities determined 112, c.25 ("Chapter 25 List"). I further certify tentative of the entity listed above and an skip Part 2 and sign and complete the	d y a
		on the Departme activities in Par result in the prop	ent's Chapter 25 List 2 below and sign	st. I will provid and complete t	le a detaile he Certifi	its parents, subsidiaries or affiliates is listed ed, accurate and precise description of the cation below. Failure to provide such will appropriate penalties, fines and/or sanction	e 1
	You its p	must provide a det	ailed, accurate and p	recise descriptio	n of the act	IVESTMENT ACTIVITIES IN IRAN. tivities of the bidding person/entity, or one o ties in Iran outlined above by completing the	f e
		ASE PROVIDE THO UTIONAL <i>PAGES</i> .	DROUGH ANSWER	5 TO EACH QUI	ESTION\I.	IF YOU NEED ADDITIONAL ROOM, ADD)
	Name	e		Relationshi	p to Bidder	r/Owner	
							
	Dura	ation of Engagement_	W	Anticipate	ed Cessation	n Date	
	Bidd	ler/offeror Contact N	aine				
	know acknounder to not of the crimin	pledge are true and composed that the State of North a continuing obligation if the State of New Jerse, at it is a criminal offense and prosecution under the and that the State and/	olete. I attest that I am au lew Jersey and the Owner o from the date of this certi- y and tire Owner in writing to make a false statemer le law and that it will also for the Owner at its option	thorized to execute to the project are relying fication through the confined of any changes to the at or misrepresentation constitute a material may declare any confined to the constitute of t	his certificating on the information of the information of answers of information in this certile breach of materials of the information of the in	information and any attachments thereto to the best of mon on behalf of the above-referenced person or entity, nation contained herein and thereby acknowledge that I am any contracts with the State of New Jersey and the Owne formation contained herein, I acknowledge that I am awar tiffication, and if I do so, I recognize that I are subject to a greement(s) with the State of flew Jersey and/or the firm this certification void and unenforceable.	I n e
			Conti		7		
	Title:	CEO		Date:	2-8-19		

KYLE CONTI CONSTRUCTION LLC SCHEDULE OF CONTRACTS IN PROGRESS

				CONTRACT	PERCENT	EXPECTED	NAME & PHONE
JOB NO.	OWNER	<u>LOCATION</u>	DESCRIPTION	AMOUNT	COMPLETE	COMPLETION DATE	OWNER
				with Changes Orders			
							· · · · · · · · · · · · · · · · · · ·
16-004	Port Monmouth Flood Wall	Pont Monmonth NI	Street Black 1	440			
10 00 1	Tote Monitoutt Flood Wan	Port Monmouth, NJ	Storm Flood Control	\$19,758,369.00	85.0%	Jun-19	
17-004	Pagasia Valley Comment Committee						
17-00-4	Passaic Valley Sewerage Commission	Newark, NJ	Staging Area	\$3,347,743.00	94.0%	Mar-19	
	70.704						
18-001	APM Gate	Elizabeth, NJ	Site Work	\$18,365,202.77	92.0%	Mar-19	
						Mar 19	
10.004							
18-004	PANYNJ-Howland Hook	Staten Island, NY	SiteWork	\$20,152,328.00	16.0%	Jan, 1 2021	
18-008	PANYNJ- C Yard Bridge	Jersey City, NJ	Extension of Rail Bridge	\$4,149,491.00	0.0%	Jun-20	
					0.070	04H-20	

KYLE CONTI CONSTRUCTION LLC Project List

Job No.	Name of Owner & Complete Address	Name & Location of Project - Type of Work Performed by our Company	Prime	Sub	Original Contract Amount	Final/Adjusted Contract Amount	Start Date	Finish Date / Or Expected	Engineer in Charge & Phone Number	Ext Fens no ion 1	en Li	Job Status
08-008	The Port Aurhority of New York and New Jersey 4 World Trade Center, 150 Greenwich Street 21st Floor, New York, NY 10007	Extension of C-Yard Raii Bridge over Waldo Tunnel Portal Contract PAT - 784.175 Removal and replacement of existing running rail, ties, track bed, fencing, and asphalt pavings; furnishing and installing a bridge over existing conrail tunnel, caissons, pile supported track slab, and related work	х		\$4,149,491.00		2-2019	October 16 to		*		0%
18-04	The Port Aurhority of New York and New Jersey 4 World Trade Center, 150 Greenwich Street 21st Floor, New York, NY 10007	Howland Hook Marine Terminal - Upgrade of Pavement Subgrade Contract HH-634.514 Excavation and backfill, placement of geo-grid reinforced pavements subgrade, east-in-place concrete, bituminous concrete pavement and drainage.	x		\$19,988,939.00		7-2018					16%
18-03	Port Newark Container Terminal 241 Calcutta Street Newark, NJ 07114	PNCT - Phase 3 Demolition of Two Buildings and an Office Trailer for the Phase 3 Expansion Project at Port Newark, NJ. The scope of work included the demolition of 315,000 SF of Warehouse Buildings and associated Office Trailer, along with the building foundations, adjacent pavement, abandoned utilities, bollard & guiderail removal. There was also railroad track removal from onsite and from the adjacent raodway as well as an abandoned grain silo foundation. All demolition debris was processed and recycled to the maximum extent possible and stockpiled for future reuse. After the buildings were demolished, all building pads were backfilled and regraded. All work was safely performed in a very active, operating container terminal.	х		\$2,631,750.00	\$2,631,750.00	3-2018	09-2018				100%
18-01	APM Terminal Elizabeth 5080 McLester Street Elizabeth, NJ.J. 07207	Working within an operating marine terminal while the gate operations and container handling continues to be performed during the execution of the project, the proposed project work is with 5 TAA packages for the creation of a new Drivers Assistance (DA) facility consisting of a parking area, traffic patterns, with striping, lane protection, and transactional kiosks to allow for remote assistance and demolition of the existing Drivers Assistance facility located in the new ingate area. This includes infrastructure for relocating terminal power and communications systems out of the way of the new gate facility, work outside the existing Roadability Facility, paving and some other utility relocations. Site improvements to paving, drainage, lighting, electrical, and water systems. Both weigh in motion and static scale installations are included along with a variety of traffic markings, barriers, bollards, and fencing. There is asbestos abatement of the existing Drivers Assistance facility.	x		\$14,997,976.00		2-2018					92%
17-04	Passaic Valley Sewage Commission 600 Wilson Ave, Newark, NJ 07105	The PVSC Witco Property Contractor Staging Area Project work includes the installation of pre-fabricated office containers, restroom containers, exterior stairs, platforms, and handrails; parking lot fencing, container tie-down systems, and electrical improvements including a 480VAC, 3 phase, 4 wire, 1600 amps switchboard, step-down transformers, and site lighting.	х		\$3,300,000.00		12-2017					94%
17-03	Port Jersey Blvd.	This milling / paving project consisted of assessing, calculating, and designing a solution to create precise releveled grades for the semi-auomated RMG Stacks operation. It was performed off-bours (night shift) and weekends to accommodate the operating terminal. The typical work area between the operating stacks were 800 feet long by 20 feet wide. The paving equipment ustilized Leica Geosystems Technology, which is a robotic surverying equipment technology.	х		\$390,000.00	\$350,000.00	11/16	11/16		1		100%

Jab No.	Name of Owner & Complete Address	Name & Location of Project - Type of Work Performed by our Company	Prime	ЅцЪ	Original Contract Amount	Finel/Adjusted Contract Amount	Start Date	Finish Date / Or Expected	Engineer in Charge & Phone Number	Ext ens ion	na L	i n	Job Status
16-007	Port Newark Container Terminal 241 Calcutta Strect Newark, NJ 07114	This project consists of new infrastructure construction across a 60 acre site which KCC has previously been surcharged and stabilized by KCC. There was the handling and transport of nearly 400,000 tons of soil and value engineered the geotechnical aspects to ensure the stability. The work includes the construction of a state-of-the-art gate facility optical character recognition (OCR), weigh-in-motion (WiM) scales, RFID and TWIC readers and all the ancillary structures. A natural gas (LNQ) Distributed Generation Power plant will be installed for back-up generation and peak-shaving. There will also be the expansion of the existing container yard (CY) to allow cargo handling operations with Straddle Carriers, This includes the cargo interchange areas (between street trucks and straddle carrier), which will also include new technologies to increase cargo velocity. There will be elevated areas to provide a critical equipment protection and safe assembly area to withstand the effect of future flooding due to extreme weather events to minimize impact to the operations and rolling stock assets. A relocated and expanded reefer rack along with modern, energy efficient lighting systems using the most recent and effective technology will be implemented, and a new back-up server in the new gate area which will be fully contained in a single container (server-in-a-pod).	x		\$45,000,000.00		12/2016	02-2019		***************************************			100%
16-004	NY District Army Corps of Engineers 26 Federal Plaza New York, New York 10278	U.S. Army Corps of Engineers Hurricane and Storm Damage Reduction Project, Port Monmouth, NJ, Phase II-Contract 3 is the construction of 2,225 linear feet of concrete floodwall (I'-wall section); 415 linear feet of sheet pile spliced onto an existing bulkhead along the marina; and 23 linear feet of new sheet pile wall that ties into high ground. A 32 feet long by 7.8 feet high steel roller gate closure structure will be installed across Old Port Monmouth Road. The road closure gate work includes installation of electric wincbea, lighting, and signage. The floodwall and road closure gate will be supported on steel H-pile foundations and a sheetpile cutoff wall will extend beneath their base. Additional project features include site grading, drainage swales with crosion control matting, stormwater outlet pipes, manholes, armor rock, bedding stone, excavation and backfill of beach sand at dune tie-in, articulating cellular concrete blocks, utility relocations, sluice gate control chamber, road resurfacing, traffic control and signs, fencing, guide rails, vibration monitoring, planting and seeding, soil crosion and sediment control measures, removal of two existing osprey nesting structures and the installation of three new structures, site restoration, and liability insurance. The work will be accomplished as part of a base bid contract with options.	x		\$13,687,687.00		9/2016	06-2019					85%
16-P-05	Buckeye Partners 380 Maurer Road Perth Ambyo, NJ 08861	This project was peformed at the Buckeye Asphalt Plant and Terminal in Perth Amboy, and the scope of work included the maintenance and repair of the roads in the active facility in order to improve the roads for the beavy truck traffic. The scope of work included full depth base repairs to the existing roads, placement of geotextile pavement rehabilitation fabric, 5,000 tons of hot-mix asphalt, and the installation of new storm drain structures, and re-grading. This was all achieved while maintaining stringent safety standards and working within a very active, operating terminal with challenging logistics to coordinate the work with ongoing operations.	x		\$184,744.00		6/2016	6/2016	д М			THE PERSON NAMED IN COLUMN 1	100%
16-002	Gloucester County Improvement Authority 109 Budd Blvd, West Deptford, NJ 08096	PMT-016 - GCIA Phase 1 Site Electrical & Miscellaneous Equipment Project at the Paulsboro Marine Terminal in Paulsboro, NJ included the construction of a new 15KV Electrical Substation; construction of over 100,000 LF of 2", 4" & 5" conduits in concrete-encased ductbanks, 90 cach Precast Electrical Manholes and Handholes some weighing up to 16 Tons cach, 9 cach MV Pad-Mounted Transformers and associated concrete foundations, 17 new 100" tall High Mast Light Towers on 48" diameter by 25' deep Drilled Shaft Foundations, 240 Steel Pipe Bollards, a new Compressor Station for the Railroad Yard, the construction of a Truss over the railroad tracks for the support of inspection cameras, and all high voltage, medium voltage and low voltage electrical cables and terminations to distribute power to the entire, new shipping terminal.	х		\$6,360,600.00	\$6,968,489.00	2/2016	1/2017	P.	The second secon			100%
16-001	South Jersey Port Corp Broadway Holtee Technology Center Camden, NJ	South Jersey Port Corporation - Broadway Terminal, at the newly built Holtee Technology Center in Camden, NJ. KCC performed the underground utility work for Railroad Construction of South Jersey as part of the RR track improvements constructed by RCC-SJ. KCC's scope of work included: reinforced concrete culvert pipe, inlets, tie-ins to existing MH structure, ductile iron water pipe, fittings for tie-in, and the removal of existing water mains that were abandoned.		х	\$182,475.00	11 70	1/2016	3/2016					100%
15-008	Princeton University Facilities Procurement Office E.A. MacMillan Building Annex, Princeton, NJ 08544	Carnegic Lake Dam Repairs - Phase Two, Princeton, NJ (a Continuation of a recently completed Phase One) consists of the complete structural rehabilitation of the remaining half of the historic concrete dam that spans Carnegie Lake. The Scope of Work Includes: Temporary Sheetpile Cofferdams, Dewatering, Temporary Access Roads, Removal of Deteriorated Concrete, and reconstruction of the dam with structural concrete using color additives to blend with the color of the historic structure.	х		\$6,745.963.19		11/2015	12/2016					100%

Job No.	Name of Owner & Complete Address	Name & Location of Project - Type of Work Performed by our Company	Prime	Sub	Original Contract Amount	Final/Adjusted Contract Amount	Stert Date	Finish Date / Or Expected	Engineer in Charge & Phone Number	ens lon	lti	Li en	Job Status
15-007	Port Newark Container Terminal 241 Calcutta Street Newark, NJ 07114	PNCT - Demolition of Seven Buildings for the PNCT Phase 2 Expansion Project at Port Newark, NJ. The scope of work included the demolition of 671,000 SF of Warehouse Buildings, along with the building foundations, adjacent pavement and abandoned utilities. All demolition debris was recycled to the maximum extent possible. All concrete rubble and asphalt pavement was erushed, processed, and stockpiled on-site for the future re-use by the owner. After the buildings were demolished, nil building pads were backfilled and re-graded. All work was safely performed in a very active, operating container terminal.	x		\$3,894,797.02		10/2015	3/2016		g	es		100%
15-006	Gloucester County Improvement Authority 109 Budd Blvd, West Deptford, NJ 08096	PMT-013 - GCIA Paulsboro Marine Terminal Stage 1 Rail & East Parcel Development - Contract PMT-013, Paulsboro, NJ. The scope of work included: demolition work and site preparation; importing, placing, compacting and grading 70,000 CY of Borrow Soil over the 35-Acre site; 5,300 LF of new watermains and fire hydrants; 2,800 LF of HDPE compressed air lines; 9,000 LF of concrete-encased Elec/Comm. ductbanks along with 61 Elec/Comm Manholes & Handholes; importing, placing, compacting and grading 104,000 Tons of Dense Graded Aggregate; construction of 2,520 LF of 6' wide x 20" thick reinforced concrete pavement for RTG Runways; and, the constuction of 18,000 LF of new RR track and associated ballast, subballast, switches and precast grade crossings.	x		\$14,777,777.00	\$15,542,081.00	7/2015	2/2017	h ∵				100%
15-005	Somerset County Park Commission 20 Grave Street Somerville, NJ 08876	Maintenance Contract to upkeep and perform as-needed work throughout the Somerset County Park System.	х		\$335, 784.00	Trining to the state of the sta	1/2016	12/2016	-				100%
15-004	New Jersey Department of Transporation 1035 Parkway Avc. Trenton, NJ 08635	Contract No. 041985280 - Prospect Street Bridge over Morristown Line, CR 513 - Bridge replacement with widening and roadway improvements consisting of 481 LF of prestressed concrete slab beam, 28 U reinforced clastomeric bearing assembly, and 2,350 SF of masonry repointing.	x		\$3,118,824.00	\$3,317,942.00	4/2015	1/2017					100%
15-003	Port Newark Container Terminal 241 Calcutta Street, Newark, NJ 07114	Emergency snow plowing which cosisted of both plowing and loading snow into trucks for removal to another location for PNCT on an as-needed basis throughout the winter in order to assist in ensuring their 24/7 operation as one of the leading terminals at Port Newark.	х		\$22,724.00	\$22,724.00	1/2015	1/2015	-	No	No	No	100%
15-002 and 15-008	Princeton University Facilities Procurement Office E.A. MacMillan Building Annex, Princeton, NJ 08544	Contract No. FC1002594D - Carnegie Lake Dam Repairs - Phase 1, located in Princeton, NJ. The scope of work included: Site Clearing, Temporary Sheet Pile Cofferdams, Dewatering, Removal of Deteriorated Concrete from the 100-year old Dam, and the Reconstruction of the Concrete Buttresses, the entire Downstream Face of the Dam, and Crest of Dam for roughly 690 LF. All work was performed safely, in an environmentally responsible manner, and in accordance with the NJDEP and SHPO permits.	x		\$7,205,928.00		5/2015	4/2017					100%
15-001	Railroad Construction Company, Inc. 75-77 Grove Street, Paterson, NJ 07503	RCC Job #R131343, at Hartz Elizabeth, Elizabeth, NJ. The scope of work included the removal and relocation of approximately 5,000 CY of stockpiled soil that was in the way of the new RR siding that was being insstalled by Railroad Construction in a lightly restricted PANYNJ work area; and, all disturbed areas were re-graded.		х	\$38,290.00	\$38,290.00	1/2015	1/2015	_	No	No	No	100%
14-005	New Jersey Water Supply Authority PO Box 5196 1851 Route 31 Clinton, NJ 08809	Contract Nop. WSA C15016 - Rehabilitation of Cherry Tree Lane Spillway on the Delaware & Raritan Canal at Station 1269+65, located in Lawrence Township, Mercer County, NJ: Scope of Work Includes: Dewatering, Removal of Deteriorated Concrete, and Reconstruction of Reinforced Concrete Spillway.	х		\$25,000.00	\$25,000.00	12/2014	12/2014	-	No	No	No	100%
14-004	Middlesex County Utilities Authority 2571 Main Street Sayreville, NJ 08872	Contract No. 14-175W: Construction of Cell No. 7 Rip Rap Channel at the Middlesex County Landfill including filter fabric, riprap, HDPE liner gas flaps over all cleanout wyes, new super silt fence and all appurtenances. A gabion mattress channel between cells 6 and 7 as well as repairs/upgrades to contact stormwater inlets 6B. The control of stormwater runoff and the generation of leachate and erosion control measures. Seeding and erosion contol matting, and the protection of all work and restoration in work areas as required.	х		\$977,779.00		1/2015	3/2015	-	Yes	No	No	100%
14-003	New Jersey Water Supply Authority 1851 Route 31, Clinton, NJ 08809	Contract No. WSA Q15013 - Repair of Middle Sluice Gate at the Kingston Lock on the D&R Canal, Princeton, NJ. Controlled water by installing plastic onto the existing stop logs and pumping our the center chamber to gain access. There was minor spall repair under the existing stem by saw cutting, chipping, and patching the concrete. Core drill through the existing stem; install the washer plate on the bottom, install through bolts, and install the base plate, completing by bolting full assembly together. The removal of any and all debris in the chamber to free up the sluice gate system.	х		\$9,997.00	\$9,997.00	12/2014	12/2014		No	No	No	100%

Job No.	Name of Owner & Complete Address	Name & Location of Project - Type of Work Performed by our Company	Prime	Sub	Original Contract Amount	Final/Adjusted Contract Amount	Start Date	Finish Date / Or Expected	Engineer in Charge & Phone Number	Ext ens ion s	na l Iti	Li en	Job Status
14-002	Monmouth County Main Street Freehold, NJ 07728	RFB WF-126-2014: Replacement of Bridge 0-10 on Sunset Avenue Over Deal Lake in the Township of Ocean and the City of Asbury Park, NJ: Scope of work includes: Detour of Traffic, Bridge Demolition, Temporary Cofferdams, Dewatering, Pile Driving, Reinforced Concrete Piers, Abutments, Wing Walls, Pre-Stressed Concrete I-Beams, Concrete Bridge Deck and Parapets, and new Paved Approaches to both sides of the bridge.	х		\$7,444,447.00		1/2015	6-2016			No I	No	100%
14-001	Middlesex County Utilities Authority 2571 Main Street Sayreville, NJ 08872	MCUA #14-2SW Contact Stormwater Basin & Appurtenances at the Middlesex County Landfill, East Brunswick, NJ Construction of new 5 Acre Double-Contained Detension Basin for Stormwater Runoff at the Landfill, consisting of a Geosynthetic Clay Liner, 60 Mil HDPE Liner, Geotextile, 6° of DGA and a 4" thick Asphalt Pavement Overlay. 295 LF of Precast Concrete Box Culverts and associated Precast Concrete Wingwalls were installed to direct the stormwater to the new basin. Additional work involved Milling and Paving of Landfill Access Roads, Security Feneing, Super Silt Fence, Excavation and Grading of Municipal Waste, and Rip Rap Lined Channels.	х		\$3,250,500.00	\$3,896,567.00	6/2014	1/2015	F	No	No 3	٧o	100%
13-008	AMTRAK 2955 Market Street Philadelphia, PA 19104	Design/ Build Raised Platforms & Cable Tray Walkways On the North East Corridor from Trenton to New Brunswirk, NJ Amtrak Contract No. 950001066 Design and Construction of 23 each, Pile-Supported, Galvanized Structural Steel Platforms for new elevated Signal Houses, along with Cable Entrances, Access Stairs, Safety Railings, and High Security Fencing, as well as the construction of 780 LF of Pile-supported Galvanized Structural Steel Cable Tray Walkways, Cable Transitions, Safety Railings and Stairs. The project involved work along 18 miles of the Northeast Corridor, from Hamilton Twp to North Brunswick, NJ. Much of the work was performed from Hi-Rail Equipment that occupied Track #1 during Pre- planned Track Outages. All workers were Track Safety Trained by Amtrak.	х		\$9,522,058.00	\$11,735,192.00	1/2014	8/2014		Yes	No I	70	100%
					***	2/1/11/A2				╟┤	-	H	
13-007	New Jersey DOT 1035 Parkway Ave. Trenton, NJ 08625	Rt. 29 Bridge over Wickecheoke Creek, Bridge Deck and Superstructure Replacement, Structure No. 1007-159, Contract No: 022113130; Borough of Stockton, Township of Delaware, Hunterdon County: Federal Project No: STP-0321 (103), UPC No: 133130, PE No: 1007514, CE No: 1007515, DP No: 13136: Scope of Work includes: Maintenance and Protection of Traffic, Saw-Cutting, Dismantlement, Demolition and Reconstruction of Superstructure and Backwalls. Reconstruct the bridge one half at a time, using Temporary Traffic Signals to maintain one lane of traffic on the bridge during the entire project.	x		\$1,626,434.00	\$1,508,714.00	11/2013	11/2014		No	No N	ło.	100%
13-005	Mereer County Improvement Authority 1609 North Olden Ave Ewing, NJ 08638	Tipping Floor Replacement at Solid Waste Transfer Station, County, Ewing, NJ. Scope of Work includes: demolition and reconstruction of a 9,200 SF Tipping Floor and Four Truck Entrances in phases without interrupting the operations of the Waste Transfer Station. The New Tipping Floor consisted of a 9" thick Asphalt Pavement placed over a 10" thick DGA Subbase, and the New Truck Entrances were constructed of a 12" thick Reinforced Concrete Pavement placed over compacted subgrade.	х		\$194,435.00		9/2013	9/2013		No	No N	ŧο	100%
13-004	NJ Transit One Penn Plaza East Newark, NJ 07105	Contract #13-082X - Newark City Subway Base Facility Extension, located in Bloomfield, NJ: Scope of Work includes: 6,840 SF Extension to Existing LRV Storage Building; Site Preparation, Track Removal, Foundation Excavation, Cast-In-Place Footings, Piers & Grade Beams, and Slab-On-Grade, along with Structural Steel, Insulated Metal Wall Panels and Roof Panels, CMU Masonry, Painting, Doors and Windows, Electrical Work, Sprinkler System, Fire Alarm System, Plumbing, HVAC, and Site Restoration.	x		\$1,554,215.00		3/2014	8/2015		No	No N	io	100%
13-003	NJ Transit One Penn Plaza East Newark, NJ 07105	Contract #13-056x - Lower Hack Railroad Bridge Emergency Generator Pad, Jersey City, NJ Scope of Work includes: Site Preparation, Clearing, Drilled Shaft Deep Foundations, Cast-In-Place Reinforced Concrete Generator Slab, New Stairs, Fencing and Site Restoration. All workers received NJ Transit Track Safety Training.	х		\$363,363.00	\$443,029.00	11/2013	7/2014		No	No N	io	100%

Job No.	Name of Owner & Complete Address	Name & Location of Project - Type of Work Performed by our Company	Prime	Sub	Original Contract Amount	Final/Adjusted Contract Amount	Start Date	Finish Date / Or Expected	Engineer in Charge & Phone Number	ens na ion lt	en	dol.
12-004	Port Newark Container Terminal 241 Calcutta Street Newark, NJ 07114	Light Duty Straddle Carrier Shop (LDSS) Building - Port Newak, NJ; The shop was specifically designed for the maintenance and repair of PNCT's new "one over three" Straddle Carrier fleet. Steel H-piles will be driven approximately 60 feet deep through the underlying fill materials and organic layer until reaching the load-bearing dense sands below. The pile driving work will be followed by the construction of reinforced concrete pile caps, grade beams, and piers that will support the steel superstructure. Clusters of six foot tall anchor bolts will require accurate placement in the concrete foundations by KCC's crews in order to secure the steel superstructure to the pile-supported foundations.	x		\$2,762,095.00		12-2012	2/2014		No N		100%
12-002	Port Authority of NY&NJ One Madison Ave. 7th Floor New York, NY 10010	Phase 2 Full Buildout of Express-Rail , Port Newark, NJ Eleven-Acre Transloading Pacility modernization to improve efficiency of existing facility to handle a minimum of 700 containers daily by constructing 8,300 LF of RTG Runways, 9,400 LF of new Railroad Tracks with Switches and 650 CY of reinforced concrete for the RTG tie-downs.	х		\$14,948,176.00	\$16,351,941.00	12/2013	11/2016		No N	o No	100%
12-001	Twp. Of Bernardsville 166 Mine Brook Road Bernardsville, NJ 07924	Cleanup - Hurricane Sandy Disaster Releif, Bernardsville, NJ - Tree removal of varying diameters, miscellaneous cleanup as requested by Owner.	х		\$352,694.54	700 10	9/2012	11/2012		No N	o No	100%