
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

41,500.00000 41,500.00 31,535.00000 31,535.00 50,000.00000 50,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

4,500.00000 4,500.00 6,760.00000 6,760.00 20,000.00000 20,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

500.00000 4,500.00 635.00000 5,715.00 500.00000 4,500.00

0006 153011M

TRAINEES

3,348.000

HOUR

1.00000 3,348.00 5.00000 16,740.00 1.00000 3,348.00

0007 154003P

MOBILIZATION

(1)

LS

416,000.00000 416,000.00 639,250.00000 639,250.00 800,000.00000 800,000.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

41,000.00000 41,000.00 35,200.00000 35,200.00 200,000.00000 200,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0011 157006M

MONUMENT

45.000

U

2,700.00000 121,500.00 1,500.00000 67,500.00 1,000.00000 45,000.00

0012 157009M

MONUMENT BOX

45.000

U

700.00000 31,500.00 660.00000 29,700.00 1,000.00000 45,000.00

0020 159003M

BREAKAWAY BARRICADE

750.000

U

0.01000 7.50 1.00000 750.00 0.01000 7.50

0021 159006M

DRUM

1,500.000

U

0.01000 15.00 1.00000 1,500.00 0.01000 15.00

0022 159009M

TRAFFIC CONE

350.000

U

0.01000 3.50 25.00000 8,750.00 25.00000 8,750.00

0023 159012M

CONSTRUCTION SIGNS

8,000.000

SF

20.50000 164,000.00 1.00000 8,000.00 12.00000 96,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,650.00000 3,300.00 1,700.00000 3,400.00 1,500.00000 3,000.00

0025 159024M

FLASHING ARROW BOARD, 2' X 4'

5.000

U

1,000.00000 5,000.00 500.00000 2,500.00 1.00000 5.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

5.000

U

1,500.00000 7,500.00 500.00000 2,500.00 1.00000 5.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

2,500.00000 5,000.00 20,000.00000 40,000.00 22,000.00000 44,000.00

0028 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

8.000

U

1,500.00000 12,000.00 100.00000 800.00 1.00000 8.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0029 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

5,000.000

LF

2.50000 12,500.00 0.01000 50.00 3.00000 15,000.00

0030 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

5,000.000

LF

1.50000 7,500.00 0.01000 50.00 2.00000 10,000.00

0031 159135M

TEMPORARY PAVEMENT
MARKERS

3,000.000

U

1.00000 3,000.00 1.00000 3,000.00 5.00000 15,000.00

0032 159138M

HMA PATCH

50.000

T

235.00000 11,750.00 60.00000 3,000.00 150.00000 7,500.00

0033 159141M

TRAFFIC DIRECTOR, FLAGGER

1,000.000

HOUR

67.00000 67,000.00 109.00000 109,000.00 85.00000 85,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159181M

PROTECTED PEDSTRIAN
WALKWAY

2,000.000

LF

10.00000 20,000.00 5.00000 10,000.00 1.00000 2,000.00

0035 159300M

TRAFFIC STRIPES, LATEX, 4"

50,000.000

LF

0.25000 12,500.00 0.51000 25,500.00 0.30000 15,000.00

0036 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

1,000.000

LF

0.50000 500.00 0.46000 460.00 1.00000 1,000.00

0037 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

500.000

LF

1.73000 865.00 1.65000 825.00 2.00000 1,000.00

0038 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

500.000

SF

3.00000 1,500.00 2.75000 1,375.00 4.00000 2,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 161003P

FINAL CLEANUP

(1)

LS

8,750.00000 8,750.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0042 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 44,000.00000 44,000.00 50,000.00000 50,000.00

0043 202006M

EXCAVATION, TEST PIT

100.000

CY

75.00000 7,500.00 50.00000 5,000.00 0.01000 1.00

0044 202009P

EXCAVATION, UNCLASSIFIED

250.000

CY

55.00000 13,750.00 10.00000 2,500.00 75.00000 18,750.00

0045 203021P

I-14 SOIL AGGREGATE

120.000

CY

95.00000 11,400.00 60.00000 7,200.00 75.00000 9,000.00

0046 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

200.000

SY

5.00000 1,000.00 4.00000 800.00 10.00000 2,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

100.000

CY

100.00000 10,000.00 10.00000 1,000.00 60.00000 6,000.00

0048 302060P

COARSE AGGREGATE, SIZE NO.
57

100.000

CY

45.00000 4,500.00 20.00000 2,000.00 75.00000 7,500.00

0049 401009P

HMA MILLING, 3" OR LESS

163,365.000

SY

3.75000 612,618.75 3.16000 516,233.40 5.50000 898,507.50

0050 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,000.000

SY

10.00000 10,000.00 65.00000 65,000.00 40.00000 40,000.00

0051 401027M

POLYMERIZED JOINT ADHESIVE

60,000.000

LF

0.45000 27,000.00 0.61000 36,600.00 1.50000 90,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401030M

TACK COAT

15,000.000

GAL

0.01000 150.00 0.01000 150.00 3.00000 45,000.00

0053 401049M

HOT MIX ASPHALT 9.5 M E
SURFACE COURSE

19,176.000

T

75.70000 1,451,623.20 81.15000 1,556,132.40 83.00000 1,591,608.00

0054 401073M

HOT MIX ASPHALT 9.5 M E
INTERMEDIATE COURSE

1,337.000

T

75.70000 101,210.90 94.70000 126,613.90 83.00000 110,971.00

0055 401108M

CORE SAMPLES, HOT MIX
ASPHALT

90.000

U

210.00000 18,900.00 100.00000 9,000.00 200.00000 18,000.00

0056 422004M

FOG SEAL STRIP

11,000.000

LF

1.15000 12,650.00 0.94000 10,340.00 1.50000 16,500.00

Page 8 of 104

ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

294.000

SY

180.00000 52,920.00 267.00000 78,498.00 300.00000 88,200.00

0058 454003M

RETROFIT DOWEL BAR

200.000

U

167.00000 33,400.00 100.00000 20,000.00 200.00000 40,000.00

0059 601664M

VIDEO INSPECTION OF PIPE

605.000

LF

4.00000 2,420.00 4.05000 2,450.25 8.00000 4,840.00

0061 601684M

12" DUCTILE IRON PIPE

92.000

LF

306.00000 28,152.00 210.00000 19,320.00 225.00000 20,700.00

0062 602012M

INLET, TYPE B

3.000

U

4,250.00000 12,750.00 4,000.00000 12,000.00 4,000.00000 12,000.00

0063 602027M

INLET, TYPE B-2

2.000

U

5,800.00000 11,600.00 8,000.00000 16,000.00 4,500.00000 9,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0064 602018M

INLET, TYPE E

1.000

U

4,600.00000 4,600.00 6,000.00000 6,000.00 6,500.00000 6,500.00

0065 602096M

INLET CONVERTED TO MANHOLE

2.000

U

1,562.00000 3,124.00 1,700.00000 3,400.00 2,500.00000 5,000.00

0066 602099M

RESET EXISTING CASTING

87.000

U

535.00000 46,545.00 675.00000 58,725.00 500.00000 43,500.00

0067 602102M

SET INLET TYPE A, CASTING

3.000

U

835.00000 2,505.00 1,000.00000 3,000.00 1,000.00000 3,000.00

0068 602105M

SET INLET TYPE B, CASTING

143.000

U

1,112.00000 159,016.00 1,254.00000 179,322.00 1,800.00000 257,400.00

0069 602108M

SET INLET TYPE E, CASTING

1.000

U

1,216.00000 1,216.00 1,700.00000 1,700.00 2,500.00000 2,500.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

1,775.00000 1,775.00 2,625.00000 2,625.00 3,000.00000 3,000.00

0071 602154M

RECONSTRUCTED INLET, TYPE B
MODIFIED, USING NEW CASTING

3.000

U

1,940.00000 5,820.00 3,600.00000 10,800.00 3,500.00000 10,500.00

0072 602210M

BICYCLE SAFE GRATE

8.000

U

300.00000 2,400.00 400.00000 3,200.00 500.00000 4,000.00

0073 602213M

CURB PIECE

8.000

U

610.00000 4,880.00 375.00000 3,000.00 500.00000 4,000.00

0074 602216M

CLEANING DRAINAGE
STRUCTURE

17.000

U

350.00000 5,950.00 525.00000 8,925.00 500.00000 8,500.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 606009P

HOT MIX ASPHALT SIDEWALK, 5
1/2" THICK

33.000

SY

148.00000 4,884.00 75.00000 2,475.00 50.00000 1,650.00

0076 606012P

CONCRETE SIDEWALK, 4" THICK

2,548.000

SY

83.00000 211,484.00 89.10000 227,026.80 94.00000 239,512.00

0077 606028P

RESET PRECAST CONCRETE
PAVERS

56.000

SY

75.00000 4,200.00 137.50000 7,700.00 200.00000 11,200.00

0078 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

3.000

SY

148.00000 444.00 300.00000 900.00 50.00000 150.00

0079 606051P

CONCRETE DRIVEWAY, 6" THICK

214.000

SY

89.00000 19,046.00 119.00000 25,466.00 98.00000 20,972.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 606057P

CONCRETE DRIVEWAY,
REINFORCED, 6" THICK

44.000

SY

94.00000 4,136.00 119.00000 5,236.00 110.00000 4,840.00

0081 606060P

CONCRETE DRIVEWAY,
REINFORCED, 8" THICK

84.000

SY

100.00000 8,400.00 160.00000 13,440.00 145.00000 12,180.00

0082 606075P

CONCRETE ISLAND, 4" THICK

53.000

SY

83.00000 4,399.00 137.50000 7,287.50 94.00000 4,982.00

0083 606084P

DETECTABLE WARNING SURFACE

137.000

SY

200.00000 27,400.00 220.00000 30,140.00 250.00000 34,250.00

0084 607018P

9" X 16" CONCRETE VERTICAL
CURB

24,887.000

LF

39.00000 970,593.00 35.20000 876,022.40 36.00000 895,932.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0085 607030P

12" X 13" CONCRETE SLOPING
CURB

229.000

LF

41.00000 9,389.00 38.50000 8,816.50 37.00000 8,473.00

0086 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

1,753.000

SY

54.00000 94,662.00 52.80000 92,558.40 30.00000 52,590.00

0087 609003M

BEAM GUIDE RAIL

3,235.000

LF

26.00000 84,110.00 25.30000 81,845.50 28.00000 90,580.00

0088 609021M

RUB RAIL

1,939.000

LF

14.00000 27,146.00 13.20000 25,594.80 15.00000 29,085.00

0089 609024M

FLARED GUIDE RAIL TERMINAL

3.000

U

2,850.00000 8,550.00 2,640.00000 7,920.00 3,000.00000 9,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0090 609027M

TANGENT GUIDE RAIL TERMINAL

9.000

U

3,050.00000 27,450.00 2,915.00000 26,235.00 3,300.00000 29,700.00

0091 609033M

CONTROLLED RELEASE
TERMINAL

1.000

U

1,300.00000 1,300.00 1,320.00000 1,320.00 1,400.00000 1,400.00

0092 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

1.000

U

2,150.00000 2,150.00 2,035.00000 2,035.00 2,300.00000 2,300.00

0093 609039M

BEAM GUIDE RAIL ANCHORAGE

16.000

U

1,100.00000 17,600.00 1,075.00000 17,200.00 1,200.00000 19,200.00

0094 609051M

BEAM GUIDE RAIL POST, 10' LONG

13.000

U

100.00000 1,300.00 110.00000 1,430.00 110.00000 1,430.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0095 609075M

REMOVAL OF BEAM GUIDE RAIL

2,676.000

LF

6.00000 16,056.00 5.50000 14,718.00 6.00000 16,056.00

0096 610003M

TRAFFIC STRIPES, 4"

100,000.000

LF

0.35000 35,000.00 0.33000 33,000.00 0.40000 40,000.00

0097 610009M

TRAFFIC MARKINGS

5,000.000

SF

4.50000 22,500.00 4.40000 22,000.00 7.00000 35,000.00

0098 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

425.000

U

30.00000 12,750.00 29.15000 12,388.75 34.00000 14,450.00

0099 610014M

TRAFFIC MARKING LINES, 8"

10,000.000

LF

1.00000 10,000.00 1.00000 10,000.00 1.25000 12,500.00

0100 610016M

TRAFFIC MARKING LINES, 12"

3,500.000

LF

2.00000 7,000.00 2.00000 7,000.00 2.00000 7,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0101 610017M

TRAFFIC MARKING LINES, 24"

2,500.000

LF

4.00000 10,000.00 4.00000 10,000.00 4.00000 10,000.00

0102 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

225.000

U

30.00000 6,750.00 29.15000 6,558.75 34.00000 7,650.00

0103 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

250.000

U

30.00000 7,500.00 29.15000 7,287.50 34.00000 8,500.00

0104 610024M

REMOVAL OF RPM

750.000

U

6.00000 4,500.00 5.00000 3,750.00 15.00000 11,250.00

0105 610033M

RUMBLE STRIP

11,000.000

LF

1.45000 15,950.00 1.25000 13,750.00 2.00000 22,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0106 610036M

REMOVAL OF TRAFFIC STRIPES

5,000.000

LF

0.75000 3,750.00 0.61000 3,050.00 1.00000 5,000.00

0107 610039M

REMOVAL OF TRAFFIC MARKINGS

1,000.000

SF

3.00000 3,000.00 2.75000 2,750.00 2.00000 2,000.00

0108 611300M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH
NARROW

3.000

U

20,100.00000 60,300.00 19,690.00000 59,070.00 20,000.00000 60,000.00

0109 612003P

REGULATORY AND WARNING
SIGN

1,500.000

SF

40.00000 60,000.00 40.00000 60,000.00 48.00000 72,000.00

0110 612021M

RELOCATE SIGN

10.000

U

250.00000 2,500.00 140.00000 1,400.00 500.00000 5,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0111 651255M

RESET WATER VALVE BOX

155.000

U

10.00000 1,550.00 30.00000 4,650.00 50.00000 7,750.00

0112 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

67.000

U

535.00000 35,845.00 675.00000 45,225.00 500.00000 33,500.00

0113 653084M

RESET GAS VALVE BOX

68.000

U

10.00000 680.00 75.00000 5,100.00 50.00000 3,400.00

0114 655013P

RESET TELECOMMUNICATIONS
MANHOLE

37.000

U

500.00000 18,500.00 2,090.00000 77,330.00 2,200.00000 81,400.00

0115 701021P

3" RIGID METALLIC CONDUIT

1,257.000

LF

49.00000 61,593.00 77.00000 96,789.00 83.00000 104,331.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0116 701102M

18" X 36" JUNCTION BOX

7.000

U

2,400.00000 16,800.00 2,145.00000 15,015.00 2,500.00000 17,500.00

0117 701123M

FOUNDATION, TYPE SFT

4.000

U

2,175.00000 8,700.00 2,090.00000 8,360.00 2,200.00000 8,800.00

0118 701135M

FOUNDATION, TYPE SPF

8.000

U

1,850.00000 14,800.00 1,760.00000 14,080.00 2,000.00000 16,000.00

0119 701138M

FOUNDATION, TYPE STF

8.000

U

9,250.00000 74,000.00 6,600.00000 52,800.00 7,100.00000 56,800.00

0120 701144M

FOUNDATION, TYPE SFK

4.000

U

2,600.00000 10,400.00 2,118.00000 8,472.00 2,300.00000 9,200.00

0121 701192P

GROUND WIRE, NO. 8 AWG

2,762.000

LF

1.75000 4,833.50 1.95000 5,385.90 3.00000 8,286.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

7.000

U

2,150.00000 15,050.00 2,915.00000 20,405.00 3,050.00000 21,350.00

0123 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

8.000

U

5,700.00000 45,600.00 6,710.00000 53,680.00 7,000.00000 56,000.00

0124 702018M

PEDESTRIAN SIGNAL STANDARD

9.000

U

740.00000 6,660.00 825.00000 7,425.00 850.00000 7,650.00

0125 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

6.000

U

2,100.00000 12,600.00 2,530.00000 15,180.00 2,700.00000 16,200.00

0126 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

8.000

U

4,300.00000 34,400.00 5,610.00000 44,880.00 5,800.00000 46,400.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0127 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

4,734.000

LF

1.60000 7,574.40 2.75000 13,018.50 3.00000 14,202.00

0128 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

5,872.000

LF

2.00000 11,744.00 3.15000 18,496.80 3.00000 17,616.00

0129 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

9,117.000

LF

2.70000 24,615.90 3.30000 30,086.10 4.00000 36,468.00

0130 702036M

TRAFFIC SIGNAL HEAD

103.000

U

1,100.00000 113,300.00 1,606.00000 165,418.00 1,700.00000 175,100.00

0131 702039M

PEDESTRIAN SIGNAL HEAD

36.000

U

895.00000 32,220.00 1,320.00000 47,520.00 1,400.00000 50,400.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0132 702042M

PUSH BUTTON

25.000

U

275.00000 6,875.00 357.50000 8,937.50 380.00000 9,500.00

0133 702045M

IMAGE DETECTOR

12.000

U

5,350.00000 64,200.00 6,600.00000 79,200.00 6,900.00000 82,800.00

0134 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(FRANKLIN ST/CLARIDGE DR)

(1)

LS

1,600.00000 1,600.00 3,300.00000 3,300.00 5,200.00000 5,200.00

0135 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(PILGRIM SHOPPING PLAZA)

(1)

LS

3,300.00000 3,300.00 3,300.00000 3,300.00 5,200.00000 5,200.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0136 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(RIDGE RD)

(1)

LS

3,500.00000 3,500.00 3,300.00000 3,300.00 5,200.00000 5,200.00

0137 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(BRADFORD AV)

(1)

LS

3,500.00000 3,500.00 3,300.00000 3,300.00 5,200.00000 5,200.00

0138 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(BOWDEN RD/CHURCH ST)

(1)

LS

800.00000 800.00 3,300.00000 3,300.00 5,200.00000 5,200.00

0139 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(MYRTLE AV)

(1)

LS

3,000.00000 3,000.00 3,300.00000 3,300.00 5,200.00000 5,200.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0140 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(FAIRVIEW/VINCENT/COMMERCE)

(1)

LS

3,000.00000 3,000.00 3,300.00000 3,300.00 5,200.00000 5,200.00

0141 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(WILLOWBROOK BLVD)

(1)

LS

3,000.00000 3,000.00 3,300.00000 3,300.00 5,200.00000 5,200.00

0142 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(NORTH LEG)

(1)

LS

3,200.00000 3,200.00 3,300.00000 3,300.00 5,200.00000 5,200.00

0143 702060M

CONTROLLER TURN-ON

9.000

U

7,100.00000 63,900.00 5,500.00000 49,500.00 6,600.00000 59,400.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0144 704203M

TVS ROADWAY LOOPS __ LANES

3.000

U

5,900.00000 17,700.00 7,700.00000 23,100.00 8,000.00000 24,000.00

0161 903006M

MISCELLANEOUS CONCRETE

50.000

CY

500.00000 25,000.00 400.00000 20,000.00 250.00000 12,500.00

0164 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

19,900.00000 19,900.00 19,900.00000 19,900.00 19,900.00000 19,900.00

0165 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

30,000.00000 30,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

Section Totals: $6,328,054.65 $6,607,420.65 $7,795,701.00

Page 26 of 104

ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

20,000.00000 20,000.00 26,550.00000 26,550.00 65,000.00000 65,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

20.000

MO

2,700.00000 54,000.00 4,400.00000 88,000.00 4,000.00000 80,000.00

Section Totals: $74,000.00 $114,550.00 $145,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0003 Non-participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

6,000.00000 6,000.00 14,555.00000 14,555.00 7,000.00000 7,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

19,000.00000 19,000.00 10,060.00000 10,060.00 16,000.00000 16,000.00

0060 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

605.000

LF

4.00000 2,420.00 4.05000 2,450.25 15.00000 9,075.00

0146 802009M

TRIMMING EXISTING TREE, OVER
18" TO 24" DIAMETER

8.000

U

315.00000 2,520.00 580.00000 4,640.00 365.00000 2,920.00

0147 802012M

TRIMMING EXISTING TREE, OVER
24" TO 30" DIAMETER

2.000

U

425.00000 850.00 970.00000 1,940.00 500.00000 1,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0003 Non-participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0148 802015M

TRIMMING EXISTING TREE, OVER
30" TO 36" DIAMETER

1.000

U

500.00000 500.00 1,485.00000 1,485.00 600.00000 600.00

0149 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

2.000

U

375.00000 750.00 470.00000 940.00 450.00000 900.00

0150 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

13.000

U

665.00000 8,645.00 825.00000 10,725.00 800.00000 10,400.00

0151 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

7.000

U

950.00000 6,650.00 1,100.00000 7,700.00 1,100.00000 7,700.00

0152 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

8.000

U

1,875.00000 15,000.00 1,740.00000 13,920.00 2,200.00000 17,600.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0003 Non-participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0153 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

1.000

U

2,450.00000 2,450.00 2,700.00000 2,700.00 2,800.00000 2,800.00

0154 802036M

TREE REMOVAL, OVER 36"
DIAMETER

2.000

U

3,150.00000 6,300.00 3,850.00000 7,700.00 3,600.00000 7,200.00

0160 810003M

MOWING

1.000

ACRE

2,500.00000 2,500.00 1,650.00000 1,650.00 3,000.00000 3,000.00

Section Totals: $73,585.00 $80,465.25 $86,195.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0013 158006M

SILT FENCE

1,975.000

LF

5.00000 9,875.00 1.00000 1,975.00 6.00000 11,850.00

0014 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,792.000

LF

8.00000 14,336.00 2.50000 4,480.00 8.00000 14,336.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

268.000

U

96.00000 25,728.00 25.00000 6,700.00 100.00000 26,800.00

0016 158060M

CONSTRUCTION DRIVEWAY

500.000

T

35.00000 17,500.00 2.00000 1,000.00 0.01000 5.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

9,250.00000 9,250.00 6,000.00000 6,000.00 10,000.00000 10,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

950.00000 1,900.00 150.00000 300.00 2,500.00000 5,000.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

25.000

CY

50.00000 1,250.00 2.00000 50.00 0.01000 0.25

0158 806018P

FERTILIZING AND SEEDING, TYPE
F

119.000

SY

1.00000 119.00 1.10000 130.90 5.00000 595.00

Section Totals: $79,958.00 $20,635.90 $68,586.25
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SMITH-SONDY ASPHALT
CONSTRUCTION CO

(2) DELLA PELLO PAVING INC (3) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0145 801006M

SELECTIVE THINNING

33.000

SY

50.00000 1,650.00 33.00000 1,089.00 25.00000 825.00

0155 804006P

TOPSOILING, 4" THICK

1,186.000

SY

4.00000 4,744.00 3.60000 4,269.60 5.00000 5,930.00

0156 804015P

BORROW TOPSOIL

132.000

CY

25.00000 3,300.00 31.00000 4,092.00 65.00000 8,580.00

0157 806006P

FERTILIZING AND SEEDING, TYPE
A-3

1,186.000

SY

1.00000 1,186.00 1.10000 1,304.60 1.00000 1,186.00

0159 809003M

STRAW MULCHING

1,305.000

SY

1.00000 1,305.00 1.10000 1,435.50 1.00000 1,305.00

Section Totals: $12,185.00 $12,190.70 $17,826.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



( ) indicates item is bid as Lump Sum

$6,835,262.50$6,567,782.65 $8,113,308.25

$6,567,782.65

Contract Totals

$6,835,262.50 8,113,308.25Cost Plus Time Totals

Page 34 of 104

ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

37,200.00000 37,200.00 31,479.59000 31,479.59 24,687.00000 24,687.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 3,969.30000 3,969.30 4,500.00000 4,500.00

0005 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

500.00000 4,500.00 429.25000 3,863.25 500.00000 4,500.00

0006 153011M

TRAINEES

3,348.000

HOUR

1.00000 3,348.00 0.01000 33.48 1.00000 3,348.00

0007 154003P

MOBILIZATION

(1)

LS

790,000.00000 790,000.00 1,503,570.00000 1,503,570.00 845,059.25000 845,059.25
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

50,000.00000 50,000.00 44,440.00000 44,440.00 50,000.00000 50,000.00

0011 157006M

MONUMENT

45.000

U

2,000.00000 90,000.00 1,038.51000 46,732.95 1,100.00000 49,500.00

0012 157009M

MONUMENT BOX

45.000

U

1,100.00000 49,500.00 953.22000 42,894.90 1,100.00000 49,500.00

0020 159003M

BREAKAWAY BARRICADE

750.000

U

0.01000 7.50 0.01000 7.50 0.01000 7.50

0021 159006M

DRUM

1,500.000

U

0.01000 15.00 0.01000 15.00 10.00000 15,000.00

0022 159009M

TRAFFIC CONE

350.000

U

15.00000 5,250.00 14.09000 4,931.50 10.00000 3,500.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0023 159012M

CONSTRUCTION SIGNS

8,000.000

SF

15.00000 120,000.00 14.40000 115,200.00 10.00000 80,000.00

0024 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,500.00000 3,000.00 2,500.00000 5,000.00 1,500.00000 3,000.00

0025 159024M

FLASHING ARROW BOARD, 2' X 4'

5.000

U

5,000.00000 25,000.00 500.00000 2,500.00 3,500.00000 17,500.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

5.000

U

2,000.00000 10,000.00 1.00000 5.00 3,500.00000 17,500.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

30,000.00000 60,000.00 11,243.32000 22,486.64 7,500.00000 15,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0028 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

8.000

U

0.01000 0.08 1.00000 8.00 7,500.00000 60,000.00

0029 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

5,000.000

LF

2.25000 11,250.00 1.72000 8,600.00 2.50000 12,500.00

0030 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

5,000.000

LF

1.80000 9,000.00 1.03000 5,150.00 1.50000 7,500.00

0031 159135M

TEMPORARY PAVEMENT
MARKERS

3,000.000

U

3.00000 9,000.00 2.53000 7,590.00 4.50000 13,500.00

0032 159138M

HMA PATCH

50.000

T

150.00000 7,500.00 54.00000 2,700.00 500.00000 25,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0033 159141M

TRAFFIC DIRECTOR, FLAGGER

1,000.000

HOUR

90.00000 90,000.00 109.42000 109,420.00 95.00000 95,000.00

0034 159181M

PROTECTED PEDSTRIAN
WALKWAY

2,000.000

LF

12.00000 24,000.00 27.93000 55,860.00 80.00000 160,000.00

0035 159300M

TRAFFIC STRIPES, LATEX, 4"

50,000.000

LF

0.24000 12,000.00 0.25000 12,500.00 0.25000 12,500.00

0036 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

1,000.000

LF

1.00000 1,000.00 1.01000 1,010.00 0.50000 500.00

0037 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

500.000

LF

2.00000 1,000.00 3.03000 1,515.00 1.75000 875.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0038 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

500.000

SF

4.00000 2,000.00 3.33000 1,665.00 2.75000 1,375.00

0041 161003P

FINAL CLEANUP

(1)

LS

10,000.00000 10,000.00 8,383.02000 8,383.02 35,000.00000 35,000.00

0042 201003P

CLEARING SITE

(1)

LS

100,000.00000 100,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0043 202006M

EXCAVATION, TEST PIT

100.000

CY

500.00000 50,000.00 100.00000 10,000.00 135.00000 13,500.00

0044 202009P

EXCAVATION, UNCLASSIFIED

250.000

CY

60.00000 15,000.00 82.10000 20,525.00 100.00000 25,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0045 203021P

I-14 SOIL AGGREGATE

120.000

CY

75.00000 9,000.00 213.62000 25,634.40 100.00000 12,000.00

0046 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

200.000

SY

10.00000 2,000.00 3.16000 632.00 10.00000 2,000.00

0047 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

100.000

CY

70.00000 7,000.00 28.00000 2,800.00 35.00000 3,500.00

0048 302060P

COARSE AGGREGATE, SIZE NO.
57

100.000

CY

70.00000 7,000.00 85.25000 8,525.00 35.00000 3,500.00

0049 401009P

HMA MILLING, 3" OR LESS

163,365.000

SY

5.50000 898,507.50 4.99000 815,191.35 5.75000 939,348.75
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0050 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,000.000

SY

45.00000 45,000.00 87.88000 87,880.00 75.00000 75,000.00

0051 401027M

POLYMERIZED JOINT ADHESIVE

60,000.000

LF

2.00000 120,000.00 0.71000 42,600.00 0.01000 600.00

0052 401030M

TACK COAT

15,000.000

GAL

4.50000 67,500.00 0.01000 150.00 0.01000 150.00

0053 401049M

HOT MIX ASPHALT 9.5 M E
SURFACE COURSE

19,176.000

T

95.00000 1,821,720.00 78.37000 1,502,823.12 96.00000 1,840,896.00

0054 401073M

HOT MIX ASPHALT 9.5 M E
INTERMEDIATE COURSE

1,337.000

T

100.00000 133,700.00 81.26000 108,644.62 105.00000 140,385.00

Page 42 of 104

ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0055 401108M

CORE SAMPLES, HOT MIX
ASPHALT

90.000

U

140.00000 12,600.00 95.81000 8,622.90 150.00000 13,500.00

0056 422004M

FOG SEAL STRIP

11,000.000

LF

1.00000 11,000.00 0.86000 9,460.00 1.25000 13,750.00

0057 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

294.000

SY

200.00000 58,800.00 359.61000 105,725.34 275.00000 80,850.00

0058 454003M

RETROFIT DOWEL BAR

200.000

U

175.00000 35,000.00 168.67000 33,734.00 175.00000 35,000.00

0059 601664M

VIDEO INSPECTION OF PIPE

605.000

LF

3.15000 1,905.75 3.69000 2,232.45 4.00000 2,420.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0061 601684M

12" DUCTILE IRON PIPE

92.000

LF

286.00000 26,312.00 175.00000 16,100.00 400.00000 36,800.00

0062 602012M

INLET, TYPE B

3.000

U

5,000.00000 15,000.00 10,000.00000 30,000.00 5,000.00000 15,000.00

0063 602027M

INLET, TYPE B-2

2.000

U

6,200.00000 12,400.00 11,000.00000 22,000.00 6,500.00000 13,000.00

0064 602018M

INLET, TYPE E

1.000

U

5,000.00000 5,000.00 9,000.00000 9,000.00 5,500.00000 5,500.00

0065 602096M

INLET CONVERTED TO MANHOLE

2.000

U

2,000.00000 4,000.00 3,000.00000 6,000.00 4,000.00000 8,000.00

0066 602099M

RESET EXISTING CASTING

87.000

U

400.00000 34,800.00 901.04000 78,390.48 750.00000 65,250.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0067 602102M

SET INLET TYPE A, CASTING

3.000

U

1,000.00000 3,000.00 1,436.88000 4,310.64 1,500.00000 4,500.00

0068 602105M

SET INLET TYPE B, CASTING

143.000

U

1,300.00000 185,900.00 1,641.25000 234,698.75 1,750.00000 250,250.00

0069 602108M

SET INLET TYPE E, CASTING

1.000

U

1,400.00000 1,400.00 1,785.33000 1,785.33 1,750.00000 1,750.00

0070 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

1,800.00000 1,800.00 2,446.99000 2,446.99 2,500.00000 2,500.00

0071 602154M

RECONSTRUCTED INLET, TYPE B
MODIFIED, USING NEW CASTING

3.000

U

2,800.00000 8,400.00 3,007.72000 9,023.16 2,500.00000 7,500.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0072 602210M

BICYCLE SAFE GRATE

8.000

U

400.00000 3,200.00 320.08000 2,560.64 600.00000 4,800.00

0073 602213M

CURB PIECE

8.000

U

400.00000 3,200.00 401.71000 3,213.68 600.00000 4,800.00

0074 602216M

CLEANING DRAINAGE
STRUCTURE

17.000

U

500.00000 8,500.00 227.25000 3,863.25 500.00000 8,500.00

0075 606009P

HOT MIX ASPHALT SIDEWALK, 5
1/2" THICK

33.000

SY

175.00000 5,775.00 94.14000 3,106.62 100.00000 3,300.00

0076 606012P

CONCRETE SIDEWALK, 4" THICK

2,548.000

SY

76.00000 193,648.00 72.72000 185,290.56 85.00000 216,580.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0077 606028P

RESET PRECAST CONCRETE
PAVERS

56.000

SY

200.00000 11,200.00 171.70000 9,615.20 190.00000 10,640.00

0078 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

3.000

SY

600.00000 1,800.00 618.27000 1,854.81 100.00000 300.00

0079 606051P

CONCRETE DRIVEWAY, 6" THICK

214.000

SY

94.00000 20,116.00 89.89000 19,236.46 110.00000 23,540.00

0080 606057P

CONCRETE DRIVEWAY,
REINFORCED, 6" THICK

44.000

SY

120.00000 5,280.00 103.02000 4,532.88 130.00000 5,720.00

0081 606060P

CONCRETE DRIVEWAY,
REINFORCED, 8" THICK

84.000

SY

138.00000 11,592.00 132.31000 11,114.04 160.00000 13,440.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0082 606075P

CONCRETE ISLAND, 4" THICK

53.000

SY

76.00000 4,028.00 72.72000 3,854.16 90.00000 4,770.00

0083 606084P

DETECTABLE WARNING SURFACE

137.000

SY

227.00000 31,099.00 218.16000 29,887.92 250.00000 34,250.00

0084 607018P

9" X 16" CONCRETE VERTICAL
CURB

24,887.000

LF

40.00000 995,480.00 36.36000 904,891.32 45.00000 1,119,915.00

0085 607030P

12" X 13" CONCRETE SLOPING
CURB

229.000

LF

39.00000 8,931.00 37.37000 8,557.73 45.00000 10,305.00

0086 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

1,753.000

SY

45.00000 78,885.00 50.50000 88,526.50 60.00000 105,180.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0087 609003M

BEAM GUIDE RAIL

3,235.000

LF

32.00000 103,520.00 24.24000 78,416.40 30.00000 97,050.00

0088 609021M

RUB RAIL

1,939.000

LF

12.00000 23,268.00 13.13000 25,459.07 15.00000 29,085.00

0089 609024M

FLARED GUIDE RAIL TERMINAL

3.000

U

2,900.00000 8,700.00 2,626.00000 7,878.00 3,000.00000 9,000.00

0090 609027M

TANGENT GUIDE RAIL TERMINAL

9.000

U

3,255.00000 29,295.00 2,828.00000 25,452.00 3,500.00000 31,500.00

0091 609033M

CONTROLLED RELEASE
TERMINAL

1.000

U

2,625.00000 2,625.00 1,212.00000 1,212.00 1,500.00000 1,500.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0092 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

1.000

U

2,000.00000 2,000.00 1,969.50000 1,969.50 2,500.00000 2,500.00

0093 609039M

BEAM GUIDE RAIL ANCHORAGE

16.000

U

900.00000 14,400.00 984.75000 15,756.00 1,500.00000 24,000.00

0094 609051M

BEAM GUIDE RAIL POST, 10' LONG

13.000

U

142.00000 1,846.00 90.90000 1,181.70 110.00000 1,430.00

0095 609075M

REMOVAL OF BEAM GUIDE RAIL

2,676.000

LF

1.05000 2,809.80 5.05000 13,513.80 6.00000 16,056.00

0096 610003M

TRAFFIC STRIPES, 4"

100,000.000

LF

0.32000 32,000.00 0.48000 48,000.00 0.35000 35,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0097 610009M

TRAFFIC MARKINGS

5,000.000

SF

6.30000 31,500.00 1.01000 5,050.00 4.50000 22,500.00

0098 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

425.000

U

30.00000 12,750.00 21.97000 9,337.25 35.00000 14,875.00

0099 610014M

TRAFFIC MARKING LINES, 8"

10,000.000

LF

1.10000 11,000.00 1.36000 13,600.00 1.00000 10,000.00

0100 610016M

TRAFFIC MARKING LINES, 12"

3,500.000

LF

1.90000 6,650.00 2.12000 7,420.00 2.00000 7,000.00

0101 610017M

TRAFFIC MARKING LINES, 24"

2,500.000

LF

3.20000 8,000.00 4.14000 10,350.00 4.00000 10,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0102 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

225.000

U

30.00000 6,750.00 21.97000 4,943.25 35.00000 7,875.00

0103 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

250.000

U

30.00000 7,500.00 21.97000 5,492.50 35.00000 8,750.00

0104 610024M

REMOVAL OF RPM

750.000

U

6.00000 4,500.00 9.01000 6,757.50 1.00000 750.00

0105 610033M

RUMBLE STRIP

11,000.000

LF

1.50000 16,500.00 0.59000 6,490.00 1.50000 16,500.00

0106 610036M

REMOVAL OF TRAFFIC STRIPES

5,000.000

LF

0.65000 3,250.00 0.58000 2,900.00 0.75000 3,750.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0107 610039M

REMOVAL OF TRAFFIC MARKINGS

1,000.000

SF

1.60000 1,600.00 3.04000 3,040.00 2.75000 2,750.00

0108 611300M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH
NARROW

3.000

U

25,000.00000 75,000.00 18,685.00000 56,055.00 25,000.00000 75,000.00

0109 612003P

REGULATORY AND WARNING
SIGN

1,500.000

SF

40.00000 60,000.00 38.38000 57,570.00 37.00000 55,500.00

0110 612021M

RELOCATE SIGN

10.000

U

200.00000 2,000.00 415.08000 4,150.80 350.00000 3,500.00

0111 651255M

RESET WATER VALVE BOX

155.000

U

20.00000 3,100.00 97.91000 15,176.05 1.00000 155.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0112 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

67.000

U

400.00000 26,800.00 934.24000 62,594.08 400.00000 26,800.00

0113 653084M

RESET GAS VALVE BOX

68.000

U

20.00000 1,360.00 98.73000 6,713.64 1.00000 68.00

0114 655013P

RESET TELECOMMUNICATIONS
MANHOLE

37.000

U

2,000.00000 74,000.00 1,148.71000 42,502.27 500.00000 18,500.00

0115 701021P

3" RIGID METALLIC CONDUIT

1,257.000

LF

44.00000 55,308.00 45.45000 57,130.65 80.00000 100,560.00

0116 701102M

18" X 36" JUNCTION BOX

7.000

U

1,900.00000 13,300.00 1,767.50000 12,372.50 2,500.00000 17,500.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0117 701123M

FOUNDATION, TYPE SFT

4.000

U

1,735.00000 6,940.00 1,616.00000 6,464.00 2,000.00000 8,000.00

0118 701135M

FOUNDATION, TYPE SPF

8.000

U

1,000.00000 8,000.00 1,111.00000 8,888.00 1,300.00000 10,400.00

0119 701138M

FOUNDATION, TYPE STF

8.000

U

3,570.00000 28,560.00 3,838.00000 30,704.00 5,000.00000 40,000.00

0120 701144M

FOUNDATION, TYPE SFK

4.000

U

1,900.00000 7,600.00 1,717.00000 6,868.00 2,100.00000 8,400.00

0121 701192P

GROUND WIRE, NO. 8 AWG

2,762.000

LF

1.57000 4,336.34 2.02000 5,579.24 4.00000 11,048.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

7.000

U

2,760.00000 19,320.00 2,605.80000 18,240.60 2,700.00000 18,900.00

0123 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

8.000

U

6,636.00000 53,088.00 5,605.50000 44,844.00 6,500.00000 52,000.00

0124 702018M

PEDESTRIAN SIGNAL STANDARD

9.000

U

1,000.00000 9,000.00 843.35000 7,590.15 800.00000 7,200.00

0125 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

6.000

U

3,130.00000 18,780.00 2,383.60000 14,301.60 2,300.00000 13,800.00

0126 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

8.000

U

4,860.00000 38,880.00 4,191.50000 33,532.00 5,500.00000 44,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0127 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

4,734.000

LF

1.90000 8,994.60 2.02000 9,562.68 3.00000 14,202.00

0128 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

5,872.000

LF

2.30000 13,505.60 2.78000 16,324.16 3.00000 17,616.00

0129 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

9,117.000

LF

3.15000 28,718.55 3.28000 29,903.76 4.50000 41,026.50

0130 702036M

TRAFFIC SIGNAL HEAD

103.000

U

765.00000 78,795.00 1,085.75000 111,832.25 1,250.00000 128,750.00

0131 702039M

PEDESTRIAN SIGNAL HEAD

36.000

U

910.00000 32,760.00 1,035.25000 37,269.00 1,000.00000 36,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0132 702042M

PUSH BUTTON

25.000

U

300.00000 7,500.00 277.75000 6,943.75 400.00000 10,000.00

0133 702045M

IMAGE DETECTOR

12.000

U

6,425.00000 77,100.00 5,555.00000 66,660.00 6,000.00000 72,000.00

0134 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(FRANKLIN ST/CLARIDGE DR)

(1)

LS

8,925.00000 8,925.00 3,030.00000 3,030.00 3,300.00000 3,300.00

0135 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(PILGRIM SHOPPING PLAZA)

(1)

LS

7,035.00000 7,035.00 6,060.00000 6,060.00 4,400.00000 4,400.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0136 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(RIDGE RD)

(1)

LS

6,720.00000 6,720.00 7,575.00000 7,575.00 4,400.00000 4,400.00

0137 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(BRADFORD AV)

(1)

LS

8,610.00000 8,610.00 3,030.00000 3,030.00 4,400.00000 4,400.00

0138 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(BOWDEN RD/CHURCH ST)

(1)

LS

3,675.00000 3,675.00 3,030.00000 3,030.00 2,750.00000 2,750.00

0139 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(MYRTLE AV)

(1)

LS

3,675.00000 3,675.00 3,030.00000 3,030.00 2,750.00000 2,750.00
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Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107
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Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0140 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(FAIRVIEW/VINCENT/COMMERCE)

(1)

LS

13,440.00000 13,440.00 8,080.00000 8,080.00 4,950.00000 4,950.00

0141 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(WILLOWBROOK BLVD)

(1)

LS

6,510.00000 6,510.00 3,030.00000 3,030.00 2,750.00000 2,750.00

0142 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(NORTH LEG)

(1)

LS

4,935.00000 4,935.00 3,030.00000 3,030.00 2,750.00000 2,750.00

0143 702060M

CONTROLLER TURN-ON

9.000

U

3,675.00000 33,075.00 5,757.00000 51,813.00 5,400.00000 48,600.00
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District(s):

Counties:

Project(s):107
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April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0144 704203M

TVS ROADWAY LOOPS __ LANES

3.000

U

6,090.00000 18,270.00 6,060.00000 18,180.00 8,400.00000 25,200.00

0161 903006M

MISCELLANEOUS CONCRETE

50.000

CY

500.00000 25,000.00 125.00000 6,250.00 200.00000 10,000.00

0164 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

19,900.00000 19,900.00 19,900.00000 19,900.00 19,900.00000 19,900.00

0165 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

30,000.00000 30,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

Section Totals: $7,779,029.72 $7,800,600.58 $8,182,788.00
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Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

35,000.00000 35,000.00 65,000.00000 65,000.00 25,000.00000 25,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

20.000

MO

4,000.00000 80,000.00 5,000.00000 100,000.00 3,000.00000 60,000.00

Section Totals: $115,000.00 $165,000.00 $85,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0003 Non-participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

18,000.00000 18,000.00 8,970.82000 8,970.82 300.00000 300.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

20,000.00000 20,000.00 12,500.00000 12,500.00 300.00000 300.00

0060 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

605.000

LF

15.00000 9,075.00 3.69000 2,232.45 20.00000 12,100.00

0146 802009M

TRIMMING EXISTING TREE, OVER
18" TO 24" DIAMETER

8.000

U

1,200.00000 9,600.00 318.15000 2,545.20 350.00000 2,800.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0003 Non-participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0147 802012M

TRIMMING EXISTING TREE, OVER
24" TO 30" DIAMETER

2.000

U

1,200.00000 2,400.00 429.25000 858.50 500.00000 1,000.00

0148 802015M

TRIMMING EXISTING TREE, OVER
30" TO 36" DIAMETER

1.000

U

1,200.00000 1,200.00 505.00000 505.00 600.00000 600.00

0149 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

2.000

U

1,200.00000 2,400.00 378.75000 757.50 450.00000 900.00

0150 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

13.000

U

1,500.00000 19,500.00 671.65000 8,731.45 800.00000 10,400.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0003 Non-participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0151 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

7.000

U

2,500.00000 17,500.00 959.50000 6,716.50 1,100.00000 7,700.00

0152 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

8.000

U

3,000.00000 24,000.00 1,893.75000 15,150.00 2,200.00000 17,600.00

0153 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

1.000

U

5,000.00000 5,000.00 2,474.50000 2,474.50 2,750.00000 2,750.00

0154 802036M

TREE REMOVAL, OVER 36"
DIAMETER

2.000

U

5,000.00000 10,000.00 3,181.50000 6,363.00 3,500.00000 7,000.00

0160 810003M

MOWING

1.000

ACRE

2,500.00000 2,500.00 1,515.00000 1,515.00 3,000.00000 3,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

Section Totals: $141,175.00 $69,319.92 $66,450.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0013 158006M

SILT FENCE

1,975.000

LF

6.30000 12,442.50 4.05000 7,998.75 1.00000 1,975.00

0014 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,792.000

LF

8.00000 14,336.00 5.50000 9,856.00 1.00000 1,792.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

268.000

U

130.00000 34,840.00 103.51000 27,740.68 225.00000 60,300.00

0016 158060M

CONSTRUCTION DRIVEWAY

500.000

T

0.01000 5.00 20.00000 10,000.00 1.00000 500.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

6,000.00000 6,000.00 25,000.00000 25,000.00 12,000.00000 12,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,200.00000 2,400.00 250.00000 500.00 300.00000 600.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

25.000

CY

60.00000 1,500.00 35.00000 875.00 125.00000 3,125.00

0158 806018P

FERTILIZING AND SEEDING, TYPE
F

119.000

SY

2.50000 297.50 2.53000 301.07 1.00000 119.00

Section Totals: $71,821.00 $82,271.50 $80,411.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) CRISDEL GROUP,  INC (6) TILCON  NEW YORK INC

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0145 801006M

SELECTIVE THINNING

33.000

SY

60.00000 1,980.00 10.10000 333.30 50.00000 1,650.00

0155 804006P

TOPSOILING, 4" THICK

1,186.000

SY

2.50000 2,965.00 3.03000 3,593.58 5.00000 5,930.00

0156 804015P

BORROW TOPSOIL

132.000

CY

60.00000 7,920.00 53.53000 7,065.96 40.00000 5,280.00

0157 806006P

FERTILIZING AND SEEDING, TYPE
A-3

1,186.000

SY

2.50000 2,965.00 1.01000 1,197.86 1.00000 1,186.00

0159 809003M

STRAW MULCHING

1,305.000

SY

0.60000 783.00 0.61000 796.05 1.00000 1,305.00

Section Totals: $16,613.00 $12,986.75 $15,351.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



( ) indicates item is bid as Lump Sum

$8,130,178.75$8,123,638.72 $8,430,000.00

$8,123,638.72

Contract Totals

$8,130,178.75 8,430,000.00Cost Plus Time Totals
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

48,947.00000 48,947.00 35,000.00000 35,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

6,142.50000 6,142.50 1,500.00000 1,500.00

0005 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

588.00000 5,292.00 1,500.00000 13,500.00

0006 153011M

TRAINEES

3,348.000

HOUR

82.98000 277,817.04 1.00000 3,348.00

0007 154003P

MOBILIZATION

(1)

LS

1,387,332.23000 1,387,332.23 649,000.00000 649,000.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

16,600.98000 16,600.98 25,000.00000 25,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0011 157006M

MONUMENT

45.000

U

1,600.00000 72,000.00 1,000.00000 45,000.00

0012 157009M

MONUMENT BOX

45.000

U

570.00000 25,650.00 500.00000 22,500.00

0020 159003M

BREAKAWAY BARRICADE

750.000

U

50.00000 37,500.00 10.00000 7,500.00

0021 159006M

DRUM

1,500.000

U

25.00000 37,500.00 10.00000 15,000.00

0022 159009M

TRAFFIC CONE

350.000

U

15.00000 5,250.00 15.00000 5,250.00

0023 159012M

CONSTRUCTION SIGNS

8,000.000

SF

10.00000 80,000.00 15.00000 120,000.00

Page 72 of 104

ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

750.00000 1,500.00 1,000.00000 2,000.00

0025 159024M

FLASHING ARROW BOARD, 2' X 4'

5.000

U

3,300.00000 16,500.00 2,500.00000 12,500.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

5.000

U

3,300.00000 16,500.00 2,500.00000 12,500.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

7,500.00000 15,000.00 2,500.00000 5,000.00

0028 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

8.000

U

54,000.00000 432,000.00 2,500.00000 20,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0029 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

5,000.000

LF

1.78000 8,900.00 2.50000 12,500.00

0030 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

5,000.000

LF

1.02000 5,100.00 2.50000 12,500.00

0031 159135M

TEMPORARY PAVEMENT
MARKERS

3,000.000

U

1.05000 3,150.00 4.00000 12,000.00

0032 159138M

HMA PATCH

50.000

T

50.00000 2,500.00 125.00000 6,250.00

0033 159141M

TRAFFIC DIRECTOR, FLAGGER

1,000.000

HOUR

82.98000 82,980.00 1.00000 1,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159181M

PROTECTED PEDSTRIAN
WALKWAY

2,000.000

LF

98.00000 196,000.00 15.00000 30,000.00

0035 159300M

TRAFFIC STRIPES, LATEX, 4"

50,000.000

LF

0.26000 13,000.00 0.40000 20,000.00

0036 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

1,000.000

LF

1.05000 1,050.00 0.90000 900.00

0037 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

500.000

LF

3.15000 1,575.00 2.00000 1,000.00

0038 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

500.000

SF

3.46000 1,730.00 2.00000 1,000.00

Page 75 of 104

ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 161003P

FINAL CLEANUP

(1)

LS

6,914.65000 6,914.65 15,000.00000 15,000.00

0042 201003P

CLEARING SITE

(1)

LS

26,428.35000 26,428.35 50,000.00000 50,000.00

0043 202006M

EXCAVATION, TEST PIT

100.000

CY

185.28000 18,528.00 35.00000 3,500.00

0044 202009P

EXCAVATION, UNCLASSIFIED

250.000

CY

147.86000 36,965.00 45.00000 11,250.00

0045 203021P

I-14 SOIL AGGREGATE

120.000

CY

48.33000 5,799.60 35.00000 4,200.00

0046 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

200.000

SY

4.00000 800.00 25.00000 5,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

100.000

CY

53.72000 5,372.00 50.00000 5,000.00

0048 302060P

COARSE AGGREGATE, SIZE NO.
57

100.000

CY

40.42000 4,042.00 45.00000 4,500.00

0049 401009P

HMA MILLING, 3" OR LESS

163,365.000

SY

4.64000 758,013.60 4.25000 694,301.25

0050 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,000.000

SY

108.64000 108,640.00 65.00000 65,000.00

0051 401027M

POLYMERIZED JOINT ADHESIVE

60,000.000

LF

0.36000 21,600.00 0.50000 30,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401030M

TACK COAT

15,000.000

GAL

0.01000 150.00 1.00000 15,000.00

0053 401049M

HOT MIX ASPHALT 9.5 M E
SURFACE COURSE

19,176.000

T

90.93000 1,743,673.68 90.00000 1,725,840.00

0054 401073M

HOT MIX ASPHALT 9.5 M E
INTERMEDIATE COURSE

1,337.000

T

111.50000 149,075.50 90.00000 120,330.00

0055 401108M

CORE SAMPLES, HOT MIX
ASPHALT

90.000

U

84.00000 7,560.00 125.00000 11,250.00

0056 422004M

FOG SEAL STRIP

11,000.000

LF

1.06000 11,660.00 3.50000 38,500.00

Page 78 of 104

ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

294.000

SY

250.63000 73,685.22 300.00000 88,200.00

0058 454003M

RETROFIT DOWEL BAR

200.000

U

175.35000 35,070.00 225.00000 45,000.00

0059 601664M

VIDEO INSPECTION OF PIPE

605.000

LF

3.94000 2,383.70 10.00000 6,050.00

0061 601684M

12" DUCTILE IRON PIPE

92.000

LF

215.25000 19,803.00 175.00000 16,100.00

0062 602012M

INLET, TYPE B

3.000

U

4,458.58000 13,375.74 5,500.00000 16,500.00

0063 602027M

INLET, TYPE B-2

2.000

U

6,615.76000 13,231.52 5,500.00000 11,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0064 602018M

INLET, TYPE E

1.000

U

4,307.68000 4,307.68 5,500.00000 5,500.00

0065 602096M

INLET CONVERTED TO MANHOLE

2.000

U

3,756.97000 7,513.94 5,500.00000 11,000.00

0066 602099M

RESET EXISTING CASTING

87.000

U

396.35000 34,482.45 950.00000 82,650.00

0067 602102M

SET INLET TYPE A, CASTING

3.000

U

1,559.60000 4,678.80 1,500.00000 4,500.00

0068 602105M

SET INLET TYPE B, CASTING

143.000

U

1,950.00000 278,850.00 1,500.00000 214,500.00

0069 602108M

SET INLET TYPE E, CASTING

1.000

U

1,979.60000 1,979.60 1,500.00000 1,500.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

2,314.32000 2,314.32 2,500.00000 2,500.00

0071 602154M

RECONSTRUCTED INLET, TYPE B
MODIFIED, USING NEW CASTING

3.000

U

2,008.32000 6,024.96 2,500.00000 7,500.00

0072 602210M

BICYCLE SAFE GRATE

8.000

U

246.00000 1,968.00 425.00000 3,400.00

0073 602213M

CURB PIECE

8.000

U

305.43000 2,443.44 400.00000 3,200.00

0074 602216M

CLEANING DRAINAGE
STRUCTURE

17.000

U

278.25000 4,730.25 350.00000 5,950.00
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Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 606009P

HOT MIX ASPHALT SIDEWALK, 5
1/2" THICK

33.000

SY

64.82000 2,139.06 100.00000 3,300.00

0076 606012P

CONCRETE SIDEWALK, 4" THICK

2,548.000

SY

75.60000 192,628.80 85.00000 216,580.00

0077 606028P

RESET PRECAST CONCRETE
PAVERS

56.000

SY

178.50000 9,996.00 150.00000 8,400.00

0078 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

3.000

SY

207.69000 623.07 1,000.00000 3,000.00

0079 606051P

CONCRETE DRIVEWAY, 6" THICK

214.000

SY

93.45000 19,998.30 95.00000 20,330.00
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Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 606057P

CONCRETE DRIVEWAY,
REINFORCED, 6" THICK

44.000

SY

107.10000 4,712.40 100.00000 4,400.00

0081 606060P

CONCRETE DRIVEWAY,
REINFORCED, 8" THICK

84.000

SY

137.55000 11,554.20 125.00000 10,500.00

0082 606075P

CONCRETE ISLAND, 4" THICK

53.000

SY

75.60000 4,006.80 75.00000 3,975.00

0083 606084P

DETECTABLE WARNING SURFACE

137.000

SY

226.80000 31,071.60 325.00000 44,525.00

0084 607018P

9" X 16" CONCRETE VERTICAL
CURB

24,887.000

LF

37.80000 940,728.60 75.00000 1,866,525.00
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Counties:

Project(s):107
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Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0085 607030P

12" X 13" CONCRETE SLOPING
CURB

229.000

LF

38.85000 8,896.65 75.00000 17,175.00

0086 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

1,753.000

SY

45.15000 79,147.95 25.00000 43,825.00

0087 609003M

BEAM GUIDE RAIL

3,235.000

LF

31.50000 101,902.50 35.00000 113,225.00

0088 609021M

RUB RAIL

1,939.000

LF

11.55000 22,395.45 25.00000 48,475.00

0089 609024M

FLARED GUIDE RAIL TERMINAL

3.000

U

2,205.00000 6,615.00 3,000.00000 9,000.00
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District(s):

Counties:

Project(s):107
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Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0090 609027M

TANGENT GUIDE RAIL TERMINAL

9.000

U

3,255.00000 29,295.00 3,500.00000 31,500.00

0091 609033M

CONTROLLED RELEASE
TERMINAL

1.000

U

2,625.00000 2,625.00 3,500.00000 3,500.00

0092 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

1.000

U

1,942.50000 1,942.50 3,500.00000 3,500.00

0093 609039M

BEAM GUIDE RAIL ANCHORAGE

16.000

U

908.25000 14,532.00 3,500.00000 56,000.00

0094 609051M

BEAM GUIDE RAIL POST, 10' LONG

13.000

U

141.75000 1,842.75 125.00000 1,625.00
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District(s):

Counties:

Project(s):107
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Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0095 609075M

REMOVAL OF BEAM GUIDE RAIL

2,676.000

LF

1.05000 2,809.80 5.00000 13,380.00

0096 610003M

TRAFFIC STRIPES, 4"

100,000.000

LF

0.50000 50,000.00 0.45000 45,000.00

0097 610009M

TRAFFIC MARKINGS

5,000.000

SF

1.05000 5,250.00 5.00000 25,000.00

0098 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

425.000

U

22.84000 9,707.00 40.00000 17,000.00

0099 610014M

TRAFFIC MARKING LINES, 8"

10,000.000

LF

1.42000 14,200.00 1.25000 12,500.00

0100 610016M

TRAFFIC MARKING LINES, 12"

3,500.000

LF

2.21000 7,735.00 2.00000 7,000.00

Page 86 of 104

ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107
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Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0101 610017M

TRAFFIC MARKING LINES, 24"

2,500.000

LF

4.30000 10,750.00 3.25000 8,125.00

0102 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

225.000

U

22.84000 5,139.00 40.00000 9,000.00

0103 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

250.000

U

22.84000 5,710.00 40.00000 10,000.00

0104 610024M

REMOVAL OF RPM

750.000

U

0.01000 7.50 4.00000 3,000.00

0105 610033M

RUMBLE STRIP

11,000.000

LF

1.18000 12,980.00 3.00000 33,000.00
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Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0106 610036M

REMOVAL OF TRAFFIC STRIPES

5,000.000

LF

0.60000 3,000.00 3.45000 17,250.00

0107 610039M

REMOVAL OF TRAFFIC MARKINGS

1,000.000

SF

3.16000 3,160.00 3.45000 3,450.00

0108 611300M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH
NARROW

3.000

U

29,505.00000 88,515.00 30,000.00000 90,000.00

0109 612003P

REGULATORY AND WARNING
SIGN

1,500.000

SF

36.75000 55,125.00 35.00000 52,500.00

0110 612021M

RELOCATE SIGN

10.000

U

1,112.56000 11,125.60 200.00000 2,000.00
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Letting Date: N4
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District(s):

Counties:

Project(s):107
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Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0111 651255M

RESET WATER VALVE BOX

155.000

U

0.01000 1.55 750.00000 116,250.00

0112 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

67.000

U

712.37000 47,728.79 1,000.00000 67,000.00

0113 653084M

RESET GAS VALVE BOX

68.000

U

0.01000 0.68 500.00000 34,000.00

0114 655013P

RESET TELECOMMUNICATIONS
MANHOLE

37.000

U

1,266.47000 46,859.39 2,500.00000 92,500.00

0115 701021P

3" RIGID METALLIC CONDUIT

1,257.000

LF

47.00000 59,079.00 35.00000 43,995.00
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District(s):

Counties:
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17107

STP-0023(313)
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ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0116 701102M

18" X 36" JUNCTION BOX

7.000

U

1,890.00000 13,230.00 3,500.00000 24,500.00

0117 701123M

FOUNDATION, TYPE SFT

4.000

U

1,732.50000 6,930.00 2,500.00000 10,000.00

0118 701135M

FOUNDATION, TYPE SPF

8.000

U

997.50000 7,980.00 2,500.00000 20,000.00

0119 701138M

FOUNDATION, TYPE STF

8.000

U

3,570.00000 28,560.00 3,000.00000 24,000.00

0120 701144M

FOUNDATION, TYPE SFK

4.000

U

1,869.00000 7,476.00 3,000.00000 12,000.00

0121 701192P

GROUND WIRE, NO. 8 AWG

2,762.000

LF

1.57000 4,336.34 4.00000 11,048.00
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Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107
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Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

7.000

U

2,761.50000 19,330.50 3,500.00000 24,500.00

0123 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

8.000

U

6,636.00000 53,088.00 8,500.00000 68,000.00

0124 702018M

PEDESTRIAN SIGNAL STANDARD

9.000

U

997.50000 8,977.50 5,000.00000 45,000.00

0125 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

6.000

U

3,129.00000 18,774.00 7,500.00000 45,000.00

0126 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

8.000

U

4,861.50000 38,892.00 7,500.00000 60,000.00
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District(s):

Counties:
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17107
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4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0127 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

4,734.000

LF

1.89000 8,947.26 5.00000 23,670.00

0128 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

5,872.000

LF

2.31000 13,564.32 5.00000 29,360.00

0129 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

9,117.000

LF

3.15000 28,718.55 10.00000 91,170.00

0130 702036M

TRAFFIC SIGNAL HEAD

103.000

U

766.50000 78,949.50 2,500.00000 257,500.00

0131 702039M

PEDESTRIAN SIGNAL HEAD

36.000

U

908.25000 32,697.00 2,500.00000 90,000.00
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Counties:

Project(s):107
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STP-0023(313)
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ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0132 702042M

PUSH BUTTON

25.000

U

294.00000 7,350.00 1,000.00000 25,000.00

0133 702045M

IMAGE DETECTOR

12.000

U

6,426.00000 77,112.00 9,500.00000 114,000.00

0134 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(FRANKLIN ST/CLARIDGE DR)

(1)

LS

8,925.00000 8,925.00 30,000.00000 30,000.00

0135 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(PILGRIM SHOPPING PLAZA)

(1)

LS

7,035.00000 7,035.00 30,000.00000 30,000.00
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Contract ID:
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Counties:

Project(s):107
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4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0136 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(RIDGE RD)

(1)

LS

6,720.00000 6,720.00 30,000.00000 30,000.00

0137 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(BRADFORD AV)

(1)

LS

8,610.00000 8,610.00 30,000.00000 30,000.00

0138 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(BOWDEN RD/CHURCH ST)

(1)

LS

3,675.00000 3,675.00 30,000.00000 30,000.00

0139 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(MYRTLE AV)

(1)

LS

3,675.00000 3,675.00 30,000.00000 30,000.00
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STP-0023(313)
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0140 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(FAIRVIEW/VINCENT/COMMERCE)

(1)

LS

13,440.00000 13,440.00 30,000.00000 30,000.00

0141 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(WILLOWBROOK BLVD)

(1)

LS

6,510.00000 6,510.00 30,000.00000 30,000.00

0142 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
(NORTH LEG)

(1)

LS

4,935.00000 4,935.00 30,000.00000 30,000.00

0143 702060M

CONTROLLER TURN-ON

9.000

U

3,675.00000 33,075.00 30,000.00000 270,000.00
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12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0144 704203M

TVS ROADWAY LOOPS __ LANES

3.000

U

6,090.00000 18,270.00 5,000.00000 15,000.00

0161 903006M

MISCELLANEOUS CONCRETE

50.000

CY

210.00000 10,500.00 500.00000 25,000.00

0164 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

19,900.00000 19,900.00 19,900.00000 19,900.00

0165 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

30,000.00000 30,000.00 30,000.00000 30,000.00

Section Totals: $8,765,301.66 $9,231,427.25
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

10,000.00000 10,000.00 25,000.00000 25,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

20.000

MO

3,000.00000 60,000.00 2,000.00000 40,000.00

Section Totals: $70,000.00 $65,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0003 Non-participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

6,329.75000 6,329.75 15,000.00000 15,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

0.01000 0.01 10,000.00000 10,000.00

0060 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

605.000

LF

4.20000 2,541.00 4.00000 2,420.00

0146 802009M

TRIMMING EXISTING TREE, OVER
18" TO 24" DIAMETER

8.000

U

330.75000 2,646.00 1,500.00000 12,000.00

0147 802012M

TRIMMING EXISTING TREE, OVER
24" TO 30" DIAMETER

2.000

U

446.25000 892.50 1,500.00000 3,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0003 Non-participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0148 802015M

TRIMMING EXISTING TREE, OVER
30" TO 36" DIAMETER

1.000

U

525.00000 525.00 1,500.00000 1,500.00

0149 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

2.000

U

393.75000 787.50 1,500.00000 3,000.00

0150 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

13.000

U

698.25000 9,077.25 1,500.00000 19,500.00

0151 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

7.000

U

997.50000 6,982.50 1,500.00000 10,500.00

0152 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

8.000

U

1,968.75000 15,750.00 1,500.00000 12,000.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0003 Non-participating RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0153 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

1.000

U

2,572.50000 2,572.50 1,500.00000 1,500.00

0154 802036M

TREE REMOVAL, OVER 36"
DIAMETER

2.000

U

3,307.50000 6,615.00 1,500.00000 3,000.00

0160 810003M

MOWING

1.000

ACRE

2,625.00000 2,625.00 5,000.00000 5,000.00

Section Totals: $57,344.01 $98,420.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0013 158006M

SILT FENCE

1,975.000

LF

8.30000 16,392.50 1.00000 1,975.00

0014 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,792.000

LF

8.00000 14,336.00 1.00000 1,792.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

268.000

U

140.80000 37,734.40 100.00000 26,800.00

0016 158060M

CONSTRUCTION DRIVEWAY

500.000

T

10.00000 5,000.00 100.00000 50,000.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,000.00000 5,000.00 2,500.00000 2,500.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

0.01000 0.02 1,000.00000 2,000.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

25.000

CY

0.01000 0.25 125.00000 3,125.00

0158 806018P

FERTILIZING AND SEEDING, TYPE
F

119.000

SY

5.04000 599.76 2.00000 238.00

Section Totals: $79,062.93 $88,430.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) INTERCOUNTY PAVING
ASSOC LLC

(8) SCHIFANO
CONSTRUCTION CORP

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0145 801006M

SELECTIVE THINNING

33.000

SY

12.00000 396.00 10.00000 330.00

0155 804006P

TOPSOILING, 4" THICK

1,186.000

SY

6.70000 7,946.20 5.00000 5,930.00

0156 804015P

BORROW TOPSOIL

132.000

CY

30.00000 3,960.00 35.00000 4,620.00

0157 806006P

FERTILIZING AND SEEDING, TYPE
A-3

1,186.000

SY

1.20000 1,423.20 2.00000 2,372.00

0159 809003M

STRAW MULCHING

1,305.000

SY

1.20000 1,566.00 2.00000 2,610.00

Section Totals: $15,291.40 $15,862.00
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



( ) indicates item is bid as Lump Sum

$9,499,139.25$8,987,000.00

$8,987,000.00

Contract Totals

$9,499,139.25Cost Plus Time Totals
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ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

Call Order:

Letting Date: N4

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

April 20, 2017

Contract Description:

17107

STP-0023(313)

12/01/18 COMPLETION DATE

ESSEX, PASSAIC

Min: Max:

4/26/2017



Vendor Ranking Page: 1

Contract ID:

ROUTE 23 BLOOMFIELD AVENUE TO BRIDGE OVER NJ TRANSIT

N4Letting Date:

Contract Description:

District(s):

12/01/18 COMPLETION DATE

17107

April 20, 2017 10:00 AM

STP-0023(313)

ESSEX, PASSAIC107 Counties:

Contract Time:

Call Order:

Project(s):

4/26/2017

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 S5784 SMITH-SONDY ASPHALT CONSTRUCTION CO $6,567,782.65 100.00%

2 D2395 DELLA PELLO PAVING INC $6,835,262.50 104.07%

3 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO., INC. $8,113,308.25 123.53%

4 D2206 JOSEPH DEFINO TRUCKING CO INC T/A DEFINO
CONTRCTING CO

$8,123,638.72 123.69%

5 C7444 CRISDEL GROUP,  INC $8,130,178.75 123.79%

6 T4306 TILCON  NEW YORK INC $8,430,000.00 128.35%

7 I5980 INTERCOUNTY PAVING ASSOC LLC $8,987,000.00 136.83%

8 S1389 SCHIFANO CONSTRUCTION CORP $9,499,139.25 144.63%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


