
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

40,000.00000 40,000.00 46,900.00000 46,900.00 55,000.00000 55,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 50,000.00000 50,000.00 2,500.00000 2,500.00

0005 153005M

PROGRESS SCHEDULE UPDATE

8.000

U

100.00000 800.00 100.00000 800.00 500.00000 4,000.00

0006 154003P

MOBILIZATION

(1)

LS

1,200,000.00000 1,200,000.00 1,200,000.00000 1,200,000.00 221,953.95000 221,953.95

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

100.00000 100.00 5,000.00000 5,000.00 1,000.00000 1,000.00

0016 159003M

BREAKAWAY BARRICADE

90.000

U

0.01000 0.90 0.01000 0.90 0.01000 0.90
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0017 159006M

DRUM

1,200.000

U

0.01000 12.00 0.01000 12.00 0.01000 12.00

0018 159009M

TRAFFIC CONE

600.000

U

0.01000 6.00 0.01000 6.00 0.01000 6.00

0019 159012M

CONSTRUCTION SIGNS

5,415.000

SF

0.01000 54.15 11.50000 62,272.50 0.01000 54.15

0020 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

100.00000 200.00 800.00000 1,600.00 800.00000 1,600.00

0021 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

10.00000 40.00 1,400.00000 5,600.00 500.00000 2,000.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0022 159030M

PORTABLE VARIABLE MESSAGE
SIGN

8.000

U

100.00000 800.00 4,300.00000 34,400.00 5,000.00000 40,000.00

0023 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

8.000

U

100.00000 800.00 15,000.00000 120,000.00 500.00000 4,000.00

0024 159301M

TRAFFIC STRIPES, LATEX, 6"

840,000.000

LF

3.75000 3,150,000.00 0.17000 142,800.00 0.50000 420,000.00

0025 159141M

TRAFFIC DIRECTOR, FLAGGER

450.000

HOUR

0.01000 4.50 75.00000 33,750.00 75.00000 33,750.00

0026 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

22,400.00000 22,400.00 22,400.00000 22,400.00 22,400.00000 22,400.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0027 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

54,100.00000 54,100.00 54,100.00000 54,100.00 54,100.00000 54,100.00

0028 161003P

FINAL CLEANUP

(1)

LS

1.00000 1.00 5.00000 5.00 1.00000 1.00

0029 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0030 202009P

EXCAVATION, UNCLASSIFIED

620.000

CY

5.00000 3,100.00 15.00000 9,300.00 10.00000 6,200.00

0031 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

120.000

CY

5.00000 600.00 40.00000 4,800.00 15.00000 1,800.00

Page 4 of 32

ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0032 401009P

HMA MILLING, 3" OR LESS

13,700.000

SY

7.50000 102,750.00 7.25000 99,325.00 5.00000 68,500.00

0033 401017P

MICRO-MILLING

287,767.000

SY

6.95000 1,999,980.65 10.00000 2,877,670.00 5.00000 1,438,835.00

0034 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,000.000

SY

40.00000 40,000.00 45.00000 45,000.00 50.00000 50,000.00

0035 401027M

POLYMERIZED JOINT ADHESIVE

668,511.000

LF

0.01000 6,685.11 0.35000 233,978.85 1.00000 668,511.00

0036 401030M

TACK COAT

152,000.000

GAL

0.01000 1,520.00 0.01000 1,520.00 0.01000 1,520.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0037 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

2,600.000

T

90.00000 234,000.00 110.00000 286,000.00 80.00000 208,000.00

0038 401108M

CORE SAMPLES, HOT MIX
ASPHALT

300.000

U

100.00000 30,000.00 125.00000 37,500.00 500.00000 150,000.00

0039 406005M

HIGH PERFORMANCE THIN
OVERLAY

57,000.000

T

20.00000 1,140,000.00 65.00000 3,705,000.00 115.00000 6,555,000.00

0040 421007M

MICROPAVING JOINTS

562,036.000

LF

2.40000 1,348,886.40 2.50000 1,405,090.00 2.50000 1,405,090.00

0041 421010M

SLURRY SEAL AGGREGATE, TYPE
II

1,235.000

T

108.00000 133,380.00 120.00000 148,200.00 120.00000 148,200.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0042 421011M

SLURRY SEAL EMULSION

37,070.000

GAL

12.50000 463,375.00 14.00000 518,980.00 14.00000 518,980.00

0043 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

500.000

SY

2.50000 1,250.00 100.00000 50,000.00 100.00000 50,000.00

0044 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

2.000

U

1,000.00000 2,000.00 2,500.00000 5,000.00 1,500.00000 3,000.00

0045 602210M

BICYCLE SAFE GRATE

65.000

U

400.00000 26,000.00 300.00000 19,500.00 150.00000 9,750.00

0046 602213M

CURB PIECE

80.000

U

400.00000 32,000.00 350.00000 28,000.00 150.00000 12,000.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0047 607021P

9" X 18" CONCRETE VERTICAL
CURB

800.000

LF

45.00000 36,000.00 50.00000 40,000.00 50.00000 40,000.00

0048 610006M

TRAFFIC STRIPES, 6"

420,000.000

LF

3.75000 1,575,000.00 0.35000 147,000.00 0.35000 147,000.00

0049 610007M

TRAFFIC STRIPES, 8"

30,000.000

LF

0.48000 14,400.00 0.50000 15,000.00 0.50000 15,000.00

0050 610008M

TRAFFIC MARKINGS, SYMBOLS

350.000

SF

6.00000 2,100.00 6.30000 2,205.00 6.00000 2,100.00

0051 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

4,500.000

U

24.50000 110,250.00 25.00000 112,500.00 24.50000 110,250.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0052 610013M

TRAFFIC MARKING LINES, 4"

350.000

LF

1.00000 350.00 1.00000 350.00 2.00000 700.00

0053 610017M

TRAFFIC MARKING LINES, 24"

2,500.000

LF

4.40000 11,000.00 4.50000 11,250.00 4.40000 11,000.00

0054 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

2,300.000

U

24.50000 56,350.00 25.00000 57,500.00 24.50000 56,350.00

0055 610024M

REMOVAL OF RPM

6,800.000

U

0.01000 68.00 5.00000 34,000.00 0.01000 68.00

0056 610033M

RUMBLE STRIP

200,100.000

LF

0.20000 40,020.00 0.25000 50,025.00 0.17000 34,017.00

0057 610036M

REMOVAL OF TRAFFIC STRIPES

440,000.000

LF

0.01000 4,400.00 0.35000 154,000.00 0.01000 4,400.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 610039M

REMOVAL OF TRAFFIC MARKINGS

5,500.000

SF

5.00000 27,500.00 5.00000 27,500.00 5.00000 27,500.00

0059 704189M

WIM ROADWAY DEVICES 1 LANES

12.000

U

24,000.00000 288,000.00 25,000.00000 300,000.00 22,000.00000 264,000.00

Section Totals: $12,255,283.71 $12,255,840.25 $12,920,149.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

50,000.00000 50,000.00 25,000.00000 25,000.00 60,000.00000 60,000.00

0008 155027M

FIELD OFFICE TYPE C
MAINTENANCE

19.000

MO

1,000.00000 19,000.00 3,000.00000 57,000.00 2,500.00000 47,500.00

Section Totals: $69,000.00 $82,000.00 $107,500.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0003 NON-PARTICIPATINGSECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

12,000.00000 12,000.00 9,700.00000 9,700.00 8,000.00000 8,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

100.00000 100.00 20,000.00000 20,000.00 1.00000 1.00

Section Totals: $12,100.00 $29,700.00 $8,001.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158012M

HEAVY DUTY SILT FENCE, BLACK

1,000.000

LF

5.00000 5,000.00 5.00000 5,000.00 3.00000 3,000.00

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

240.000

U

25.00000 6,000.00 120.00000 28,800.00 15.00000 3,600.00

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

500.000

U

25.00000 12,500.00 150.00000 75,000.00 25.00000 12,500.00

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1,000.00000 1,000.00 1,500.00000 1,500.00 100.00000 100.00

0014 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

250.00000 500.00 200.00000 400.00 100.00000 200.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0015 158084M

EROSION CONTROL SEDIMENT
REMOVAL

350.000

CY

2.00000 700.00 0.01000 3.50 10.00000 3,500.00

Section Totals: $25,700.00 $110,703.50 $22,900.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E PIERSON
CONSTR CO INC

(3) A.E. STONE, INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0060 804006P

TOPSOILING, 4" THICK

75.000

SY

20.00000 1,500.00 10.00000 750.00 4.00000 300.00

0061 804015P

BORROW TOPSOIL

30.000

CY

30.00000 900.00 50.00000 1,500.00 200.00000 6,000.00

0062 805003M

TURF REPAIR STRIP

15,000.000

LF

1.50000 22,500.00 1.00000 15,000.00 1.00000 15,000.00

0063 806006P

FERTILIZING AND SEEDING, TYPE
A-3

75.000

SY

2.00000 150.00 5.00000 375.00 1.00000 75.00

0064 809003M

STRAW MULCHING

75.000

SY

2.00000 150.00 2.00000 150.00 1.00000 75.00

Section Totals: $25,200.00 $17,775.00 $21,450.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



( ) indicates item is bid as Lump Sum

$12,496,018.75$12,387,283.71 $13,080,000.00

$12,387,283.71

Contract Totals

$12,496,018.75 13,080,000.00Cost Plus Time Totals
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

50,070.00000 50,070.00 55,604.00000 55,604.00 58,000.00000 58,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,500.00000 10,500.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

8.000

U

400.00000 3,200.00 100.00000 800.00 300.00000 2,400.00

0006 154003P

MOBILIZATION

(1)

LS

1,954,858.80000 1,954,858.80 1,296,832.00000 1,296,832.00 1,250,000.00000 1,250,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

16,320.00000 16,320.00 20,000.00000 20,000.00 50,000.00000 50,000.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0016 159003M

BREAKAWAY BARRICADE

90.000

U

101.00000 9,090.00 1.00000 90.00 0.01000 0.90

0017 159006M

DRUM

1,200.000

U

0.01000 12.00 1.00000 1,200.00 0.01000 12.00

0018 159009M

TRAFFIC CONE

600.000

U

20.75000 12,450.00 20.00000 12,000.00 16.00000 9,600.00

0019 159012M

CONSTRUCTION SIGNS

5,415.000

SF

16.20000 87,723.00 10.30000 55,774.50 11.00000 59,565.00

0020 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

4,500.00000 9,000.00 1,155.00000 2,310.00 1,500.00000 3,000.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

1.00000 4.00 100.00000 400.00 0.01000 0.04

0022 159030M

PORTABLE VARIABLE MESSAGE
SIGN

8.000

U

12,386.00000 99,088.00 12,500.00000 100,000.00 0.01000 0.08

0023 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

8.000

U

100.00000 800.00 100.00000 800.00 0.01000 0.08

0024 159301M

TRAFFIC STRIPES, LATEX, 6"

840,000.000

LF

0.17000 142,800.00 0.20000 168,000.00 0.38000 319,200.00

0025 159141M

TRAFFIC DIRECTOR, FLAGGER

450.000

HOUR

75.00000 33,750.00 1.00000 450.00 0.01000 4.50
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0026 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

22,400.00000 22,400.00 22,400.00000 22,400.00 22,400.00000 22,400.00

0027 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

54,100.00000 54,100.00 54,100.00000 54,100.00 54,100.00000 54,100.00

0028 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 12,500.00000 12,500.00 10,000.00000 10,000.00

0029 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 12,500.00000 12,500.00 50,000.00000 50,000.00

0030 202009P

EXCAVATION, UNCLASSIFIED

620.000

CY

30.00000 18,600.00 25.00000 15,500.00 25.00000 15,500.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

120.000

CY

40.00000 4,800.00 35.00000 4,200.00 60.00000 7,200.00

0032 401009P

HMA MILLING, 3" OR LESS

13,700.000

SY

8.00000 109,600.00 7.00000 95,900.00 5.75000 78,775.00

0033 401017P

MICRO-MILLING

287,767.000

SY

3.50000 1,007,184.50 4.75000 1,366,893.25 5.20000 1,496,388.40

0034 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,000.000

SY

75.00000 75,000.00 45.00000 45,000.00 40.00000 40,000.00

0035 401027M

POLYMERIZED JOINT ADHESIVE

668,511.000

LF

0.45000 300,829.95 0.32000 213,923.52 0.50000 334,255.50
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 401030M

TACK COAT

152,000.000

GAL

0.01000 1,520.00 0.01000 1,520.00 0.01000 1,520.00

0037 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

2,600.000

T

98.80000 256,880.00 100.00000 260,000.00 115.00000 299,000.00

0038 401108M

CORE SAMPLES, HOT MIX
ASPHALT

300.000

U

110.00000 33,000.00 95.00000 28,500.00 130.00000 39,000.00

0039 406005M

HIGH PERFORMANCE THIN
OVERLAY

57,000.000

T

102.75000 5,856,750.00 116.00000 6,612,000.00 114.00000 6,498,000.00

0040 421007M

MICROPAVING JOINTS

562,036.000

LF

2.50000 1,405,090.00 2.64000 1,483,775.04 2.65000 1,489,395.40
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 421010M

SLURRY SEAL AGGREGATE, TYPE
II

1,235.000

T

122.40000 151,164.00 141.03000 174,172.05 127.00000 156,845.00

0042 421011M

SLURRY SEAL EMULSION

37,070.000

GAL

14.30000 530,101.00 15.21000 563,834.70 14.70000 544,929.00

0043 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

500.000

SY

270.00000 135,000.00 350.00000 175,000.00 200.00000 100,000.00

0044 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

2.000

U

3,025.00000 6,050.00 3,070.00000 6,140.00 2,200.00000 4,400.00

0045 602210M

BICYCLE SAFE GRATE

65.000

U

285.00000 18,525.00 448.00000 29,120.00 400.00000 26,000.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 602213M

CURB PIECE

80.000

U

427.00000 34,160.00 418.00000 33,440.00 400.00000 32,000.00

0047 607021P

9" X 18" CONCRETE VERTICAL
CURB

800.000

LF

82.00000 65,600.00 82.00000 65,600.00 85.00000 68,000.00

0048 610006M

TRAFFIC STRIPES, 6"

420,000.000

LF

0.34000 142,800.00 0.41000 172,200.00 0.37000 155,400.00

0049 610007M

TRAFFIC STRIPES, 8"

30,000.000

LF

0.41000 12,300.00 0.72000 21,600.00 0.50000 15,000.00

0050 610008M

TRAFFIC MARKINGS, SYMBOLS

350.000

SF

6.12000 2,142.00 7.35000 2,572.50 6.30000 2,205.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

4,500.000

U

23.42000 105,390.00 27.25000 122,625.00 26.00000 117,000.00

0052 610013M

TRAFFIC MARKING LINES, 4"

350.000

LF

1.02000 357.00 1.05000 367.50 2.00000 700.00

0053 610017M

TRAFFIC MARKING LINES, 24"

2,500.000

LF

4.49000 11,225.00 4.10000 10,250.00 5.00000 12,500.00

0054 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

2,300.000

U

23.42000 53,866.00 27.25000 62,675.00 26.00000 59,800.00

0055 610024M

REMOVAL OF RPM

6,800.000

U

10.33000 70,244.00 2.00000 13,600.00 12.00000 81,600.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 610033M

RUMBLE STRIP

200,100.000

LF

0.29000 58,029.00 0.27000 54,027.00 0.30000 60,030.00

0057 610036M

REMOVAL OF TRAFFIC STRIPES

440,000.000

LF

0.35000 154,000.00 0.47000 206,800.00 0.37000 162,800.00

0058 610039M

REMOVAL OF TRAFFIC MARKINGS

5,500.000

SF

5.10000 28,050.00 2.36000 12,980.00 5.25000 28,875.00

0059 704189M

WIM ROADWAY DEVICES 1 LANES

12.000

U

24,990.00000 299,880.00 26,300.00000 315,600.00 23,100.00000 277,200.00

Section Totals: $13,509,303.25 $13,988,076.06 $14,095,600.90
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

50,000.00000 50,000.00 26,000.00000 26,000.00 37,000.00000 37,000.00

0008 155027M

FIELD OFFICE TYPE C
MAINTENANCE

19.000

MO

4,233.00000 80,427.00 2,000.00000 38,000.00 4,200.00000 79,800.00

Section Totals: $130,427.00 $64,000.00 $116,800.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0003 NON-PARTICIPATINGSECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

10,670.00000 10,670.00 13,267.00000 13,267.00 18,000.00000 18,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

11,550.00000 11,550.00 12,587.00000 12,587.00 20,000.00000 20,000.00

Section Totals: $22,220.00 $25,854.00 $38,000.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158012M

HEAVY DUTY SILT FENCE, BLACK

1,000.000

LF

1.35000 1,350.00 0.50000 500.00 7.00000 7,000.00

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

240.000

U

25.00000 6,000.00 20.00000 4,800.00 120.00000 28,800.00

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

500.000

U

40.00000 20,000.00 20.00000 10,000.00 130.00000 65,000.00

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,500.00000 5,500.00 500.00000 500.00 2,000.00000 2,000.00

0014 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

500.00000 1,000.00 750.00000 1,500.00 1,500.00000 3,000.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0015 158084M

EROSION CONTROL SEDIMENT
REMOVAL

350.000

CY

15.00000 5,250.00 45.00000 15,750.00 0.01000 3.50

Section Totals: $39,100.00 $33,050.00 $105,803.50
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) SCHIFANO
CONSTRUCTION CORP

(6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0060 804006P

TOPSOILING, 4" THICK

75.000

SY

5.60000 420.00 10.00000 750.00 8.00000 600.00

0061 804015P

BORROW TOPSOIL

30.000

CY

66.30000 1,989.00 45.00000 1,350.00 50.00000 1,500.00

0062 805003M

TURF REPAIR STRIP

15,000.000

LF

4.00000 60,000.00 2.25000 33,750.00 2.00000 30,000.00

0063 806006P

FERTILIZING AND SEEDING, TYPE
A-3

75.000

SY

3.05000 228.75 1.00000 75.00 8.00000 600.00

0064 809003M

STRAW MULCHING

75.000

SY

1.00000 75.00 1.00000 75.00 2.00000 150.00

Section Totals: $62,712.75 $36,000.00 $32,850.00
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



( ) indicates item is bid as Lump Sum

$14,146,980.06$13,763,763.00 $14,389,054.40

$13,763,763.00

Contract Totals

$14,146,980.06 14,389,054.40Cost Plus Time Totals
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ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):115

Tabulation of Bids

Contract Time:

May 11, 2017

Contract Description:

17115

100% STATE

10/26/18 COMPLETION DATE

BURLINGTON

Min: Max:

5/17/2017



Vendor Ranking Page: 1

Contract ID:

ROUTE 295, ROUTE 168 TO CR 537 (MARNE HIGHWAY)

S1Letting Date:

Contract Description:

District(s):

10/26/18 COMPLETION DATE

17115

May 11, 2017 10:00 AM

100% STATE

BURLINGTON115 Counties:

Contract Time:

Call Order:

Project(s):

5/17/2017

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 S6836 SOUTH STATE, INC. $12,387,283.71 100.00%

2 P4195 RICHARD E PIERSON CONSTR CO INC $12,496,018.75 100.88%

3 S8297 A.E. STONE, INC $13,080,000.00 105.59%

4 C7444 CRISDEL GROUP,  INC $13,763,763.00 111.11%

5 S1389 SCHIFANO CONSTRUCTION CORP $14,146,980.06 114.21%

6 D2206 JOSEPH DEFINO TRUCKING CO INC T/A DEFINO
CONTRCTING CO

$14,389,054.40 116.16%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


