
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

71,030.40000 71,030.40 92,000.00000 92,000.00 100,000.00000 100,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

14.000

U

650.00000 9,100.00 500.00000 7,000.00 650.00000 9,100.00

0006 153011M

TRAINEES

1,490.000

HOUR

0.02000 29.80 0.01000 14.90 2.00000 2,980.00

0007 154003P

MOBILIZATION

(1)

LS

2,274,934.65000 2,274,934.65 1,574,000.00000 1,574,000.00 1,499,000.00000 1,499,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

250,000.00000 250,000.00 226,308.44000 226,308.44 200,000.00000 200,000.00

0015 158003M

CAUTION FENCE

21.000

LF

6.00000 126.00 10.00000 210.00 12.00000 252.00

0025 159003M

BREAKAWAY BARRICADE

29.000

U

200.00000 5,800.00 100.00000 2,900.00 215.00000 6,235.00

0026 159006M

DRUM

136.000

U

100.00000 13,600.00 50.00000 6,800.00 125.00000 17,000.00

0027 159009M

TRAFFIC CONE

200.000

U

25.00000 5,000.00 12.00000 2,400.00 33.00000 6,600.00

0028 159012M

CONSTRUCTION SIGNS

1,163.000

SF

25.00000 29,075.00 20.00000 23,260.00 15.00000 17,445.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

750.00000 1,500.00 3,000.00000 6,000.00 1,100.00000 2,200.00

0030 159021P

CONSTRUCTION BARRIER CURB

6,550.000

LF

84.00000 550,200.00 150.00000 982,500.00 250.00000 1,637,500.00

0031 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

5,000.00000 10,000.00 4,000.00000 8,000.00 5,000.00000 10,000.00

0032 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

15,000.00000 60,000.00 7,500.00000 30,000.00 15,000.00000 60,000.00

0033 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

2.000

U

10,000.00000 20,000.00 5,500.00000 11,000.00 12,000.00000 24,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0034 159058M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM 19
MODULES

2.000

U

10,000.00000 20,000.00 6,000.00000 12,000.00 42,000.00000 84,000.00

0035 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

30,000.00000 60,000.00 15,000.00000 30,000.00 7,000.00000 14,000.00

0036 159138M

HMA PATCH

50.000

T

300.00000 15,000.00 250.00000 12,500.00 520.00000 26,000.00

0037 159227M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH MEDIUM

1.000

U

35,000.00000 35,000.00 5,000.00000 5,000.00 13,000.00000 13,000.00

Page 4 of 122

ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

9,100.00000 9,100.00 9,100.00000 9,100.00 9,100.00000 9,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

15,900.00000 15,900.00 15,900.00000 15,900.00 15,900.00000 15,900.00

0040 161003P

FINAL CLEANUP

(1)

LS

13,500.00000 13,500.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0041 201003P

CLEARING SITE

(1)

LS

220,000.00000 220,000.00 220,000.00000 220,000.00 220,000.00000 220,000.00

0042 202003P

STRIPPING

2.000

ACRE

17,570.04000 35,140.08 2,500.00000 5,000.00 8,500.00000 17,000.00

0043 202009P

EXCAVATION, UNCLASSIFIED

4,535.000

CY

70.00000 317,450.00 50.00000 226,750.00 65.00000 294,775.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0044 202021P

REMOVAL OF PAVEMENT

1,326.000

SY

30.00000 39,780.00 75.00000 99,450.00 46.00000 60,996.00

0045 203009P

I-9 SOIL AGGREGATE

240.000

CY

85.00000 20,400.00 80.00000 19,200.00 130.00000 31,200.00

0046 203021P

I-14 SOIL AGGREGATE

940.000

CY

40.00000 37,600.00 40.00000 37,600.00 125.00000 117,500.00

0047 301006P

SUBBASE

252.000

CY

70.00000 17,640.00 50.00000 12,600.00 108.00000 27,216.00

0048 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

5,362.000

SY

15.00000 80,430.00 12.00000 64,344.00 17.00000 91,154.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

84.000

CY

80.00000 6,720.00 50.00000 4,200.00 94.00000 7,896.00

0050 304009P

CONCRETE BASE COURSE, 10"
THICK

114.000

SY

91.00000 10,374.00 90.00000 10,260.00 96.00000 10,944.00

0051 401009P

HMA MILLING, 3" OR LESS

38,267.000

SY

4.50000 172,201.50 12.00000 459,204.00 4.50000 172,201.50

0052 401027M

POLYMERIZED JOINT ADHESIVE

35,000.000

LF

0.32000 11,200.00 0.25000 8,750.00 0.34000 11,900.00

0053 401030M

TACK COAT

3,000.000

GAL

8.52000 25,560.00 0.90000 2,700.00 9.00000 27,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 401034M

TACK COAT 76-22

147.000

GAL

21.30000 3,131.10 10.00000 1,470.00 22.00000 3,234.00

0055 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

5,342.000

T

122.00000 651,724.00 135.00000 721,170.00 125.00000 667,750.00

0056 401079M

HOT MIX ASPHALT 12.5 M E
INTERMEDIATE COURSE

745.000

T

122.00000 90,890.00 135.00000 100,575.00 125.00000 93,125.00

0057 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,628.000

T

122.00000 198,616.00 135.00000 219,780.00 125.00000 203,500.00

0058 401108M

CORE SAMPLES, HOT MIX
ASPHALT

20.000

U

500.00000 10,000.00 130.00000 2,600.00 500.00000 10,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0059 405003P

UNDERLAYER PREPARATION

1,197.000

SY

7.50000 8,977.50 4.00000 4,788.00 10.00000 11,970.00

0060 501003P

TEMPORARY SHEETING

4,825.000

SF

80.00000 386,000.00 1.00000 4,825.00 66.00000 318,450.00

0061 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

88.000

T

487.00000 42,856.00 700.00000 61,600.00 485.00000 42,680.00

0062 601120P

12" REINFORCED CONCRETE
PIPE

56.000

LF

120.00000 6,720.00 150.00000 8,400.00 200.00000 11,200.00

0063 601122P

15" REINFORCED CONCRETE
PIPE

160.000

LF

86.00000 13,760.00 200.00000 32,000.00 150.00000 24,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0064 601404P

SUBBASE OUTLET DRAIN

216.000

LF

50.00000 10,800.00 75.00000 16,200.00 25.00000 5,400.00

0065 601416P

UNDERDRAIN, TYPE F

187.000

LF

33.00000 6,171.00 45.00000 8,415.00 100.00000 18,700.00

0066 601417P

UNDERDRAIN, TYPE X

22.000

LF

30.00000 660.00 50.00000 1,100.00 115.00000 2,530.00

0067 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

6,000.000

LF

53.00000 318,000.00 5.00000 30,000.00 2.50000 15,000.00

0068 602009M

INLET, TYPE A

5.000

U

5,800.00000 29,000.00 3,000.00000 15,000.00 7,500.00000 37,500.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0069 602018M

INLET, TYPE E

1.000

U

6,885.00000 6,885.00 4,000.00000 4,000.00 11,000.00000 11,000.00

0070 602054M

MANHOLE, 4' DIAMETER

1.000

U

6,650.00000 6,650.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0071 602099M

RESET EXISTING CASTING

37.000

U

825.00000 30,525.00 100.00000 3,700.00 1,000.00000 37,000.00

0072 602150M

RECONSTRUCTED INLET, TYPE A,
USING NEW CASTING

1.000

U

1,850.00000 1,850.00 250.00000 250.00 2,000.00000 2,000.00

0073 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

33.000

U

2,180.00000 71,940.00 250.00000 8,250.00 2,250.00000 74,250.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0074 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

12.000

U

2,437.00000 29,244.00 250.00000 3,000.00 2,300.00000 27,600.00

0075 602215M

CAPPING EXISTING DRAINAGE
STRUCTURES

3.000

U

2,000.00000 6,000.00 1,000.00000 3,000.00 2,000.00000 6,000.00

0076 602216M

CLEANING DRAINAGE
STRUCTURE

34.000

U

400.00000 13,600.00 100.00000 3,400.00 250.00000 8,500.00

0077 606075P

CONCRETE ISLAND, 4" THICK

514.000

SY

57.00000 29,298.00 70.00000 35,980.00 60.00000 30,840.00

0078 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,299.000

LF

29.00000 37,671.00 30.00000 38,970.00 30.00000 38,970.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0079 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

5,013.000

SY

22.00000 110,286.00 20.00000 100,260.00 23.00000 115,299.00

0080 609003M

BEAM GUIDE RAIL

4,249.000

LF

26.00000 110,474.00 22.00000 93,478.00 24.00000 101,976.00

0081 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

2,005.000

LF

43.00000 86,215.00 34.00000 68,170.00 35.00000 70,175.00

0082 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

924.000

LF

71.00000 65,604.00 58.00000 53,592.00 55.00000 50,820.00

0083 609021M

RUB RAIL

4,648.000

LF

15.00000 69,720.00 8.00000 37,184.00 6.25000 29,050.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0084 609039M

BEAM GUIDE RAIL ANCHORAGE

2.000

U

900.00000 1,800.00 1,000.00000 2,000.00 525.00000 1,050.00

0085 609075M

REMOVAL OF BEAM GUIDE RAIL

6,658.000

LF

8.50000 56,593.00 5.00000 33,290.00 0.55000 3,661.90

0086 610003M

TRAFFIC STRIPES, 4"

10,610.000

LF

0.32000 3,395.20 0.25000 2,652.50 0.32000 3,395.20

0087 610006M

TRAFFIC STRIPES, 6"

112,425.000

LF

0.45000 50,591.25 0.40000 44,970.00 0.40000 44,970.00

0088 610008M

TRAFFIC MARKINGS, SYMBOLS

109.000

SF

10.00000 1,090.00 50.00000 5,450.00 47.50000 5,177.50
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0089 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

182.000

U

35.00000 6,370.00 28.00000 5,096.00 32.00000 5,824.00

0090 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

111.000

U

35.00000 3,885.00 28.00000 3,108.00 32.00000 3,552.00

0091 610024M

REMOVAL OF RPM

148.000

U

10.00000 1,480.00 20.00000 2,960.00 15.50000 2,294.00

0092 610033M

RUMBLE STRIP

5,125.000

LF

8.50000 43,562.50 2.00000 10,250.00 11.00000 56,375.00

0093 610036M

REMOVAL OF TRAFFIC STRIPES

95,946.000

LF

0.48000 46,054.08 1.00000 95,946.00 0.55000 52,770.30
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0094 612003P

REGULATORY AND WARNING
SIGN

151.000

SF

65.00000 9,815.00 45.00000 6,795.00 31.00000 4,681.00

0095 612021M

RELOCATE SIGN

1.000

U

2,500.00000 2,500.00 1,100.00000 1,100.00 1,050.00000 1,050.00

0096 704002M

ITS CONDUIT, TYPE A

260.000

LF

93.32000 24,263.20 88.00000 22,880.00 95.00000 24,700.00

0097 704003M

JUNCTION BOX ITS TYPE A

2.000

U

8,605.94000 17,211.88 8,000.00000 16,000.00 8,750.00000 17,500.00

Section Totals: $7,190,270.14 $6,178,605.84 $7,157,614.40
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

25,000.00000 25,000.00 75,000.00000 75,000.00 100,000.00000 100,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

30.000

MO

2,275.74000 68,272.20 3,000.00000 90,000.00 2,750.00000 82,500.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

20,000.00000 20,000.00 10,000.00000 10,000.00 100,000.00000 100,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

30.000

MO

1,500.00000 45,000.00 500.00000 15,000.00 2,000.00000 60,000.00

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

6,286.15000 6,286.15 10,000.00000 10,000.00 22,000.00000 22,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,000.00000 5,000.00 5,000.00000 5,000.00 22,000.00000 22,000.00

Section Totals: $169,558.35 $205,000.00 $386,500.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

17,000.00000 17,000.00 40,000.00000 40,000.00 50,000.00000 50,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

37,401.00000 37,401.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0101 810003M

MOWING

2.000

ACRE

600.00000 1,200.00 500.00000 1,000.00 1,250.00000 2,500.00

Section Totals: $55,601.00 $51,000.00 $62,500.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158009M

HEAVY DUTY SILT FENCE,
ORANGE

2,522.000

LF

8.00000 20,176.00 10.00000 25,220.00 15.00000 37,830.00

0017 158012M

HEAVY DUTY SILT FENCE, BLACK

4,318.000

LF

8.00000 34,544.00 10.00000 43,180.00 15.00000 64,770.00

0018 158015M

HAYBALE

50.000

U

21.00000 1,050.00 35.00000 1,750.00 84.11000 4,205.50

0019 158030M

INLET FILTER TYPE 2, 2' X 4'

40.000

U

175.00000 7,000.00 250.00000 10,000.00 700.00000 28,000.00

0020 158033M

INLET FILTER TYPE 2, 4' X 4'

10.000

U

225.00000 2,250.00 300.00000 3,000.00 700.00000 7,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0021 158060M

CONSTRUCTION DRIVEWAY

100.000

T

65.00000 6,500.00 40.00000 4,000.00 140.00000 14,000.00

0022 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 3,100.00000 3,100.00

0023 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

4.000

U

500.00000 2,000.00 250.00000 1,000.00 1,000.00000 4,000.00

0024 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,106.000

CY

30.00000 33,180.00 0.01000 11.06 5.00000 5,530.00

Section Totals: $116,700.00 $98,161.06 $168,435.50
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0098 804006P

TOPSOILING, 4" THICK

5,850.000

SY

4.37000 25,564.50 1.90000 11,115.00 2.30000 13,455.00

0099 806006P

FERTILIZING AND SEEDING, TYPE
A-3

5,850.000

SY

1.05000 6,142.50 0.90000 5,265.00 0.80000 4,680.00

0100 809003M

STRAW MULCHING

5,850.000

SY

1.40000 8,190.00 0.90000 5,265.00 0.80000 4,680.00

Section Totals: $39,897.00 $21,645.00 $22,815.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0102 162006P

VIBRATION MOVEMENT
MONITORING

1.000

DOLL

10,000.00000 10,000.00 10,000.00000 10,000.00 42,000.00000 42,000.00

0103 201006P

CLEARING SITE, BRIDGE (___) 1

(1)

LS

756,000.00000 756,000.00 756,000.00000 756,000.00 756,000.00000 756,000.00

0104 201039P

TEMPORARY SHIELDING

(1)

LS

138,566.01000 138,566.01 549,000.00000 549,000.00 80,000.00000 80,000.00

0105 204010P

LOAD TRANSFER MATS

1.000

LS

10,000.00000 10,000.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0106 501003P

TEMPORARY SHEETING

200.000

SF

75.00000 15,000.00 1.00000 200.00 235.00000 47,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0107 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

92,900.000

LB

1.80000 167,220.00 2.00000 185,800.00 2.25000 209,025.00

0108 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

1,000.000

LF

50.00000 50,000.00 40.00000 40,000.00 50.00000 50,000.00

0109 504024P

CONCRETE ABUTMENT WALL

132.000

CY

1,400.00000 184,800.00 1,500.00000 198,000.00 1,500.00000 198,000.00

0110 504036P

EPOXY WATERPROOFING

110.000

SY

50.00000 5,500.00 100.00000 11,000.00 65.00000 7,150.00

0111 506003P

STRUCTURAL STEEL

(1)

LS

900,000.00000 900,000.00 1,000,000.00000 1,000,000.00 1,000,000.00000 1,000,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0112 506009M

STRUCTURAL BEARING
ASSEMBLY

16.000

U

2,900.00000 46,400.00 3,000.00000 48,000.00 4,250.00000 68,000.00

0113 506012P

SHEAR CONNECTOR

3,072.000

U

5.00000 15,360.00 6.00000 18,432.00 5.00000 15,360.00

0114 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

155.000

LF

400.00000 62,000.00 400.00000 62,000.00 400.00000 62,000.00

0115 507024P

CONCRETE BRIDGE DECK, HPC

247.000

CY

1,300.00000 321,100.00 1,500.00000 370,500.00 1,500.00000 370,500.00

0116 507025P

CONCRETE BRIDGE DECK, HES

35.000

CY

1,400.00000 49,000.00 2,000.00000 70,000.00 1,000.00000 35,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0117 507039P

CONCRETE BRIDGE PARAPET,
HPC

290.000

LF

258.00000 74,820.00 260.00000 75,400.00 265.00000 76,850.00

0118 507051P

CONCRETE BRIDGE APPROACH

295.000

CY

709.00000 209,155.00 800.00000 236,000.00 750.00000 221,250.00

0119 555003M

SUBSTRUCTURE CONCRETE
REPAIR

1,085.000

SF

215.00000 233,275.00 300.00000 325,500.00 250.00000 271,250.00

0120 701021P

3" RIGID METALLIC CONDUIT

155.000

LF

47.70000 7,393.50 50.00000 7,750.00 50.00000 7,750.00

Section Totals: $3,255,589.51 $3,964,582.00 $3,522,135.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0121 162006P

VIBRATION MOVEMENT
MONITORING

1.000

DOLL

10,000.00000 10,000.00 10,000.00000 10,000.00 42,000.00000 42,000.00

0122 201006P

CLEARING SITE, BRIDGE (___) 2

(1)

LS

714,000.00000 714,000.00 714,000.00000 714,000.00 714,000.00000 714,000.00

0123 201039P

TEMPORARY SHIELDING

(1)

LS

130,127.32000 130,127.32 549,000.00000 549,000.00 100,000.00000 100,000.00

0124 204010P

LOAD TRANSFER MATS

1.000

LS

10,000.00000 10,000.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0125 501003P

TEMPORARY SHEETING

200.000

SF

75.00000 15,000.00 1.00000 200.00 235.00000 47,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0126 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

94,300.000

LB

1.80000 169,740.00 2.00000 188,600.00 2.25000 212,175.00

0127 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

800.000

LF

50.00000 40,000.00 40.00000 32,000.00 60.00000 48,000.00

0128 504024P

CONCRETE ABUTMENT WALL

93.000

CY

1,300.00000 120,900.00 1,500.00000 139,500.00 1,500.00000 139,500.00

0129 504036P

EPOXY WATERPROOFING

85.000

SY

50.00000 4,250.00 100.00000 8,500.00 65.00000 5,525.00

0130 506003P

STRUCTURAL STEEL

(1)

LS

900,000.00000 900,000.00 1,000,000.00000 1,000,000.00 1,000,000.00000 1,000,000.00

Page 28 of 122

ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0131 506009M

STRUCTURAL BEARING
ASSEMBLY

16.000

U

2,900.00000 46,400.00 3,000.00000 48,000.00 4,250.00000 68,000.00

0132 506012P

SHEAR CONNECTOR

3,072.000

U

5.00000 15,360.00 6.00000 18,432.00 5.00000 15,360.00

0133 506070P

TEMPORARY BEAM

(1)

LS

100,000.00000 100,000.00 71,000.00000 71,000.00 175,000.00000 175,000.00

0134 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

155.000

LF

400.00000 62,000.00 400.00000 62,000.00 350.00000 54,250.00

0135 507024P

CONCRETE BRIDGE DECK, HPC

256.000

CY

1,300.00000 332,800.00 1,500.00000 384,000.00 1,500.00000 384,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0136 507025P

CONCRETE BRIDGE DECK, HES

36.000

CY

1,400.00000 50,400.00 2,000.00000 72,000.00 800.00000 28,800.00

0137 507039P

CONCRETE BRIDGE PARAPET,
HPC

300.000

LF

285.00000 85,500.00 260.00000 78,000.00 300.00000 90,000.00

0138 507051P

CONCRETE BRIDGE APPROACH

300.000

CY

709.00000 212,700.00 800.00000 240,000.00 750.00000 225,000.00

0139 555003M

SUBSTRUCTURE CONCRETE
REPAIR

670.000

SF

200.00000 134,000.00 200.00000 134,000.00 250.00000 167,500.00

0140 701021P

3" RIGID METALLIC CONDUIT

155.000

LF

47.70000 7,393.50 50.00000 7,750.00 50.00000 7,750.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

Section Totals: $3,160,570.82 $3,757,982.00 $3,528,860.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FERREIRA
CONSTRUCTION CO., INC.

(2) ANSELMI & DECICCO, INC. (3) RAILROAD
CONSTRUCTION COMPANY

INC

0008 BRIDGE 3 (TEMPORARY)SECTION: Cat Alt Set: Cat Alt Member:

0141 501003P

TEMPORARY SHEETING

2,410.000

SF

80.00000 192,800.00 0.01000 24.10 50.00000 120,500.00

0142 514003P

TEMPORARY STRUCTURE, ONE-
WAY

(1)

LS

950,000.00000 950,000.00 1,500,000.00000 1,500,000.00 900,000.00000 900,000.00

Section Totals: $1,142,800.00 $1,500,024.10 $1,020,500.00

( ) indicates item is bid as Lump Sum

$15,777,000.00$15,130,986.82 $15,869,359.90

$15,130,986.82

Contract Totals

$15,777,000.00 15,869,359.90Cost Plus Time Totals
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

88,491.69000 88,491.69 150,000.00000 150,000.00 77,106.14000 77,106.14

0004 153003P

PROGRESS SCHEDULE

(1)

LS

7,762.50000 7,762.50 10,000.00000 10,000.00 8,853.12000 8,853.12

0005 153005M

PROGRESS SCHEDULE UPDATE

14.000

U

621.00000 8,694.00 500.00000 7,000.00 590.21000 8,262.94

0006 153011M

TRAINEES

1,490.000

HOUR

0.01000 14.90 60.00000 89,400.00 0.01000 14.90

0007 154003P

MOBILIZATION

(1)

LS

1,585,000.00000 1,585,000.00 1,800,000.00000 1,800,000.00 1,600,000.00000 1,600,000.00

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

175,329.00000 175,329.00 120,000.00000 120,000.00 195,307.66000 195,307.66
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0015 158003M

CAUTION FENCE

21.000

LF

35.03000 735.63 10.00000 210.00 13.88000 291.48

0025 159003M

BREAKAWAY BARRICADE

29.000

U

107.35000 3,113.15 90.00000 2,610.00 121.25000 3,516.25

0026 159006M

DRUM

136.000

U

59.36000 8,072.96 50.00000 6,800.00 70.73000 9,619.28

0027 159009M

TRAFFIC CONE

200.000

U

14.44000 2,888.00 12.00000 2,400.00 16.55000 3,310.00

0028 159012M

CONSTRUCTION SIGNS

1,163.000

SF

17.18000 19,980.34 40.00000 46,520.00 11.75000 13,665.25

0029 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,795.40000 5,590.80 2,000.00000 4,000.00 1,180.42000 2,360.84
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159021P

CONSTRUCTION BARRIER CURB

6,550.000

LF

92.38000 605,089.00 70.00000 458,500.00 75.87000 496,948.50

0031 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

4,657.50000 9,315.00 4,000.00000 8,000.00 1,263.05000 2,526.10

0032 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

17,595.00000 70,380.00 10,000.00000 40,000.00 11,228.33000 44,913.32

0033 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

2.000

U

4,075.24000 8,150.48 10,000.00000 20,000.00 11,615.34000 23,230.68

0034 159058M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM 19
MODULES

2.000

U

5,798.49000 11,596.98 15,000.00000 30,000.00 21,436.20000 42,872.40
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

50,000.00000 100,000.00 15,000.00000 30,000.00 20,524.48000 41,048.96

0036 159138M

HMA PATCH

50.000

T

80.00000 4,000.00 500.00000 25,000.00 390.71000 19,535.50

0037 159227M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH MEDIUM

1.000

U

24,459.50000 24,459.50 15,000.00000 15,000.00 16,500.89000 16,500.89

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

9,100.00000 9,100.00 9,100.00000 9,100.00 9,100.00000 9,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

15,900.00000 15,900.00 15,900.00000 15,900.00 15,900.00000 15,900.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0040 161003P

FINAL CLEANUP

(1)

LS

6,861.86000 6,861.86 30,000.00000 30,000.00 18,743.77000 18,743.77

0041 201003P

CLEARING SITE

(1)

LS

220,000.00000 220,000.00 220,000.00000 220,000.00 18,787.56000 18,787.56

0042 202003P

STRIPPING

2.000

ACRE

13,466.30000 26,932.60 2,500.00000 5,000.00 16,136.34000 32,272.68

0043 202009P

EXCAVATION, UNCLASSIFIED

4,535.000

CY

58.61000 265,796.35 55.00000 249,425.00 24.84000 112,649.40

0044 202021P

REMOVAL OF PAVEMENT

1,326.000

SY

58.54000 77,624.04 65.00000 86,190.00 82.50000 109,395.00

0045 203009P

I-9 SOIL AGGREGATE

240.000

CY

145.62000 34,948.80 90.00000 21,600.00 60.97000 14,632.80
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 203021P

I-14 SOIL AGGREGATE

940.000

CY

47.13000 44,302.20 225.00000 211,500.00 38.72000 36,396.80

0047 301006P

SUBBASE

252.000

CY

108.29000 27,289.08 90.00000 22,680.00 61.83000 15,581.16

0048 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

5,362.000

SY

13.42000 71,958.04 25.00000 134,050.00 13.17000 70,617.54

0049 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

84.000

CY

211.38000 17,755.92 95.00000 7,980.00 53.68000 4,509.12

0050 304009P

CONCRETE BASE COURSE, 10"
THICK

114.000

SY

94.19000 10,737.66 110.00000 12,540.00 107.42000 12,245.88
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 401009P

HMA MILLING, 3" OR LESS

38,267.000

SY

6.17000 236,107.39 5.00000 191,335.00 4.72000 180,620.24

0052 401027M

POLYMERIZED JOINT ADHESIVE

35,000.000

LF

0.53000 18,550.00 0.50000 17,500.00 0.35000 12,250.00

0053 401030M

TACK COAT

3,000.000

GAL

3.88000 11,640.00 10.00000 30,000.00 9.44000 28,320.00

0054 401034M

TACK COAT 76-22

147.000

GAL

15.53000 2,282.91 25.00000 3,675.00 23.61000 3,470.67

0055 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

5,342.000

T

97.07000 518,547.94 120.00000 641,040.00 134.86000 720,422.12
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122
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Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 401079M

HOT MIX ASPHALT 12.5 M E
INTERMEDIATE COURSE

745.000

T

130.19000 96,991.55 120.00000 89,400.00 134.86000 100,470.70

0057 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,628.000

T

89.49000 145,689.72 120.00000 195,360.00 134.86000 219,552.08

0058 401108M

CORE SAMPLES, HOT MIX
ASPHALT

20.000

U

115.85000 2,317.00 150.00000 3,000.00 531.19000 10,623.80

0059 405003P

UNDERLAYER PREPARATION

1,197.000

SY

6.55000 7,840.35 10.00000 11,970.00 6.97000 8,343.09

0060 501003P

TEMPORARY SHEETING

4,825.000

SF

92.85000 448,001.25 35.00000 168,875.00 43.53000 210,032.25
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

88.000

T

691.30000 60,834.40 500.00000 44,000.00 540.63000 47,575.44

0062 601120P

12" REINFORCED CONCRETE
PIPE

56.000

LF

176.92000 9,907.52 125.00000 7,000.00 146.32000 8,193.92

0063 601122P

15" REINFORCED CONCRETE
PIPE

160.000

LF

175.61000 28,097.60 85.00000 13,600.00 105.80000 16,928.00

0064 601404P

SUBBASE OUTLET DRAIN

216.000

LF

55.68000 12,026.88 35.00000 7,560.00 39.37000 8,503.92

0065 601416P

UNDERDRAIN, TYPE F

187.000

LF

59.90000 11,201.30 40.00000 7,480.00 53.97000 10,092.39
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Letting Date: N1
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17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0066 601417P

UNDERDRAIN, TYPE X

22.000

LF

377.73000 8,310.06 120.00000 2,640.00 82.08000 1,805.76

0067 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

6,000.000

LF

2.48000 14,880.00 4.00000 24,000.00 4.54000 27,240.00

0068 602009M

INLET, TYPE A

5.000

U

6,049.51000 30,247.55 3,500.00000 17,500.00 5,798.07000 28,990.35

0069 602018M

INLET, TYPE E

1.000

U

6,868.87000 6,868.87 5,500.00000 5,500.00 6,458.25000 6,458.25

0070 602054M

MANHOLE, 4' DIAMETER

1.000

U

6,164.48000 6,164.48 5,000.00000 5,000.00 5,677.41000 5,677.41

0071 602099M

RESET EXISTING CASTING

37.000

U

930.19000 34,417.03 1,000.00000 37,000.00 541.78000 20,045.86
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17122

NHP-0080(316)

01/30/20 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0072 602150M

RECONSTRUCTED INLET, TYPE A,
USING NEW CASTING

1.000

U

2,234.11000 2,234.11 4,000.00000 4,000.00 2,483.51000 2,483.51

0073 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

33.000

U

2,258.87000 74,542.71 3,000.00000 99,000.00 2,837.05000 93,622.65

0074 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

12.000

U

2,894.28000 34,731.36 3,000.00000 36,000.00 2,901.97000 34,823.64

0075 602215M

CAPPING EXISTING DRAINAGE
STRUCTURES

3.000

U

989.15000 2,967.45 4,000.00000 12,000.00 3,209.97000 9,629.91

0076 602216M

CLEANING DRAINAGE
STRUCTURE

34.000

U

248.40000 8,445.60 200.00000 6,800.00 177.06000 6,020.04
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6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0077 606075P

CONCRETE ISLAND, 4" THICK

514.000

SY

59.00000 30,326.00 70.00000 35,980.00 67.28000 34,581.92

0078 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,299.000

LF

30.02000 38,995.98 25.00000 32,475.00 34.23000 44,464.77

0079 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

5,013.000

SY

32.79000 164,376.27 25.00000 125,325.00 28.33000 142,018.29

0080 609003M

BEAM GUIDE RAIL

4,249.000

LF

24.84000 105,545.16 25.00000 106,225.00 28.33000 120,374.17

0081 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

2,005.000

LF

37.26000 74,706.30 40.00000 80,200.00 42.49000 85,192.45
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0082 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

924.000

LF

65.21000 60,254.04 70.00000 64,680.00 74.37000 68,717.88

0083 609021M

RUB RAIL

4,648.000

LF

9.83000 45,689.84 10.00000 46,480.00 11.21000 52,104.08

0084 609039M

BEAM GUIDE RAIL ANCHORAGE

2.000

U

931.50000 1,863.00 1,000.00000 2,000.00 1,062.38000 2,124.76

0085 609075M

REMOVAL OF BEAM GUIDE RAIL

6,658.000

LF

1.04000 6,924.32 2.00000 13,316.00 1.18000 7,856.44

0086 610003M

TRAFFIC STRIPES, 4"

10,610.000

LF

0.31000 3,289.10 0.50000 5,305.00 0.38000 4,031.80

0087 610006M

TRAFFIC STRIPES, 6"

112,425.000

LF

0.39000 43,845.75 0.50000 56,212.50 0.53000 59,585.25
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(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0088 610008M

TRAFFIC MARKINGS, SYMBOLS

109.000

SF

46.58000 5,077.22 15.00000 1,635.00 11.80000 1,286.20

0089 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

182.000

U

31.05000 5,651.10 40.00000 7,280.00 41.31000 7,518.42

0090 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

111.000

U

31.05000 3,446.55 40.00000 4,440.00 41.31000 4,585.41

0091 610024M

REMOVAL OF RPM

148.000

U

17.04000 2,521.92 25.00000 3,700.00 59.02000 8,734.96

0092 610033M

RUMBLE STRIP

5,125.000

LF

0.82000 4,202.50 4.00000 20,500.00 0.96000 4,920.00
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(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0093 610036M

REMOVAL OF TRAFFIC STRIPES

95,946.000

LF

0.54000 51,810.84 0.50000 47,973.00 0.57000 54,689.22

0094 612003P

REGULATORY AND WARNING
SIGN

151.000

SF

43.99000 6,642.49 40.00000 6,040.00 35.12000 5,303.12

0095 612021M

RELOCATE SIGN

1.000

U

258.75000 258.75 2,000.00000 2,000.00 442.66000 442.66

0096 704002M

ITS CONDUIT, TYPE A

260.000

LF

126.79000 32,965.40 125.00000 32,500.00 106.24000 27,622.40

0097 704003M

JUNCTION BOX ITS TYPE A

2.000

U

4,419.45000 8,838.90 5,000.00000 10,000.00 9,797.45000 19,594.90

Section Totals: $6,098,946.94 $6,276,906.50 $5,658,661.02
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

50,000.00000 50,000.00 150,000.00000 150,000.00 30,820.77000 30,820.77

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

30.000

MO

4,320.00000 129,600.00 1,000.00000 30,000.00 2,655.93000 79,677.90

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

23,196.49000 23,196.49 15,000.00000 15,000.00 34,362.01000 34,362.01

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

30.000

MO

2,923.88000 87,716.40 1,000.00000 30,000.00 3,010.06000 90,301.80

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

2,500.00000 2,500.00 1,500.00000 1,500.00 5,902.08000 5,902.08
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,175.00000 5,175.00 1,000.00000 1,000.00 8,853.12000 8,853.12

Section Totals: $298,187.89 $227,500.00 $249,917.68
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

16,510.00000 16,510.00 40,000.00000 40,000.00 16,890.69000 16,890.69

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

18,900.00000 18,900.00 20,000.00000 20,000.00 25,260.89000 25,260.89

0101 810003M

MOWING

2.000

ACRE

1,242.00000 2,484.00 1,000.00000 2,000.00 590.21000 1,180.42

Section Totals: $37,894.00 $62,000.00 $43,332.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158009M

HEAVY DUTY SILT FENCE,
ORANGE

2,522.000

LF

6.15000 15,510.30 10.00000 25,220.00 4.05000 10,214.10

0017 158012M

HEAVY DUTY SILT FENCE, BLACK

4,318.000

LF

6.04000 26,080.72 10.00000 43,180.00 4.11000 17,746.98

0018 158015M

HAYBALE

50.000

U

39.56000 1,978.00 60.00000 3,000.00 103.51000 5,175.50

0019 158030M

INLET FILTER TYPE 2, 2' X 4'

40.000

U

95.27000 3,810.80 300.00000 12,000.00 528.37000 21,134.80

0020 158033M

INLET FILTER TYPE 2, 4' X 4'

10.000

U

164.98000 1,649.80 300.00000 3,000.00 594.05000 5,940.50

0021 158060M

CONSTRUCTION DRIVEWAY

100.000

T

39.60000 3,960.00 300.00000 30,000.00 72.93000 7,293.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0022 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

25,357.50000 25,357.50 5,000.00000 5,000.00 18,945.67000 18,945.67

0023 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

4.000

U

517.50000 2,070.00 300.00000 1,200.00 1,263.05000 5,052.20

0024 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,106.000

CY

20.00000 22,120.00 60.00000 66,360.00 37.29000 41,242.74

Section Totals: $102,537.12 $188,960.00 $132,745.49
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0098 804006P

TOPSOILING, 4" THICK

5,850.000

SY

2.33000 13,630.50 2.00000 11,700.00 2.24000 13,104.00

0099 806006P

FERTILIZING AND SEEDING, TYPE
A-3

5,850.000

SY

0.78000 4,563.00 1.00000 5,850.00 0.65000 3,802.50

0100 809003M

STRAW MULCHING

5,850.000

SY

0.78000 4,563.00 1.00000 5,850.00 0.71000 4,153.50

Section Totals: $22,756.50 $23,400.00 $21,060.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0102 162006P

VIBRATION MOVEMENT
MONITORING

1.000

DOLL

95,430.28000 95,430.28 25,000.00000 25,000.00 45,962.43000 45,962.43

0103 201006P

CLEARING SITE, BRIDGE (___) 1

(1)

LS

756,000.00000 756,000.00 790,000.00000 790,000.00 650,000.00000 650,000.00

0104 201039P

TEMPORARY SHIELDING

(1)

LS

219,294.58000 219,294.58 350,000.00000 350,000.00 350,000.00000 350,000.00

0105 204010P

LOAD TRANSFER MATS

1.000

LS

66,930.77000 66,930.77 10,000.00000 10,000.00 137,949.78000 137,949.78

0106 501003P

TEMPORARY SHEETING

200.000

SF

92.85000 18,570.00 40.00000 8,000.00 272.62000 54,524.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0107 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

92,900.000

LB

2.98000 276,842.00 2.00000 185,800.00 1.76000 163,504.00

0108 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

1,000.000

LF

23.04000 23,040.00 40.00000 40,000.00 62.44000 62,440.00

0109 504024P

CONCRETE ABUTMENT WALL

132.000

CY

1,644.63000 217,091.16 1,500.00000 198,000.00 2,537.77000 334,985.64

0110 504036P

EPOXY WATERPROOFING

110.000

SY

253.58000 27,893.80 50.00000 5,500.00 289.20000 31,812.00

0111 506003P

STRUCTURAL STEEL

(1)

LS

1,106,000.00000 1,106,000.00 1,200,000.00000 1,200,000.00 1,133,921.95000 1,133,921.95
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0112 506009M

STRUCTURAL BEARING
ASSEMBLY

16.000

U

2,380.57000 38,089.12 4,000.00000 64,000.00 3,312.53000 53,000.48

0113 506012P

SHEAR CONNECTOR

3,072.000

U

4.66000 14,315.52 5.00000 15,360.00 5.31000 16,312.32

0114 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

155.000

LF

468.76000 72,657.80 500.00000 77,500.00 789.04000 122,301.20

0115 507024P

CONCRETE BRIDGE DECK, HPC

247.000

CY

1,431.19000 353,503.93 900.00000 222,300.00 1,374.57000 339,518.79

0116 507025P

CONCRETE BRIDGE DECK, HES

35.000

CY

884.83000 30,969.05 1,700.00000 59,500.00 1,733.05000 60,656.75
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0117 507039P

CONCRETE BRIDGE PARAPET,
HPC

290.000

LF

267.03000 77,438.70 250.00000 72,500.00 304.55000 88,319.50

0118 507051P

CONCRETE BRIDGE APPROACH

295.000

CY

733.82000 216,476.90 750.00000 221,250.00 836.91000 246,888.45

0119 555003M

SUBSTRUCTURE CONCRETE
REPAIR

1,085.000

SF

162.88000 176,724.80 300.00000 325,500.00 262.29000 284,584.65

0120 701021P

3" RIGID METALLIC CONDUIT

155.000

LF

33.12000 5,133.60 40.00000 6,200.00 54.30000 8,416.50

Section Totals: $3,792,402.01 $3,876,410.00 $4,185,098.44
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0121 162006P

VIBRATION MOVEMENT
MONITORING

1.000

DOLL

95,430.28000 95,430.28 25,000.00000 25,000.00 45,962.43000 45,962.43

0122 201006P

CLEARING SITE, BRIDGE (___) 2

(1)

LS

714,000.00000 714,000.00 790,000.00000 790,000.00 714,000.00000 714,000.00

0123 201039P

TEMPORARY SHIELDING

(1)

LS

219,449.31000 219,449.31 350,000.00000 350,000.00 350,000.00000 350,000.00

0124 204010P

LOAD TRANSFER MATS

1.000

LS

66,930.77000 66,930.77 10,000.00000 10,000.00 208,258.53000 208,258.53

0125 501003P

TEMPORARY SHEETING

200.000

SF

92.85000 18,570.00 40.00000 8,000.00 272.62000 54,524.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0126 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

94,300.000

LB

3.06000 288,558.00 2.00000 188,600.00 1.76000 165,968.00

0127 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

800.000

LF

22.92000 18,336.00 40.00000 32,000.00 62.44000 49,952.00

0128 504024P

CONCRETE ABUTMENT WALL

93.000

CY

1,886.93000 175,484.49 1,500.00000 139,500.00 3,033.62000 282,126.66

0129 504036P

EPOXY WATERPROOFING

85.000

SY

253.58000 21,554.30 40.00000 3,400.00 289.20000 24,582.00

0130 506003P

STRUCTURAL STEEL

(1)

LS

1,106,000.00000 1,106,000.00 1,200,000.00000 1,200,000.00 1,104,457.60000 1,104,457.60
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0131 506009M

STRUCTURAL BEARING
ASSEMBLY

16.000

U

2,371.77000 37,948.32 4,000.00000 64,000.00 3,312.53000 53,000.48

0132 506012P

SHEAR CONNECTOR

3,072.000

U

4.66000 14,315.52 5.00000 15,360.00 5.31000 16,312.32

0133 506070P

TEMPORARY BEAM

(1)

LS

150,429.15000 150,429.15 90,000.00000 90,000.00 378,521.48000 378,521.48

0134 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

155.000

LF

468.76000 72,657.80 400.00000 62,000.00 789.04000 122,301.20

0135 507024P

CONCRETE BRIDGE DECK, HPC

256.000

CY

1,770.21000 453,173.76 1,100.00000 281,600.00 1,527.40000 391,014.40
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0136 507025P

CONCRETE BRIDGE DECK, HES

36.000

CY

884.79000 31,852.44 2,000.00000 72,000.00 1,689.23000 60,812.28

0137 507039P

CONCRETE BRIDGE PARAPET,
HPC

300.000

LF

294.98000 88,494.00 300.00000 90,000.00 336.42000 100,926.00

0138 507051P

CONCRETE BRIDGE APPROACH

300.000

CY

733.82000 220,146.00 800.00000 240,000.00 836.91000 251,073.00

0139 555003M

SUBSTRUCTURE CONCRETE
REPAIR

670.000

SF

163.79000 109,739.30 250.00000 167,500.00 262.28000 175,727.60

0140 701021P

3" RIGID METALLIC CONDUIT

155.000

LF

33.12000 5,133.60 40.00000 6,200.00 54.30000 8,416.50

Section Totals: $3,908,203.04 $3,835,160.00 $4,557,936.48
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRISDEL GROUP,  INC (5) BEAVER CONCRETE
CONSTR CO INC

(6) IEW CONSTRUCTION
GROUP, INC.

0008 BRIDGE 3 (TEMPORARY)SECTION: Cat Alt Set: Cat Alt Member:

0141 501003P

TEMPORARY SHEETING

2,410.000

SF

92.85000 223,768.50 40.00000 96,400.00 64.25000 154,842.50

0142 514003P

TEMPORARY STRUCTURE, ONE-
WAY

(1)

LS

1,400,000.00000 1,400,000.00 1,390,000.00000 1,390,000.00 1,054,745.05000 1,054,745.05

Section Totals: $1,623,768.50 $1,486,400.00 $1,209,587.55

( ) indicates item is bid as Lump Sum

$15,976,736.50$15,884,696.00 $16,058,338.66

$15,884,696.00

Contract Totals

$15,976,736.50 16,058,338.66Cost Plus Time Totals

Page 62 of 122

ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

100,000.00000 100,000.00 120,000.00000 120,000.00 80,000.00000 80,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

7,500.00000 7,500.00 50,000.00000 50,000.00 5,000.00000 5,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

14.000

U

500.00000 7,000.00 650.00000 9,100.00 350.00000 4,900.00

0006 153011M

TRAINEES

1,490.000

HOUR

1.00000 1,490.00 0.01000 14.90 1.00000 1,490.00

0007 154003P

MOBILIZATION

(1)

LS

1,575,000.00000 1,575,000.00 1,700,000.00000 1,700,000.00 1,735,300.00000 1,735,300.00

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

125,000.00000 125,000.00 225,000.00000 225,000.00 150,000.00000 150,000.00
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MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0015 158003M

CAUTION FENCE

21.000

LF

20.00000 420.00 15.00000 315.00 5.00000 105.00

0025 159003M

BREAKAWAY BARRICADE

29.000

U

200.00000 5,800.00 105.00000 3,045.00 50.00000 1,450.00

0026 159006M

DRUM

136.000

U

80.00000 10,880.00 65.00000 8,840.00 25.00000 3,400.00

0027 159009M

TRAFFIC CONE

200.000

U

20.00000 4,000.00 16.00000 3,200.00 5.00000 1,000.00

0028 159012M

CONSTRUCTION SIGNS

1,163.000

SF

10.00000 11,630.00 25.00000 29,075.00 12.00000 13,956.00

0029 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,500.00000 3,000.00 1,500.00000 3,000.00 500.00000 1,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159021P

CONSTRUCTION BARRIER CURB

6,550.000

LF

120.00000 786,000.00 80.00000 524,000.00 90.00000 589,500.00

0031 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

7,500.00000 15,000.00 2,500.00000 5,000.00 500.00000 1,000.00

0032 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

20,000.00000 80,000.00 12,500.00000 50,000.00 1,000.00000 4,000.00

0033 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

2.000

U

5,600.00000 11,200.00 5,250.00000 10,500.00 5,000.00000 10,000.00

0034 159058M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM 19
MODULES

2.000

U

7,500.00000 15,000.00 6,365.00000 12,730.00 7,500.00000 15,000.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

75,000.00000 150,000.00 10,000.00000 20,000.00 2,500.00000 5,000.00

0036 159138M

HMA PATCH

50.000

T

300.00000 15,000.00 125.00000 6,250.00 150.00000 7,500.00

0037 159227M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH MEDIUM

1.000

U

10,000.00000 10,000.00 19,500.00000 19,500.00 15,000.00000 15,000.00

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

9,100.00000 9,100.00 9,100.00000 9,100.00 9,100.00000 9,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

15,900.00000 15,900.00 15,900.00000 15,900.00 15,900.00000 15,900.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0040 161003P

FINAL CLEANUP

(1)

LS

1,000.00000 1,000.00 25,000.00000 25,000.00 7,500.00000 7,500.00

0041 201003P

CLEARING SITE

(1)

LS

220,000.00000 220,000.00 220,000.00000 220,000.00 200,000.00000 200,000.00

0042 202003P

STRIPPING

2.000

ACRE

12,500.00000 25,000.00 10,000.00000 20,000.00 10,000.00000 20,000.00

0043 202009P

EXCAVATION, UNCLASSIFIED

4,535.000

CY

40.00000 181,400.00 50.00000 226,750.00 40.00000 181,400.00

0044 202021P

REMOVAL OF PAVEMENT

1,326.000

SY

60.00000 79,560.00 30.00000 39,780.00 70.00000 92,820.00

0045 203009P

I-9 SOIL AGGREGATE

240.000

CY

125.00000 30,000.00 65.00000 15,600.00 60.00000 14,400.00
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NHP-0080(316)

01/30/20 COMPLETION DATE
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 203021P

I-14 SOIL AGGREGATE

940.000

CY

50.00000 47,000.00 20.00000 18,800.00 40.00000 37,600.00

0047 301006P

SUBBASE

252.000

CY

165.00000 41,580.00 67.00000 16,884.00 60.00000 15,120.00

0048 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

5,362.000

SY

18.50000 99,197.00 15.00000 80,430.00 15.00000 80,430.00

0049 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

84.000

CY

225.00000 18,900.00 95.00000 7,980.00 60.00000 5,040.00

0050 304009P

CONCRETE BASE COURSE, 10"
THICK

114.000

SY

91.00000 10,374.00 200.00000 22,800.00 90.00000 10,260.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 401009P

HMA MILLING, 3" OR LESS

38,267.000

SY

5.00000 191,335.00 7.00000 267,869.00 5.00000 191,335.00

0052 401027M

POLYMERIZED JOINT ADHESIVE

35,000.000

LF

0.50000 17,500.00 1.00000 35,000.00 0.30000 10,500.00

0053 401030M

TACK COAT

3,000.000

GAL

5.00000 15,000.00 1.00000 3,000.00 8.00000 24,000.00

0054 401034M

TACK COAT 76-22

147.000

GAL

25.00000 3,675.00 30.00000 4,410.00 20.00000 2,940.00

0055 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

5,342.000

T

115.00000 614,330.00 128.00000 683,776.00 120.00000 641,040.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 401079M

HOT MIX ASPHALT 12.5 M E
INTERMEDIATE COURSE

745.000

T

115.00000 85,675.00 131.00000 97,595.00 115.00000 85,675.00

0057 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,628.000

T

115.00000 187,220.00 95.00000 154,660.00 115.00000 187,220.00

0058 401108M

CORE SAMPLES, HOT MIX
ASPHALT

20.000

U

250.00000 5,000.00 160.00000 3,200.00 300.00000 6,000.00

0059 405003P

UNDERLAYER PREPARATION

1,197.000

SY

9.00000 10,773.00 8.00000 9,576.00 5.00000 5,985.00

0060 501003P

TEMPORARY SHEETING

4,825.000

SF

105.00000 506,625.00 60.00000 289,500.00 20.00000 96,500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

88.000

T

650.00000 57,200.00 1,000.00000 88,000.00 450.00000 39,600.00

0062 601120P

12" REINFORCED CONCRETE
PIPE

56.000

LF

125.00000 7,000.00 250.00000 14,000.00 80.00000 4,480.00

0063 601122P

15" REINFORCED CONCRETE
PIPE

160.000

LF

125.00000 20,000.00 150.00000 24,000.00 85.00000 13,600.00

0064 601404P

SUBBASE OUTLET DRAIN

216.000

LF

60.00000 12,960.00 175.00000 37,800.00 25.00000 5,400.00

0065 601416P

UNDERDRAIN, TYPE F

187.000

LF

75.00000 14,025.00 70.00000 13,090.00 55.00000 10,285.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0066 601417P

UNDERDRAIN, TYPE X

22.000

LF

75.00000 1,650.00 65.00000 1,430.00 55.00000 1,210.00

0067 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

6,000.000

LF

5.00000 30,000.00 5.00000 30,000.00 8.00000 48,000.00

0068 602009M

INLET, TYPE A

5.000

U

5,000.00000 25,000.00 3,500.00000 17,500.00 2,500.00000 12,500.00

0069 602018M

INLET, TYPE E

1.000

U

6,000.00000 6,000.00 4,100.00000 4,100.00 3,000.00000 3,000.00

0070 602054M

MANHOLE, 4' DIAMETER

1.000

U

5,000.00000 5,000.00 3,400.00000 3,400.00 2,500.00000 2,500.00

0071 602099M

RESET EXISTING CASTING

37.000

U

600.00000 22,200.00 100.00000 3,700.00 350.00000 12,950.00
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(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0072 602150M

RECONSTRUCTED INLET, TYPE A,
USING NEW CASTING

1.000

U

2,000.00000 2,000.00 550.00000 550.00 2,000.00000 2,000.00

0073 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

33.000

U

2,250.00000 74,250.00 850.00000 28,050.00 2,100.00000 69,300.00

0074 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

12.000

U

2,500.00000 30,000.00 950.00000 11,400.00 2,200.00000 26,400.00

0075 602215M

CAPPING EXISTING DRAINAGE
STRUCTURES

3.000

U

5,000.00000 15,000.00 2,000.00000 6,000.00 2,300.00000 6,900.00

0076 602216M

CLEANING DRAINAGE
STRUCTURE

34.000

U

250.00000 8,500.00 220.00000 7,480.00 300.00000 10,200.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0077 606075P

CONCRETE ISLAND, 4" THICK

514.000

SY

60.00000 30,840.00 85.00000 43,690.00 50.00000 25,700.00

0078 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,299.000

LF

30.00000 38,970.00 33.00000 42,867.00 30.00000 38,970.00

0079 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

5,013.000

SY

20.00000 100,260.00 26.00000 130,338.00 22.00000 110,286.00

0080 609003M

BEAM GUIDE RAIL

4,249.000

LF

23.00000 97,727.00 26.00000 110,474.00 25.00000 106,225.00

0081 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

2,005.000

LF

35.00000 70,175.00 38.00000 76,190.00 42.00000 84,210.00
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(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0082 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

924.000

LF

60.00000 55,440.00 67.00000 61,908.00 70.00000 64,680.00

0083 609021M

RUB RAIL

4,648.000

LF

10.00000 46,480.00 11.00000 51,128.00 15.00000 69,720.00

0084 609039M

BEAM GUIDE RAIL ANCHORAGE

2.000

U

1,000.00000 2,000.00 1,100.00000 2,200.00 900.00000 1,800.00

0085 609075M

REMOVAL OF BEAM GUIDE RAIL

6,658.000

LF

1.00000 6,658.00 1.00000 6,658.00 5.00000 33,290.00

0086 610003M

TRAFFIC STRIPES, 4"

10,610.000

LF

0.45000 4,774.50 0.50000 5,305.00 0.30000 3,183.00

0087 610006M

TRAFFIC STRIPES, 6"

112,425.000

LF

0.50000 56,212.50 0.50000 56,212.50 0.60000 67,455.00
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(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0088 610008M

TRAFFIC MARKINGS, SYMBOLS

109.000

SF

30.00000 3,270.00 47.00000 5,123.00 45.00000 4,905.00

0089 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

182.000

U

30.00000 5,460.00 32.00000 5,824.00 30.00000 5,460.00

0090 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

111.000

U

30.00000 3,330.00 32.00000 3,552.00 30.00000 3,330.00

0091 610024M

REMOVAL OF RPM

148.000

U

20.00000 2,960.00 1.00000 148.00 30.00000 4,440.00

0092 610033M

RUMBLE STRIP

5,125.000

LF

1.75000 8,968.75 2.50000 12,812.50 5.00000 25,625.00
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(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0093 610036M

REMOVAL OF TRAFFIC STRIPES

95,946.000

LF

0.60000 57,567.60 0.50000 47,973.00 0.50000 47,973.00

0094 612003P

REGULATORY AND WARNING
SIGN

151.000

SF

30.00000 4,530.00 40.00000 6,040.00 30.00000 4,530.00

0095 612021M

RELOCATE SIGN

1.000

U

400.00000 400.00 600.00000 600.00 375.00000 375.00

0096 704002M

ITS CONDUIT, TYPE A

260.000

LF

100.00000 26,000.00 155.00000 40,300.00 122.00000 31,720.00

0097 704003M

JUNCTION BOX ITS TYPE A

2.000

U

9,000.00000 18,000.00 4,450.00000 8,900.00 4,200.00000 8,400.00

Section Totals: $6,320,872.35 $6,075,922.90 $5,595,968.00
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(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

60,000.00000 60,000.00 80,000.00000 80,000.00 10,000.00000 10,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

30.000

MO

4,000.00000 120,000.00 500.00000 15,000.00 2,000.00000 60,000.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

40,000.00000 40,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

30.000

MO

3,000.00000 90,000.00 500.00000 15,000.00 3,000.00000 90,000.00

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

15,000.00000 15,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

10,000.00000 10,000.00 10,000.00000 10,000.00 1.00000 1.00

Section Totals: $335,000.00 $140,000.00 $180,001.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

45,000.00000 45,000.00 17,000.00000 17,000.00 14,000.00000 14,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

15,000.00000 15,000.00 29,000.00000 29,000.00 21,000.00000 21,000.00

0101 810003M

MOWING

2.000

ACRE

500.00000 1,000.00 500.00000 1,000.00 400.00000 800.00

Section Totals: $61,000.00 $47,000.00 $35,800.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158009M

HEAVY DUTY SILT FENCE,
ORANGE

2,522.000

LF

12.00000 30,264.00 14.00000 35,308.00 7.00000 17,654.00

0017 158012M

HEAVY DUTY SILT FENCE, BLACK

4,318.000

LF

12.00000 51,816.00 14.00000 60,452.00 10.00000 43,180.00

0018 158015M

HAYBALE

50.000

U

40.00000 2,000.00 20.00000 1,000.00 30.00000 1,500.00

0019 158030M

INLET FILTER TYPE 2, 2' X 4'

40.000

U

175.00000 7,000.00 100.00000 4,000.00 300.00000 12,000.00

0020 158033M

INLET FILTER TYPE 2, 4' X 4'

10.000

U

275.00000 2,750.00 150.00000 1,500.00 350.00000 3,500.00

0021 158060M

CONSTRUCTION DRIVEWAY

100.000

T

60.00000 6,000.00 80.00000 8,000.00 30.00000 3,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0022 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0023 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

4.000

U

750.00000 3,000.00 1,100.00000 4,400.00 400.00000 1,600.00

0024 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,106.000

CY

25.00000 27,650.00 0.01000 11.06 10.00000 11,060.00

Section Totals: $140,480.00 $119,671.06 $103,494.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0098 804006P

TOPSOILING, 4" THICK

5,850.000

SY

2.25000 13,162.50 4.00000 23,400.00 5.00000 29,250.00

0099 806006P

FERTILIZING AND SEEDING, TYPE
A-3

5,850.000

SY

1.00000 5,850.00 0.50000 2,925.00 1.00000 5,850.00

0100 809003M

STRAW MULCHING

5,850.000

SY

1.00000 5,850.00 0.50000 2,925.00 1.00000 5,850.00

Section Totals: $24,862.50 $29,250.00 $40,950.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0102 162006P

VIBRATION MOVEMENT
MONITORING

1.000

DOLL

25,000.00000 25,000.00 65,000.00000 65,000.00 50,000.00000 50,000.00

0103 201006P

CLEARING SITE, BRIDGE (___) 1

(1)

LS

756,000.00000 756,000.00 756,000.00000 756,000.00 756,000.00000 756,000.00

0104 201039P

TEMPORARY SHIELDING

(1)

LS

125,000.00000 125,000.00 500,000.00000 500,000.00 890,000.00000 890,000.00

0105 204010P

LOAD TRANSFER MATS

1.000

LS

30,000.00000 30,000.00 25,000.00000 25,000.00 1.00000 1.00

0106 501003P

TEMPORARY SHEETING

200.000

SF

150.00000 30,000.00 45.00000 9,000.00 10.00000 2,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0107 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

92,900.000

LB

2.00000 185,800.00 2.00000 185,800.00 1.70000 157,930.00

0108 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

1,000.000

LF

40.00000 40,000.00 70.00000 70,000.00 50.00000 50,000.00

0109 504024P

CONCRETE ABUTMENT WALL

132.000

CY

1,250.00000 165,000.00 6,000.00000 792,000.00 2,500.00000 330,000.00

0110 504036P

EPOXY WATERPROOFING

110.000

SY

30.00000 3,300.00 95.00000 10,450.00 50.00000 5,500.00

0111 506003P

STRUCTURAL STEEL

(1)

LS

1,250,000.00000 1,250,000.00 1,093,500.00000 1,093,500.00 1,675,000.00000 1,675,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0112 506009M

STRUCTURAL BEARING
ASSEMBLY

16.000

U

3,000.00000 48,000.00 3,500.00000 56,000.00 3,500.00000 56,000.00

0113 506012P

SHEAR CONNECTOR

3,072.000

U

5.00000 15,360.00 5.00000 15,360.00 4.50000 13,824.00

0114 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

155.000

LF

450.00000 69,750.00 500.00000 77,500.00 400.00000 62,000.00

0115 507024P

CONCRETE BRIDGE DECK, HPC

247.000

CY

1,250.00000 308,750.00 1,575.00000 389,025.00 750.00000 185,250.00

0116 507025P

CONCRETE BRIDGE DECK, HES

35.000

CY

1,500.00000 52,500.00 1,600.00000 56,000.00 1,000.00000 35,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0117 507039P

CONCRETE BRIDGE PARAPET,
HPC

290.000

LF

265.00000 76,850.00 423.00000 122,670.00 250.00000 72,500.00

0118 507051P

CONCRETE BRIDGE APPROACH

295.000

CY

725.00000 213,875.00 1,050.00000 309,750.00 700.00000 206,500.00

0119 555003M

SUBSTRUCTURE CONCRETE
REPAIR

1,085.000

SF

140.00000 151,900.00 92.00000 99,820.00 200.00000 217,000.00

0120 701021P

3" RIGID METALLIC CONDUIT

155.000

LF

50.00000 7,750.00 25.00000 3,875.00 32.00000 4,960.00

Section Totals: $3,554,835.00 $4,636,750.00 $4,769,465.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0121 162006P

VIBRATION MOVEMENT
MONITORING

1.000

DOLL

25,000.00000 25,000.00 65,000.00000 65,000.00 50,000.00000 50,000.00

0122 201006P

CLEARING SITE, BRIDGE (___) 2

(1)

LS

714,000.00000 714,000.00 714,000.00000 714,000.00 714,000.00000 714,000.00

0123 201039P

TEMPORARY SHIELDING

(1)

LS

100,000.00000 100,000.00 415,000.00000 415,000.00 890,000.00000 890,000.00

0124 204010P

LOAD TRANSFER MATS

1.000

LS

26,000.00000 26,000.00 25,000.00000 25,000.00 1.00000 1.00

0125 501003P

TEMPORARY SHEETING

200.000

SF

150.00000 30,000.00 45.00000 9,000.00 10.00000 2,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0126 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

94,300.000

LB

2.00000 188,600.00 2.00000 188,600.00 1.70000 160,310.00

0127 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

800.000

LF

40.00000 32,000.00 90.00000 72,000.00 50.00000 40,000.00

0128 504024P

CONCRETE ABUTMENT WALL

93.000

CY

1,250.00000 116,250.00 6,000.00000 558,000.00 3,000.00000 279,000.00

0129 504036P

EPOXY WATERPROOFING

85.000

SY

30.00000 2,550.00 95.00000 8,075.00 50.00000 4,250.00

0130 506003P

STRUCTURAL STEEL

(1)

LS

1,140,000.00000 1,140,000.00 993,500.00000 993,500.00 1,675,000.00000 1,675,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0131 506009M

STRUCTURAL BEARING
ASSEMBLY

16.000

U

3,000.00000 48,000.00 3,500.00000 56,000.00 3,500.00000 56,000.00

0132 506012P

SHEAR CONNECTOR

3,072.000

U

5.00000 15,360.00 5.00000 15,360.00 4.50000 13,824.00

0133 506070P

TEMPORARY BEAM

(1)

LS

285,000.00000 285,000.00 250,000.00000 250,000.00 125,000.00000 125,000.00

0134 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

155.000

LF

450.00000 69,750.00 500.00000 77,500.00 400.00000 62,000.00

0135 507024P

CONCRETE BRIDGE DECK, HPC

256.000

CY

1,250.00000 320,000.00 1,575.00000 403,200.00 750.00000 192,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0136 507025P

CONCRETE BRIDGE DECK, HES

36.000

CY

1,500.00000 54,000.00 1,600.00000 57,600.00 1,000.00000 36,000.00

0137 507039P

CONCRETE BRIDGE PARAPET,
HPC

300.000

LF

265.00000 79,500.00 423.00000 126,900.00 275.00000 82,500.00

0138 507051P

CONCRETE BRIDGE APPROACH

300.000

CY

725.00000 217,500.00 1,050.00000 315,000.00 700.00000 210,000.00

0139 555003M

SUBSTRUCTURE CONCRETE
REPAIR

670.000

SF

140.00000 93,800.00 92.00000 61,640.00 200.00000 134,000.00

0140 701021P

3" RIGID METALLIC CONDUIT

155.000

LF

50.00000 7,750.00 25.00000 3,875.00 32.00000 4,960.00

Section Totals: $3,565,060.00 $4,415,250.00 $4,730,845.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HALMAR INTERNATIONAL,
LLC

(8) CARBRO CONSTRUCTORS
CORP

(9) RITACCO CONSTRUCTION,
INC.

0008 BRIDGE 3 (TEMPORARY)SECTION: Cat Alt Set: Cat Alt Member:

0141 501003P

TEMPORARY SHEETING

2,410.000

SF

150.00000 361,500.00 45.00000 108,450.00 20.00000 48,200.00

0142 514003P

TEMPORARY STRUCTURE, ONE-
WAY

(1)

LS

1,750,000.00000 1,750,000.00 1,500,000.00000 1,500,000.00 1,848,277.00000 1,848,277.00

Section Totals: $2,111,500.00 $1,608,450.00 $1,896,477.00

( ) indicates item is bid as Lump Sum

$17,072,293.96$16,113,609.85 $17,353,000.00

$16,113,609.85

Contract Totals

$17,072,293.96 17,353,000.00Cost Plus Time Totals
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

85,000.00000 85,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

20,000.00000 20,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

14.000

U

1,200.00000 16,800.00

0006 153011M

TRAINEES

1,490.000

HOUR

10.00000 14,900.00

0007 154003P

MOBILIZATION

(1)

LS

1,700,000.00000 1,700,000.00

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

350,000.00000 350,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0015 158003M

CAUTION FENCE

21.000

LF

20.00000 420.00

0025 159003M

BREAKAWAY BARRICADE

29.000

U

160.00000 4,640.00

0026 159006M

DRUM

136.000

U

80.00000 10,880.00

0027 159009M

TRAFFIC CONE

200.000

U

20.00000 4,000.00

0028 159012M

CONSTRUCTION SIGNS

1,163.000

SF

50.00000 58,150.00

0029 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,000.00000 4,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159021P

CONSTRUCTION BARRIER CURB

6,550.000

LF

100.00000 655,000.00

0031 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

500.00000 1,000.00

0032 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

3,000.00000 12,000.00

0033 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

2.000

U

8,000.00000 16,000.00

0034 159058M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM 19
MODULES

2.000

U

10,000.00000 20,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

6,000.00000 12,000.00

0036 159138M

HMA PATCH

50.000

T

400.00000 20,000.00

0037 159227M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH MEDIUM

1.000

U

20,000.00000 20,000.00

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

9,100.00000 9,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

15,900.00000 15,900.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0040 161003P

FINAL CLEANUP

(1)

LS

10,000.00000 10,000.00

0041 201003P

CLEARING SITE

(1)

LS

220,000.00000 220,000.00

0042 202003P

STRIPPING

2.000

ACRE

16,000.00000 32,000.00

0043 202009P

EXCAVATION, UNCLASSIFIED

4,535.000

CY

70.00000 317,450.00

0044 202021P

REMOVAL OF PAVEMENT

1,326.000

SY

30.00000 39,780.00

0045 203009P

I-9 SOIL AGGREGATE

240.000

CY

120.00000 28,800.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 203021P

I-14 SOIL AGGREGATE

940.000

CY

30.00000 28,200.00

0047 301006P

SUBBASE

252.000

CY

70.00000 17,640.00

0048 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

5,362.000

SY

15.00000 80,430.00

0049 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

84.000

CY

100.00000 8,400.00

0050 304009P

CONCRETE BASE COURSE, 10"
THICK

114.000

SY

100.00000 11,400.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 401009P

HMA MILLING, 3" OR LESS

38,267.000

SY

5.00000 191,335.00

0052 401027M

POLYMERIZED JOINT ADHESIVE

35,000.000

LF

0.50000 17,500.00

0053 401030M

TACK COAT

3,000.000

GAL

9.00000 27,000.00

0054 401034M

TACK COAT 76-22

147.000

GAL

21.00000 3,087.00

0055 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

5,342.000

T

120.00000 641,040.00

0056 401079M

HOT MIX ASPHALT 12.5 M E
INTERMEDIATE COURSE

745.000

T

120.00000 89,400.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0057 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,628.000

T

120.00000 195,360.00

0058 401108M

CORE SAMPLES, HOT MIX
ASPHALT

20.000

U

500.00000 10,000.00

0059 405003P

UNDERLAYER PREPARATION

1,197.000

SY

5.00000 5,985.00

0060 501003P

TEMPORARY SHEETING

4,825.000

SF

40.00000 193,000.00

0061 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

88.000

T

500.00000 44,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0062 601120P

12" REINFORCED CONCRETE
PIPE

56.000

LF

400.00000 22,400.00

0063 601122P

15" REINFORCED CONCRETE
PIPE

160.000

LF

200.00000 32,000.00

0064 601404P

SUBBASE OUTLET DRAIN

216.000

LF

50.00000 10,800.00

0065 601416P

UNDERDRAIN, TYPE F

187.000

LF

60.00000 11,220.00

0066 601417P

UNDERDRAIN, TYPE X

22.000

LF

180.00000 3,960.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0067 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

6,000.000

LF

6.00000 36,000.00

0068 602009M

INLET, TYPE A

5.000

U

5,000.00000 25,000.00

0069 602018M

INLET, TYPE E

1.000

U

3,000.00000 3,000.00

0070 602054M

MANHOLE, 4' DIAMETER

1.000

U

3,000.00000 3,000.00

0071 602099M

RESET EXISTING CASTING

37.000

U

600.00000 22,200.00

0072 602150M

RECONSTRUCTED INLET, TYPE A,
USING NEW CASTING

1.000

U

2,000.00000 2,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0073 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

33.000

U

1,500.00000 49,500.00

0074 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

12.000

U

1,600.00000 19,200.00

0075 602215M

CAPPING EXISTING DRAINAGE
STRUCTURES

3.000

U

3,000.00000 9,000.00

0076 602216M

CLEANING DRAINAGE
STRUCTURE

34.000

U

600.00000 20,400.00

0077 606075P

CONCRETE ISLAND, 4" THICK

514.000

SY

65.00000 33,410.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0078 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,299.000

LF

36.00000 46,764.00

0079 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

5,013.000

SY

30.00000 150,390.00

0080 609003M

BEAM GUIDE RAIL

4,249.000

LF

25.00000 106,225.00

0081 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

2,005.000

LF

38.00000 76,190.00

0082 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

924.000

LF

62.00000 57,288.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0083 609021M

RUB RAIL

4,648.000

LF

10.00000 46,480.00

0084 609039M

BEAM GUIDE RAIL ANCHORAGE

2.000

U

1,000.00000 2,000.00

0085 609075M

REMOVAL OF BEAM GUIDE RAIL

6,658.000

LF

4.00000 26,632.00

0086 610003M

TRAFFIC STRIPES, 4"

10,610.000

LF

0.35000 3,713.50

0087 610006M

TRAFFIC STRIPES, 6"

112,425.000

LF

0.40000 44,970.00

0088 610008M

TRAFFIC MARKINGS, SYMBOLS

109.000

SF

50.00000 5,450.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0089 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

182.000

U

33.00000 6,006.00

0090 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

111.000

U

33.00000 3,663.00

0091 610024M

REMOVAL OF RPM

148.000

U

30.00000 4,440.00

0092 610033M

RUMBLE STRIP

5,125.000

LF

2.50000 12,812.50

0093 610036M

REMOVAL OF TRAFFIC STRIPES

95,946.000

LF

0.55000 52,770.30
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0094 612003P

REGULATORY AND WARNING
SIGN

151.000

SF

60.00000 9,060.00

0095 612021M

RELOCATE SIGN

1.000

U

1,000.00000 1,000.00

0096 704002M

ITS CONDUIT, TYPE A

260.000

LF

240.00000 62,400.00

0097 704003M

JUNCTION BOX ITS TYPE A

2.000

U

6,500.00000 13,000.00

Section Totals: $6,295,941.30
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

100,000.00000 100,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

30.000

MO

3,200.00000 96,000.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

90,000.00000 90,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

30.000

MO

2,400.00000 72,000.00

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

15,000.00000 15,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

12,000.00000 12,000.00

Section Totals: $385,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

18,000.00000 18,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

23,000.00000 23,000.00

0101 810003M

MOWING

2.000

ACRE

600.00000 1,200.00

Section Totals: $42,200.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158009M

HEAVY DUTY SILT FENCE,
ORANGE

2,522.000

LF

10.00000 25,220.00

0017 158012M

HEAVY DUTY SILT FENCE, BLACK

4,318.000

LF

10.00000 43,180.00

0018 158015M

HAYBALE

50.000

U

40.00000 2,000.00

0019 158030M

INLET FILTER TYPE 2, 2' X 4'

40.000

U

100.00000 4,000.00

0020 158033M

INLET FILTER TYPE 2, 4' X 4'

10.000

U

120.00000 1,200.00

0021 158060M

CONSTRUCTION DRIVEWAY

100.000

T

60.00000 6,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0022 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

25,000.00000 25,000.00

0023 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

4.000

U

1,200.00000 4,800.00

0024 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,106.000

CY

2.00000 2,212.00

Section Totals: $113,612.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0098 804006P

TOPSOILING, 4" THICK

5,850.000

SY

3.00000 17,550.00

0099 806006P

FERTILIZING AND SEEDING, TYPE
A-3

5,850.000

SY

1.00000 5,850.00

0100 809003M

STRAW MULCHING

5,850.000

SY

1.00000 5,850.00

Section Totals: $29,250.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0102 162006P

VIBRATION MOVEMENT
MONITORING

1.000

DOLL

50,000.00000 50,000.00

0103 201006P

CLEARING SITE, BRIDGE (___) 1

(1)

LS

756,000.00000 756,000.00

0104 201039P

TEMPORARY SHIELDING

(1)

LS

250,000.00000 250,000.00

0105 204010P

LOAD TRANSFER MATS

1.000

LS

200,000.00000 200,000.00

0106 501003P

TEMPORARY SHEETING

200.000

SF

120.00000 24,000.00

0107 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

92,900.000

LB

1.80000 167,220.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0108 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

1,000.000

LF

20.00000 20,000.00

0109 504024P

CONCRETE ABUTMENT WALL

132.000

CY

1,000.00000 132,000.00

0110 504036P

EPOXY WATERPROOFING

110.000

SY

100.00000 11,000.00

0111 506003P

STRUCTURAL STEEL

(1)

LS

1,200,000.00000 1,200,000.00

0112 506009M

STRUCTURAL BEARING
ASSEMBLY

16.000

U

3,200.00000 51,200.00

0113 506012P

SHEAR CONNECTOR

3,072.000

U

6.00000 18,432.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0114 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

155.000

LF

330.00000 51,150.00

0115 507024P

CONCRETE BRIDGE DECK, HPC

247.000

CY

1,600.00000 395,200.00

0116 507025P

CONCRETE BRIDGE DECK, HES

35.000

CY

500.00000 17,500.00

0117 507039P

CONCRETE BRIDGE PARAPET,
HPC

290.000

LF

270.00000 78,300.00

0118 507051P

CONCRETE BRIDGE APPROACH

295.000

CY

750.00000 221,250.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0006 BRIDGE 1 (1412-156)SECTION: Cat Alt Set: Cat Alt Member:

0119 555003M

SUBSTRUCTURE CONCRETE
REPAIR

1,085.000

SF

220.00000 238,700.00

0120 701021P

3" RIGID METALLIC CONDUIT

155.000

LF

80.00000 12,400.00

Section Totals: $3,894,352.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0121 162006P

VIBRATION MOVEMENT
MONITORING

1.000

DOLL

50,000.00000 50,000.00

0122 201006P

CLEARING SITE, BRIDGE (___) 2

(1)

LS

714,000.00000 714,000.00

0123 201039P

TEMPORARY SHIELDING

(1)

LS

250,000.00000 250,000.00

0124 204010P

LOAD TRANSFER MATS

1.000

LS

200,000.00000 200,000.00

0125 501003P

TEMPORARY SHEETING

200.000

SF

120.00000 24,000.00

0126 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

94,300.000

LB

1.80000 169,740.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0127 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

800.000

LF

20.00000 16,000.00

0128 504024P

CONCRETE ABUTMENT WALL

93.000

CY

1,000.00000 93,000.00

0129 504036P

EPOXY WATERPROOFING

85.000

SY

100.00000 8,500.00

0130 506003P

STRUCTURAL STEEL

(1)

LS

1,200,000.00000 1,200,000.00

0131 506009M

STRUCTURAL BEARING
ASSEMBLY

16.000

U

3,200.00000 51,200.00

0132 506012P

SHEAR CONNECTOR

3,072.000

U

6.00000 18,432.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0133 506070P

TEMPORARY BEAM

(1)

LS

250,000.00000 250,000.00

0134 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

155.000

LF

370.00000 57,350.00

0135 507024P

CONCRETE BRIDGE DECK, HPC

256.000

CY

1,800.00000 460,800.00

0136 507025P

CONCRETE BRIDGE DECK, HES

36.000

CY

500.00000 18,000.00

0137 507039P

CONCRETE BRIDGE PARAPET,
HPC

300.000

LF

300.00000 90,000.00

0138 507051P

CONCRETE BRIDGE APPROACH

300.000

CY

750.00000 225,000.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0007 BRIDGE 2 (1412-157)SECTION: Cat Alt Set: Cat Alt Member:

0139 555003M

SUBSTRUCTURE CONCRETE
REPAIR

670.000

SF

230.00000 154,100.00

0140 701021P

3" RIGID METALLIC CONDUIT

155.000

LF

80.00000 12,400.00

Section Totals: $4,062,522.00
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS INC

0008 BRIDGE 3 (TEMPORARY)SECTION: Cat Alt Set: Cat Alt Member:

0141 501003P

TEMPORARY SHEETING

2,410.000

SF

80.00000 192,800.00

0142 514003P

TEMPORARY STRUCTURE, ONE-
WAY

(1)

LS

2,862,000.00000 2,862,000.00

Section Totals: $3,054,800.00

( ) indicates item is bid as Lump Sum

$17,877,677.30

$17,877,677.30

Contract Totals

Cost Plus Time Totals
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ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):122

Tabulation of Bids

Contract Time:

June 22, 2017

Contract Description:

17122

NHP-0080(316)

01/30/20 COMPLETION DATE

MORRIS

Min: Max:

6/22/2017



Vendor Ranking Page: 1

Contract ID:

ROUTE 80 OVER ROUTE 46 (LEDGEWOOD AVE)

N1Letting Date:

Contract Description:

District(s):

01/30/20 COMPLETION DATE

17122

June 22, 2017 10:00 AM

NHP-0080(316)

MORRIS122 Counties:

Contract Time:

Call Order:

Project(s):

6/22/2017

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 F2743 FERREIRA CONSTRUCTION CO., INC. $15,130,986.82 100.00%

2 A5969 ANSELMI & DECICCO, INC. $15,777,000.00 104.27%

3 R0180 RAILROAD CONSTRUCTION COMPANY  INC $15,869,359.90 104.88%

4 C7444 CRISDEL GROUP,  INC $15,884,696.00 104.98%

5 B2064 BEAVER CONCRETE CONSTR CO INC $15,976,736.50 105.59%

6 I2943 IEW CONSTRUCTION GROUP, INC. $16,058,338.66 106.13%

7 H0317 HALMAR INTERNATIONAL, LLC $16,113,609.85 106.49%

8 C0547 CARBRO CONSTRUCTORS CORP $17,072,293.96 112.83%

9 R4689 RITACCO CONSTRUCTION, INC. $17,353,000.00 114.69%

10 D0463 D'ANNUNZIO & SONS INC $17,877,677.30 118.15%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



SIGNED,


