

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$140,000.00	\$140,000.00	\$10,000.00	\$10,000.00	\$51,600.00	\$51,600.00	\$60,000.00	\$60,000.00
2	1D10MOB	1	L.S.	Mobilization	\$600,000.00	\$600,000.00	\$10,000.00	\$10,000.00	\$572,525.00	\$572,525.00	\$239,000.00	\$239,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$18,000.00	\$18,000.00	\$1,000.00	\$1,000.00	\$10,290.00	\$10,290.00	\$12,000.00	\$12,000.00
4	1HFP004	1	L.S.	Fuel Price Adjustment (This Is A NO-BID, Lump Sum Item For This Contract. The Lump Sum Price Is \$4,000. Enter A Unit Price Of \$4,000 As Your Bid Item For This Item.)	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
5	2B02REX	310	C.Y.	Roadway Excavation, Earth	\$100.00	\$31,000.00	\$125.00	\$38,750.00	\$33.00	\$10,230.00	\$150.00	\$46,500.00
6	2C01EMB	5	C.Y.	Embankment, Common	\$100.00	\$500.00	\$200.00	\$1,000.00	\$73.00	\$365.00	\$160.00	\$800.00
7	2C02EMB	182	C.Y.	Embankment, Grade A	\$100.00	\$18,200.00	\$200.00	\$36,400.00	\$84.00	\$15,288.00	\$165.00	\$30,030.00
8	3A08ABC	813	S.Y.	Aggregate Base Course, 8" Thick	\$12.00	\$9,756.00	\$50.00	\$40,650.00	\$9.50	\$7,723.50	\$33.00	\$26,829.00
9	3B01PJA	16,100.00	L.F.	Polymerized Joint Adhesive	\$2.10	\$33,810.00	\$2.00	\$32,200.00	\$2.15	\$34,615.00	\$2.00	\$32,200.00
10	3B06SUP	360	Ton	Superpave Hot Mix Asphalt 12.5H 64 Surface Course	\$212.00	\$76,320.00	\$210.00	\$75,600.00	\$224.00	\$80,640.00	\$38.00	\$13,680.00
11	3B21SUP	130	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$210.00	\$27,300.00	\$210.00	\$27,300.00	\$221.00	\$28,730.00	\$216.00	\$28,080.00
12	3B25SUP	2,455.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$225.00	\$552,375.00	\$220.00	\$540,100.00	\$234.00	\$574,470.00	\$229.00	\$562,195.00
13	3B33SUP	50	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$210.00	\$10,500.00	\$210.00	\$10,500.00	\$224.00	\$11,200.00	\$218.00	\$10,900.00
14	3B26TAC	3,500.00	Gallon	Tack Coat	\$8.00	\$28,000.00	\$8.15	\$28,525.00	\$0.01	\$35.00	\$8.07	\$28,245.00
15	3B30CLS	7,000.00	L.F.	Cleaning Inside Shoulders	\$1.00	\$7,000.00	\$1.00	\$7,000.00	\$0.43	\$3,010.00	\$1.00	\$7,000.00
16	3B31CLS	14,800.00	L.F.	Cleaning Outside Shoulders	\$1.00	\$14,800.00	\$1.00	\$14,800.00	\$0.43	\$6,364.00	\$1.00	\$14,800.00
17	3B30HMA	15	Ton	Temporary Surfacing	\$200.00	\$3,000.00	\$700.00	\$10,500.00	\$322.00	\$4,830.00	\$500.00	\$7,500.00
18	3B41SCS	3,000.00	L.F.	Sealing Cracks in Bituminous Surface	\$2.00	\$6,000.00	\$3.00	\$9,000.00	\$2.70	\$8,100.00	\$10.00	\$30,000.00
19	3B42ASB	13,900.00	S.Y.	Membrane Waterproofing	\$20.00	\$278,000.00	\$11.00	\$152,900.00	\$19.35	\$268,965.00	\$60.00	\$834,000.00
20	3B45HPP	20	Ton	High Performance Cold Patch	\$200.00	\$4,000.00	\$200.00	\$4,000.00	\$193.50	\$3,870.00	\$200.00	\$4,000.00
21	3B52CSM	650	L.F.	Crack Spanning Membrane	\$14.00	\$9,100.00	\$20.00	\$13,000.00	\$10.75	\$6,987.50	\$10.00	\$6,500.00
22	3B59APA	1	L.S.	Asphalt Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$20,000. Enter a Unit Price of \$20,000 as your bid item for this item.)	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
23	3C01BRS	100	S.Y.	Berm Surfacing, 3 Inches Thick	\$80.00	\$8,000.00	\$75.00	\$7,500.00	\$54.00	\$5,400.00	\$75.00	\$7,500.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
24	3D05ASR	200	S.F.	Approach Slab Spall Repair, Type 1	\$30.00	\$6,000.00	\$60.00	\$12,000.00	\$13.00	\$2,600.00	\$70.00	\$14,000.00
25	3D06ASR	50	S.F.	Approach Slab Spall Repair, Type 2	\$55.00	\$2,750.00	\$90.00	\$4,500.00	\$24.00	\$1,200.00	\$100.00	\$5,000.00
26	3E20PMR	11,900.00	S.Y.	Pavement Removal, Variable Depth	\$30.00	\$357,000.00	\$85.00	\$1,011,500.00	\$15.50	\$184,450.00	\$25.00	\$297,500.00
27	3E55PMR	4,300.00	L.F.	Remove Existing Rumble Strip	\$10.00	\$43,000.00	\$8.00	\$34,400.00	\$10.70	\$46,010.00	\$15.00	\$64,500.00
28	3F01MRS	4,300.00	L.F.	Milled Rumble Strip	\$2.00	\$8,600.00	\$4.00	\$17,200.00	\$0.50	\$2,150.00	\$3.00	\$12,900.00
29	4A01SEJ	225	L.F.	Strip Seal Expansion Joints	\$550.00	\$123,750.00	\$450.00	\$101,250.00	\$899.00	\$202,275.00	\$600.00	\$135,000.00
30	4A11RFS	284,750.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.85	\$526,787.50	\$1.00	\$284,750.00	\$1.82	\$518,245.00	\$1.70	\$484,075.00
31	4A12RBC	270	Each	Reinforcement Bar Coupler	\$30.00	\$8,100.00	\$40.00	\$10,800.00	\$48.00	\$12,960.00	\$25.00	\$6,750.00
32	4A15DGR	475	Each	Drill and Grout Reinforcement Bars	\$25.00	\$11,875.00	\$100.00	\$47,500.00	\$54.00	\$25,650.00	\$50.00	\$23,750.00
33	4A20BPB	28	L.F.	Barrier Parapet, Bridge	\$740.00	\$20,720.00	\$900.00	\$25,200.00	\$214.00	\$5,992.00	\$1,000.00	\$28,000.00
34	4A20CDR	750	L.F.	Concrete Divider Replacement	\$110.00	\$82,500.00	\$225.00	\$168,750.00	\$49.50	\$37,125.00	\$100.00	\$75,000.00
35	4A55CPS	146	S.F.	Concrete Penetrating SealerTreatment	\$20.00	\$2,920.00	\$10.00	\$1,460.00	\$5.50	\$803.00	\$3.00	\$438.00
36	4C01SSC	1,700.00	Each	Shear Connectors	\$4.50	\$7,650.00	\$20.00	\$34,000.00	\$8.00	\$13,600.00	\$4.00	\$6,800.00
37	4C06SSL	4,100.00	Pound	Structural Steel	\$10.00	\$41,000.00	\$8.00	\$32,800.00	\$12.00	\$49,200.00	\$8.00	\$32,800.00
38	4C07SSD	3,000.00	Pound	Structural Steel, Drainage	\$10.00	\$30,000.00	\$10.00	\$30,000.00	\$10.50	\$31,500.00	\$7.00	\$21,000.00
39	4K09PES	1,100.00	S.F.	Painting Existing Steelwork	\$75.00	\$82,500.00	\$35.00	\$38,500.00	\$7.50	\$8,250.00	\$35.00	\$38,500.00
40	4L01BDR	5	Each	Inlet Frames and Grates	\$1,500.00	\$7,500.00	\$1,200.00	\$6,000.00	\$2,714.00	\$13,570.00	\$2,500.00	\$12,500.00
41	4L03BDI	2	Each	Raise Bridge Drop Inlet	\$2,500.00	\$5,000.00	\$1,500.00	\$3,000.00	\$865.00	\$1,730.00	\$2,200.00	\$4,400.00
42	4L04BDI	9	Each	Repair Bridge Drop Inlet	\$1,400.00	\$12,600.00	\$2,000.00	\$18,000.00	\$1,290.00	\$11,610.00	\$2,200.00	\$19,800.00
43	4L05CBD	450	L.F.	Clean Bridge Drainage System	\$28.00	\$12,600.00	\$15.00	\$6,750.00	\$11.50	\$5,175.00	\$40.00	\$18,000.00
44	4L07SCU	5	Each	Scuppers	\$6,000.00	\$30,000.00	\$8,000.00	\$40,000.00	\$9,300.00	\$46,500.00	\$7,000.00	\$35,000.00
45	4L08WIG	95	Each	Weld Existing Inlet Grate	\$400.00	\$38,000.00	\$500.00	\$47,500.00	\$524.00	\$49,780.00	\$600.00	\$57,000.00
46	4L09FDP8	25	L.F.	8" Drainage Pipe, Fiberglass	\$300.00	\$7,500.00	\$400.00	\$10,000.00	\$200.00	\$5,000.00	\$250.00	\$6,250.00
47	4L00006	33	L.F.	8" Drainage Pipe, Galvanized Steel	\$450.00	\$14,850.00	\$500.00	\$16,500.00	\$200.00	\$6,600.00	\$380.00	\$12,540.00
48	4M01GSP	100	C.Y.	Pressure Grout Slope Protection	\$200.00	\$20,000.00	\$400.00	\$40,000.00	\$1,500.00	\$150,000.00	\$200.00	\$20,000.00
49	4M04USP	335	S.Y.	Repair Concrete Slope Protection	\$270.00	\$90,450.00	\$200.00	\$67,000.00	\$597.00	\$199,995.00	\$230.00	\$77,050.00
50	4M05USP	30	S.Y.	Repair Stone Slope Protection	\$80.00	\$2,400.00	\$150.00	\$4,500.00	\$23.00	\$690.00	\$50.00	\$1,500.00
51	4M07USP	180	C.Y.	Underbridge Slope Fill Material	\$200.00	\$36,000.00	\$100.00	\$18,000.00	\$80.00	\$14,400.00	\$150.00	\$27,000.00
52	N4Q0001	1	L.S.	Concrete Repair Material	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$12,900.00	\$12,900.00	\$20,000.00	\$20,000.00
53	N4Q0002	6,216.00	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$14.00	\$87,024.00	\$10.00	\$62,160.00	\$10.75	\$66,822.00	\$10.00	\$62,160.00
54	4Q00007	192	L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 1	\$320.00	\$61,440.00	\$400.00	\$76,800.00	\$215.00	\$41,280.00	\$600.00	\$115,200.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
55	4Q00008	220	L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 2	\$230.00	\$50,600.00	\$300.00	\$66,000.00	\$215.00	\$47,300.00	\$225.00	\$49,500.00
56	4Q00009	288	L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 3	\$500.00	\$144,000.00	\$500.00	\$144,000.00	\$215.00	\$61,920.00	\$615.00	\$177,120.00
57	N4Q0011	1	L.S.	Temporary Pipeline Shelter	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$17,200.00	\$17,200.00	\$70,000.00	\$70,000.00
58	4Q01REM	38	L.F.	Concrete Parapet Removal	\$1,800.00	\$68,400.00	\$300.00	\$11,400.00	\$300.00	\$11,400.00	\$1,200.00	\$45,600.00
59	4Q02BDR	180	S.Y.	Concrete Deck Replacement	\$400.00	\$72,000.00	\$1,695.00	\$305,100.00	\$999.00	\$179,820.00	\$1,200.00	\$216,000.00
60	4Q03BDR	500	S.Y.	Concrete Deck Replacement with Catches	\$800.00	\$400,000.00	\$1,700.00	\$850,000.00	\$1,096.50	\$548,250.00	\$1,600.00	\$800,000.00
61	4Q05BDR	3	Each	Diaphragms	\$1,500.00	\$4,500.00	\$2,000.00	\$6,000.00	\$3,010.00	\$9,030.00	\$3,200.00	\$9,600.00
62	4Q06BDR	8	L.F.	Pavement Riser Repair	\$80.00	\$640.00	\$140.00	\$1,120.00	\$129.00	\$1,032.00	\$250.00	\$2,000.00
63	4Q08BDR	27,000.00	S.Y.	Removal of Existing Surfacing	\$30.00	\$810,000.00	\$85.00	\$2,295,000.00	\$26.40	\$712,800.00	\$60.00	\$1,620,000.00
64	4Q09BDR	200	S.F.	Removal and Replacement of Existing Surfacing	\$10.00	\$2,000.00	\$40.00	\$8,000.00	\$64.50	\$12,900.00	\$60.00	\$12,000.00
65	4Q15BDR	1,630.00	S.Y.	Removal of Existing Concrete Deck	\$550.00	\$896,500.00	\$600.00	\$978,000.00	\$220.00	\$358,600.00	\$600.00	\$978,000.00
66	4Q18SJS	375	L.F.	Silicone Joint Seal	\$70.00	\$26,250.00	\$20.00	\$7,500.00	\$20.00	\$7,500.00	\$20.00	\$7,500.00
67	4Q20H01	64	L.F.	Headblock Repair, Type 1	\$120.00	\$7,680.00	\$300.00	\$19,200.00	\$197.00	\$12,608.00	\$270.00	\$17,280.00
68	4Q20H02	414	L.F.	Headblock Repair, Type 2	\$200.00	\$82,800.00	\$400.00	\$165,600.00	\$336.00	\$139,104.00	\$240.00	\$99,360.00
69	4Q20H03	10	L.F.	Headblock Repair, Type 3	\$200.00	\$2,000.00	\$600.00	\$6,000.00	\$509.00	\$5,090.00	\$360.00	\$3,600.00
70	4Q20HBR	36	L.F.	Headblock Reconstruction	\$600.00	\$21,600.00	\$500.00	\$18,000.00	\$316.00	\$11,376.00	\$750.00	\$27,000.00
71	4Q22BDR	700	S.Y.	Removal of SIP Metal Forms	\$25.00	\$17,500.00	\$150.00	\$105,000.00	\$16.00	\$11,200.00	\$10.00	\$7,000.00
72	4Q24BDR	17,878.00	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$5.00	\$89,390.00	\$5.00	\$89,390.00	\$1.00	\$17,878.00	\$5.00	\$89,390.00
73	4Q300FAE	1	C.P.	Force Account for Emergency and Routine Bridge Repairs. (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$300,000. Enter a Unit Price of \$300,000 as your bid for this item.)	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00
74	4Q30S01	23,402.00	S.F.	Spall Repair, Type 1	\$30.00	\$702,060.00	\$20.00	\$468,040.00	\$39.50	\$924,379.00	\$38.00	\$889,276.00
75	4Q30S02	40	S.F.	Spall Repair, Type 2	\$40.00	\$1,600.00	\$120.00	\$4,800.00	\$295.00	\$11,800.00	\$190.00	\$7,600.00
76	4Q30S04	165	S.F.	Spall Repair, Type 4	\$90.00	\$14,850.00	\$300.00	\$49,500.00	\$190.00	\$31,350.00	\$270.00	\$44,550.00
77	4Q30S05	300	S.F.	Spall Repair, Type 5	\$30.00	\$9,000.00	\$130.00	\$39,000.00	\$105.00	\$31,500.00	\$75.00	\$22,500.00
78	4Q30S5A	100	S.F.	Spall Repair, Type 5A	\$35.00	\$3,500.00	\$140.00	\$14,000.00	\$73.00	\$7,300.00	\$75.00	\$7,500.00
79	4Q30S5B	100	S.F.	Spall Repair, Type 5B	\$50.00	\$5,000.00	\$150.00	\$15,000.00	\$73.00	\$7,300.00	\$75.00	\$7,500.00
80	4Q30S06	76	S.F.	Spall Repair, Type 6	\$50.00	\$3,800.00	\$225.00	\$17,100.00	\$212.00	\$16,112.00	\$200.00	\$15,200.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
81	4Q50DJR	140	L.F.	Deck Joint Reconstruction	\$150.00	\$21,000.00	\$600.00	\$84,000.00	\$322.00	\$45,080.00	\$145.00	\$20,300.00
82	4Q50J01	15	L.F.	Joint Reconstruction, Type 1	\$120.00	\$1,800.00	\$250.00	\$3,750.00	\$376.00	\$5,640.00	\$490.00	\$7,350.00
83	4Q50J1A	600	L.F.	Joint Reconstruction, Type 1A	\$150.00	\$90,000.00	\$150.00	\$90,000.00	\$137.00	\$82,200.00	\$120.00	\$72,000.00
84	4Q50J1P	948	L.F.	Joint Reconstruction, Type 1P	\$170.00	\$161,160.00	\$220.00	\$208,560.00	\$196.00	\$185,808.00	\$113.00	\$107,124.00
85	4Q50J02	189	L.F.	Joint Reconstruction, Type 2	\$100.00	\$18,900.00	\$200.00	\$37,800.00	\$188.00	\$35,532.00	\$61.00	\$11,529.00
86	4Q50J03	54	L.F.	Joint Reconstruction, Type 3	\$500.00	\$27,000.00	\$500.00	\$27,000.00	\$376.00	\$20,304.00	\$380.00	\$20,520.00
87	4Q50JFJ	140	L.F.	Joint Reconstruction, Type FJ	\$300.00	\$42,000.00	\$80.00	\$11,200.00	\$242.00	\$33,880.00	\$50.00	\$7,000.00
88	4Q51J1P	1,065.00	L.F.	Joint Replacement, Type 1P	\$170.00	\$181,050.00	\$220.00	\$234,300.00	\$196.00	\$208,740.00	\$113.00	\$120,345.00
89	4Q60J25	420	L.F.	Joint Seal Replacement, Type 25W	\$120.00	\$50,400.00	\$100.00	\$42,000.00	\$47.00	\$19,740.00	\$65.00	\$27,300.00
90	4Q60J30	155	L.F.	Joint Seal Replacement, Type 30W	\$130.00	\$20,150.00	\$105.00	\$16,275.00	\$51.60	\$7,998.00	\$77.00	\$11,935.00
91	4Q60J40	375	L.F.	Joint Seal Replacement, Type 40W	\$135.00	\$50,625.00	\$105.00	\$39,375.00	\$51.60	\$19,350.00	\$82.00	\$30,750.00
92	4Q60J50	235	L.F.	Joint Seal Replacement, Type 50W	\$135.00	\$31,725.00	\$110.00	\$25,850.00	\$62.00	\$14,570.00	\$83.00	\$19,505.00
93	4Q60J65	299	L.F.	Joint Seal Replacement, Type 65W	\$135.00	\$40,365.00	\$120.00	\$35,880.00	\$64.50	\$19,285.50	\$95.00	\$28,405.00
94	4R01SC1	55	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$150.00	\$8,250.00	\$240.00	\$13,200.00	\$99.00	\$5,445.00	\$200.00	\$11,000.00
95	4R01SC2	155	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$160.00	\$24,800.00	\$350.00	\$54,250.00	\$174.00	\$26,970.00	\$210.00	\$32,550.00
96	4R01BSR	750	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$60.00	\$45,000.00	\$95.00	\$71,250.00	\$91.00	\$68,250.00	\$90.00	\$67,500.00
97	4R01RSC	30	S.F.	Vertical Spall Repair	\$100.00	\$3,000.00	\$250.00	\$7,500.00	\$98.00	\$2,940.00	\$152.00	\$4,560.00
98	4R00RCD	750	L.F.	Removal of Concrete Divider	\$70.00	\$52,500.00	\$160.00	\$120,000.00	\$27.00	\$20,250.00	\$152.00	\$114,000.00
99	4R20BSR	235	L.F.	Safetywalk Reconstruction	\$120.00	\$28,200.00	\$300.00	\$70,500.00	\$122.00	\$28,670.00	\$140.00	\$32,900.00
100	4R14BSR	48	S.F.	Substructure Waterproofing	\$50.00	\$2,400.00	\$40.00	\$1,920.00	\$10.75	\$516.00	\$20.00	\$960.00
101	4ZH03SPP	1	L.S.	Picking Up and Returning Authority's Steel Protection Plates	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$537.50	\$537.50	\$10,000.00	\$10,000.00
102	4ZM04HPC	160	C.Y.	Concrete in Parapet, HPC	\$1,200.00	\$192,000.00	\$1,000.00	\$160,000.00	\$1,166.00	\$186,560.00	\$1,300.00	\$208,000.00
103	4ZM06HPC	400	C.Y.	Concrete in Deck, HPC	\$1,100.00	\$440,000.00	\$1,000.00	\$400,000.00	\$934.00	\$373,600.00	\$1,100.00	\$440,000.00
104	4R00013	28	L.F.	Parapet Reconstruction Location No. 1	\$1,300.00	\$36,400.00	\$1,000.00	\$28,000.00	\$454.00	\$12,712.00	\$1,300.00	\$36,400.00
105	4R00014	12	L.F.	Parapet Reconstruction Location No. 2	\$1,300.00	\$15,600.00	\$1,000.00	\$12,000.00	\$497.00	\$5,964.00	\$2,800.00	\$33,600.00
106	4R00015	27	L.F.	Parapet Reconstruction Location No. 3	\$1,400.00	\$37,800.00	\$1,000.00	\$27,000.00	\$497.00	\$13,419.00	\$1,400.00	\$37,800.00
107	4R00018	32	L.F.	Parapet Reconstruction Location No. 4	\$1,400.00	\$44,800.00	\$1,000.00	\$32,000.00	\$497.00	\$15,904.00	\$1,450.00	\$46,400.00
108	5B00059	180	L.F.	10" Corrugated Metal Pipe	\$40.00	\$7,200.00	\$80.00	\$14,400.00	\$51.60	\$9,288.00	\$40.00	\$7,200.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
109	5B18PEP	75	L.F.	18" High Density PolyEthylene Pipe	\$90.00	\$6,750.00	\$100.00	\$7,500.00	\$73.00	\$5,475.00	\$90.00	\$6,750.00
110	5B01CSD	395	L.F.	Cleaning Existing Storm Drains	\$15.00	\$5,925.00	\$13.00	\$5,135.00	\$8.00	\$3,160.00	\$30.00	\$11,850.00
111	5C10ND1	6	Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$2,000.00	\$12,000.00	\$1,500.00	\$9,000.00	\$1,671.00	\$10,026.00	\$1,000.00	\$6,000.00
112	5C10ND2	1	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$2,000.00	\$2,000.00	\$1,600.00	\$1,600.00	\$2,040.00	\$2,040.00	\$1,400.00	\$1,400.00
113	5C10ND3	1	Each	Reconstructed Inlet, Type D3, Using New Grate and Frame	\$2,000.00	\$2,000.00	\$1,700.00	\$1,700.00	\$2,040.00	\$2,040.00	\$1,300.00	\$1,300.00
114	5C40RSF	7	Each	Reset Frame	\$1,200.00	\$8,400.00	\$500.00	\$3,500.00	\$424.00	\$2,968.00	\$500.00	\$3,500.00
115	5C40RPI	92	S.F.	Repair Inlets	\$40.00	\$3,680.00	\$100.00	\$9,200.00	\$57.00	\$5,244.00	\$80.00	\$7,360.00
116	5C60RIG	30	Each	Replace Existing Inlet Grate	\$1,500.00	\$45,000.00	\$800.00	\$24,000.00	\$537.50	\$16,125.00	\$500.00	\$15,000.00
117	5C55CDS	7	Each	Cleaning Existing Drainage Structures	\$1,000.00	\$7,000.00	\$600.00	\$4,200.00	\$424.00	\$2,968.00	\$750.00	\$5,250.00
118	5E01ALC	550	L.F.	Asphalt Concrete Lip Curb	\$16.00	\$8,800.00	\$16.00	\$8,800.00	\$16.00	\$8,800.00	\$20.00	\$11,000.00
119	5F01VCA	8	L.F.	Concrete Curb, Type A	\$50.00	\$400.00	\$100.00	\$800.00	\$29.00	\$232.00	\$40.00	\$320.00
120	5F01VCB	2,375.00	L.F.	Concrete Curb, Type B	\$22.00	\$52,250.00	\$35.00	\$83,125.00	\$27.00	\$64,125.00	\$22.00	\$52,250.00
121	5F00002	325	S.Y.	Concrete Island, 4" Thick	\$75.00	\$24,375.00	\$200.00	\$65,000.00	\$64.50	\$20,962.50	\$50.00	\$16,250.00
122	5H01CMB	7	L.F.	Concrete Median Barrier, Roadway	\$1,500.00	\$10,500.00	\$1,200.00	\$8,400.00	\$258.00	\$1,806.00	\$900.00	\$6,300.00
123	5J01PCA	4	Each	Parapet Connection, Type A	\$2,700.00	\$10,800.00	\$2,700.00	\$10,800.00	\$2,848.00	\$11,392.00	\$2,650.00	\$10,600.00
124	5J01PCB	4	Each	Parapet Connection, Type B	\$1,600.00	\$6,400.00	\$1,500.00	\$6,000.00	\$1,612.00	\$6,448.00	\$1,500.00	\$6,000.00
125	5J01RBG	100	L.F.	Removal of Beam Guide rail	\$15.00	\$1,500.00	\$16.00	\$1,600.00	\$6.45	\$645.00	\$16.00	\$1,600.00
126	5J01RGR	36	L.F.	Raise Beam Guide Rail	\$25.00	\$900.00	\$20.00	\$720.00	\$21.50	\$774.00	\$20.00	\$720.00
127	5J01RSG	228	L.F.	Reset Beam Guide Rail	\$75.00	\$17,100.00	\$65.00	\$14,820.00	\$32.25	\$7,353.00	\$65.00	\$14,820.00
128	5J51BGE	62	L.F.	Beam Guide Rail Element	\$25.00	\$1,550.00	\$20.00	\$1,240.00	\$21.50	\$1,333.00	\$20.00	\$1,240.00
129	5J52BGB	40	L.F.	Beam Guide Rail, Bridge	\$180.00	\$7,200.00	\$175.00	\$7,000.00	\$188.00	\$7,520.00	\$175.00	\$7,000.00
130	5J52BGR	48	L.F.	Beam Guide Rail	\$35.00	\$1,680.00	\$30.00	\$1,440.00	\$32.25	\$1,548.00	\$30.00	\$1,440.00
131	5J54BGP	16	Each	Beam Guide Rail Post	\$60.00	\$960.00	\$50.00	\$800.00	\$54.00	\$864.00	\$50.00	\$800.00
132	5J00004	6	Each	Beam Guide Rail Blockout	\$50.00	\$300.00	\$50.00	\$300.00	\$48.00	\$288.00	\$45.00	\$270.00
133	5K01BRF	500	L.F.	Bridge Fencing, 60" High	\$90.00	\$45,000.00	\$125.00	\$62,500.00	\$90.00	\$45,000.00	\$91.00	\$45,500.00
134	5O00003	23	Each	Furnish and Install Port Authority Delineator Sleeves	\$150.00	\$3,450.00	\$100.00	\$2,300.00	\$161.00	\$3,703.00	\$110.00	\$2,530.00
135	5O01BBW	9	Each	Delineator, Type BB-W	\$35.00	\$315.00	\$20.00	\$180.00	\$21.50	\$193.50	\$20.00	\$180.00
136	5O01CAR	9	Each	Delineator, Type CA-R	\$35.00	\$315.00	\$20.00	\$180.00	\$21.50	\$193.50	\$20.00	\$180.00
137	5O01CAW	5	Each	Delineator, Type CA-W	\$35.00	\$175.00	\$20.00	\$100.00	\$21.50	\$107.50	\$20.00	\$100.00
138	5O01CAY	3	Each	Delineator, Type CA-Y	\$35.00	\$105.00	\$20.00	\$60.00	\$21.50	\$64.50	\$20.00	\$60.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
139	5O01PAW	1	Each	Delineator, Type PA-W	\$35.00	\$35.00	\$20.00	\$20.00	\$21.50	\$21.50	\$20.00	\$20.00
140	5O01PAXY	5	Each	Delineator, Type PAX-Y	\$35.00	\$175.00	\$20.00	\$100.00	\$21.50	\$107.50	\$20.00	\$100.00
141	5O01PBY	29	Each	Delineator, Type PB-Y	\$35.00	\$1,015.00	\$20.00	\$580.00	\$21.50	\$623.50	\$20.00	\$580.00
142	5P01CMT	6,500.00	L.F.	Preformed Contrast Marking Tape	\$5.60	\$36,400.00	\$5.50	\$35,750.00	\$5.90	\$38,350.00	\$6.00	\$39,000.00
143	5P01DMG	5,900.00	L.F.	Diamond Grinding	\$2.00	\$11,800.00	\$1.50	\$8,850.00	\$1.60	\$9,440.00	\$2.00	\$11,800.00
144	5P10TMP	54,000.00	L.F.	Temporary Pavement Striping	\$0.65	\$35,100.00	\$0.60	\$32,400.00	\$0.60	\$32,400.00	\$0.60	\$32,400.00
145	5P11REM	2,500.00	L.F.	Striping and Marking Removal, Mechanical	\$0.90	\$2,250.00	\$0.90	\$2,250.00	\$0.90	\$2,250.00	\$0.90	\$2,250.00
146	5P12REM	30,000.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.90	\$27,000.00	\$0.90	\$27,000.00	\$0.90	\$27,000.00	\$0.90	\$27,000.00
147	5P13TMP	200	L.F.	Removable Black Line Mask, 8" Wide	\$6.00	\$1,200.00	\$5.00	\$1,000.00	\$5.40	\$1,080.00	\$5.00	\$1,000.00
148	5P14TMP	61,550.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$2.50	\$153,875.00	\$2.50	\$153,875.00	\$2.60	\$160,030.00	\$2.50	\$153,875.00
149	5P20LLS	76,000.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$0.50	\$38,000.00	\$0.50	\$38,000.00	\$0.50	\$38,000.00	\$0.50	\$38,000.00
150	5P30LLM	5,410.00	L.F.	Traffic Markings, Lines, long - Life, Epoxy Resin	\$2.00	\$10,820.00	\$1.50	\$8,115.00	\$1.60	\$8,656.00	\$1.50	\$8,115.00
151	5Q01FDC	1	L.S.	Furnish Field Office Complex	\$150,000.00	\$150,000.00	\$83,000.00	\$83,000.00	\$60,200.00	\$60,200.00	\$170,000.00	\$170,000.00
152	5Q05FDC	1	L.S.	Remove Field Office Complex	\$30,000.00	\$30,000.00	\$5,000.00	\$5,000.00	\$107,000.00	\$107,000.00	\$20,000.00	\$20,000.00
153	5Q20MFC	12	Month	Maintain Field Office Complex	\$3,000.00	\$36,000.00	\$1,500.00	\$18,000.00	\$698.00	\$8,376.00	\$850.00	\$10,200.00
154	5Z02PGT	80	S.Y.	Pressure Grout Approach Slab	\$140.00	\$11,200.00	\$250.00	\$20,000.00	\$129.00	\$10,320.00	\$200.00	\$16,000.00
155	5ZD06RPM	30	Each	Raised Pavement Markers, Mono-Directional, White Lens	\$70.00	\$2,100.00	\$75.00	\$2,250.00	\$75.00	\$2,250.00	\$70.00	\$2,100.00
156	5ZD08RPM	15	Each	Raised Pavement Markers, Mono-Directional, Amber Lens	\$70.00	\$1,050.00	\$75.00	\$1,125.00	\$75.00	\$1,125.00	\$70.00	\$1,050.00
157	6A05RMS	35	L.F.	1½" Rigid Metallic Conduit on Structures	\$28.00	\$980.00	\$30.00	\$1,050.00	\$29.00	\$1,015.00	\$50.00	\$1,750.00
158	6A03RMS	1,075.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$50.00	\$53,750.00	\$50.00	\$53,750.00	\$50.00	\$53,750.00	\$40.00	\$43,000.00
159	6A02MLC	1,057.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$6.00	\$6,342.00	\$5.00	\$5,285.00	\$6.00	\$6,342.00	\$5.00	\$5,285.00
160	6A06MLC	3,493.00	L.F.	#6 A.W.G. Multiple Lighting Cable	\$5.00	\$17,465.00	\$5.00	\$17,465.00	\$5.00	\$17,465.00	\$3.00	\$10,479.00
161	6A08GWR	3,492.00	L.F.	#8 A.W.G. Ground Wire	\$3.50	\$12,222.00	\$3.00	\$10,476.00	\$3.25	\$11,349.00	\$2.00	\$6,984.00
162	6A25JBD	5	Each	Junction Box, Type D	\$1,000.00	\$5,000.00	\$1,000.00	\$5,000.00	\$1,020.00	\$5,100.00	\$1,100.00	\$5,500.00
163	6A26JBR	6	Each	Junction Box Reconstruction	\$1,000.00	\$6,000.00	\$1,224.00	\$7,344.00	\$1,020.00	\$6,120.00	\$2,100.00	\$12,600.00
164	6A00064	1	L.S.	Temporary Electrical Facilities, Location No. 1	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$2,623.00	\$2,623.00	\$15,000.00	\$15,000.00
165	6A00137	1	L.S.	Temporary Electrical Facilities, Location No. 2	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$23,900.00	\$23,900.00	\$35,000.00	\$35,000.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
166	6A01TEL	1	L.S.	Temporary Electrical and Lighting Facilities No. 1	\$35,000.00	\$35,000.00	\$10,000.00	\$10,000.00	\$34,830.00	\$34,830.00	\$30,000.00	\$30,000.00
167	6B00002	6	Each	Type A, Luminaire, 150W HPS	\$1,000.00	\$6,000.00	\$1,000.00	\$6,000.00	\$1,070.00	\$6,420.00	\$400.00	\$2,400.00
168	6B00084	3	Each	Lighting Standard, Type L-15-26-SB	\$2,600.00	\$7,800.00	\$3,000.00	\$9,000.00	\$2,690.00	\$8,070.00	\$4,000.00	\$12,000.00
169	6B03LST	3	Each	Lighting Standard, Type 3	\$2,700.00	\$8,100.00	\$3,000.00	\$9,000.00	\$2,795.00	\$8,385.00	\$4,000.00	\$12,000.00
170	7C01TOP	75	S.Y.	Topsoil	\$25.00	\$1,875.00	\$15.00	\$1,125.00	\$5.40	\$405.00	\$10.00	\$750.00
171	7D08SED	75	S.Y.	Seeding, Type L	\$12.00	\$900.00	\$5.00	\$375.00	\$2.20	\$165.00	\$5.00	\$375.00
172	7F02SSM	75	S.Y.	Permanent Soil Stabilization Matting	\$30.00	\$2,250.00	\$10.00	\$750.00	\$5.40	\$405.00	\$10.00	\$750.00
173	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$40,000.00	\$40,000.00	\$10,000.00	\$10,000.00	\$301,000.00	\$301,000.00	\$100,000.00	\$100,000.00
174	8A06MPT	10	Barrel	Repair Temporary Impact Attenuators	\$300.00	\$3,000.00	\$500.00	\$5,000.00	\$215.00	\$2,150.00	\$500.00	\$5,000.00
175	8A07MPT	2	Each	Repair Truck Mounted Impact Attenuators	\$1,500.00	\$3,000.00	\$5,000.00	\$10,000.00	\$5,375.00	\$10,750.00	\$5,000.00	\$10,000.00
176	8A30MPT	8	Each	Furnishing Portable Variable Message Sign	\$4,000.00	\$32,000.00	\$1,000.00	\$8,000.00	\$8,060.00	\$64,480.00	\$3,200.00	\$25,600.00
177	N8A0001	5,300.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$5.00	\$26,500.00	\$15.00	\$79,500.00	\$10.75	\$56,975.00	\$30.00	\$159,000.00
178	N8A0002	18,000.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$8.00	\$144,000.00	\$15.00	\$270,000.00	\$19.35	\$348,300.00	\$30.00	\$540,000.00
179	N8A0003	300	L.F.	Resetting Precast Concrete Construction Barrier	\$2.00	\$600.00	\$15.00	\$4,500.00	\$19.35	\$5,805.00	\$20.00	\$6,000.00
180	8B09MPT	1	L.S.	Picking Up and Returning Authority's Traffic Protection Devices	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$838.00	\$838.00	\$1,000.00	\$1,000.00
181	8B15MPT	200	M.H.	Traffic Protection Patrol	\$90.00	\$18,000.00	\$60.00	\$12,000.00	\$94.50	\$18,900.00	\$84.10	\$16,820.00
182	8B17MPT	6	Each	Furnishing Truck with Mounted Attenuator	\$10,000.00	\$60,000.00	\$1,000.00	\$6,000.00	\$7,525.00	\$45,150.00	\$6,000.00	\$36,000.00
183	8B18MPT	13	Each	Furnishing Temporary Impact Attenuator	\$1,100.00	\$14,300.00	\$100.00	\$1,300.00	\$4,300.00	\$55,900.00	\$6,000.00	\$78,000.00
184	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$80.00	\$8,000.00	\$50.00	\$5,000.00	\$96.75	\$9,675.00	\$100.00	\$10,000.00
185	8B20MPT	36	Each	Placing and Removing Temporary Impact Attenuator	\$1,500.00	\$54,000.00	\$100.00	\$3,600.00	\$1,806.00	\$65,016.00	\$3,000.00	\$108,000.00
186	8B26MPT	500	Each	Installation, Maintenance, and Removal of Lane Closing	\$1,300.00	\$650,000.00	\$100.00	\$50,000.00	\$5,100.00	\$2,550,000.00	\$1,000.00	\$500,000.00
187	8B34MPT	1,914.00	L.F.	Modular Glare Screen System	\$15.00	\$28,710.00	\$20.00	\$38,280.00	\$15.50	\$29,667.00	\$25.00	\$47,850.00
188	N8G0004	400	Hour	Standby Wrecker Service, Light Duty (This is a NO-BID, Hourly item for this contract. The Hourly price is \$60.00. Enter a Unit Price of \$60.00 as your bid for this item.)	\$60.00	\$24,000.00	\$60.00	\$24,000.00	\$60.00	\$24,000.00	\$60.00	\$24,000.00

Base Line Item Detail					D'Annunzio & Sons, Inc.		Gardner M. Bishop Inc.		Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
189	8A20MPT	1	L.S.	POLICE TRAFFIC DIRECTORS (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$40,000. Enter a Unit Price of \$40,000 as your bid for this item.)	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00
190	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$26,875.00	\$26,875.00	\$20,000.00	\$20,000.00
191	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$24,333.50	\$24,333.50	\$20,000.00	\$20,000.00	\$34,940.00	\$34,940.00	\$35,000.00	\$35,000.00
192	8D50MRR	1	L.S.	Railroad Reimbursement Costs (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$50,000. Enter a Unit Price of \$50,000 as your bid for this item.)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
193	3B43SUP	1,390.00	Ton	Superpave Hot Mix Asphalt with Rosphalt	\$495.00	\$688,050.00	\$500.00	\$695,000.00	\$530.00	\$736,700.00	\$518.00	\$720,020.00
Base Total						\$12,117,000.00		\$13,547,420.00		\$13,865,295.00		\$14,349,404.00