

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$850,000.00	\$850,000.00	\$4,000,000.00	\$4,000,000.00	\$1,400,000.00	\$1,400,000.00	\$2,500,000.00	\$2,500,000.00	\$2,985,000.00	\$2,985,000.00	\$1,500,000.00	\$1,500,000.00	\$3,733,672.00	\$3,733,672.00	\$2,359,665.00	\$2,359,665.00
2	1D10MOB	1	L.S.	Mobilization	\$5,785,000.00	\$5,785,000.00	\$5,200,000.00	\$5,200,000.00	\$6,500,000.00	\$6,500,000.00	\$6,800,000.00	\$6,800,000.00	\$6,600,000.00	\$6,600,000.00	\$5,500,000.00	\$5,500,000.00	\$7,500,000.00	\$7,500,000.00	\$7,800,000.00	\$7,800,000.00
3	1G04SCH	1	L.S.	Progress Schedule (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$500,000. Enter a Unit Price of \$500,000 as your bid for this item.)	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00
4	1HFP700	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum Item For This Contract. The Lump Sum Price is \$700,000. Enter a Unit Price Of \$700,000 As Your Bid For This Item.)	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700,000.00
5	2A01CAG	109	Acre	Clearing and Grubbing	\$2,000.00	\$218,000.00	\$3,000.00	\$327,000.00	\$1,500.00	\$163,500.00	\$0.01	\$1.09	\$8,269.71	\$901,398.39	\$100.00	\$10,900.00	\$9,000.00	\$981,000.00	\$10.00	\$1,090.00
6	2B04REX	572,902.00	C.Y.	Roadway Excavation and Embankment	\$9.20	\$5,270,698.40	\$8.00	\$4,583,216.00	\$14.00	\$8,020,628.00	\$0.01	\$5,729.02	\$16.00	\$9,166,432.00	\$25.00	\$14,322,550.00	\$22.00	\$12,603,844.00	\$23.70	\$13,577,777.40
7	2B05REX	4,650.00	C.Y.	Roadway Excavation, Muck	\$25.00	\$116,250.00	\$40.00	\$186,000.00	\$35.00	\$162,750.00	\$10.00	\$46,500.00	\$25.00	\$116,250.00	\$25.00	\$116,250.00	\$40.00	\$186,000.00	\$30.90	\$143,685.00
8	2B15STS	58,548.00	C.Y.	Stripping Topsoil	\$8.00	\$468,384.00	\$25.00	\$1,463,700.00	\$20.00	\$1,170,960.00	\$19.00	\$1,112,412.00	\$11.00	\$644,028.00	\$10.00	\$585,480.00	\$22.00	\$1,288,056.00	\$25.48	\$1,491,803.04
9	N2B0001	12,305.00	L.F.	Removal of Existing Barrier	\$8.00	\$98,440.00	\$20.00	\$246,100.00	\$12.00	\$147,660.00	\$19.00	\$233,795.00	\$21.18	\$260,619.90	\$18.00	\$221,490.00	\$50.00	\$615,250.00	\$31.26	\$384,654.30
10	2C02EMB	322,517.00	C.Y.	Embankment, Grade A	\$5.00	\$1,612,585.00	\$25.00	\$8,062,925.00	\$20.00	\$6,450,340.00	\$24.00	\$7,740,408.00	\$26.00	\$8,385,442.00	\$28.00	\$9,030,476.00	\$29.00	\$9,352,993.00	\$24.89	\$8,027,448.13
11	2C04EMB	885	C.Y.	Porous Fill	\$39.00	\$34,515.00	\$75.00	\$66,375.00	\$60.00	\$53,100.00	\$40.00	\$35,400.00	\$55.00	\$48,675.00	\$60.00	\$53,100.00	\$80.00	\$70,800.00	\$88.73	\$78,526.05
12	2C15EMB	30,769.00	C.Y.	Basin Sand Layer	\$30.00	\$923,070.00	\$20.00	\$615,380.00	\$32.00	\$984,608.00	\$40.00	\$1,230,760.00	\$32.00	\$984,608.00	\$32.00	\$984,608.00	\$35.00	\$1,076,915.00	\$37.47	\$1,152,914.43
13	N2C0005	16	Each	Settlement Platforms	\$3,000.00	\$48,000.00	\$600.00	\$9,600.00	\$1,200.00	\$19,200.00	\$1,500.00	\$24,000.00	\$2,160.00	\$34,560.00	\$500.00	\$8,000.00	\$700.00	\$11,200.00	\$2,972.91	\$47,566.56
14	2E01FEX	2,366.00	C.Y.	Foundataion Excavation	\$115.00	\$272,090.00	\$50.00	\$118,300.00	\$32.00	\$75,712.00	\$20.00	\$47,320.00	\$1.00	\$2,366.00	\$41.00	\$97,006.00	\$80.00	\$189,280.00	\$60.86	\$143,994.76
15	2F04TEX	17,441.00	L.F.	Trench Excavation, Electrical	\$7.00	\$122,087.00	\$1.00	\$17,441.00	\$6.00	\$104,646.00	\$0.01	\$174.41	\$6.00	\$104,646.00	\$10.00	\$174,410.00	\$15.00	\$261,615.00	\$7.25	\$126,447.25
16	2G12A07	267	Ton	Riprap Stone Aprons, 6" Thick (D50=3")	\$60.00	\$16,020.00	\$75.00	\$20,025.00	\$60.00	\$16,020.00	\$95.00	\$25,365.00	\$65.00	\$17,355.00	\$85.00	\$22,695.00	\$60.00	\$16,020.00	\$107.19	\$28,619.73
17	2G12A06	810	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$60.00	\$48,600.00	\$75.00	\$60,750.00	\$65.00	\$52,650.00	\$65.00	\$52,650.00	\$65.00	\$52,650.00	\$74.00	\$59,940.00	\$50.00	\$40,500.00	\$81.66	\$66,144.60
18	2G00005	806	Ton	Riprap Stone Aprons, 18" Thick, (D50=9")	\$60.00	\$48,360.00	\$75.00	\$60,450.00	\$85.00	\$68,510.00	\$55.00	\$44,330.00	\$69.00	\$55,614.00	\$82.00	\$66,092.00	\$50.00	\$40,300.00	\$73.64	\$59,353.84
19	2G12A08	326	Ton	Riprap Stone Aprons, 24" Thick (D50=12")	\$60.00	\$19,560.00	\$75.00	\$24,450.00	\$85.00	\$27,710.00	\$55.00	\$17,930.00	\$74.00	\$24,124.00	\$85.00	\$27,710.00	\$55.00	\$17,930.00	\$73.21	\$23,866.46
20	2G00028	100	Ton	Riprap Stone Aprons, 36" Thick, D50=18"	\$60.00	\$6,000.00	\$85.00	\$8,500.00	\$95.00	\$9,500.00	\$50.00	\$5,000.00	\$78.00	\$7,800.00	\$95.00	\$9,500.00	\$55.00	\$5,500.00	\$98.93	\$9,893.00
21	2G00002	311	Ton	Riprap Stone Slope Protection, 12" Thick, (D50=6")	\$60.00	\$18,660.00	\$75.00	\$23,325.00	\$65.00	\$20,215.00	\$60.00	\$18,660.00	\$80.00	\$24,880.00	\$75.00	\$23,325.00	\$50.00	\$15,550.00	\$75.16	\$23,374.76
22	2G00032	1,873.00	Ton	Riprap Stone Slope Protection, 18" Thick, (D50=5")	\$55.00	\$103,015.00	\$75.00	\$140,475.00	\$48.00	\$89,904.00	\$80.00	\$149,840.00	\$77.00	\$144,221.00	\$67.00	\$125,491.00	\$50.00	\$93,650.00	\$71.43	\$133,788.39
23	2G10SEC	1,172.00	Ton	Filter Blanket	\$20.00	\$23,440.00	\$22.00	\$25,784.00	\$45.00	\$52,740.00	\$25.00	\$29,300.00	\$35.00	\$41,020.00	\$49.00	\$57,428.00	\$30.00	\$35,160.00	\$56.77	\$66,534.44
24	2H00007	58,373.00	L.F.	Heavy Duty Silt Fence, Black	\$5.40	\$315,214.20	\$10.00	\$583,730.00	\$5.25	\$306,458.25	\$5.00	\$291,865.00	\$5.00	\$291,865.00	\$7.00	\$408,611.00	\$6.00	\$350,238.00	\$8.07	\$471,070.11

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
25	2H00011	25,000.00	S.Y.	Turf Reinforcement Matting	\$1.60	\$40,000.00	\$4.00	\$100,000.00	\$4.00	\$100,000.00	\$4.00	\$100,000.00	\$3.25	\$81,250.00	\$4.00	\$100,000.00	\$3.00	\$75,000.00	\$4.60	\$115,000.00
26	2H00015	9,432.00	S.F.	Inlet Filter, Type 1	\$8.00	\$75,456.00	\$6.00	\$56,592.00	\$15.00	\$141,480.00	\$15.00	\$141,480.00	\$1.00	\$9,432.00	\$15.00	\$141,480.00	\$8.00	\$75,456.00	\$4.84	\$45,650.88
27	2H00018	10	Each	Sediment Control Bags	\$335.00	\$3,350.00	\$900.00	\$9,000.00	\$500.00	\$5,000.00	\$350.00	\$3,500.00	\$250.00	\$2,500.00	\$250.00	\$2,500.00	\$150.00	\$1,500.00	\$923.11	\$9,231.10
28	2H25TEC	100	C.Y.	Hay Bales	\$28.00	\$2,800.00	\$150.00	\$15,000.00	\$25.00	\$2,500.00	\$50.00	\$5,000.00	\$16.00	\$1,600.00	\$97.00	\$9,700.00	\$60.00	\$6,000.00	\$176.18	\$17,618.00
29	2H35TEC	1,820.00	L.F.	Floating Turbidity Barriers	\$22.30	\$40,586.00	\$25.00	\$45,500.00	\$35.00	\$63,700.00	\$5.00	\$9,100.00	\$12.21	\$22,222.20	\$35.00	\$63,700.00	\$20.00	\$36,400.00	\$11.36	\$20,675.20
30	2H45TEC	1,000.00	Ton	Construction Driveway	\$35.00	\$35,000.00	\$75.00	\$75,000.00	\$25.00	\$25,000.00	\$35.00	\$35,000.00	\$65.00	\$65,000.00	\$45.00	\$45,000.00	\$30.00	\$30,000.00	\$33.32	\$33,320.00
31	N2H0003	360	L.F.	Haybale Check Dam With Temporary Stone Outlet	\$35.00	\$12,600.00	\$30.00	\$10,800.00	\$13.00	\$4,680.00	\$50.00	\$18,000.00	\$35.00	\$12,600.00	\$85.00	\$30,600.00	\$20.00	\$7,200.00	\$40.58	\$14,608.80
32	N2H0004	280	C.Y.	Temporary Stone Check Dam	\$56.00	\$15,680.00	\$75.00	\$21,000.00	\$45.00	\$12,600.00	\$95.00	\$26,600.00	\$85.00	\$23,800.00	\$102.00	\$28,560.00	\$80.00	\$22,400.00	\$76.74	\$21,487.20
33	2J01DES	1	L.S.	Demolition of Existing Structures	\$50,000.00	\$50,000.00	\$400,000.00	\$400,000.00	\$1,000,000.00	\$1,000,000.00	\$750,000.00	\$750,000.00	\$350,000.00	\$350,000.00	\$50,000.00	\$50,000.00	\$1,000,000.00	\$1,000,000.00	\$250,000.00	\$250,000.00
34	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$150,000.00	\$150,000.00	\$95,000.00	\$95,000.00	\$250,000.00	\$250,000.00	\$750,000.00	\$750,000.00	\$110,000.00	\$110,000.00	\$35,000.00	\$35,000.00	\$500,000.00	\$500,000.00	\$199,999.03	\$199,999.03
35	2K01TPF	16,222.00	L.F.	Temporary Orange Plastic Fence	\$1.60	\$25,955.20	\$4.00	\$64,888.00	\$2.00	\$32,444.00	\$3.25	\$52,721.50	\$2.50	\$40,555.00	\$5.00	\$81,110.00	\$4.00	\$64,888.00	\$2.59	\$42,014.98
36	2M00006	4,000.00	C.Y.	Excavation, Acid Producing Soils	\$10.00	\$40,000.00	\$25.00	\$100,000.00	\$8.00	\$32,000.00	\$0.01	\$40.00	\$0.02	\$80.00	\$9.00	\$36,000.00	\$10.00	\$40,000.00	\$15.52	\$62,080.00
37	2M00008	6,000.00	Ton	Disposal of Acid Producing Soil	\$8.00	\$48,000.00	\$20.00	\$120,000.00	\$33.00	\$198,000.00	\$15.00	\$90,000.00	\$0.01	\$60.00	\$22.00	\$132,000.00	\$15.00	\$90,000.00	\$16.70	\$100,200.00
38	2M00009	4	Each	Testing for Acid Producing Soil Deposits	\$800.00	\$3,200.00	\$1,500.00	\$6,000.00	\$450.00	\$1,800.00	\$350.00	\$1,400.00	\$1,000.00	\$4,000.00	\$300.00	\$1,200.00	\$200.00	\$800.00	\$794.50	\$3,178.00
39	3A05ABC	635	S.Y.	Aggregate Base Course, 5" Thick	\$6.10	\$3,873.50	\$35.00	\$22,225.00	\$10.00	\$6,350.00	\$6.00	\$3,810.00	\$7.00	\$4,445.00	\$12.00	\$7,620.00	\$10.00	\$6,350.00	\$9.18	\$5,829.30
40	3A06ABC	707	S.Y.	Aggregate Base Course, 6" Thick	\$8.00	\$5,656.00	\$9.00	\$6,363.00	\$11.00	\$7,777.00	\$7.00	\$4,949.00	\$7.00	\$4,949.00	\$13.00	\$9,191.00	\$10.00	\$7,070.00	\$12.77	\$9,028.39
41	3A07ABC	476,499.00	S.Y.	Aggregate Base Course, 6.5" Thick	\$8.00	\$3,811,992.00	\$6.50	\$3,097,243.50	\$9.00	\$4,288,491.00	\$6.75	\$3,216,368.25	\$6.80	\$3,240,193.20	\$13.00	\$6,194,487.00	\$8.00	\$3,811,992.00	\$6.95	\$3,311,668.05
42	3B21SUP	234,885.00	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$68.00	\$15,972,180.00	\$62.00	\$14,562,870.00	\$62.00	\$14,562,870.00	\$69.00	\$16,207,065.00	\$61.45	\$14,433,683.25	\$61.00	\$14,327,985.00	\$65.00	\$15,267,525.00	\$73.80	\$17,334,513.00
43	3B24SUP	101,379.00	Ton	Superpave Hot Mix Asphalt 19H 76 Intermediate Course	\$76.00	\$7,704,804.00	\$69.00	\$6,995,151.00	\$69.00	\$6,995,151.00	\$75.00	\$7,603,425.00	\$65.64	\$6,654,517.56	\$65.00	\$6,589,635.00	\$72.00	\$7,299,288.00	\$91.58	\$9,284,288.82
44	3B25SUP	86,319.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$80.00	\$6,905,520.00	\$73.00	\$6,301,287.00	\$73.00	\$6,301,287.00	\$80.00	\$6,905,520.00	\$68.23	\$5,889,545.37	\$69.00	\$5,956,011.00	\$76.00	\$6,560,244.00	\$95.75	\$8,265,044.25
45	3B26TAC	28,861.00	Gallon	Tack Coat	\$1.00	\$28,861.00	\$1.00	\$28,861.00	\$0.01	\$288.61	\$0.01	\$288.61	\$0.01	\$288.61	\$3.50	\$101,013.50	\$2.00	\$57,722.00	\$7.00	\$202,027.00
46	3B2600APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$2,600,000. Enter a Unit Price of \$2,600,000 as your bid for this item.)	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00	\$2,600,000.00
47	3B31CLS	73,500.00	L.F.	Cleaning Outside Shoulders	\$0.25	\$18,375.00	\$0.25	\$18,375.00	\$0.12	\$8,820.00	\$0.18	\$13,230.00	\$1.50	\$110,250.00	\$1.00	\$73,500.00	\$0.20	\$14,700.00	\$0.17	\$12,495.00
48	3C01BRS	39,818.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$25.00	\$995,450.00	\$18.00	\$716,724.00	\$17.00	\$676,906.00	\$25.00	\$995,450.00	\$21.00	\$836,178.00	\$15.00	\$597,270.00	\$24.00	\$955,632.00	\$18.16	\$723,094.88

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
49	3C02BRS	33,261.00	S.Y.	Berm Surfacing, Crushed Stone, 6" Thick	\$14.00	\$465,654.00	\$10.00	\$332,610.00	\$13.00	\$432,393.00	\$12.00	\$399,132.00	\$23.00	\$765,003.00	\$7.00	\$232,827.00	\$15.00	\$498,915.00	\$13.55	\$450,686.55
50	3D05APS	1,262.00	S.Y.	Bridge Approach Slab	\$310.00	\$391,220.00	\$350.00	\$441,700.00	\$285.00	\$359,670.00	\$400.00	\$504,800.00	\$343.55	\$433,560.10	\$355.00	\$448,010.00	\$300.00	\$378,600.00	\$385.67	\$486,715.54
51	3E07PMR	164,157.00	S.Y.	Pavement Removal, 2" Depth	\$3.30	\$541,718.10	\$5.00	\$820,785.00	\$2.00	\$328,314.00	\$3.30	\$541,718.10	\$2.55	\$418,600.35	\$1.00	\$164,157.00	\$3.00	\$492,471.00	\$3.13	\$513,811.41
52	3F01MRS	167,000.00	L.F.	Milled Rumble Strip	\$0.15	\$25,050.00	\$0.20	\$33,400.00	\$0.20	\$33,400.00	\$0.20	\$33,400.00	\$0.22	\$36,740.00	\$0.70	\$116,900.00	\$0.25	\$41,750.00	\$0.33	\$55,110.00
53	4A00005	412	C.Y.	Concrete In Culvert	\$600.00	\$247,200.00	\$1,500.00	\$618,000.00	\$2,500.00	\$1,030,000.00	\$1,000.00	\$412,000.00	\$731.74	\$301,476.88	\$750.00	\$309,000.00	\$900.00	\$370,800.00	\$1,036.07	\$426,860.84
54	4A04STC	713	C.Y.	Concrete In Footings	\$250.00	\$178,250.00	\$350.00	\$249,550.00	\$600.00	\$427,800.00	\$600.00	\$427,800.00	\$312.02	\$222,470.26	\$400.00	\$285,200.00	\$500.00	\$356,500.00	\$359.59	\$256,387.67
55	4A10AAF	738	C.Y.	Concrete in Abutments Above Footings	\$600.00	\$442,800.00	\$1,200.00	\$885,600.00	\$1,200.00	\$885,600.00	\$1,200.00	\$885,600.00	\$986.12	\$727,756.56	\$575.00	\$424,350.00	\$800.00	\$590,400.00	\$561.30	\$414,239.40
56	4A10PAF	190	C.Y.	Concrete in Piers Above Footings	\$750.00	\$142,500.00	\$1,000.00	\$190,000.00	\$1,600.00	\$304,000.00	\$2,500.00	\$475,000.00	\$1,030.60	\$195,814.00	\$750.00	\$142,500.00	\$1,200.00	\$228,000.00	\$1,455.67	\$276,577.30
57	4A10RWF	360	C.Y.	Concrete in Retaining Walls Above Footings	\$1,000.00	\$360,000.00	\$1,000.00	\$360,000.00	\$1,050.00	\$378,000.00	\$2,500.00	\$900,000.00	\$1,225.73	\$441,262.80	\$580.00	\$208,800.00	\$1,200.00	\$432,000.00	\$828.99	\$298,436.40
58	4A10RFS	192,560.00	Pound	Reinforcement Steel	\$1.40	\$269,584.00	\$1.00	\$192,560.00	\$1.33	\$256,104.80	\$1.00	\$192,560.00	\$1.32	\$254,179.20	\$1.40	\$269,584.00	\$1.80	\$346,608.00	\$1.51	\$290,765.60
59	4A11RFS	750,499.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.45	\$1,088,223.55	\$1.50	\$1,125,748.50	\$1.32	\$990,658.68	\$1.50	\$1,125,748.50	\$1.37	\$1,028,183.63	\$1.50	\$1,125,748.50	\$3.00	\$2,251,497.00	\$1.62	\$1,215,808.38
60	N4A0003	376	L.F.	Strip Seal Expansion Joints, 4" Movement	\$210.00	\$78,960.00	\$400.00	\$150,400.00	\$325.00	\$122,200.00	\$400.00	\$150,400.00	\$243.62	\$91,601.12	\$30.00	\$11,280.00	\$400.00	\$150,400.00	\$221.38	\$83,238.88
61	4A01CCS	22	Each	Concrete Core Sampling	\$225.00	\$4,950.00	\$800.00	\$17,600.00	\$200.00	\$4,400.00	\$85.00	\$1,870.00	\$150.00	\$3,300.00	\$200.00	\$4,400.00	\$100.00	\$2,200.00	\$215.37	\$4,738.14
62	4A55CPS	116,700.00	S.F.	Concrete Penetrating SealerTreatment	\$0.65	\$75,855.00	\$2.00	\$233,400.00	\$1.50	\$175,050.00	\$1.00	\$116,700.00	\$0.60	\$70,020.00	\$2.00	\$233,400.00	\$1.00	\$116,700.00	\$0.51	\$59,517.00
63	N4A0001	2,735.00	S.Y.	Sawcut Grooved Deck Surface	\$4.00	\$10,940.00	\$6.00	\$16,410.00	\$3.90	\$10,666.50	\$7.00	\$19,145.00	\$6.54	\$17,886.90	\$6.00	\$16,410.00	\$6.00	\$16,410.00	\$5.98	\$16,355.30
64	4C01SSC	10,857.00	Each	Shear Connectors	\$4.00	\$43,428.00	\$6.00	\$65,142.00	\$6.00	\$65,142.00	\$21.00	\$227,997.00	\$6.00	\$65,142.00	\$5.50	\$59,713.50	\$8.00	\$86,856.00	\$4.77	\$51,787.89
65	4C15SDJ	1	L.S.	Structural Steel Deck Joints	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$150,000.00	\$150,000.00	\$35,000.00	\$35,000.00	\$10,000.00	\$10,000.00	\$90,000.00	\$90,000.00	\$5,000.00	\$5,000.00	\$33,208.11	\$33,208.11
66	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$2,500,000.00	\$2,500,000.00	\$300,000.00	\$300,000.00	\$170,000.00	\$170,000.00	\$1,000,000.00	\$1,000,000.00	\$450,000.00	\$450,000.00
67	4CSSL02	1	L.S.	Structural Steel Structure No. 2	\$1,800,000.00	\$1,800,000.00	\$1,300,000.00	\$1,300,000.00	\$2,000,000.00	\$2,000,000.00	\$1,500,000.00	\$1,500,000.00	\$1,750,000.00	\$1,750,000.00	\$1,200,000.00	\$1,200,000.00	\$1,500,000.00	\$1,500,000.00	\$1,600,000.00	\$1,600,000.00
68	4CSSL03	1	L.S.	Structural Steel Structure No. 3	\$2,000,000.00	\$2,000,000.00	\$1,200,000.00	\$1,200,000.00	\$2,000,000.00	\$2,000,000.00	\$1,500,000.00	\$1,500,000.00	\$1,750,000.00	\$1,750,000.00	\$1,300,000.00	\$1,300,000.00	\$2,500,000.00	\$2,500,000.00	\$1,800,000.00	\$1,800,000.00
69	4C34HMR	20	Each	HLMR Bearings, 200 Kips to 300 Kips, Type E	\$1,400.00	\$28,000.00	\$5,000.00	\$100,000.00	\$3,800.00	\$76,000.00	\$6,000.00	\$120,000.00	\$6,000.00	\$120,000.00	\$3,600.00	\$72,000.00	\$6,000.00	\$120,000.00	\$4,488.35	\$89,767.00
70	4C35HMR	4	Each	HLMR Bearings, 250 Kips to 500 Kips, Type E	\$3,300.00	\$13,200.00	\$7,000.00	\$28,000.00	\$4,800.00	\$19,200.00	\$7,000.00	\$28,000.00	\$7,000.00	\$28,000.00	\$6,000.00	\$24,000.00	\$10,000.00	\$40,000.00	\$9,520.83	\$38,083.32
71	4C36HMR	4	Each	HLMR Bearings, 1000 Kips to 1700 Kips, Type F	\$3,300.00	\$13,200.00	\$3,000.00	\$12,000.00	\$7,000.00	\$28,000.00	\$9,000.00	\$36,000.00	\$9,000.00	\$36,000.00	\$5,000.00	\$20,000.00	\$9,000.00	\$36,000.00	\$7,315.65	\$29,262.60
72	4.00E+82	6,937.00	L.F.	Furnishing 10-3/4" Diameter Steel Pipe Piles	\$32.00	\$221,984.00	\$65.00	\$450,905.00	\$32.00	\$221,984.00	\$33.00	\$228,921.00	\$37.00	\$256,669.00	\$50.00	\$346,850.00	\$28.00	\$194,236.00	\$35.24	\$244,459.88
73	4.00E+83	6,937.00	L.F.	Driving 10-3/4" Diameter Steel Pipe Piles	\$45.00	\$312,165.00	\$40.00	\$277,480.00	\$55.00	\$381,535.00	\$45.00	\$312,165.00	\$30.00	\$208,110.00	\$33.00	\$228,921.00	\$38.00	\$263,606.00	\$47.95	\$332,629.15

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
74	4.00E+84	120	Each	Splices for 10-3/4" Diameter Steel Pipe Piles	\$50.00	\$6,000.00	\$700.00	\$84,000.00	\$0.01	\$1.20	\$0.01	\$1.20	\$1.00	\$120.00	\$83.00	\$9,960.00	\$100.00	\$12,000.00	\$291.70	\$35,004.00
75	4.00E+85	120	Each	Point Reinforcement for 10-3/4" Diameter Steel Pipe Piles	\$200.00	\$24,000.00	\$300.00	\$36,000.00	\$110.00	\$13,200.00	\$475.00	\$57,000.00	\$1.00	\$120.00	\$75.00	\$9,000.00	\$150.00	\$18,000.00	\$152.09	\$18,250.80
76	4.00E+86	231	L.F.	10-3/4" Diameter Steel Pipe Test Piles	\$155.00	\$35,805.00	\$200.00	\$46,200.00	\$65.00	\$15,015.00	\$475.00	\$109,725.00	\$100.00	\$23,100.00	\$102.00	\$23,562.00	\$200.00	\$46,200.00	\$79.45	\$18,352.95
77	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$150,000.00	\$150,000.00	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00	\$700,000.00	\$700,000.00	\$195,000.00	\$195,000.00	\$100,000.00	\$100,000.00	\$1,000,000.00	\$1,000,000.00	\$75,605.88	\$75,605.88
78	4E01PLT	4	Each	Dynamic Pile Load Tests	\$3,300.00	\$13,200.00	\$6,000.00	\$24,000.00	\$3,300.00	\$13,200.00	\$9,750.00	\$39,000.00	\$3,500.00	\$14,000.00	\$5,000.00	\$20,000.00	\$3,500.00	\$14,000.00	\$3,234.75	\$12,939.00
79	4F10OHF	410	C.Y.	Concrete Foundations for Overhead Sign Structures	\$2,000.00	\$820,000.00	\$459.00	\$188,190.00	\$1,500.00	\$615,000.00	\$1,200.00	\$492,000.00	\$1,100.00	\$451,000.00	\$950.00	\$389,500.00	\$2,000.00	\$820,000.00	\$1,370.03	\$561,712.30
80	4F01RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$6,810.00	\$6,810.00
81	4F02RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 2	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$6,810.00	\$6,810.00
82	4F03RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 3	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$6,810.00	\$6,810.00
83	4F04RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 4	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$6,810.00	\$6,810.00
84	4F05RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 5	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$6,810.00	\$6,810.00
85	4F06RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 6	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$6,810.00	\$6,810.00
86	4F07RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 7	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$6,810.00	\$6,810.00
87	4F08RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 8	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$7,000.00	\$7,000.00	\$6,810.00	\$6,810.00
88	4F09RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 9	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$8,000.00	\$8,000.00	\$6,810.00	\$6,810.00
89	4F10RBE	1	L.S.	Remove Existing Bridge Mounted ESW/SL Sign Structure No. 10	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$8,989.00	\$8,989.00	\$4,000.00	\$4,000.00	\$8,000.00	\$8,000.00	\$6,810.00	\$6,810.00
90	4F01RCC	1	L.S.	Remove Existing Cantilever CMS Sign Structure No. 1	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$11,903.00	\$11,903.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$12,319.93	\$12,319.93
91	4F01RSC	1	L.S.	Remove Existing Span CMS Sign Structure No. 1	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$11,903.00	\$11,903.00	\$19,000.00	\$19,000.00	\$25,000.00	\$25,000.00	\$16,127.27	\$16,127.27
92	4F02RSC	1	L.S.	Remove Existing Span CMS Sign Structure No. 2	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$11,903.00	\$11,903.00	\$19,000.00	\$19,000.00	\$25,000.00	\$25,000.00	\$16,127.27	\$16,127.27
93	4F03RSC	1	L.S.	Remove Existing Span CMS Sign Structure No. 3	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$11,000.00	\$11,000.00	\$25,000.00	\$25,000.00	\$11,903.00	\$11,903.00	\$15,000.00	\$15,000.00	\$17,500.00	\$17,500.00	\$16,127.27	\$16,127.27
94	4F04RSC	1	L.S.	Remove Existing Span CMS Sign Structure No. 4	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$11,000.00	\$11,000.00	\$25,000.00	\$25,000.00	\$11,903.00	\$11,903.00	\$13,000.00	\$13,000.00	\$17,500.00	\$17,500.00	\$18,964.77	\$18,964.77
95	4F05RSC	1	L.S.	Remove Existing Span CMS Sign Structure No. 5	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$11,000.00	\$11,000.00	\$25,000.00	\$25,000.00	\$11,903.00	\$11,903.00	\$13,000.00	\$13,000.00	\$17,500.00	\$17,500.00	\$18,964.77	\$18,964.77
96	4F26RES	1	L.S.	Remove Existing Span Sign Structure No. 1	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$13,000.00	\$13,000.00	\$25,000.00	\$25,000.00	\$11,200.00	\$11,200.00	\$17,000.00	\$17,000.00	\$20,000.00	\$20,000.00	\$18,964.77	\$18,964.77
97	4F27RES	1	L.S.	Remove Existing Span Sign Structure No. 2	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$11,200.00	\$11,200.00	\$17,000.00	\$17,000.00	\$22,000.00	\$22,000.00	\$21,802.27	\$21,802.27
98	4F28RES	1	L.S.	Remove Existing Span Sign Structure No. 3	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$14,000.00	\$14,000.00	\$25,000.00	\$25,000.00	\$11,200.00	\$11,200.00	\$15,000.00	\$15,000.00	\$22,500.00	\$22,500.00	\$14,187.50	\$14,187.50

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
99	4F29RES	1	L.S.	Remove Existing Span Sign Structure No. 4	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$11,200.00	\$11,200.00	\$15,000.00	\$15,000.00	\$22,500.00	\$22,500.00	\$17,025.00	\$17,025.00
100	4F32RES	1	L.S.	Remove Existing Span Sign Structure No. 5	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$11,200.00	\$11,200.00	\$15,000.00	\$15,000.00	\$22,500.00	\$22,500.00	\$17,025.00	\$17,025.00
101	4F33RES	1	L.S.	Remove Existing Butterfly Sign Structure No. 1	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$6,500.00	\$6,500.00	\$12,000.00	\$12,000.00	\$13,500.00	\$13,500.00	\$12,036.18	\$12,036.18
102	4F34RES	1	L.S.	Remove Existing Butterfly Sign Structure No. 2	\$8,000.00	\$8,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$6,500.00	\$6,500.00	\$12,000.00	\$12,000.00	\$13,500.00	\$13,500.00	\$12,036.18	\$12,036.18
103	4F01RBS	1	L.S.	Remove Existing Bridge Mounted Sign Structure No. 1	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$3,900.00	\$3,900.00	\$6,500.00	\$6,500.00	\$8,000.00	\$8,000.00	\$5,675.00	\$5,675.00
104	4F02RBS	1	L.S.	Remove Existing Bridge Mounted Sign Structure No. 2	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$3,900.00	\$3,900.00	\$6,500.00	\$6,500.00	\$8,000.00	\$8,000.00	\$5,675.00	\$5,675.00
105	4ZN0037	1	L.S.	Install Overhead Span Variable Message Sign and Variable Speed Limit Sign Support Structure No. 1	\$35,000.00	\$35,000.00	\$39,000.00	\$39,000.00	\$18,500.00	\$18,500.00	\$20,000.00	\$20,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$19,862.50	\$19,862.50
106	4ZN0038	1	L.S.	Install Overhead Span Variable Message Sign and Variable Speed Limit Sign Support Structure No. 2	\$35,000.00	\$35,000.00	\$39,000.00	\$39,000.00	\$18,500.00	\$18,500.00	\$20,000.00	\$20,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$19,862.50	\$19,862.50
107	4ZN0039	1	L.S.	Install Overhead Span Variable Message Sign and Variable Speed Limit Sign Support Structure No. 3	\$35,000.00	\$35,000.00	\$39,000.00	\$39,000.00	\$18,500.00	\$18,500.00	\$20,000.00	\$20,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$19,862.50	\$19,862.50
108	4ZN0040	1	L.S.	Install Overhead Span Variable Message Sign and Variable Speed Limit Sign Support Structure No. 4	\$35,000.00	\$35,000.00	\$39,000.00	\$39,000.00	\$18,500.00	\$18,500.00	\$20,000.00	\$20,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$19,862.50	\$19,862.50
109	4ZN0097	1	L.S.	Install Overhead Span Variable Message Sign and Variable Speed Limit Sign Support Structure No. 5	\$35,000.00	\$35,000.00	\$39,000.00	\$39,000.00	\$18,500.00	\$18,500.00	\$30,000.00	\$30,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$19,862.50	\$19,862.50
110	4ZN0136	1	L.S.	Install Overhead Span VMS and Variable Speed Limit Sign Support Structure No. 6	\$35,000.00	\$35,000.00	\$39,000.00	\$39,000.00	\$18,500.00	\$18,500.00	\$30,000.00	\$30,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$19,862.50	\$19,862.50
111	4ZN0137	1	L.S.	Install Overhead Span VMS and Variable Speed Limit Sign Support Structure No. 7	\$35,000.00	\$35,000.00	\$39,000.00	\$39,000.00	\$18,500.00	\$18,500.00	\$30,000.00	\$30,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$19,862.50	\$19,862.50
112	4ZN0138	1	L.S.	Install Overhead Span VMS and Variable Speed Limit Sign Support Structure No. 8	\$60,000.00	\$60,000.00	\$39,000.00	\$39,000.00	\$18,500.00	\$18,500.00	\$30,000.00	\$30,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$19,862.50	\$19,862.50
113	4F25IOS	1	L.S.	Install Overhead Span Sign Structure No. 1	\$30,000.00	\$30,000.00	\$44,000.00	\$44,000.00	\$24,000.00	\$24,000.00	\$25,000.00	\$25,000.00	\$17,776.00	\$17,776.00	\$17,000.00	\$17,000.00	\$24,000.00	\$24,000.00	\$25,537.50	\$25,537.50
114	4F26IOS	1	L.S.	Install Overhead Span Sign Structure No. 2	\$60,000.00	\$60,000.00	\$44,000.00	\$44,000.00	\$34,000.00	\$34,000.00	\$50,000.00	\$50,000.00	\$17,776.00	\$17,776.00	\$17,000.00	\$17,000.00	\$34,000.00	\$34,000.00	\$36,320.00	\$36,320.00
115	4F27IOS	1	L.S.	Install Overhead Span Sign Structure No. 3	\$60,000.00	\$60,000.00	\$44,000.00	\$44,000.00	\$32,000.00	\$32,000.00	\$50,000.00	\$50,000.00	\$17,776.00	\$17,776.00	\$17,000.00	\$17,000.00	\$32,000.00	\$32,000.00	\$34,050.00	\$34,050.00
116	4F28IOS	1	L.S.	Install Overhead Span Sign Structure No. 4	\$60,000.00	\$60,000.00	\$39,000.00	\$39,000.00	\$32,000.00	\$32,000.00	\$50,000.00	\$50,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$32,000.00	\$32,000.00	\$34,050.00	\$34,050.00
117	4F29IOS	1	L.S.	Install Overhead Span Sign Structure No. 5	\$60,000.00	\$60,000.00	\$39,000.00	\$39,000.00	\$32,000.00	\$32,000.00	\$35,000.00	\$35,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$27,500.00	\$27,500.00	\$28,375.00	\$28,375.00
118	4F30IOS	1	L.S.	Install Overhead Span Sign Structure No. 6	\$35,000.00	\$35,000.00	\$39,000.00	\$39,000.00	\$26,500.00	\$26,500.00	\$35,000.00	\$35,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$27,500.00	\$27,500.00	\$28,375.00	\$28,375.00
119	4ZN0100	1	L.S.	Install Overhead Hybrid Changeable Message Sign Support Structure No. 1	\$30,000.00	\$30,000.00	\$46,000.00	\$46,000.00	\$20,000.00	\$20,000.00	\$35,000.00	\$35,000.00	\$17,876.00	\$17,876.00	\$17,000.00	\$17,000.00	\$25,000.00	\$25,000.00	\$20,997.50	\$20,997.50
120	4ZN0118	1	L.S.	Install Overhead Span Hybrid Changeable Message Sign Support Structure No. 2	\$70,000.00	\$70,000.00	\$46,000.00	\$46,000.00	\$21,000.00	\$21,000.00	\$40,000.00	\$40,000.00	\$17,876.00	\$17,876.00	\$17,000.00	\$17,000.00	\$22,500.00	\$22,500.00	\$22,700.00	\$22,700.00
121	4ZN0119	1	L.S.	Install Overhead Span Hybrid Changeable Message Sign Support Structure No. 3	\$30,000.00	\$30,000.00	\$46,000.00	\$46,000.00	\$21,000.00	\$21,000.00	\$45,000.00	\$45,000.00	\$17,876.00	\$17,876.00	\$17,000.00	\$17,000.00	\$22,500.00	\$22,500.00	\$22,700.00	\$22,700.00
122	4ZN0171	1	L.S.	Install Overhead Hybrid Changeable Message Sign Support Structure No. 4	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$17,000.00	\$17,000.00	\$55,000.00	\$55,000.00	\$17,776.00	\$17,776.00	\$17,000.00	\$17,000.00	\$17,500.00	\$17,500.00	\$18,160.00	\$18,160.00
123	4ZN0172	1	L.S.	Install Overhead Hybrid Changeable Message Sign Support Structure No. 5	\$30,000.00	\$30,000.00	\$38,000.00	\$38,000.00	\$17,000.00	\$17,000.00	\$35,000.00	\$35,000.00	\$15,276.00	\$15,276.00	\$15,000.00	\$15,000.00	\$17,500.00	\$17,500.00	\$18,160.00	\$18,160.00

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
124	4F20IOS	1	L.S.	Install Overhead Cantilever Sign Structure No. 1	\$12,000.00	\$12,000.00	\$23,000.00	\$23,000.00	\$14,000.00	\$14,000.00	\$25,000.00	\$25,000.00	\$9,376.00	\$9,376.00	\$9,000.00	\$9,000.00	\$15,000.00	\$15,000.00	\$14,187.50	\$14,187.50
125	4F21IOS	1	L.S.	Install Overhead Cantilever Sign Structure No. 2	\$12,000.00	\$12,000.00	\$23,000.00	\$23,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$9,376.00	\$9,376.00	\$9,000.00	\$9,000.00	\$13,000.00	\$13,000.00	\$14,187.50	\$14,187.50
126	4F22IOS	1	L.S.	Install Overhead Cantilever Sign Structure No. 3	\$12,000.00	\$12,000.00	\$23,000.00	\$23,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$9,376.00	\$9,376.00	\$9,000.00	\$9,000.00	\$13,000.00	\$13,000.00	\$14,187.50	\$14,187.50
127	4F23IOS	1	L.S.	Install Overhead Cantilever Sign Structure No. 4	\$12,000.00	\$12,000.00	\$23,000.00	\$23,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$9,376.00	\$9,376.00	\$9,000.00	\$9,000.00	\$13,000.00	\$13,000.00	\$14,187.50	\$14,187.50
128	4F24IOS	1	L.S.	Install Overhead Cantilever Sign Structure No. 5	\$12,000.00	\$12,000.00	\$23,000.00	\$23,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$9,376.00	\$9,376.00	\$9,000.00	\$9,000.00	\$13,000.00	\$13,000.00	\$14,187.50	\$14,187.50
129	4F38IOS	1	L.S.	Install Overhead Cantilever Sign Structure No. 6	\$12,000.00	\$12,000.00	\$23,000.00	\$23,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$9,376.00	\$9,376.00	\$9,000.00	\$9,000.00	\$13,000.00	\$13,000.00	\$14,187.50	\$14,187.50
130	4F31IOS	1	L.S.	Install Overhead Cantilever Sign Structure No. 7	\$12,000.00	\$12,000.00	\$23,000.00	\$23,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$9,376.00	\$9,376.00	\$9,000.00	\$9,000.00	\$13,000.00	\$13,000.00	\$14,187.50	\$14,187.50
131	4F32IOS	1	L.S.	Install Overhead Cantilever Sign Structure No. 8	\$12,000.00	\$12,000.00	\$23,000.00	\$23,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$9,376.00	\$9,376.00	\$9,000.00	\$9,000.00	\$13,000.00	\$13,000.00	\$14,187.50	\$14,187.50
132	4F15IOS	1	L.S.	Install Overhead Butterfly Sign Structure No. 1	\$12,000.00	\$12,000.00	\$24,000.00	\$24,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$9,776.00	\$9,776.00	\$9,500.00	\$9,500.00	\$13,000.00	\$13,000.00	\$13,620.00	\$13,620.00
133	4F16IOS	1	L.S.	Install Overhead Butterfly Sign Structure No. 2	\$12,000.00	\$12,000.00	\$24,000.00	\$24,000.00	\$13,000.00	\$13,000.00	\$20,000.00	\$20,000.00	\$9,776.00	\$9,776.00	\$9,500.00	\$9,500.00	\$13,000.00	\$13,000.00	\$13,620.00	\$13,620.00
134	4F17IOS	1	L.S.	Install Overhead Butterfly Sign Structure No. 3	\$12,000.00	\$12,000.00	\$24,000.00	\$24,000.00	\$13,000.00	\$13,000.00	\$20,000.00	\$20,000.00	\$9,776.00	\$9,776.00	\$9,500.00	\$9,500.00	\$13,000.00	\$13,000.00	\$13,620.00	\$13,620.00
135	4H02PEP	32	Each	Plain Elastomeric Bearing Pad, 12" x 16"	\$1,000.00	\$32,000.00	\$2,100.00	\$67,200.00	\$900.00	\$28,800.00	\$2,500.00	\$80,000.00	\$1,200.00	\$38,400.00	\$1,000.00	\$32,000.00	\$2,500.00	\$80,000.00	\$1,466.73	\$46,935.36
136	4J01DAW	485	S.Y.	Damp-proofing	\$13.50	\$6,547.50	\$30.00	\$14,550.00	\$32.00	\$15,520.00	\$35.00	\$16,975.00	\$17.01	\$8,249.85	\$100.00	\$48,500.00	\$50.00	\$24,250.00	\$49.01	\$23,769.85
137	4J02DAW	515	S.Y.	Waterproofing	\$23.00	\$11,845.00	\$25.00	\$12,875.00	\$46.00	\$23,690.00	\$35.00	\$18,025.00	\$50.01	\$25,755.15	\$35.00	\$18,025.00	\$120.00	\$61,800.00	\$102.15	\$52,607.25
138	4M00001	1,994.00	S.Y.	Articulated Concrete Block Mattress	\$135.00	\$269,190.00	\$111.00	\$221,334.00	\$51.00	\$101,694.00	\$185.00	\$368,890.00	\$190.00	\$378,860.00	\$200.00	\$398,800.00	\$200.00	\$398,800.00	\$154.88	\$308,830.72
139	4M00002	1,099.00	S.Y.	Articulated Concrete Block Spillway Lining	\$110.00	\$120,890.00	\$111.00	\$121,989.00	\$51.00	\$56,049.00	\$120.00	\$131,880.00	\$100.00	\$109,900.00	\$140.00	\$153,860.00	\$150.00	\$164,850.00	\$151.52	\$166,520.48
140	4O01TSP	6,160.00	S.F.	Temporary Sheeting	\$0.01	\$61.60	\$30.00	\$184,800.00	\$5.00	\$30,800.00	\$0.01	\$61.60	\$18.00	\$110,880.00	\$10.00	\$61,600.00	\$50.00	\$308,000.00	\$78.32	\$482,451.20
141	4O02TSP	10,300.00	S.F.	Temporary Sheeting to Remain in Place	\$33.00	\$339,900.00	\$90.00	\$927,000.00	\$65.00	\$669,500.00	\$35.00	\$360,500.00	\$85.00	\$875,500.00	\$50.00	\$515,000.00	\$80.00	\$824,000.00	\$40.38	\$415,914.00
142	4P01PSS	26,245.00	S.F.	Permanent Steel Sheeting, Type PZ27	\$35.00	\$918,575.00	\$60.00	\$1,574,700.00	\$25.00	\$656,125.00	\$32.00	\$839,840.00	\$30.00	\$787,350.00	\$30.00	\$787,350.00	\$30.00	\$787,350.00	\$32.92	\$863,985.40
143	4P15PCS	13,740.00	S.F.	Protective Coating	\$8.00	\$109,920.00	\$4.00	\$54,960.00	\$2.33	\$32,014.20	\$8.00	\$109,920.00	\$5.37	\$73,783.80	\$5.00	\$68,700.00	\$5.00	\$68,700.00	\$8.23	\$113,080.20
144	4R25BSR	3,361.00	S.F.	Substructure Membrane Waterproofing	\$10.00	\$33,610.00	\$15.00	\$50,415.00	\$4.00	\$13,444.00	\$10.00	\$33,610.00	\$40.01	\$134,473.61	\$10.00	\$33,610.00	\$10.00	\$33,610.00	\$9.36	\$31,458.96
145	4ZA01NBP	88,800.00	S.F.	Ground Mounted Noise Barrier Panel, Type A	\$20.00	\$1,776,000.00	\$15.00	\$1,332,000.00	\$23.00	\$2,042,400.00	\$16.00	\$1,420,800.00	\$16.00	\$1,420,800.00	\$25.00	\$2,220,000.00	\$14.00	\$1,243,200.00	\$18.70	\$1,660,560.00
146	4ZA06NBP	490	S.F.	Ground Mounted Noise Barrier Panel, Type B	\$15.00	\$7,350.00	\$30.00	\$14,700.00	\$20.00	\$9,800.00	\$30.00	\$14,700.00	\$14.00	\$6,860.00	\$35.00	\$17,150.00	\$14.00	\$6,860.00	\$26.94	\$13,200.60
147	4ZA07NBP	6,720.00	S.F.	Ground Mounted Noise Barrier Panel, Type C	\$20.00	\$134,400.00	\$15.00	\$100,800.00	\$23.00	\$154,560.00	\$16.00	\$107,520.00	\$14.00	\$94,080.00	\$25.00	\$168,000.00	\$15.00	\$100,800.00	\$19.14	\$128,620.80
148	4ZA00GMP	5,650.00	L.F.	Ground Mounted Post, Type A	\$60.00	\$339,000.00	\$90.00	\$508,500.00	\$0.01	\$56.50	\$110.00	\$621,500.00	\$115.00	\$649,750.00	\$120.00	\$678,000.00	\$140.00	\$791,000.00	\$106.57	\$602,120.50

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
149	4ZA01GMP	2,218.00	L.F.	Ground Mounted Post, Type B	\$60.00	\$133,080.00	\$76.00	\$168,568.00	\$0.01	\$22.18	\$110.00	\$243,980.00	\$115.00	\$255,070.00	\$120.00	\$266,160.00	\$120.00	\$266,160.00	\$106.63	\$236,505.34
150	4ZA02GMP	224	L.F.	Ground Mounted Post, Type C	\$60.00	\$13,440.00	\$77.00	\$17,248.00	\$0.01	\$2.24	\$170.00	\$38,080.00	\$140.00	\$31,360.00	\$175.00	\$39,200.00	\$180.00	\$40,320.00	\$107.88	\$24,165.12
151	4ZA00NBF	6,228.00	L.F.	Noise Barrier Foundation	\$260.00	\$1,619,280.00	\$220.00	\$1,370,160.00	\$220.00	\$1,370,160.00	\$300.00	\$1,868,400.00	\$270.00	\$1,681,560.00	\$250.00	\$1,557,000.00	\$330.00	\$2,055,240.00	\$290.82	\$1,811,226.96
152	4ZA10NBS	96,070.00	S.F.	Concrete Penetrating Stain	\$1.00	\$96,070.00	\$3.00	\$288,210.00	\$0.60	\$57,642.00	\$1.00	\$96,070.00	\$0.57	\$54,759.90	\$4.00	\$384,280.00	\$0.65	\$62,445.50	\$1.29	\$123,930.30
153	4ZA42CRA	145	C.Y.	Additional Crushed Stone	\$50.00	\$7,250.00	\$125.00	\$18,125.00	\$57.00	\$8,265.00	\$50.00	\$7,250.00	\$60.00	\$8,700.00	\$62.00	\$8,990.00	\$60.00	\$8,700.00	\$31.83	\$4,615.35
154	4ZF0001	540	S.F.	MSE Abutment Wall No. 1	\$70.00	\$37,800.00	\$125.00	\$67,500.00	\$61.00	\$32,940.00	\$60.00	\$32,400.00	\$118.00	\$63,720.00	\$50.00	\$27,000.00	\$40.00	\$21,600.00	\$90.48	\$48,859.20
155	4ZF0024	630	S.F.	MSE Abutment Wall No. 2	\$87.00	\$54,810.00	\$125.00	\$78,750.00	\$70.00	\$44,100.00	\$70.00	\$44,100.00	\$100.00	\$63,000.00	\$70.00	\$44,100.00	\$70.00	\$44,100.00	\$95.74	\$60,316.20
156	4ZF0030	1,055.00	S.F.	MSE Abutment Wall No. 3	\$95.00	\$100,225.00	\$125.00	\$131,875.00	\$92.00	\$97,060.00	\$100.00	\$105,500.00	\$130.00	\$137,150.00	\$90.00	\$94,950.00	\$80.00	\$84,400.00	\$106.47	\$112,325.85
157	4ZF0025	730	S.F.	MSE Abutment Wall No. 4	\$47.00	\$34,310.00	\$125.00	\$91,250.00	\$64.00	\$46,720.00	\$60.00	\$43,800.00	\$100.00	\$73,000.00	\$40.00	\$29,200.00	\$35.00	\$25,550.00	\$73.00	\$53,290.00
158	4ZG02RET	910	S.F.	Retaining Wall, Location No. 2	\$130.00	\$118,300.00	\$125.00	\$113,750.00	\$145.00	\$131,950.00	\$135.00	\$122,850.00	\$150.00	\$136,500.00	\$110.00	\$100,100.00	\$160.00	\$145,600.00	\$159.32	\$144,981.20
159	4ZG03RET	1,005.00	S.F.	Retaining Wall, Location No. 3	\$120.00	\$120,600.00	\$125.00	\$125,625.00	\$150.00	\$150,750.00	\$140.00	\$140,700.00	\$150.00	\$150,750.00	\$130.00	\$130,650.00	\$160.00	\$160,800.00	\$161.98	\$162,789.90
160	4ZG04RET	23,960.00	S.F.	Retaining Wall, Location No. 4	\$100.00	\$2,396,000.00	\$100.00	\$2,396,000.00	\$120.00	\$2,875,200.00	\$95.00	\$2,276,200.00	\$100.00	\$2,396,000.00	\$95.00	\$2,276,200.00	\$120.00	\$2,875,200.00	\$122.92	\$2,945,163.20
161	4ZG05RET	1,925.00	S.F.	Retaining Wall, Location No. 5	\$125.00	\$240,625.00	\$145.00	\$279,125.00	\$160.00	\$308,000.00	\$155.00	\$298,375.00	\$150.00	\$288,750.00	\$125.00	\$240,625.00	\$160.00	\$308,000.00	\$163.80	\$315,315.00
162	4ZG06RET	5,780.00	S.F.	Retaining Wall, Location No. 6	\$94.00	\$543,320.00	\$100.00	\$578,000.00	\$95.00	\$549,100.00	\$95.00	\$549,100.00	\$100.00	\$578,000.00	\$85.00	\$491,300.00	\$100.00	\$578,000.00	\$106.86	\$617,650.80
163	4ZG17RET	4,935.00	S.F.	Retaining Wall Location No. 7	\$92.00	\$454,020.00	\$90.00	\$444,150.00	\$95.00	\$468,825.00	\$90.00	\$444,150.00	\$100.00	\$493,500.00	\$90.00	\$444,150.00	\$100.00	\$493,500.00	\$103.59	\$511,216.65
164	4ZG08RET	16,650.00	S.F.	Retaining Wall, Location No. 8	\$77.00	\$1,282,050.00	\$80.00	\$1,332,000.00	\$80.00	\$1,332,000.00	\$70.00	\$1,165,500.00	\$90.00	\$1,498,500.00	\$90.00	\$1,498,500.00	\$80.00	\$1,332,000.00	\$87.62	\$1,458,873.00
165	4ZG09RET	14,650.00	S.F.	Retaining Wall, Location No. 9	\$77.00	\$1,128,050.00	\$80.00	\$1,172,000.00	\$70.00	\$1,025,500.00	\$60.00	\$879,000.00	\$85.00	\$1,245,250.00	\$75.00	\$1,098,750.00	\$85.00	\$1,245,250.00	\$78.70	\$1,152,955.00
166	4ZG10RET	3,340.00	S.F.	Retaining Wall, Location No. 10	\$77.00	\$257,180.00	\$125.00	\$417,500.00	\$80.00	\$267,200.00	\$75.00	\$250,500.00	\$90.00	\$300,600.00	\$75.00	\$250,500.00	\$70.00	\$233,800.00	\$92.06	\$307,480.40
167	4ZG11RET	2,190.00	S.F.	Retaining Wall, Location No. 11	\$103.00	\$225,570.00	\$110.00	\$240,900.00	\$110.00	\$240,900.00	\$95.00	\$208,050.00	\$110.00	\$240,900.00	\$90.00	\$197,100.00	\$110.00	\$240,900.00	\$122.13	\$267,464.70
168	4ZG12RET	1,155.00	S.F.	Retaining Wall, Location No. 12	\$146.00	\$168,630.00	\$165.00	\$190,575.00	\$160.00	\$184,800.00	\$145.00	\$167,475.00	\$160.00	\$184,800.00	\$120.00	\$138,600.00	\$170.00	\$196,350.00	\$184.34	\$212,912.70
169	4ZG13RET	5,945.00	S.F.	Retaining Wall, Location No. 13	\$123.00	\$731,235.00	\$145.00	\$862,025.00	\$135.00	\$802,575.00	\$110.00	\$653,950.00	\$120.00	\$713,400.00	\$105.00	\$624,225.00	\$130.00	\$772,850.00	\$138.51	\$823,441.95
170	4ZG14RET	580	S.F.	Retaining Wall, Location No. 14	\$163.00	\$94,540.00	\$200.00	\$116,000.00	\$180.00	\$104,400.00	\$145.00	\$84,100.00	\$180.00	\$104,400.00	\$150.00	\$87,000.00	\$170.00	\$98,600.00	\$231.83	\$134,461.40
171	4ZG15RET	1,280.00	S.F.	Retaining Wall, Location No. 15	\$145.00	\$185,600.00	\$200.00	\$256,000.00	\$175.00	\$224,000.00	\$155.00	\$198,400.00	\$165.00	\$211,200.00	\$145.00	\$185,600.00	\$160.00	\$204,800.00	\$179.98	\$230,374.40
172	4ZG16RET	9,415.00	S.F.	Retaining Wall, Location No. 16	\$79.00	\$743,785.00	\$94.00	\$885,010.00	\$85.00	\$800,275.00	\$65.00	\$611,975.00	\$90.00	\$847,350.00	\$80.00	\$753,200.00	\$80.00	\$753,200.00	\$92.36	\$869,569.40
173	4ZG17ARET	7,140.00	S.F.	Retaining Wall, Location No. 17	\$81.00	\$578,340.00	\$91.00	\$649,740.00	\$90.00	\$642,600.00	\$95.00	\$678,300.00	\$93.00	\$664,020.00	\$80.00	\$571,200.00	\$90.00	\$642,600.00	\$99.36	\$709,430.40

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
174	4ZG18RET	6,375.00	S.F.	Retaining Wall, Location No. 18	\$83.00	\$529,125.00	\$91.00	\$580,125.00	\$85.00	\$541,875.00	\$85.00	\$541,875.00	\$95.00	\$605,625.00	\$80.00	\$510,000.00	\$95.00	\$605,625.00	\$96.39	\$614,486.25
175	4ZG19RET	445	S.F.	Retaining Wall, Location No. 19	\$257.00	\$114,365.00	\$290.00	\$129,050.00	\$285.00	\$126,825.00	\$260.00	\$115,700.00	\$300.00	\$133,500.00	\$250.00	\$111,250.00	\$270.00	\$120,150.00	\$331.60	\$147,562.00
176	4ZG20RET	335	S.F.	Retaining Wall, Location No. 20	\$600.00	\$201,000.00	\$700.00	\$234,500.00	\$620.00	\$207,700.00	\$460.00	\$154,100.00	\$550.00	\$184,250.00	\$550.00	\$184,250.00	\$500.00	\$167,500.00	\$709.77	\$237,772.95
177	4ZG21RET	15	S.F.	Retaining Wall, Location No. 21	\$4,600.00	\$69,000.00	\$100.00	\$1,500.00	\$4,900.00	\$73,500.00	\$3,800.00	\$57,000.00	\$5,500.00	\$82,500.00	\$4,500.00	\$67,500.00	\$4,000.00	\$60,000.00	\$6,002.19	\$90,032.85
178	4ZG22RET	2,305.00	S.F.	Retaining Wall, Location No. 22	\$75.00	\$172,875.00	\$125.00	\$288,125.00	\$85.00	\$195,925.00	\$75.00	\$172,875.00	\$100.00	\$230,500.00	\$80.00	\$184,400.00	\$85.00	\$195,925.00	\$95.22	\$219,482.10
179	4ZG23RET	390	S.F.	Retaining Wall, Location No. 23	\$288.00	\$112,320.00	\$500.00	\$195,000.00	\$310.00	\$120,900.00	\$230.00	\$89,700.00	\$315.00	\$122,850.00	\$285.00	\$111,150.00	\$300.00	\$117,000.00	\$385.28	\$150,259.20
180	4ZL0001	695	L.F.	30" Diameter Drilled Shaft	\$465.00	\$323,175.00	\$350.00	\$243,250.00	\$230.00	\$159,850.00	\$700.00	\$486,500.00	\$400.00	\$278,000.00	\$600.00	\$417,000.00	\$550.00	\$382,250.00	\$423.78	\$294,527.10
181	4ZL0013	2,560.00	L.F.	Drilled Shaft for Sign Structures	\$495.00	\$1,267,200.00	\$800.00	\$2,048,000.00	\$260.00	\$665,600.00	\$600.00	\$1,536,000.00	\$250.00	\$640,000.00	\$550.00	\$1,408,000.00	\$725.00	\$1,856,000.00	\$521.93	\$1,336,140.80
182	4ZM03HPC	44	C.Y.	Concrete in Headblock, HPC	\$1,115.00	\$49,060.00	\$1,000.00	\$44,000.00	\$2,000.00	\$88,000.00	\$1,000.00	\$44,000.00	\$1,600.00	\$70,400.00	\$1,200.00	\$52,800.00	\$1,500.00	\$66,000.00	\$3,258.85	\$143,389.40
183	4ZM04HPC	682	C.Y.	Concrete in Parapet, HPC	\$850.00	\$579,700.00	\$600.00	\$409,200.00	\$780.00	\$531,960.00	\$700.00	\$477,400.00	\$660.00	\$450,120.00	\$800.00	\$545,600.00	\$800.00	\$545,600.00	\$851.25	\$580,552.50
184	4ZM06HPC	837	C.Y.	Concrete in Deck, HPC	\$770.00	\$644,490.00	\$1,000.00	\$837,000.00	\$1,000.00	\$837,000.00	\$1,100.00	\$920,700.00	\$1,295.00	\$1,083,915.00	\$950.00	\$795,150.00	\$1,000.00	\$837,000.00	\$1,376.75	\$1,152,339.75
185	5A00004	807	L.F.	8" Outlet Pipe	\$60.00	\$48,420.00	\$30.00	\$24,210.00	\$35.00	\$28,245.00	\$15.00	\$12,105.00	\$27.00	\$21,789.00	\$35.00	\$28,245.00	\$45.00	\$36,315.00	\$24.70	\$19,932.90
186	5A00016	130	L.F.	10" Outlet Pipe	\$65.00	\$8,450.00	\$35.00	\$4,550.00	\$35.00	\$4,550.00	\$16.00	\$2,080.00	\$32.00	\$4,160.00	\$45.00	\$5,850.00	\$30.00	\$3,900.00	\$26.89	\$3,495.70
187	5A08PUD	54,799.00	L.F.	8" Pipe Underdrain	\$16.00	\$876,784.00	\$20.00	\$1,095,980.00	\$25.00	\$1,369,975.00	\$19.00	\$1,041,181.00	\$23.00	\$1,260,377.00	\$18.00	\$986,382.00	\$35.00	\$1,917,965.00	\$25.37	\$1,390,250.63
188	5A00007	2,557.00	L.F.	10" Pipe Underdrain	\$20.00	\$51,140.00	\$25.00	\$63,925.00	\$25.00	\$63,925.00	\$21.00	\$53,697.00	\$28.00	\$71,596.00	\$30.00	\$76,710.00	\$40.00	\$102,280.00	\$26.09	\$66,712.13
189	5A00008	40	L.F.	12" High Density Polyethylene Pipe	\$38.00	\$1,520.00	\$75.00	\$3,000.00	\$61.00	\$2,440.00	\$125.00	\$5,000.00	\$38.00	\$1,520.00	\$40.00	\$1,600.00	\$120.00	\$4,800.00	\$237.65	\$9,506.00
190	5A00009	6	Each	12" High Density Polyethylene Elbows	\$117.00	\$702.00	\$500.00	\$3,000.00	\$145.00	\$870.00	\$75.00	\$450.00	\$75.00	\$450.00	\$55.00	\$330.00	\$150.00	\$900.00	\$73.78	\$442.68
191	5B00002	1	Each	14" x 23" Reinforced Concrete End Sections	\$2,700.00	\$2,700.00	\$3,000.00	\$3,000.00	\$2,100.00	\$2,100.00	\$1,900.00	\$1,900.00	\$2,200.00	\$2,200.00	\$3,000.00	\$3,000.00	\$1,800.00	\$1,800.00	\$3,460.33	\$3,460.33
192	5B00017	196	L.F.	14" x 23" Elliptical Reinforced Concrete Pipe, Class III	\$82.00	\$16,072.00	\$100.00	\$19,600.00	\$90.00	\$17,640.00	\$75.00	\$14,700.00	\$93.00	\$18,228.00	\$70.00	\$13,720.00	\$85.00	\$16,660.00	\$120.09	\$23,537.64
193	N5B0006	100	L.F.	14" x 23" Reinforced Concrete Elliptical Pipe, Class IV	\$92.00	\$9,200.00	\$120.00	\$12,000.00	\$80.00	\$8,000.00	\$80.00	\$8,000.00	\$80.00	\$8,000.00	\$75.00	\$7,500.00	\$90.00	\$9,000.00	\$122.33	\$12,233.00
194	5B00014	229	L.F.	19" x 30" Horizontal Elliptical Reinforced Concrete Pipe	\$88.00	\$20,152.00	\$130.00	\$29,770.00	\$120.00	\$27,480.00	\$90.00	\$20,610.00	\$195.00	\$44,655.00	\$110.00	\$25,190.00	\$140.00	\$32,060.00	\$142.17	\$32,556.93
195	5B00056	1	Each	19" X 30" Reinforced Concrete Elliptical Flared End Sections	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00	\$2,400.00	\$2,400.00	\$2,500.00	\$2,500.00	\$2,400.00	\$2,400.00	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$3,865.73	\$3,865.73
196	5B00044	100	L.F.	19" x 30" Reinforced Concrete Elliptical Pipe, Class V	\$125.00	\$12,500.00	\$120.00	\$12,000.00	\$120.00	\$12,000.00	\$92.00	\$9,200.00	\$90.00	\$9,000.00	\$90.00	\$9,000.00	\$140.00	\$14,000.00	\$148.69	\$14,869.00
197	5B00060	106	L.F.	22" X 34" Reinforced Concrete Elliptical Pipe	\$120.00	\$12,720.00	\$90.00	\$9,540.00	\$80.00	\$8,480.00	\$75.00	\$7,950.00	\$100.00	\$10,600.00	\$68.00	\$7,208.00	\$120.00	\$12,720.00	\$173.77	\$18,419.62
198	5B00019	3,801.00	L.F.	24"X38" Reinforced Concrete Elliptical Pipe	\$73.00	\$277,473.00	\$95.00	\$361,095.00	\$85.00	\$323,085.00	\$75.00	\$285,075.00	\$65.00	\$247,065.00	\$67.00	\$254,667.00	\$80.00	\$304,080.00	\$158.47	\$602,344.47

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
199	5B00055	100	L.F.	24" X 38" Reinforced Concrete Elliptical Pipe, Class V	\$170.00	\$17,000.00	\$200.00	\$20,000.00	\$160.00	\$16,000.00	\$80.00	\$8,000.00	\$115.00	\$11,500.00	\$130.00	\$13,000.00	\$140.00	\$14,000.00	\$192.25	\$19,225.00
200	5B00042	549	L.F.	29"x45" Reinforced Concrete Elliptical Pipe	\$130.00	\$71,370.00	\$250.00	\$137,250.00	\$250.00	\$137,250.00	\$140.00	\$76,860.00	\$120.00	\$65,880.00	\$130.00	\$71,370.00	\$150.00	\$82,350.00	\$249.80	\$137,140.20
201	5B00057	1	Each	29" X 45" Reinforced Concrete Elliptical Flared End Sections	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,250.00	\$3,250.00	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$6,335.07	\$6,335.07
202	5B00020	3,756.00	L.F.	34"X53" Reinforced Concrete Elliptical Pipe	\$120.00	\$450,720.00	\$300.00	\$1,126,800.00	\$250.00	\$939,000.00	\$140.00	\$525,840.00	\$135.00	\$507,060.00	\$155.00	\$582,180.00	\$180.00	\$676,080.00	\$207.74	\$780,271.44
203	5B00021	367	L.F.	43"X68" Reinforced Concrete Elliptical Pipe	\$247.00	\$90,649.00	\$400.00	\$146,800.00	\$310.00	\$113,770.00	\$210.00	\$77,070.00	\$210.00	\$77,070.00	\$230.00	\$84,410.00	\$230.00	\$84,410.00	\$281.42	\$103,281.14
204	5B00061	1	Each	43" X 68" Reinforced Concrete Elliptical Flared End Sections	\$7,000.00	\$7,000.00	\$7,000.00	\$7,000.00	\$6,700.00	\$6,700.00	\$6,500.00	\$6,500.00	\$6,100.00	\$6,100.00	\$7,000.00	\$7,000.00	\$6,000.00	\$6,000.00	\$9,524.84	\$9,524.84
205	5B01CSD	5,000.00	L.F.	Cleaning Existing Storm Drains	\$7.00	\$35,000.00	\$15.00	\$75,000.00	\$3.20	\$16,000.00	\$7.50	\$37,500.00	\$5.50	\$27,500.00	\$15.00	\$75,000.00	\$11.00	\$55,000.00	\$5.62	\$28,100.00
206	5B15RC3	18,556.00	L.F.	15" Reinforced Concrete Pipe	\$38.00	\$705,128.00	\$65.00	\$1,206,140.00	\$70.00	\$1,298,920.00	\$55.00	\$1,020,580.00	\$45.00	\$835,020.00	\$50.00	\$927,800.00	\$70.00	\$1,298,920.00	\$86.51	\$1,605,279.56
207	5B15RC5	100	L.F.	15" Reinforced Concrete Pipe, Class V	\$78.00	\$7,800.00	\$80.00	\$8,000.00	\$100.00	\$10,000.00	\$57.00	\$5,700.00	\$70.00	\$7,000.00	\$70.00	\$7,000.00	\$80.00	\$8,000.00	\$106.01	\$10,601.00
208	5B15RCE	18	Each	15" Reinforced Concrete Flared End Section	\$800.00	\$14,400.00	\$1,500.00	\$27,000.00	\$1,100.00	\$19,800.00	\$2,000.00	\$36,000.00	\$1,110.00	\$19,980.00	\$2,500.00	\$45,000.00	\$850.00	\$15,300.00	\$1,752.64	\$31,547.52
209	5B18RC3	8,275.00	L.F.	18" Reinforced Concrete Pipe	\$40.00	\$331,000.00	\$75.00	\$620,625.00	\$70.00	\$579,250.00	\$60.00	\$496,500.00	\$48.00	\$397,200.00	\$41.00	\$339,275.00	\$50.00	\$413,750.00	\$84.69	\$700,809.75
210	5B18RC5	100	L.F.	18" Reinforced Concrete Pipe, Class V	\$80.00	\$8,000.00	\$90.00	\$9,000.00	\$110.00	\$11,000.00	\$62.00	\$6,200.00	\$54.00	\$5,400.00	\$70.00	\$7,000.00	\$82.00	\$8,200.00	\$108.44	\$10,844.00
211	5B18RCE	6	Each	18" Reinforced Concrete Flared End Section	\$1,000.00	\$6,000.00	\$2,000.00	\$12,000.00	\$1,200.00	\$7,200.00	\$2,000.00	\$12,000.00	\$755.00	\$4,530.00	\$2,500.00	\$15,000.00	\$900.00	\$5,400.00	\$1,820.74	\$10,924.44
212	5B24RC3	11,719.00	L.F.	24" Reinforced Concrete Pipe	\$41.00	\$480,479.00	\$50.00	\$585,950.00	\$70.00	\$820,330.00	\$60.00	\$703,140.00	\$78.00	\$914,082.00	\$43.00	\$503,917.00	\$65.00	\$761,735.00	\$93.17	\$1,091,859.23
213	5B24RCE	9	Each	24" Reinforced Concrete Flared End Sections	\$1,400.00	\$12,600.00	\$2,500.00	\$22,500.00	\$2,000.00	\$18,000.00	\$2,500.00	\$22,500.00	\$1,650.00	\$14,850.00	\$2,800.00	\$25,200.00	\$1,300.00	\$11,700.00	\$2,321.40	\$20,892.60
214	5B30RC3	8,350.00	L.F.	30" Reinforced Concrete Pipe, Class III	\$62.00	\$517,700.00	\$100.00	\$835,000.00	\$100.00	\$835,000.00	\$75.00	\$626,250.00	\$88.00	\$734,800.00	\$65.00	\$542,750.00	\$100.00	\$835,000.00	\$119.68	\$999,328.00
215	5B30RCS	266	L.F.	30" Reinforced Concrete Pipe, Class V	\$80.00	\$21,280.00	\$120.00	\$31,920.00	\$120.00	\$31,920.00	\$90.00	\$23,940.00	\$115.00	\$30,590.00	\$92.00	\$24,472.00	\$95.00	\$25,270.00	\$112.15	\$29,831.90
216	5B30RCE	4	Each	30" Reinforced Concrete Flared End Sections	\$2,100.00	\$8,400.00	\$3,000.00	\$12,000.00	\$2,000.00	\$8,000.00	\$3,000.00	\$12,000.00	\$2,000.00	\$8,000.00	\$3,000.00	\$12,000.00	\$2,000.00	\$8,000.00	\$3,220.89	\$12,883.56
217	5B36RC3	6,969.00	L.F.	36" Reinforced Concrete Pipe, Class III	\$75.00	\$522,675.00	\$80.00	\$557,520.00	\$100.00	\$696,900.00	\$95.00	\$662,055.00	\$94.00	\$655,086.00	\$75.00	\$522,675.00	\$85.00	\$592,365.00	\$128.22	\$893,565.18
218	5B00001	3	Each	36" Reinforced Concrete Flared End Section	\$2,500.00	\$7,500.00	\$3,500.00	\$10,500.00	\$3,000.00	\$9,000.00	\$3,500.00	\$10,500.00	\$1,840.00	\$5,520.00	\$3,200.00	\$9,600.00	\$2,400.00	\$7,200.00	\$4,156.83	\$12,470.49
219	5B42RC3	2,841.00	L.F.	42" Reinforced Concrete Pipe	\$90.00	\$255,690.00	\$100.00	\$284,100.00	\$145.00	\$411,945.00	\$110.00	\$312,510.00	\$125.00	\$355,125.00	\$165.00	\$468,765.00	\$100.00	\$284,100.00	\$140.13	\$398,109.33
220	5B42FCE	5	Each	42" Reinforced Concrete Flared End Sections	\$3,000.00	\$15,000.00	\$5,000.00	\$25,000.00	\$3,200.00	\$16,000.00	\$4,000.00	\$20,000.00	\$3,250.00	\$16,250.00	\$4,000.00	\$20,000.00	\$2,800.00	\$14,000.00	\$6,020.07	\$30,100.35
221	5B48RC3	56	L.F.	48" Reinforced Concrete Pipe, Class III	\$1,190.00	\$66,640.00	\$200.00	\$11,200.00	\$250.00	\$14,000.00	\$225.00	\$12,600.00	\$160.00	\$8,960.00	\$200.00	\$11,200.00	\$180.00	\$10,080.00	\$257.18	\$14,402.08
222	5B48FCE	2	Each	48" Reinforced Concrete Flared End Sections	\$3,600.00	\$7,200.00	\$6,000.00	\$12,000.00	\$3,500.00	\$7,000.00	\$4,500.00	\$9,000.00	\$2,800.00	\$5,600.00	\$4,500.00	\$9,000.00	\$3,500.00	\$7,000.00	\$6,373.74	\$12,747.48
223	5C01ND1	121	Each	Inlet, Type D1	\$2,200.00	\$266,200.00	\$3,000.00	\$363,000.00	\$3,300.00	\$399,300.00	\$3,250.00	\$393,250.00	\$2,280.00	\$275,880.00	\$3,500.00	\$423,500.00	\$1,800.00	\$217,800.00	\$3,006.32	\$363,764.72

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
224	5C01ND2	114	Each	Inlet, Type D2	\$2,900.00	\$330,600.00	\$6,000.00	\$684,000.00	\$4,500.00	\$513,000.00	\$4,000.00	\$456,000.00	\$2,800.00	\$319,200.00	\$4,300.00	\$490,200.00	\$2,800.00	\$319,200.00	\$3,579.96	\$408,115.44
225	5C01ND3	6	Each	Inlet, Type D3	\$2,700.00	\$16,200.00	\$5,000.00	\$30,000.00	\$4,500.00	\$27,000.00	\$3,250.00	\$19,500.00	\$2,840.00	\$17,040.00	\$3,500.00	\$21,000.00	\$2,500.00	\$15,000.00	\$3,674.89	\$22,049.34
226	5C01ND4	58	Each	Inlet, Type D4	\$2,300.00	\$133,400.00	\$5,000.00	\$290,000.00	\$4,500.00	\$261,000.00	\$3,250.00	\$188,500.00	\$2,600.00	\$150,800.00	\$3,500.00	\$203,000.00	\$2,800.00	\$162,400.00	\$3,552.09	\$206,021.22
227	5C00007	3	Each	Inlet, Type Double D1	\$4,300.00	\$12,900.00	\$5,000.00	\$15,000.00	\$4,500.00	\$13,500.00	\$6,000.00	\$18,000.00	\$3,750.00	\$11,250.00	\$7,000.00	\$21,000.00	\$3,000.00	\$9,000.00	\$5,790.40	\$17,371.20
228	5C00052	14	Each	Inlet, Type Double D1 Modified #1	\$8,700.00	\$121,800.00	\$5,000.00	\$70,000.00	\$10,000.00	\$140,000.00	\$10,000.00	\$140,000.00	\$12,000.00	\$168,000.00	\$15,000.00	\$210,000.00	\$3,000.00	\$42,000.00	\$8,982.50	\$125,755.00
229	5C02ND3	1	Each	Inlet, Type Double D3	\$3,800.00	\$3,800.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$5,500.00	\$5,500.00	\$5,100.00	\$5,100.00	\$15,000.00	\$15,000.00	\$3,500.00	\$3,500.00	\$11,515.59	\$11,515.59
230	5C00038	55	Each	Inlets, Type E-1	\$3,300.00	\$181,500.00	\$5,000.00	\$275,000.00	\$6,000.00	\$330,000.00	\$4,200.00	\$231,000.00	\$3,400.00	\$187,000.00	\$4,500.00	\$247,500.00	\$1,600.00	\$88,000.00	\$4,894.59	\$269,202.45
231	5C01NE2	34	Each	Inlet Type E-2	\$3,200.00	\$108,800.00	\$7,000.00	\$238,000.00	\$6,000.00	\$204,000.00	\$4,000.00	\$136,000.00	\$3,500.00	\$119,000.00	\$4,500.00	\$153,000.00	\$1,800.00	\$61,200.00	\$4,894.57	\$166,415.38
232	5C10INT	4	Each	Inlet Converted to Manhole	\$1,400.00	\$5,600.00	\$3,000.00	\$12,000.00	\$2,000.00	\$8,000.00	\$1,700.00	\$6,800.00	\$2,500.00	\$10,000.00	\$1,000.00	\$4,000.00	\$1,500.00	\$6,000.00	\$2,133.39	\$8,533.56
233	5C20NP1	95	Each	Manhole, Type P-1	\$2,500.00	\$237,500.00	\$3,000.00	\$285,000.00	\$3,000.00	\$285,000.00	\$1,500.00	\$142,500.00	\$4,400.00	\$418,000.00	\$5,000.00	\$475,000.00	\$1,600.00	\$152,000.00	\$3,641.31	\$345,924.45
234	5C20NP2	20	Each	Manhole, Type P-2	\$3,550.00	\$71,000.00	\$5,000.00	\$100,000.00	\$4,000.00	\$80,000.00	\$2,000.00	\$40,000.00	\$4,600.00	\$92,000.00	\$5,000.00	\$100,000.00	\$2,200.00	\$44,000.00	\$4,931.13	\$98,622.60
235	5C00047	29	Each	Manhole, Type P-3	\$5,300.00	\$153,700.00	\$9,000.00	\$261,000.00	\$14,500.00	\$420,500.00	\$5,500.00	\$159,500.00	\$9,500.00	\$275,500.00	\$15,000.00	\$435,000.00	\$2,400.00	\$69,600.00	\$8,660.42	\$251,152.18
239	5C05ND1	101	Each	New Inlet Frame and Grate, Type D-1	\$680.00	\$68,680.00	\$1,200.00	\$121,200.00	\$950.00	\$95,950.00	\$1,300.00	\$131,300.00	\$900.00	\$90,900.00	\$500.00	\$50,500.00	\$850.00	\$85,850.00	\$1,051.03	\$106,154.03
240	5C05ND2	76	Each	New Inlet Frame and Grate, Type D-2	\$1,100.00	\$83,600.00	\$1,000.00	\$76,000.00	\$1,300.00	\$98,800.00	\$1,500.00	\$114,000.00	\$1,300.00	\$98,800.00	\$1,200.00	\$91,200.00	\$1,200.00	\$91,200.00	\$1,440.51	\$109,478.76
241	5C05ND3	7	Each	New Inlet Frame and Grate, Type D-3	\$1,100.00	\$7,700.00	\$1,200.00	\$8,400.00	\$2,100.00	\$14,700.00	\$1,500.00	\$10,500.00	\$1,400.00	\$9,800.00	\$1,200.00	\$8,400.00	\$1,300.00	\$9,100.00	\$1,282.64	\$8,978.48
242	5C40RSF	10	Each	Reset Frame	\$700.00	\$7,000.00	\$700.00	\$7,000.00	\$530.00	\$5,300.00	\$325.00	\$3,250.00	\$450.00	\$4,500.00	\$500.00	\$5,000.00	\$600.00	\$6,000.00	\$388.46	\$3,884.60
243	5C00023	30	Each	Flow Control Structure	\$9,500.00	\$285,000.00	\$10,000.00	\$300,000.00	\$15,000.00	\$450,000.00	\$13,000.00	\$390,000.00	\$4,600.00	\$138,000.00	\$20,000.00	\$600,000.00	\$10,000.00	\$300,000.00	\$10,161.12	\$304,833.60
245	5C01NOS	9	Each	Outlet Structure	\$8,200.00	\$73,800.00	\$25,000.00	\$225,000.00	\$15,000.00	\$135,000.00	\$12,000.00	\$108,000.00	\$13,000.00	\$117,000.00	\$20,000.00	\$180,000.00	\$9,000.00	\$81,000.00	\$12,606.82	\$113,461.38
246	5C00064	1	Each	Offset Inlet	\$11,000.00	\$11,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$12,000.00	\$12,000.00	\$16,000.00	\$16,000.00	\$22,000.00	\$22,000.00	\$6,000.00	\$6,000.00	\$14,677.24	\$14,677.24
247	5C01HDF	6	Each	Heavy Duty Frame with Bolted Grates for D-1 Inlets	\$810.00	\$4,860.00	\$1,200.00	\$7,200.00	\$1,100.00	\$6,600.00	\$1,750.00	\$10,500.00	\$1,200.00	\$7,200.00	\$1,000.00	\$6,000.00	\$1,000.00	\$6,000.00	\$1,149.30	\$6,895.80
248	5C02HDF	4	Each	Heavy Duty Frame with Bolted Grates for D-2 Inlets	\$1,500.00	\$6,000.00	\$1,200.00	\$4,800.00	\$1,600.00	\$6,400.00	\$2,200.00	\$8,800.00	\$1,700.00	\$6,800.00	\$1,500.00	\$6,000.00	\$1,500.00	\$6,000.00	\$1,906.12	\$7,624.48
249	5C03HDF	30	Each	Heavy Duty Filled In Grate	\$1,100.00	\$33,000.00	\$1,200.00	\$36,000.00	\$1,000.00	\$30,000.00	\$1,200.00	\$36,000.00	\$1,400.00	\$42,000.00	\$1,000.00	\$30,000.00	\$1,100.00	\$33,000.00	\$801.15	\$24,034.50
250	5D10INC	7	C.Y.	Incidental Concrete	\$600.00	\$4,200.00	\$5,000.00	\$35,000.00	\$900.00	\$6,300.00	\$730.00	\$5,110.00	\$2,700.00	\$18,900.00	\$1,000.00	\$7,000.00	\$1,600.00	\$11,200.00	\$1,223.86	\$8,567.02
251	5E01ALC	33,228.00	L.F.	Asphalt Concrete Lip Curb	\$6.50	\$215,982.00	\$11.00	\$365,508.00	\$7.25	\$240,903.00	\$5.00	\$166,140.00	\$6.50	\$215,982.00	\$15.00	\$498,420.00	\$11.00	\$365,508.00	\$10.25	\$340,587.00
252	5E02ALC	4	Each	Asphalt Concrete lip Curb Inlet	\$500.00	\$2,000.00	\$2,000.00	\$8,000.00	\$390.00	\$1,560.00	\$600.00	\$2,400.00	\$1,100.00	\$4,400.00	\$550.00	\$2,200.00	\$150.00	\$600.00	\$3,082.24	\$12,328.96

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
253	5F00002	947	S.Y.	Concrete Island, 4" Thick	\$100.00	\$94,700.00	\$50.00	\$47,350.00	\$42.00	\$39,774.00	\$54.00	\$51,138.00	\$43.40	\$41,099.80	\$75.00	\$71,025.00	\$52.00	\$49,244.00	\$49.26	\$46,649.22
254	5F01VCA	4,295.00	L.F.	Concrete Curb, Type A	\$23.00	\$98,785.00	\$24.00	\$103,080.00	\$20.00	\$85,900.00	\$23.00	\$98,785.00	\$20.75	\$89,121.25	\$20.00	\$85,900.00	\$25.00	\$107,375.00	\$23.55	\$101,147.25
255	5H00004	4	Each	VMS Equipment Median	\$75,000.00	\$300,000.00	\$32,000.00	\$128,000.00	\$75,000.00	\$300,000.00	\$100,000.00	\$400,000.00	\$95,000.00	\$380,000.00	\$100,000.00	\$400,000.00	\$95,000.00	\$380,000.00	\$75,801.50	\$303,206.00
256	5H01CMB	12,129.00	L.F.	Concrete Median Barrier, Roadway	\$72.00	\$873,288.00	\$76.00	\$921,804.00	\$71.00	\$861,159.00	\$80.00	\$970,320.00	\$66.80	\$810,217.20	\$100.00	\$1,212,900.00	\$75.00	\$909,675.00	\$75.82	\$919,620.78
257	5H03CMB	3,388.00	L.F.	Concrete Median Barrier, Protection	\$81.00	\$274,428.00	\$86.00	\$291,368.00	\$80.00	\$271,040.00	\$100.00	\$338,800.00	\$75.30	\$255,116.40	\$100.00	\$338,800.00	\$80.00	\$271,040.00	\$85.47	\$289,572.36
258	5H01REC	4	Each	Barrier Reconstruction, Type 1	\$3,300.00	\$13,200.00	\$3,100.00	\$12,400.00	\$2,800.00	\$11,200.00	\$5,000.00	\$20,000.00	\$2,700.00	\$10,800.00	\$7,800.00	\$31,200.00	\$10,000.00	\$40,000.00	\$3,064.50	\$12,258.00
259	5H02REC	3	Each	Barrier Reconstruction, Type 2	\$5,000.00	\$15,000.00	\$5,000.00	\$15,000.00	\$4,400.00	\$13,200.00	\$5,000.00	\$15,000.00	\$45,925.00	\$137,775.00	\$9,500.00	\$28,500.00	\$12,000.00	\$36,000.00	\$4,738.63	\$14,215.89
260	5H03REC	10	Each	Barrier Reconstruction, Type 3	\$3,500.00	\$35,000.00	\$4,000.00	\$40,000.00	\$3,200.00	\$32,000.00	\$4,000.00	\$40,000.00	\$3,025.00	\$30,250.00	\$5,000.00	\$50,000.00	\$10,000.00	\$100,000.00	\$3,433.38	\$34,333.80
261	5H00006	1	L.S.	Existing Median Removal and Reconstruction	\$50,000.00	\$50,000.00	\$70,000.00	\$70,000.00	\$32,000.00	\$32,000.00	\$150,000.00	\$150,000.00	\$50,000.00	\$50,000.00	\$16,000.00	\$16,000.00	\$100,000.00	\$100,000.00	\$53,503.70	\$53,503.70
262	5I01SNP	6,506.00	S.F.	Sign Panels	\$35.00	\$227,710.00	\$86.00	\$559,516.00	\$25.00	\$162,650.00	\$34.00	\$221,204.00	\$21.44	\$139,488.64	\$32.00	\$208,192.00	\$25.00	\$162,650.00	\$27.24	\$177,223.44
263	5I05SPP	2,700.00	L.F.	U-channel Post	\$23.00	\$62,100.00	\$57.00	\$153,900.00	\$14.00	\$37,800.00	\$18.00	\$48,600.00	\$9.60	\$25,920.00	\$21.00	\$56,700.00	\$15.00	\$40,500.00	\$15.32	\$41,364.00
264	5I11REM	8	Each	Remove Signs	\$1,100.00	\$8,800.00	\$3,000.00	\$24,000.00	\$1,600.00	\$12,800.00	\$17.00	\$136.00	\$160.00	\$1,280.00	\$700.00	\$5,600.00	\$2,000.00	\$16,000.00	\$1,702.50	\$13,620.00
265	5I16REL	11	Each	Relocate Sign Panels	\$2,600.00	\$28,600.00	\$7,000.00	\$77,000.00	\$550.00	\$6,050.00	\$825.00	\$9,075.00	\$950.00	\$10,450.00	\$2,400.00	\$26,400.00	\$600.00	\$6,600.00	\$567.50	\$6,242.50
266	5J52BGR	92,320.00	L.F.	Beam Guide Rail	\$19.00	\$1,754,080.00	\$17.00	\$1,569,440.00	\$16.50	\$1,523,280.00	\$20.00	\$1,846,400.00	\$15.50	\$1,430,960.00	\$17.60	\$1,624,832.00	\$17.50	\$1,615,600.00	\$18.16	\$1,676,531.20
267	5J52BGD	17,743.00	L.F.	Beam Guide Rail, Dual-Faced	\$25.00	\$443,575.00	\$26.00	\$461,318.00	\$24.00	\$425,832.00	\$26.50	\$470,189.50	\$22.00	\$390,346.00	\$23.40	\$415,186.20	\$25.00	\$443,575.00	\$27.24	\$483,319.32
268	5J52ABG	44	Each	Beam Guide Rail Anchorage	\$600.00	\$26,400.00	\$600.00	\$26,400.00	\$600.00	\$26,400.00	\$620.00	\$27,280.00	\$750.00	\$33,000.00	\$550.00	\$24,200.00	\$600.00	\$26,400.00	\$624.25	\$27,467.00
269	5J01PCA	42	Each	Parapet Connection, Type A	\$1,600.00	\$67,200.00	\$1,700.00	\$71,400.00	\$1,700.00	\$71,400.00	\$1,650.00	\$69,300.00	\$1,800.00	\$75,600.00	\$1,460.00	\$61,320.00	\$2,000.00	\$84,000.00	\$1,759.25	\$73,888.50
270	5J01PCB	44	Each	Parapet Connection, Type B	\$335.00	\$14,740.00	\$600.00	\$26,400.00	\$550.00	\$24,200.00	\$350.00	\$15,400.00	\$900.00	\$39,600.00	\$310.00	\$13,640.00	\$600.00	\$26,400.00	\$567.50	\$24,970.00
271	5J52BET	1	Each	Beam Guide Rail Buried End Terminal	\$2,200.00	\$2,200.00	\$4,300.00	\$4,300.00	\$4,500.00	\$4,500.00	\$2,250.00	\$2,250.00	\$2,300.00	\$2,300.00	\$2,000.00	\$2,000.00	\$1,200.00	\$1,200.00	\$4,540.00	\$4,540.00
272	5J00FGT	32	Each	Flared Guide Rail Terminal	\$1,800.00	\$57,600.00	\$1,900.00	\$60,800.00	\$2,000.00	\$64,000.00	\$1,850.00	\$59,200.00	\$1,650.00	\$52,800.00	\$1,640.00	\$52,480.00	\$2,000.00	\$64,000.00	\$1,986.25	\$63,560.00
273	5J51TTS	4	Each	Tangent Guide Rail Terminal	\$2,200.00	\$8,800.00	\$1,900.00	\$7,600.00	\$2,000.00	\$8,000.00	\$2,300.00	\$9,200.00	\$1,975.00	\$7,900.00	\$2,000.00	\$8,000.00	\$2,000.00	\$8,000.00	\$1,986.25	\$7,945.00
274	5J01RPW	81	Each	Beam Guide Rail Post Weldment	\$150.00	\$12,150.00	\$263.00	\$21,303.00	\$270.00	\$21,870.00	\$165.00	\$13,365.00	\$240.00	\$19,440.00	\$140.00	\$11,340.00	\$275.00	\$22,275.00	\$283.75	\$22,983.75
275	5J01RBG	47,280.00	L.F.	Removal of Beam Guide rail	\$0.27	\$12,765.60	\$2.00	\$94,560.00	\$2.00	\$94,560.00	\$2.00	\$94,560.00	\$1.00	\$47,280.00	\$0.25	\$11,820.00	\$2.50	\$118,200.00	\$1.70	\$80,376.00
276	5J53RRS	915	L.F.	Rub Rail	\$9.20	\$8,418.00	\$9.00	\$8,235.00	\$8.50	\$7,777.50	\$10.00	\$9,150.00	\$7.50	\$6,862.50	\$8.50	\$7,777.50	\$9.00	\$8,235.00	\$9.08	\$8,308.20
277	5K00001	21,843.00	L.F.	Chain Link Fence, Type II, 84" High	\$20.00	\$436,860.00	\$16.00	\$349,488.00	\$19.00	\$415,017.00	\$20.00	\$436,860.00	\$14.50	\$316,723.50	\$18.00	\$393,174.00	\$19.00	\$415,017.00	\$16.46	\$359,535.78

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
278	5K00002	6	Each	Vehicular Gate, Type II, 84" High, 12' Wide	\$1,500.00	\$9,000.00	\$2,550.00	\$15,300.00	\$1,300.00	\$7,800.00	\$1,400.00	\$8,400.00	\$2,000.00	\$12,000.00	\$1,200.00	\$7,200.00	\$1,400.00	\$8,400.00	\$2,270.00	\$13,620.00
279	5K00004	1	Each	Vehicular Gate, Type II, 84" High, 24' Wide	\$2,200.00	\$2,200.00	\$2,856.00	\$2,856.00	\$2,500.00	\$2,500.00	\$2,700.00	\$2,700.00	\$3,000.00	\$3,000.00	\$2,400.00	\$2,400.00	\$2,500.00	\$2,500.00	\$3,405.00	\$3,405.00
280	5K00017	436	L.F.	Reset Fence	\$16.00	\$6,976.00	\$6.00	\$2,616.00	\$21.00	\$9,156.00	\$25.00	\$10,900.00	\$20.00	\$8,720.00	\$21.00	\$9,156.00	\$22.00	\$9,592.00	\$22.70	\$9,897.20
281	5K00022	805	L.F.	Fence Screening Slats	\$17.00	\$13,685.00	\$13.00	\$10,465.00	\$17.00	\$13,685.00	\$20.00	\$16,100.00	\$15.00	\$12,075.00	\$17.00	\$13,685.00	\$18.00	\$14,490.00	\$17.03	\$13,709.15
282	5L01MON	6	Each	Concrete Monuments	\$590.00	\$3,540.00	\$580.00	\$3,480.00	\$620.00	\$3,720.00	\$1,000.00	\$6,000.00	\$447.83	\$2,686.98	\$928.26	\$5,569.56	\$1,000.00	\$6,000.00	\$968.36	\$5,810.16
283	5O01CAR	2	Each	Delineator, Type CA-R	\$65.00	\$130.00	\$40.00	\$80.00	\$105.00	\$210.00	\$70.00	\$140.00	\$45.00	\$90.00	\$59.80	\$119.60	\$105.00	\$210.00	\$113.50	\$227.00
284	5O01CAW	95	Each	Delineator, Type CA-W	\$60.00	\$5,700.00	\$40.00	\$3,800.00	\$105.00	\$9,975.00	\$60.00	\$5,700.00	\$45.00	\$4,275.00	\$54.70	\$5,196.50	\$105.00	\$9,975.00	\$113.50	\$10,782.50
285	5O01CAY	123	Each	Delineator, Type CA-Y	\$60.00	\$7,380.00	\$40.00	\$4,920.00	\$105.00	\$12,915.00	\$60.00	\$7,380.00	\$45.00	\$5,535.00	\$54.70	\$6,728.10	\$105.00	\$12,915.00	\$113.50	\$13,960.50
286	5O01PAW	350	Each	Delineator, Type PA-W	\$46.00	\$16,100.00	\$40.00	\$14,000.00	\$80.00	\$28,000.00	\$50.00	\$17,500.00	\$45.00	\$15,750.00	\$42.80	\$14,980.00	\$80.00	\$28,000.00	\$85.13	\$29,795.50
287	5O01PAY	108	Each	Delineator, Type PA-Y	\$46.00	\$4,968.00	\$40.00	\$4,320.00	\$80.00	\$8,640.00	\$50.00	\$5,400.00	\$45.00	\$4,860.00	\$42.80	\$4,622.40	\$80.00	\$8,640.00	\$85.13	\$9,194.04
288	5P01CMT	1,600.00	L.F.	Preformed Contrast Marking Tape	\$6.00	\$9,600.00	\$1.02	\$1,632.00	\$5.80	\$9,280.00	\$10.00	\$16,000.00	\$5.60	\$8,960.00	\$5.60	\$8,960.00	\$6.00	\$9,600.00	\$6.36	\$10,176.00
289	5P01DMG	1,600.00	L.F.	Diamond Grinding	\$1.60	\$2,560.00	\$5.10	\$8,160.00	\$1.60	\$2,560.00	\$2.00	\$3,200.00	\$1.50	\$2,400.00	\$1.50	\$2,400.00	\$3.00	\$4,800.00	\$1.70	\$2,720.00
290	5P10TMP	251,096.00	L.F.	Temporary Pavement Striping	\$0.33	\$82,861.68	\$0.50	\$125,548.00	\$0.35	\$87,883.60	\$2.00	\$502,192.00	\$0.69	\$173,256.24	\$0.17	\$42,686.32	\$0.35	\$87,883.60	\$0.35	\$87,883.60
291	5P31LLM	356,540.00	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$0.60	\$213,924.00	\$1.00	\$356,540.00	\$0.60	\$213,924.00	\$0.80	\$285,232.00	\$0.55	\$196,097.00	\$0.55	\$196,097.00	\$0.60	\$213,924.00	\$0.62	\$221,054.80
292	5V01PIT	40	Each	Test Pits	\$500.00	\$20,000.00	\$2,500.00	\$100,000.00	\$1,000.00	\$40,000.00	\$800.00	\$32,000.00	\$600.00	\$24,000.00	\$486.20	\$19,448.00	\$800.00	\$32,000.00	\$751.88	\$30,075.20
293	5X00002	5	Each	Quadguard Impact Attenuator, 9 Bays, 24" Wide	\$34,000.00	\$170,000.00	\$25,500.00	\$127,500.00	\$22,000.00	\$110,000.00	\$50,000.00	\$250,000.00	\$23,085.20	\$115,426.00	\$37,793.74	\$188,968.70	\$40,000.00	\$200,000.00	\$42,060.95	\$210,304.75
294	5X00009	2	Each	Quadguard Impact Attenuator, 9 Bays, 69" Wide	\$38,000.00	\$76,000.00	\$71,400.00	\$142,800.00	\$24,000.00	\$48,000.00	\$50,000.00	\$100,000.00	\$32,206.00	\$64,412.00	\$42,793.75	\$85,587.50	\$45,000.00	\$90,000.00	\$46,377.22	\$92,754.44
295	5X00014	1	Each	Quadguard Impact Attenuator, 2 Bays, 36" Wide	\$12,000.00	\$12,000.00	\$5,508.00	\$5,508.00	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00	\$22,079.00	\$22,079.00	\$32,793.75	\$32,793.75	\$18,000.00	\$18,000.00	\$17,647.10	\$17,647.10
296	5X00017	1	Each	Quadguard Impact Attenuator, 2 Bays, 24" Wide	\$13,000.00	\$13,000.00	\$3,060.00	\$3,060.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$18,804.00	\$18,804.00	\$27,793.75	\$27,793.75	\$20,000.00	\$20,000.00	\$18,679.95	\$18,679.95
297	5X01FTA	3	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 6 BAYS, 24" WIDE	\$21,000.00	\$63,000.00	\$4,590.00	\$13,770.00	\$10,000.00	\$30,000.00	\$20,000.00	\$60,000.00	\$30,000.00	\$90,000.00	\$15,300.00	\$45,900.00	\$22,000.00	\$66,000.00	\$24,062.00	\$72,186.00
298	5X02FTA	14	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE	\$32,000.00	\$448,000.00	\$4,590.00	\$64,260.00	\$11,000.00	\$154,000.00	\$25,000.00	\$350,000.00	\$35,000.00	\$490,000.00	\$15,300.00	\$214,200.00	\$30,000.00	\$420,000.00	\$36,320.00	\$508,480.00
299	5X00PRA	23	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$8,000.00	\$184,000.00	\$300.00	\$6,900.00	\$5,000.00	\$115,000.00	\$5,000.00	\$115,000.00	\$12,500.00	\$287,500.00	\$3,350.00	\$77,050.00	\$4,000.00	\$92,000.00	\$2,951.00	\$67,873.00
300	5X00RPR	8	Each	Repair Temporary Impact Attenuator, Quadguard	\$2,500.00	\$20,000.00	\$550.00	\$4,400.00	\$7,900.00	\$63,200.00	\$1,000.00	\$8,000.00	\$2,000.00	\$16,000.00	\$5,258.13	\$42,065.04	\$3,000.00	\$24,000.00	\$2,837.50	\$22,700.00
301	5Y01MMC	6	Each	Mile Marker, Type MC	\$98.00	\$588.00	\$240.00	\$1,440.00	\$160.00	\$960.00	\$100.00	\$600.00	\$85.00	\$510.00	\$90.40	\$542.40	\$130.00	\$780.00	\$170.25	\$1,021.50
302	5Y01MMP	13	Each	Mile Marker, Type MP	\$96.00	\$1,248.00	\$236.00	\$3,068.00	\$80.00	\$1,040.00	\$100.00	\$1,300.00	\$85.00	\$1,105.00	\$88.30	\$1,147.90	\$130.00	\$1,690.00	\$85.13	\$1,106.69

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
303	5Y01MRC	29	Each	Mile Marker, Type RC	\$94.00	\$2,726.00	\$230.00	\$6,670.00	\$150.00	\$4,350.00	\$100.00	\$2,900.00	\$85.00	\$2,465.00	\$86.20	\$2,499.80	\$130.00	\$3,770.00	\$170.25	\$4,937.25
304	5Y01MRP	191	Each	Mile Marker, Type RP	\$80.00	\$15,280.00	\$200.00	\$38,200.00	\$100.00	\$19,100.00	\$80.00	\$15,280.00	\$70.00	\$13,370.00	\$73.70	\$14,076.70	\$110.00	\$21,010.00	\$107.83	\$20,595.53
305	5ZD01RPM	480	Each	Raised Pavement Markers	\$27.00	\$12,960.00	\$35.70	\$17,136.00	\$25.00	\$12,000.00	\$28.00	\$13,440.00	\$25.20	\$12,096.00	\$25.20	\$12,096.00	\$30.00	\$14,400.00	\$28.60	\$13,728.00
306	5ZM05FAS	1	C.P.	Force Account For Snow Removal. (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$500,000. Enter a Unit Price of \$500,000 as your bid for this item.)	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00
307	5ZG08PJ	120	L.F.	24" Steel Pipe Jacking	\$850.00	\$102,000.00	\$1,200.00	\$144,000.00	\$1,100.00	\$132,000.00	\$1,300.00	\$156,000.00	\$760.00	\$91,200.00	\$1,546.30	\$185,556.00	\$2,500.00	\$300,000.00	\$1,844.45	\$221,334.00
308	5ZG13PJ	132	L.F.	36" Steel Pipe Jacking	\$925.00	\$122,100.00	\$1,300.00	\$171,600.00	\$1,300.00	\$171,600.00	\$1,400.00	\$184,800.00	\$800.00	\$105,600.00	\$1,502.09	\$198,275.88	\$3,200.00	\$422,400.00	\$1,957.95	\$258,449.40
309	5ZL0022	30	Each	Manufactured Treatment Devices, Type 1	\$40,000.00	\$1,200,000.00	\$45,000.00	\$1,350,000.00	\$100,000.00	\$3,000,000.00	\$55,000.00	\$1,650,000.00	\$75,000.00	\$2,250,000.00	\$48,943.08	\$1,468,292.40	\$55,000.00	\$1,650,000.00	\$58,977.71	\$1,769,331.30
310	5ZO0018	6,000.00	Ton	Off-Site Disposal of ID-27 Waste	\$22.00	\$132,000.00	\$40.00	\$240,000.00	\$51.00	\$306,000.00	\$0.01	\$60.00	\$1.00	\$6,000.00	\$42.66	\$255,960.00	\$30.00	\$180,000.00	\$35.71	\$214,260.00
311	5ZO0019	1	L.S.	Environmental Health and Safety Plans	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$8,512.50	\$8,512.50
312	5ZO0066	859	L.F.	Transite Duct Removal	\$55.00	\$47,245.00	\$82.00	\$70,438.00	\$82.00	\$70,438.00	\$100.00	\$85,900.00	\$17.85	\$15,333.15	\$25.00	\$21,475.00	\$100.00	\$85,900.00	\$89.67	\$77,026.53
313	6A00006	56,483.00	L.F.	#4/0 A.W.G. Multiple Lighting Cable	\$10.00	\$564,830.00	\$10.00	\$564,830.00	\$9.00	\$508,347.00	\$9.00	\$508,347.00	\$7.32	\$413,455.56	\$9.00	\$508,347.00	\$8.50	\$480,105.50	\$11.09	\$626,396.47
314	6A00008	13	Each	Concrete Foundations For Transformer	\$2,500.00	\$32,500.00	\$1,400.00	\$18,200.00	\$1,400.00	\$18,200.00	\$1,700.00	\$22,100.00	\$2,000.00	\$26,000.00	\$1,345.00	\$17,485.00	\$850.00	\$11,050.00	\$1,657.51	\$21,547.63
315	6A00019	2	Each	Junction Box, Type 24"x24"x8", NEMA 4X, Stainless Steel, For Outdoor Use	\$2,500.00	\$5,000.00	\$1,900.00	\$3,800.00	\$1,800.00	\$3,600.00	\$2,000.00	\$4,000.00	\$2,550.00	\$5,100.00	\$1,775.00	\$3,550.00	\$1,300.00	\$2,600.00	\$2,187.42	\$4,374.84
316	6A00029	1,549.00	L.F.	4" Rigid Non-Metallic Conduit, PVC - Schedule 80	\$30.00	\$46,470.00	\$28.00	\$43,372.00	\$27.00	\$41,823.00	\$10.00	\$15,490.00	\$12.00	\$18,588.00	\$26.00	\$40,274.00	\$6.00	\$9,294.00	\$32.04	\$49,629.96
317	6A00043	80	L.F.	1.5" Rigid Metallic Conduit, Underground	\$46.00	\$3,680.00	\$44.00	\$3,520.00	\$44.50	\$3,560.00	\$50.00	\$4,000.00	\$30.00	\$2,400.00	\$42.00	\$3,360.00	\$12.00	\$960.00	\$51.76	\$4,140.80
318	6A00073	624	L.F.	#3/0 A.W.G. Service Cable (600V)	\$10.00	\$6,240.00	\$9.00	\$5,616.00	\$8.25	\$5,148.00	\$8.00	\$4,992.00	\$8.00	\$4,992.00	\$8.00	\$4,992.00	\$12.00	\$7,488.00	\$9.86	\$6,152.64
319	6A01RMS	73	L.F.	1" Rigid Metallic Conduit On Structure	\$30.00	\$2,190.00	\$30.00	\$2,190.00	\$29.00	\$2,117.00	\$50.00	\$3,650.00	\$35.00	\$2,555.00	\$28.00	\$2,044.00	\$26.00	\$1,898.00	\$34.51	\$2,519.23
320	6A02GWR	167	L.F.	#2 A.W.G. Ground Wire	\$5.00	\$835.00	\$3.00	\$501.00	\$2.10	\$350.70	\$6.00	\$1,002.00	\$6.00	\$1,002.00	\$2.00	\$334.00	\$5.00	\$835.00	\$2.46	\$410.82
321	6A02MLC	91,833.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$4.25	\$390,290.25	\$4.00	\$367,332.00	\$3.80	\$348,965.40	\$4.00	\$367,332.00	\$4.00	\$367,332.00	\$3.65	\$335,190.45	\$4.00	\$367,332.00	\$4.50	\$413,248.50
322	6A02RNM	20	L.F.	2" Rigid Nonmetallic Conduit, PVC-Schedule 80	\$70.00	\$1,400.00	\$75.00	\$1,500.00	\$75.00	\$1,500.00	\$60.00	\$1,200.00	\$30.00	\$600.00	\$71.00	\$1,420.00	\$10.00	\$200.00	\$87.50	\$1,750.00
323	6A03GPC	61,662.00	L.F.	#300 A.W.G. Power Cable	\$12.00	\$739,944.00	\$11.00	\$678,282.00	\$11.00	\$678,282.00	\$12.00	\$739,944.00	\$10.00	\$616,620.00	\$10.50	\$647,451.00	\$16.00	\$986,592.00	\$12.94	\$797,906.28
324	6A03RMS	17,023.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$30.00	\$510,690.00	\$28.00	\$476,644.00	\$28.00	\$476,644.00	\$21.00	\$357,483.00	\$30.00	\$510,690.00	\$26.50	\$451,109.50	\$27.00	\$459,621.00	\$32.66	\$555,971.18
325	6A03RMU	1,356.00	L.F.	3" Rigid Metallic Conduit, Underground	\$41.00	\$55,596.00	\$38.00	\$51,528.00	\$38.00	\$51,528.00	\$55.00	\$74,580.00	\$30.00	\$40,680.00	\$36.00	\$48,816.00	\$19.00	\$25,764.00	\$44.36	\$60,152.16
326	6A03RNC	31,924.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$10.00	\$319,240.00	\$9.00	\$287,316.00	\$8.60	\$274,546.40	\$15.00	\$478,860.00	\$10.00	\$319,240.00	\$8.40	\$268,161.60	\$5.00	\$159,620.00	\$10.35	\$330,413.40

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
327	6A04MLC	396	L.F.	#4 A.W.G. Multiple Lighting Cable	\$4.50	\$1,782.00	\$5.00	\$1,980.00	\$4.25	\$1,683.00	\$5.00	\$1,980.00	\$4.00	\$1,584.00	\$4.00	\$1,584.00	\$3.00	\$1,188.00	\$4.93	\$1,952.28
328	6A05RMS	145	L.F.	1½" Rigid Metallic Conduit on Structures	\$58.00	\$8,410.00	\$56.00	\$8,120.00	\$56.00	\$8,120.00	\$50.00	\$7,250.00	\$40.00	\$5,800.00	\$53.00	\$7,685.00	\$40.00	\$5,800.00	\$65.31	\$9,469.95
329	6A06GWR	5,920.00	L.F.	#6 A.W.G. Ground Wire	\$1.15	\$6,808.00	\$1.05	\$6,216.00	\$1.00	\$5,920.00	\$2.00	\$11,840.00	\$2.00	\$11,840.00	\$1.00	\$5,920.00	\$2.50	\$14,800.00	\$1.23	\$7,281.60
330	6A06MLC	2,185.00	L.F.	#6 A.W.G. Multiple Lighting Cable	\$3.00	\$6,555.00	\$3.00	\$6,555.00	\$2.65	\$5,790.25	\$2.30	\$5,025.50	\$2.50	\$5,462.50	\$2.50	\$5,462.50	\$2.50	\$5,462.50	\$3.08	\$6,729.80
331	6A08GWR	54,100.00	L.F.	#8 A.W.G. Ground Wire	\$1.90	\$102,790.00	\$1.72	\$93,052.00	\$1.70	\$91,970.00	\$1.35	\$73,035.00	\$2.00	\$108,200.00	\$1.50	\$81,150.00	\$2.00	\$108,200.00	\$2.03	\$109,823.00
332	6A09MLC	14,922.00	L.F.	#3/0 A.W.G. Multiple Lighting Cable	\$9.00	\$134,298.00	\$8.00	\$119,376.00	\$8.50	\$126,837.00	\$7.30	\$108,930.60	\$7.00	\$104,454.00	\$8.00	\$119,376.00	\$12.00	\$179,064.00	\$9.86	\$147,130.92
333	6A10FMC	8	Each	Concrete Foundation For Meter Cabinet	\$2,000.00	\$16,000.00	\$1,200.00	\$9,600.00	\$1,150.00	\$9,200.00	\$2,000.00	\$16,000.00	\$1,400.00	\$11,200.00	\$1,100.00	\$8,800.00	\$1,000.00	\$8,000.00	\$1,355.59	\$10,844.72
334	6A10MLC	16,390.00	L.F.	#1/0 A.W.G. Multiple Lighting Cable	\$4.00	\$65,560.00	\$4.00	\$65,560.00	\$3.80	\$62,282.00	\$5.30	\$86,867.00	\$6.00	\$98,340.00	\$3.65	\$59,823.50	\$6.00	\$98,340.00	\$4.50	\$73,755.00
335	6A10RLM	1	Each	Lighting Manhole	\$10,000.00	\$10,000.00	\$9,600.00	\$9,600.00	\$9,800.00	\$9,800.00	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00	\$9,200.00	\$9,200.00	\$7,500.00	\$7,500.00	\$11,337.62	\$11,337.62
336	6A13RNC	8,578.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$30.00	\$257,340.00	\$29.00	\$248,762.00	\$29.00	\$248,762.00	\$14.00	\$120,092.00	\$10.00	\$85,780.00	\$14.00	\$120,092.00	\$8.00	\$68,624.00	\$33.83	\$290,193.74
337	6A20MLC	1,068.00	L.F.	#2 / 0 A.W.G. Multiple Lighting Cable	\$7.00	\$7,476.00	\$7.00	\$7,476.00	\$6.50	\$6,942.00	\$8.00	\$8,544.00	\$7.00	\$7,476.00	\$6.10	\$6,514.80	\$10.00	\$10,680.00	\$7.52	\$8,031.36
338	6A21JF1	61	Each	Junction Box Foundation, Type 1	\$3,000.00	\$183,000.00	\$2,850.00	\$173,850.00	\$2,800.00	\$170,800.00	\$4,000.00	\$244,000.00	\$2,500.00	\$152,500.00	\$2,700.00	\$164,700.00	\$3,400.00	\$207,400.00	\$3,327.34	\$202,967.74
339	6A24JBC	195	Each	Junction Box, Type C	\$2,300.00	\$448,500.00	\$2,100.00	\$409,500.00	\$2,100.00	\$409,500.00	\$1,500.00	\$292,500.00	\$2,300.00	\$448,500.00	\$1,930.00	\$376,350.00	\$3,000.00	\$585,000.00	\$2,378.43	\$463,793.85
340	6A25JBD	37	Each	Junction Box, Type D	\$1,100.00	\$40,700.00	\$990.00	\$36,630.00	\$990.00	\$36,630.00	\$1,500.00	\$55,500.00	\$1,000.00	\$37,000.00	\$940.00	\$34,780.00	\$1,200.00	\$44,400.00	\$1,158.41	\$42,861.17
341	6A25JPS	36	Each	Junction Box, Type PS	\$4,200.00	\$151,200.00	\$4,000.00	\$144,000.00	\$4,050.00	\$145,800.00	\$2,900.00	\$104,400.00	\$2,900.00	\$104,400.00	\$3,800.00	\$136,800.00	\$3,200.00	\$115,200.00	\$4,682.93	\$168,585.48
342	6A65RAS	1	Lump	Remove and Salvage Existing Facilities	\$239,000.00	\$239,000.00	\$202,000.00	\$202,000.00	\$210,000.00	\$210,000.00	\$300,000.00	\$300,000.00	\$180,000.00	\$180,000.00	\$194,000.00	\$194,000.00	\$200,000.00	\$200,000.00	\$239,075.76	\$239,075.76
343	6B00002	13	Each	Type A, Luminaire, 150W HPS	\$392.00	\$5,096.00	\$356.00	\$4,628.00	\$360.00	\$4,680.00	\$700.00	\$9,100.00	\$700.00	\$9,100.00	\$340.00	\$4,420.00	\$500.00	\$6,500.00	\$419.00	\$5,447.00
344	6B00004	4	Each	Underbridge Lighting Fixture	\$1,000.00	\$4,000.00	\$994.00	\$3,976.00	\$1,000.00	\$4,000.00	\$1,100.00	\$4,400.00	\$3,300.00	\$13,200.00	\$950.00	\$3,800.00	\$900.00	\$3,600.00	\$1,170.73	\$4,682.92
345	6B00011	1	Each	Lighting Standard Base, Type I	\$1,700.00	\$1,700.00	\$1,600.00	\$1,600.00	\$1,500.00	\$1,500.00	\$1,200.00	\$1,200.00	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$1,848.53	\$1,848.53
346	6B00013	1	Each	Lighting Standard, Type L-MG-26-SB	\$1,800.00	\$1,800.00	\$1,700.00	\$1,700.00	\$1,700.00	\$1,700.00	\$1,700.00	\$1,700.00	\$3,000.00	\$3,000.00	\$1,640.00	\$1,640.00	\$2,000.00	\$2,000.00	\$2,021.05	\$2,021.05
347	6B00017	22	Each	Type C Luminaire, 250W HPS	\$485.00	\$10,670.00	\$440.00	\$9,680.00	\$440.00	\$9,680.00	\$800.00	\$17,600.00	\$1,150.00	\$25,300.00	\$416.00	\$9,152.00	\$500.00	\$11,000.00	\$512.66	\$11,278.52
348	6B00018	1	Each	Lighting Standard, Type 2	\$2,700.00	\$2,700.00	\$2,100.00	\$2,100.00	\$2,150.00	\$2,150.00	\$2,500.00	\$2,500.00	\$2,400.00	\$2,400.00	\$2,025.00	\$2,025.00	\$2,500.00	\$2,500.00	\$2,495.50	\$2,495.50
349	6B00028	4	Each	Meter Cabinet, Type F, Voltage 277/480V	\$3,500.00	\$14,000.00	\$3,000.00	\$12,000.00	\$2,900.00	\$11,600.00	\$3,000.00	\$12,000.00	\$3,900.00	\$15,600.00	\$2,800.00	\$11,200.00	\$7,000.00	\$28,000.00	\$3,450.58	\$13,802.32
350	6B00030	4	Each	Meter Cabinet, Type G, Voltage 120/240V	\$3,500.00	\$14,000.00	\$3,000.00	\$12,000.00	\$29,000.00	\$116,000.00	\$2,700.00	\$10,800.00	\$3,900.00	\$15,600.00	\$2,800.00	\$11,200.00	\$9,200.00	\$36,800.00	\$3,450.58	\$13,802.32
351	6B00066	1	L.S.	Temporary Lighting Systems	\$357,000.00	\$357,000.00	\$500,000.00	\$500,000.00	\$515,000.00	\$515,000.00	\$750,000.00	\$750,000.00	\$630,000.00	\$630,000.00	\$490,000.00	\$490,000.00	\$300,000.00	\$300,000.00	\$603,851.16	\$603,851.16

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
352	6B06RWL	25	Each	RELOCATE JUNCTION BOX FOUNDATION, TYPE JBF	\$1,600.00	\$40,000.00	\$1,500.00	\$37,500.00	\$1,600.00	\$40,000.00	\$300.00	\$7,500.00	\$1,500.00	\$37,500.00	\$660.00	\$16,500.00	\$1,200.00	\$30,000.00	\$1,812.28	\$45,307.00
353	6B07RWL	25	Each	RELOCATE LIGHTING STANDARD	\$860.00	\$21,500.00	\$820.00	\$20,500.00	\$830.00	\$20,750.00	\$900.00	\$22,500.00	\$700.00	\$17,500.00	\$500.00	\$12,500.00	\$1,600.00	\$40,000.00	\$966.55	\$24,163.75
354	6B15TP2	76	Each	Type P2 Luminaire, 150W	\$1,200.00	\$91,200.00	\$1,000.00	\$76,000.00	\$1,000.00	\$76,000.00	\$1,300.00	\$98,800.00	\$1,050.00	\$79,800.00	\$960.00	\$72,960.00	\$1,200.00	\$91,200.00	\$1,183.06	\$89,912.56
355	6B25TP2	6	Each	Type P2 Luminaire, 250W	\$1,200.00	\$7,200.00	\$1,000.00	\$6,000.00	\$1,025.00	\$6,150.00	\$1,300.00	\$7,800.00	\$1,100.00	\$6,600.00	\$980.00	\$5,880.00	\$1,200.00	\$7,200.00	\$1,282.61	\$7,695.66
356	6B25TP3	30	Each	Type P3 Luminaire, 250W	\$1,200.00	\$36,000.00	\$1,000.00	\$30,000.00	\$1,025.00	\$30,750.00	\$1,300.00	\$39,000.00	\$1,100.00	\$33,000.00	\$980.00	\$29,400.00	\$1,300.00	\$39,000.00	\$1,207.70	\$36,231.00
357	6B15LMGS	32	Each	Lighting Standard, Type L-MG-40-SB	\$2,800.00	\$89,600.00	\$2,600.00	\$83,200.00	\$2,600.00	\$83,200.00	\$2,500.00	\$80,000.00	\$2,000.00	\$64,000.00	\$2,450.00	\$78,400.00	\$2,300.00	\$73,600.00	\$3,019.26	\$96,616.32
358	6B26LMG	2	Each	Lighting Standard, Type L-MG-26	\$2,400.00	\$4,800.00	\$2,300.00	\$4,600.00	\$2,300.00	\$4,600.00	\$1,700.00	\$3,400.00	\$1,900.00	\$3,800.00	\$2,170.00	\$4,340.00	\$2,000.00	\$4,000.00	\$2,674.20	\$5,348.40
359	6B45LMG	69	Each	Lighting Standard, Type L-MG-40	\$3,100.00	\$213,900.00	\$2,800.00	\$193,200.00	\$2,860.00	\$197,340.00	\$2,500.00	\$172,500.00	\$2,100.00	\$144,900.00	\$2,700.00	\$186,300.00	\$2,500.00	\$172,500.00	\$3,327.34	\$229,586.46
360	6E06ESR	10	Each	Removal of Emergency Speed Warning and Speed Limit Sign System, Bridge Mounted	\$1,800.00	\$18,000.00	\$1,400.00	\$14,000.00	\$1,460.00	\$14,600.00	\$4,500.00	\$45,000.00	\$9,000.00	\$90,000.00	\$420.00	\$4,200.00	\$6,200.00	\$62,000.00	\$6,798.96	\$67,989.60
361	N6I0001	1	L.S.	Toll Plaza Electrical Work	\$300,000.00	\$300,000.00	\$230,000.00	\$230,000.00	\$234,000.00	\$234,000.00	\$275,000.00	\$275,000.00	\$300,000.00	\$300,000.00	\$221,500.00	\$221,500.00	\$250,000.00	\$250,000.00	\$272,965.37	\$272,965.37
362	6H090SMI	1	L.S.	System Manufacturer Installation and Testing (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$90,000. Enter a Unit Price of \$90,000 as your bid for this item.)	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00	\$90,000.00
363	6J00017	8	Each	Variable Message Sign Installation	\$7,200.00	\$57,600.00	\$6,300.00	\$50,400.00	\$6,300.00	\$50,400.00	\$6,000.00	\$48,000.00	\$13,602.00	\$108,816.00	\$7,500.00	\$60,000.00	\$15,000.00	\$120,000.00	\$10,912.60	\$87,300.80
364	6J00018	8	Each	Variable Speed Limit Sign Installation	\$4,200.00	\$33,600.00	\$4,000.00	\$32,000.00	\$4,000.00	\$32,000.00	\$3,000.00	\$24,000.00	\$5,762.00	\$46,096.00	\$5,300.00	\$42,400.00	\$6,000.00	\$48,000.00	\$6,839.43	\$54,715.44
365	6J00020	13	Each	System Control Cabinet Installation	\$2,400.00	\$31,200.00	\$9,600.00	\$124,800.00	\$9,650.00	\$125,450.00	\$5,000.00	\$65,000.00	\$2,500.00	\$32,500.00	\$9,100.00	\$118,300.00	\$7,200.00	\$93,600.00	\$11,214.38	\$145,786.94
366	6J00023	13	Each	Transformer, Type 37.5kVA	\$3,550.00	\$46,150.00	\$5,200.00	\$67,600.00	\$5,300.00	\$68,900.00	\$2,200.00	\$28,600.00	\$5,400.00	\$70,200.00	\$5,000.00	\$65,000.00	\$3,500.00	\$45,500.00	\$6,161.75	\$80,102.75
367	6J00024	6	Each	CCTV Camera, ITSS Mounted	\$16,000.00	\$96,000.00	\$14,300.00	\$85,800.00	\$14,000.00	\$84,000.00	\$17,000.00	\$102,000.00	\$12,000.00	\$72,000.00	\$13,600.00	\$81,600.00	\$12,000.00	\$72,000.00	\$16,759.95	\$100,559.70
368	6J00029	8,530.00	L.F.	4-Way Power/Comm Duct Bank, Soil Encased	\$28.00	\$238,840.00	\$25.00	\$213,250.00	\$25.00	\$213,250.00	\$25.00	\$213,250.00	\$26.00	\$221,780.00	\$24.00	\$204,720.00	\$23.00	\$196,190.00	\$29.58	\$252,317.40
369	6J00030	21,960.00	L.F.	4-Way Power/Comm Duct Bank, Concrete Encased	\$40.00	\$878,400.00	\$33.00	\$724,680.00	\$33.00	\$724,680.00	\$38.00	\$834,480.00	\$36.00	\$790,560.00	\$28.70	\$630,252.00	\$36.00	\$790,560.00	\$38.66	\$848,973.60
370	6J00049	1,860.00	L.F.	4-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$30.00	\$55,800.00	\$26.00	\$48,360.00	\$26.00	\$48,360.00	\$230.00	\$427,800.00	\$170.00	\$316,200.00	\$243.71	\$453,300.60	\$240.00	\$446,400.00	\$38.22	\$71,089.20
371	6J00067	2	Each	Lighting Standard, Type L-ITS-40	\$3,775.00	\$7,550.00	\$2,600.00	\$5,200.00	\$2,600.00	\$5,200.00	\$2,400.00	\$4,800.00	\$2,100.00	\$4,200.00	\$2,400.00	\$4,800.00	\$3,300.00	\$6,600.00	\$2,957.64	\$5,915.28
372	6J00068	7	Each	ITS Power Equipment, Pedestal Mounted	\$5,000.00	\$35,000.00	\$4,200.00	\$29,400.00	\$4,300.00	\$30,100.00	\$4,500.00	\$31,500.00	\$6,100.00	\$42,700.00	\$4,000.00	\$28,000.00	\$16,000.00	\$112,000.00	\$4,929.40	\$34,505.80
373	6J00071	4	Each	ITS Equipment Platform, Type 2	\$10,000.00	\$40,000.00	\$9,300.00	\$37,200.00	\$9,400.00	\$37,600.00	\$7,500.00	\$30,000.00	\$25,000.00	\$100,000.00	\$17,409.76	\$69,639.04	\$14,000.00	\$56,000.00	\$10,873.67	\$43,494.68
374	6J00073	4	Each	ITS Equipment Platform, Type 4	\$20,000.00	\$80,000.00	\$17,700.00	\$70,800.00	\$43,000.00	\$172,000.00	\$55,000.00	\$220,000.00	\$50,000.00	\$200,000.00	\$53,623.90	\$214,495.60	\$55,000.00	\$220,000.00	\$47,453.29	\$189,813.16
375	6J00076	13	Each	Radio Antenna Mount	\$530.00	\$6,890.00	\$500.00	\$6,500.00	\$490.00	\$6,370.00	\$2,700.00	\$35,100.00	\$2,500.00	\$32,500.00	\$460.00	\$5,980.00	\$2,300.00	\$29,900.00	\$566.88	\$7,369.44

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
376	6J00100	9	Each	Hybrid Changeable Message Sign Installation	\$7,400.00	\$66,600.00	\$6,000.00	\$54,000.00	\$6,100.00	\$54,900.00	\$4,600.00	\$41,400.00	\$6,000.00	\$54,000.00	\$5,700.00	\$51,300.00	\$19,000.00	\$171,000.00	\$11,904.89	\$107,144.01
377	6J00112	13	Each	End Node Radio Installation	\$2,000.00	\$26,000.00	\$1,500.00	\$19,500.00	\$1,500.00	\$19,500.00	\$2,100.00	\$27,300.00	\$2,000.00	\$26,000.00	\$1,350.00	\$17,550.00	\$5,400.00	\$70,200.00	\$1,663.67	\$21,627.71
378	6J00150	6	Each	End Node Radio Relocation	\$2,200.00	\$13,200.00	\$2,100.00	\$12,600.00	\$2,100.00	\$12,600.00	\$2,600.00	\$15,600.00	\$1,600.00	\$9,600.00	\$1,950.00	\$11,700.00	\$5,600.00	\$33,600.00	\$2,403.08	\$14,418.48
379	6K01MPT	1	L.S.	Install VMS MPT Location No. 1	\$30,000.00	\$30,000.00	\$26,000.00	\$26,000.00	\$27,000.00	\$27,000.00	\$18,000.00	\$18,000.00	\$45,000.00	\$45,000.00	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00	\$37,051.24	\$37,051.24
380	6K02MPT	1	L.S.	Install VMS MPT Location No. 2	\$60,000.00	\$60,000.00	\$46,000.00	\$46,000.00	\$46,000.00	\$46,000.00	\$21,000.00	\$21,000.00	\$55,000.00	\$55,000.00	\$43,500.00	\$43,500.00	\$60,000.00	\$60,000.00	\$59,849.70	\$59,849.70
381	6K03MPT	1	L.S.	Install VMS MPT Location No. 3	\$50,000.00	\$50,000.00	\$36,000.00	\$36,000.00	\$36,000.00	\$36,000.00	\$19,000.00	\$19,000.00	\$62,000.00	\$62,000.00	\$34,500.00	\$34,500.00	\$60,000.00	\$60,000.00	\$48,758.56	\$48,758.56
382	6K00009	1	L.S.	Remove and Salvage VMS MPT	\$20,000.00	\$20,000.00	\$7,000.00	\$7,000.00	\$7,000.00	\$7,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$6,600.00	\$6,600.00	\$60,000.00	\$60,000.00	\$8,134.11	\$8,134.11
383	6J00165	8	Each	Furnish Lane Use Signals	\$3,500.00	\$28,000.00	\$3,200.00	\$25,600.00	\$3,100.00	\$24,800.00	\$7,000.00	\$56,000.00	\$10,000.00	\$80,000.00	\$3,000.00	\$24,000.00	\$7,000.00	\$56,000.00	\$3,697.05	\$29,576.40
384	7C01TOP	160,326.00	S.Y.	Topsoil	\$2.25	\$360,733.50	\$1.00	\$160,326.00	\$1.40	\$224,456.40	\$2.00	\$320,652.00	\$2.00	\$320,652.00	\$1.30	\$208,423.80	\$1.40	\$224,456.40	\$1.53	\$245,298.78
385	7D01SED	85,726.00	S.Y.	Seeding, Type A	\$0.74	\$63,437.24	\$1.00	\$85,726.00	\$0.70	\$60,008.20	\$1.00	\$85,726.00	\$0.65	\$55,721.90	\$0.65	\$55,721.90	\$0.75	\$64,294.50	\$0.78	\$66,866.28
386	7D08SED	74,600.00	S.Y.	Seeding, Type L	\$0.75	\$55,950.00	\$2.00	\$149,200.00	\$0.70	\$52,220.00	\$1.00	\$74,600.00	\$0.42	\$31,332.00	\$0.42	\$31,332.00	\$0.75	\$55,950.00	\$0.79	\$58,934.00
387	7D20MOW	22	Acre	Mowing	\$540.00	\$11,880.00	\$204.00	\$4,488.00	\$500.00	\$11,000.00	\$650.00	\$14,300.00	\$300.00	\$6,600.00	\$300.00	\$6,600.00	\$400.00	\$8,800.00	\$567.50	\$12,485.00
388	7D30WAT	12,000.00	M.G.	Watering	\$26.00	\$312,000.00	\$1.00	\$12,000.00	\$25.00	\$300,000.00	\$0.01	\$120.00	\$9.00	\$108,000.00	\$65.00	\$780,000.00	\$20.00	\$240,000.00	\$28.38	\$340,560.00
389	7F01SSM	74,600.00	S.Y.	Soil Stabilization Matting	\$2.70	\$201,420.00	\$3.06	\$228,276.00	\$2.50	\$186,500.00	\$2.75	\$205,150.00	\$2.25	\$167,850.00	\$2.25	\$167,850.00	\$2.50	\$186,500.00	\$2.84	\$211,864.00
390	8A06MPT	20	Barrel	Repair Temporary Impact Attenuators	\$700.00	\$14,000.00	\$300.00	\$6,000.00	\$200.00	\$4,000.00	\$1,200.00	\$24,000.00	\$1,000.00	\$20,000.00	\$421.62	\$8,432.40	\$600.00	\$12,000.00	\$244.03	\$4,880.60
391	8A07MPT	7	Each	Repair Truck Mounted Impact Attenuators	\$2,500.00	\$17,500.00	\$255.00	\$1,785.00	\$0.01	\$0.07	\$0.01	\$0.07	\$1.00	\$7.00	\$3,745.00	\$26,215.00	\$10,000.00	\$70,000.00	\$2,837.50	\$19,862.50
392	8A30MPT	6	Each	Furnishing Portable Variable Message Sign	\$10,000.00	\$60,000.00	\$20,000.00	\$120,000.00	\$10,000.00	\$60,000.00	\$25,000.00	\$150,000.00	\$22,000.00	\$132,000.00	\$5,350.00	\$32,100.00	\$10,000.00	\$60,000.00	\$20,998.15	\$125,988.90
393	N8A0001	92,671.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$0.10	\$9,267.10	\$8.00	\$741,368.00	\$20.00	\$1,853,420.00	\$0.01	\$926.71	\$0.01	\$926.71	\$10.00	\$926,710.00	\$12.00	\$1,112,052.00	\$34.02	\$3,152,667.42
394	N8A0002	110,660.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$3.10	\$343,046.00	\$8.00	\$885,280.00	\$8.00	\$885,280.00	\$45.00	\$4,979,700.00	\$35.00	\$3,873,100.00	\$40.00	\$4,426,400.00	\$18.00	\$1,991,880.00	\$25.00	\$2,766,500.00
395	N8A0003	50,474.00	L.F.	Resetting Precast Concrete Construction Barrier	\$1.15	\$58,045.10	\$3.00	\$151,422.00	\$2.00	\$100,948.00	\$2.00	\$100,948.00	\$1.80	\$90,853.20	\$7.00	\$353,318.00	\$1.50	\$75,711.00	\$3.75	\$189,277.50
396	8B18MPT	8	Each	Furnishing Temporary Impact Attenuator	\$5,000.00	\$40,000.00	\$300.00	\$2,400.00	\$8,000.00	\$64,000.00	\$10,000.00	\$80,000.00	\$12,950.00	\$103,600.00	\$4,190.70	\$33,525.60	\$4,500.00	\$36,000.00	\$5,826.08	\$46,608.64
397	8B20MPT	21	Each	Placing and Removing Temporary Impact Attenuator	\$2,000.00	\$42,000.00	\$300.00	\$6,300.00	\$1,000.00	\$21,000.00	\$5,000.00	\$105,000.00	\$6,500.00	\$136,500.00	\$890.47	\$18,699.87	\$4,000.00	\$84,000.00	\$1,750.40	\$36,758.40
398	8B00004	16	Each	Placing and Removing Portable Variable Message Sign	\$5,000.00	\$80,000.00	\$510.00	\$8,160.00	\$500.00	\$8,000.00	\$700.00	\$11,200.00	\$800.00	\$12,800.00	\$80.50	\$1,288.00	\$1,200.00	\$19,200.00	\$227.82	\$3,645.12
399	8B15MPT	20,880.00	M.H.	Traffic Protection Patrol	\$0.10	\$2,088.00	\$1.00	\$20,880.00	\$0.01	\$208.80	\$0.01	\$208.80	\$1.00	\$20,880.00	\$65.02	\$1,357,617.60	\$10.00	\$208,800.00	\$1.00	\$20,880.00
400	8B17MPT	8	Each	Furnishing Truck with Mounted Attenuator	\$15,000.00	\$120,000.00	\$75,000.00	\$600,000.00	\$25,000.00	\$200,000.00	\$15,000.00	\$120,000.00	\$28,000.00	\$224,000.00	\$21,400.00	\$171,200.00	\$25,000.00	\$200,000.00	\$48,993.69	\$391,949.52

Base Line Item Detail					Tetra Tech Construction		Tutor Perini Corporation		Richard E. Pierson Construction Co Inc		Union Paving and Const. Co., Inc.		PKF-Mark III, Inc.		Railroad Construction and Tarheel Enterprises, JV		D'Annunzio & Sons, Inc.		Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
401	8B31MPT	1	L.S.	Maintenance and Protection of Traffic	\$4,925,000.00	\$4,925,000.00	\$3,369,281.00	\$3,369,281.00	\$4,000,000.00	\$4,000,000.00	\$4,000,000.00	\$4,000,000.00	\$4,400,000.00	\$4,400,000.00	\$973,698.14	\$973,698.14	\$3,000,000.00	\$3,000,000.00	\$3,500,000.00	\$3,500,000.00
402	4F50IOS	1	L.S.	Install Overhead Span Sign Structure No. 7	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00	\$25,000.00	\$25,000.00	\$17,000.00	\$17,000.00	\$15,977.00	\$15,977.00	\$14,800.00	\$14,800.00	\$22,000.00	\$22,000.00	\$24,402.50	\$24,402.50
403	4F51IOS	1	L.S.	Install Overhead Span Sign Structure No. 8	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00	\$25,000.00	\$25,000.00	\$17,000.00	\$17,000.00	\$15,977.00	\$15,977.00	\$14,800.00	\$14,800.00	\$22,000.00	\$22,000.00	\$24,402.50	\$24,402.50
404	4Q50FAE	1	C.P.	Force Account for Emergency and Routine Roadway and Bridge Repairs. (This is a NO-BID, Cost-Plus item for this contract. The Cost-Plus price is \$500,000. Enter a Unit Price of \$500,000 as your bid for this item.)	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00
405	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$25,000.00	\$25,000.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00	\$12,350.25	\$12,350.25	\$5,000.00	\$5,000.00	\$12,747.59	\$12,747.59
406	2J13DES	1	L.S.	Demolition of Existing Structures No. 3	\$25,000.00	\$25,000.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00	\$12,910.25	\$12,910.25	\$2,000.00	\$2,000.00	\$12,747.59	\$12,747.59
407	3E14PMR	20,000.00	S.Y.	Pavement Removal, 5" Depth	\$5.65	\$113,000.00	\$6.00	\$120,000.00	\$4.40	\$88,000.00	\$5.00	\$100,000.00	\$6.01	\$120,200.00	\$5.17	\$103,400.00	\$5.50	\$110,000.00	\$4.82	\$96,400.00
Base Total						\$118,341,667.52		\$131,131,131.00		\$133,809,897.48		\$134,467,531.46		\$134,750,450.12		\$137,945,643.90		\$151,847,000.00		\$156,796,333.00