

Contract P100.124 - Bid Tabulation

Line Item Detail					Union Paving and Const. Co., Inc.		Creamer-Sanzari		Agate Construction Co., Inc.		Ferreira Construction Company, Inc.		George Harms Construction Co., Inc.		Gardner M. Bishop Inc.		Schiavone Construction Co. LLC		Tarheel Enterprises Inc.		IEW Construction Group, Inc		Anselmi and DeCicco, Inc		D'Annunzio & Sons, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$125,000.00	\$125,000.00	\$100,000.00	\$100,000.00	\$55,000.00	\$55,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$75,000.00	\$75,000.00	\$110,000.00	\$110,000.00	\$72,000.00	\$72,000.00	\$260,000.00	\$260,000.00	\$600,000.00	\$600,000.00	\$250,000.00	\$250,000.00	\$120,000.00	\$120,000.00
2	1D10MOB	1	L.S.	Mobilization	\$560,000.00	\$560,000.00	\$550,000.00	\$550,000.00	\$600,000.00	\$600,000.00	\$615,000.00	\$615,000.00	\$620,000.00	\$620,000.00	\$640,000.00	\$640,000.00	\$600,700.00	\$600,700.00	\$656,000.00	\$656,000.00	\$619,000.00	\$619,000.00	\$700,000.00	\$700,000.00	\$650,000.00	\$650,000.00	\$650,000.00	\$650,000.00
3	N1F0001	1	L.S.	Concrete Washout Facility	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$6,000.00	\$6,000.00	\$25,000.00	\$25,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
4	N1F0002	2	Each	Oil Only Emergency Spill Kit	\$800.00	\$1,600.00	\$500.00	\$1,000.00	\$1,200.00	\$2,400.00	\$600.00	\$1,200.00	\$2,000.00	\$4,000.00	\$750.00	\$1,500.00	\$640.00	\$1,280.00	\$1,100.00	\$2,200.00	\$500.00	\$1,000.00	\$1,200.00	\$2,400.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00
5	1G01SCH	1	L.S.	Progress Schedule	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$1,000.00	\$1,000.00	\$22,900.00	\$22,900.00	\$25,000.00	\$25,000.00	\$2,500.00	\$2,500.00	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
6	1HFP005	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$5,000. Enter a Unit Price of \$5,000 as your bid item for this item.)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7	2A02CAG	1	L.S.	Clearing and Grubbing	\$75,000.00	\$75,000.00	\$300,000.00	\$300,000.00	\$350,000.00	\$350,000.00	\$50,000.00	\$50,000.00	\$365,000.00	\$365,000.00	\$25,000.00	\$25,000.00	\$90,000.00	\$90,000.00	\$200,000.00	\$200,000.00	\$159,371.09	\$159,371.09	\$150,000.00	\$150,000.00	\$280,000.00	\$280,000.00	\$325,000.00	\$325,000.00
8	2B04REX	11,490.00	C.Y.	Roadway Excavation and Embankment	\$30.00	\$344,700.00	\$25.00	\$287,250.00	\$15.00	\$172,350.00	\$29.00	\$333,210.00	\$24.50	\$281,505.00	\$35.00	\$402,150.00	\$30.00	\$344,700.00	\$35.15	\$403,873.50	\$21.33	\$245,081.70	\$20.00	\$229,800.00	\$35.00	\$402,150.00	\$30.00	\$344,700.00
9	2B15STS	767	C.Y.	Stripping Topsoil	\$5.00	\$3,835.00	\$15.00	\$11,505.00	\$15.00	\$11,505.00	\$21.00	\$16,107.00	\$14.60	\$11,198.20	\$20.00	\$15,340.00	\$6.00	\$4,602.00	\$12.50	\$9,587.50	\$33.51	\$25,702.17	\$20.00	\$15,340.00	\$35.00	\$26,845.00	\$10.00	\$7,670.00
10	2C02EMB	1,029.00	C.Y.	Embankment, Grade A	\$28.00	\$28,812.00	\$46.00	\$47,334.00	\$50.00	\$51,450.00	\$35.00	\$36,015.00	\$36.00	\$37,044.00	\$45.00	\$46,305.00	\$43.00	\$44,247.00	\$51.00	\$52,479.00	\$29.16	\$30,005.64	\$25.00	\$25,725.00	\$45.00	\$46,305.00	\$22.00	\$22,638.00
11	2C04EMB	1,150.00	C.Y.	Porous Fill	\$10.00	\$11,500.00	\$10.00	\$11,500.00	\$50.00	\$57,500.00	\$39.00	\$44,850.00	\$31.00	\$35,650.00	\$45.00	\$51,750.00	\$46.00	\$52,900.00	\$36.00	\$41,400.00	\$42.92	\$49,358.00	\$45.00	\$51,750.00	\$45.00	\$51,750.00	\$50.00	\$57,500.00
12	2E01FEX	1,180.00	C.Y.	Foundation Excavation	\$25.00	\$29,500.00	\$60.00	\$70,800.00	\$100.00	\$118,000.00	\$37.00	\$43,660.00	\$35.00	\$41,300.00	\$120.00	\$141,600.00	\$45.00	\$53,100.00	\$50.00	\$59,000.00	\$20.73	\$24,461.40	\$25.00	\$29,500.00	\$50.00	\$59,000.00	\$60.00	\$70,800.00
13	2G12D06	30	S.Y.	Riprap Stone Ditch Protection, 12" Thick, D50-6"	\$35.00	\$1,050.00	\$30.00	\$900.00	\$40.00	\$1,200.00	\$75.00	\$2,250.00	\$65.00	\$1,950.00	\$30.00	\$900.00	\$49.00	\$1,470.00	\$74.00	\$2,220.00	\$68.29	\$2,048.70	\$55.00	\$1,650.00	\$50.00	\$1,500.00	\$100.00	\$3,000.00
14	2H00006	1,350.00	L.F.	Heavy Duty Silt Fence, Orange	\$7.00	\$9,450.00	\$6.00	\$8,100.00	\$7.00	\$9,450.00	\$5.00	\$6,750.00	\$8.00	\$10,800.00	\$10.00	\$13,500.00	\$8.50	\$11,475.00	\$6.00	\$8,100.00	\$6.19	\$8,356.50	\$6.00	\$8,100.00	\$6.00	\$8,100.00	\$10.00	\$13,500.00
15	2H00007	1,367.00	L.F.	Heavy Duty Silt Fence, Black	\$7.00	\$9,569.00	\$6.00	\$8,202.00	\$7.00	\$9,569.00	\$5.00	\$6,835.00	\$6.50	\$8,885.50	\$10.00	\$13,670.00	\$8.00	\$10,936.00	\$6.00	\$8,202.00	\$6.74	\$9,213.58	\$6.00	\$8,202.00	\$6.00	\$8,202.00	\$10.00	\$13,670.00
16	2H25TEC	10	C.Y.	Hay Bales	\$60.00	\$600.00	\$250.00	\$2,500.00	\$35.00	\$350.00	\$88.00	\$880.00	\$68.00	\$680.00	\$100.00	\$1,000.00	\$300.00	\$3,000.00	\$125.00	\$1,250.00	\$204.71	\$2,047.10	\$50.00	\$500.00	\$100.00	\$1,000.00	\$200.00	\$2,000.00
17	2H40TEC	50	Each	Inlet Filters	\$150.00	\$7,500.00	\$175.00	\$8,750.00	\$175.00	\$8,750.00	\$235.00	\$11,750.00	\$225.00	\$11,250.00	\$200.00	\$10,000.00	\$200.00	\$10,000.00	\$140.00	\$7,000.00	\$258.97	\$12,948.50	\$200.00	\$10,000.00	\$150.00	\$7,500.00	\$400.00	\$20,000.00
18	2H45TEC	200	Ton	Construction Driveway	\$35.00	\$7,000.00	\$55.00	\$11,000.00	\$25.00	\$5,000.00	\$44.00	\$8,800.00	\$80.00	\$16,000.00	\$40.00	\$8,000.00	\$50.00	\$10,000.00	\$40.00	\$8,000.00	\$35.28	\$7,056.00	\$25.00	\$5,000.00	\$30.00	\$6,000.00	\$150.00	\$30,000.00
19	2J01DES	1	L.S.	Demolition of Existing Structures	\$675,000.00	\$675,000.00	\$800,000.00	\$800,000.00	\$600,000.00	\$600,000.00	\$617,000.00	\$617,000.00	\$1,200,000.00	\$1,200,000.00	\$1,100,000.00	\$1,100,000.00	\$901,000.00	\$901,000.00	\$640,000.00	\$640,000.00	\$1,421,000.00	\$1,421,000.00	\$1,000,000.00	\$1,000,000.00	\$1,050,000.00	\$1,050,000.00	\$1,000,000.00	\$1,000,000.00
20	2L02SSC	2,200.00	L.F.	Sawcutting	\$3.00	\$6,600.00	\$3.00	\$6,600.00	\$3.50	\$7,700.00	\$3.15	\$6,930.00	\$6.50	\$14,300.00	\$6.00	\$13,200.00	\$2.00	\$4,400.00	\$3.25	\$7,150.00	\$3.25	\$7,150.00	\$6.00	\$13,200.00	\$20.00	\$44,000.00	\$7.00	\$15,400.00
21	3A08ABC	11,711.00	S.Y.	Aggregate Base Course, 8" Thick	\$7.00	\$81,977.00	\$10.00	\$117,110.00	\$6.00	\$70,266.00	\$10.00	\$117,110.00	\$10.00	\$117,110.00	\$14.00	\$163,954.00	\$10.00	\$117,110.00	\$15.00	\$175,665.00	\$10.21	\$119,569.31	\$10.00	\$117,110.00	\$13.00	\$152,243.00	\$11.00	\$128,821.00
22	N3B0002	100	C.Y.	Temporary Pavement, 6" Thick	\$275.00	\$27,500.00	\$150.00	\$15,000.00	\$500.00	\$50,000.00	\$400.00	\$40,000.00	\$115.00	\$11,500.00	\$400.00	\$40,000.00	\$300.00	\$30,000.00	\$260.00	\$26,000.00	\$270.67	\$27,067.00	\$300.00	\$30,000.00	\$400.00	\$40,000.00	\$330.00	\$33,000.00
23	3B14HMA	25	S.Y.	Hot Mix Asphalt Driveway, 6" Thick	\$80.00	\$2,000.00	\$20.00	\$500.00	\$100.00	\$2,500.00	\$165.00	\$4,125.00	\$255.00	\$6,375.00	\$50.00	\$1,250.00	\$86.00	\$2,150.00	\$165.00	\$4,125.00	\$110.00	\$2,750.00	\$90.00	\$2,250.00	\$150.00	\$3,750.00	\$60.00	\$1,500.00
24	3B21SUP	3,700.00	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$69.00	\$255,300.00	\$67.70	\$250,490.00	\$65.00	\$240,500.00	\$84.00	\$310,800.00	\$62.00	\$229,400.00	\$80.00	\$296,000.00	\$79.00	\$292,300.00	\$77.50	\$286,750.00	\$74.80	\$276,760.00	\$70.00	\$259,000.00	\$70.00	\$259,000.00	\$70.00	\$259,000.00
25	3B25SUP	2,050.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$79.00	\$161,950.00	\$71.00	\$145,550.00	\$75.00	\$153,750.00	\$93.00	\$190,650.00	\$78.00	\$159,900.00	\$95.00	\$194,750.00	\$74.00	\$151,700.00	\$86.75	\$177,837.50	\$91.85	\$188,292.50	\$85.00	\$174,250.00	\$85.00	\$174,250.00	\$80.00	\$164,000.00
26	3B26TAC	1,500.00	Gallon	Tack Coat	\$3.00	\$4,500.00	\$0.01	\$15.00	\$2.50	\$3,750.00	\$3.15	\$4,725.00	\$7.00	\$10,500.00	\$1.00	\$1,500.00	\$1.00	\$1,500.00	\$3.30	\$4,950.00	\$5.50	\$8,250.00	\$6.00	\$9,000.00	\$6.00	\$9,000.00	\$2.20	\$3,300.00
27	3B31SUP	1,300.00	Ton	Superpave Hot Mix Asphalt 12.5M64 Surface Course	\$73.00	\$94,900.00	\$64.60	\$83,980.00	\$70.00	\$91,000.00	\$92.00	\$119,600.00	\$78.00	\$101,400.00	\$80.00	\$104,000.00	\$80.00	\$104,000.00	\$75.75	\$98,475.00	\$81.68	\$106,184.00	\$75.00	\$97,500.00	\$76.00	\$98,800.00	\$70.00	\$91,000.00
28	3B34SUP	500	Ton	Superpave Hot Mix Asphalt 25M 64 Base Course	\$79.00	\$39,500.00	\$59.40	\$29,700.00	\$65.00	\$32,500.00	\$117.00	\$58,500.00	\$61.00	\$30,500.00	\$100.00	\$50,000.00	\$99.00	\$49,500.00	\$112.00	\$56,000.00	\$148.50	\$74,250.00	\$75.00	\$37,500.00	\$140.00	\$70,000.00	\$68.00	\$34,000.00
29	3B59APA	1	L.S.	Asphalt Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$20,000. Enter a Unit Price of \$20,000 as your bid item for this item.)	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
30	3C01BRS	900	S.Y.	Berm Surfacing, 3 Inches Thick	\$22.00	\$19,800.00	\$20.00	\$18,000.00	\$21.00	\$18,900.00	\$28.00	\$25,200.00	\$38.00	\$34,200.00	\$20.00	\$18,000.00	\$20.35	\$18,315.00	\$22.50	\$20,250.00	\$22.39	\$20,151.00	\$20.00	\$18,000.00	\$21.00	\$18,900.00	\$21.00	\$18,900.00
31	3C02BRS	850	S.Y.	Berm Surfacing, Crushed Stone, 6" Thick	\$13.00	\$11,050.00	\$15.00	\$12,750.00	\$12.00	\$10,200.00	\$24.00	\$20,400.00	\$16.00	\$13,600.00	\$13.00	\$11,050.00	\$11.60	\$9,860.00	\$12.80	\$10,880.00	\$12.76	\$10,846.00	\$12.00	\$10,200.00	\$12.00	\$10,200.00	\$12.00	\$10,200.00
32	3E50PMR	15,800.00	S.Y.	Surface Milling, 2" Average Depth	\$2.75	\$43,450.00	\$3.00	\$47,400.00	\$2.50	\$39,500.00	\$3.50	\$55,300.00	\$7.00	\$110,600.00	\$6.00	\$94,800.00	\$3.80	\$60,040.00	\$4.55	\$71,890.00	\$3.80	\$60,040.00	\$4.00	\$63,200.00	\$4.00	\$63,200.00	\$2.20	\$34,760.00
33	3F01MRS	7,600.00	L.F.	Milled Rumble Strip	\$1.00	\$7,600.00	\$1.50	\$11,400.00	\$1.00	\$7,600.00	\$1.40	\$10,640.00	\$1.70	\$12,920.00	\$1.00	\$7,600.00	\$0.70	\$5,320.00	\$1.00	\$7,600.00	\$0.94	\$7,144.00	\$1.50	\$11,400.00	\$1.00	\$7,600.00	\$3.00	\$22,800.00
34	N4A0001	1,550.00	S.Y.	Sawcut Grooved Deck Surface	\$4.00	\$6,200.00	\$3.80	\$5,890.00	\$4.00	\$6,200.0																		

Contract P100.124 - Bid Tabulation

Line Item Detail				Union Paving and Const. Co., Inc.		Creamer-Sanzari		Agate Construction Co., Inc.		Ferreira Construction Company, Inc.		George Harms Construction Co., Inc.		Gardner M. Bishop Inc.		Schiaivone Construction Co. LLC		Tarheel Enterprises Inc.		IEW Construction Group, Inc		Anselmi and DeCicco, Inc		D'Annunzio & Sons, Inc.		Railroad Construction Company, Inc.		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT		
53	4ZM06HPC	540	C.Y.	Concrete in Deck, HPC	\$900.00	\$486,000.00	\$1,200.00	\$648,000.00	\$700.00	\$378,000.00	\$992.00	\$535,680.00	\$1,100.00	\$594,000.00	\$900.00	\$486,000.00	\$701.00	\$378,540.00	\$715.00	\$386,100.00	\$702.07	\$379,117.80	\$500.00	\$270,000.00	\$850.00	\$459,000.00	\$735.00	\$396,900.00
54	4ZM09HPC	80	C.Y.	Concrete In Sidewalk, HPC	\$600.00	\$48,000.00	\$350.00	\$28,000.00	\$350.00	\$28,000.00	\$368.00	\$29,440.00	\$450.00	\$36,000.00	\$1,000.00	\$80,000.00	\$600.00	\$48,000.00	\$700.00	\$56,000.00	\$385.00	\$30,800.00	\$500.00	\$40,000.00	\$400.00	\$32,000.00	\$360.00	\$28,800.00
55	5A00002	400	L.F.	8-Inch Combination Underdrain	\$18.00	\$7,200.00	\$35.00	\$14,000.00	\$30.00	\$12,000.00	\$27.00	\$10,800.00	\$42.00	\$16,800.00	\$40.00	\$16,000.00	\$29.00	\$11,600.00	\$17.00	\$6,800.00	\$46.85	\$18,740.00	\$50.00	\$20,000.00	\$30.00	\$12,000.00	\$30.00	\$12,000.00
56	5B15RC4	780	L.F.	15" Reinforced Concrete Pipe, Class IV	\$30.00	\$23,400.00	\$38.00	\$29,640.00	\$75.00	\$58,500.00	\$61.00	\$47,580.00	\$63.00	\$49,140.00	\$50.00	\$39,000.00	\$99.00	\$77,220.00	\$50.00	\$39,000.00	\$91.99	\$71,752.20	\$100.00	\$78,000.00	\$70.00	\$54,600.00	\$100.00	\$78,000.00
57	5B15RCE	1	Each	15" Reinforced Concrete Flared End Section	\$2,500.00	\$2,500.00	\$1,900.00	\$1,900.00	\$1,000.00	\$1,000.00	\$2,625.00	\$2,625.00	\$1,500.00	\$1,500.00	\$500.00	\$500.00	\$1,700.00	\$1,700.00	\$1,900.00	\$1,900.00	\$1,702.36	\$1,702.36	\$1,100.00	\$1,100.00	\$600.00	\$600.00	\$500.00	\$500.00
58	5B18RC4	35	L.F.	18" Reinforced Concrete Pipe, Class IV	\$80.00	\$2,800.00	\$110.00	\$3,850.00	\$50.00	\$1,750.00	\$96.00	\$3,360.00	\$90.00	\$3,150.00	\$80.00	\$2,800.00	\$100.00	\$3,500.00	\$150.00	\$5,250.00	\$114.50	\$4,007.50	\$110.00	\$3,850.00	\$300.00	\$10,500.00	\$200.00	\$7,000.00
59	5B30RC4	5	L.F.	30" Reinforced Concrete Pipe, Class IV	\$200.00	\$1,000.00	\$175.00	\$875.00	\$400.00	\$2,000.00	\$343.00	\$1,715.00	\$150.00	\$750.00	\$201.00	\$1,005.00	\$375.00	\$1,875.00	\$372.22	\$1,861.10	\$150.00	\$750.00	\$700.00	\$3,500.00	\$260.00	\$1,300.00	\$260.00	\$1,300.00
60	5C01ND2	20	Each	Inlet, Type D2	\$2,500.00	\$50,000.00	\$3,500.00	\$70,000.00	\$3,500.00	\$70,000.00	\$3,280.00	\$65,600.00	\$3,500.00	\$70,000.00	\$2,500.00	\$50,000.00	\$3,200.00	\$64,000.00	\$3,000.00	\$60,000.00	\$3,196.81	\$63,936.20	\$2,800.00	\$56,000.00	\$2,500.00	\$50,000.00	\$3,500.00	\$70,000.00
61	5C01ND3	8	Each	Inlet, Type D3	\$3,500.00	\$28,000.00	\$3,300.00	\$26,400.00	\$3,500.00	\$28,000.00	\$3,209.00	\$25,672.00	\$3,800.00	\$30,400.00	\$3,100.00	\$24,800.00	\$3,400.00	\$27,200.00	\$2,550.00	\$20,400.00	\$3,891.46	\$31,131.68	\$2,800.00	\$22,400.00	\$2,500.00	\$20,000.00	\$4,500.00	\$36,000.00
62	5C01NOS	1	Each	Outlet Structure	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$3,000.00	\$3,000.00	\$2,654.00	\$2,654.00	\$7,500.00	\$7,500.00	\$3,500.00	\$3,500.00	\$6,100.00	\$6,100.00	\$3,500.00	\$3,500.00	\$3,580.75	\$3,580.75	\$3,300.00	\$3,300.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00
63	5C02ND3	2	Each	Inlet, Type Double D3	\$5,000.00	\$10,000.00	\$5,500.00	\$11,000.00	\$7,000.00	\$14,000.00	\$4,024.00	\$8,048.00	\$6,500.00	\$13,000.00	\$4,500.00	\$9,000.00	\$5,100.00	\$10,200.00	\$4,400.00	\$8,800.00	\$6,560.11	\$13,120.22	\$7,500.00	\$15,000.00	\$5,000.00	\$10,000.00	\$12,000.00	\$24,000.00
64	5C05NG2	2	Each	New Inlet Frame & Grate, Type G-2	\$1,100.00	\$2,200.00	\$1,700.00	\$3,400.00	\$1,000.00	\$2,000.00	\$1,411.00	\$2,822.00	\$1,000.00	\$2,000.00	\$1,200.00	\$2,400.00	\$2,300.00	\$4,600.00	\$1,150.00	\$2,300.00	\$1,327.77	\$2,655.54	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00	\$900.00	\$1,800.00
65	5C05NG3	5	Each	New Inlet Frame & Grate, Type G-3	\$750.00	\$3,750.00	\$1,500.00	\$7,500.00	\$1,000.00	\$5,000.00	\$1,352.00	\$6,760.00	\$950.00	\$4,750.00	\$1,150.00	\$5,750.00	\$1,500.00	\$7,500.00	\$1,100.00	\$5,500.00	\$1,266.16	\$6,330.80	\$1,500.00	\$7,500.00	\$1,500.00	\$7,500.00	\$840.00	\$4,200.00
66	5C25NM1	6	Each	Reconstructed Manhole, Type M1, Using New Cover and Frame	\$2,000.00	\$12,000.00	\$1,500.00	\$9,000.00	\$1,500.00	\$9,000.00	\$902.00	\$5,412.00	\$2,500.00	\$15,000.00	\$1,400.00	\$8,400.00	\$1,900.00	\$11,400.00	\$2,000.00	\$12,000.00	\$4,218.35	\$25,310.10	\$1,500.00	\$9,000.00	\$1,500.00	\$9,000.00	\$900.00	\$5,400.00
67	5C40RSF	36	Each	Reset Frame	\$700.00	\$25,200.00	\$300.00	\$10,800.00	\$100.00	\$3,600.00	\$477.00	\$17,172.00	\$350.00	\$12,600.00	\$500.00	\$18,000.00	\$600.00	\$21,600.00	\$350.00	\$12,600.00	\$531.36	\$19,128.96	\$500.00	\$18,000.00	\$600.00	\$21,600.00	\$170.00	\$6,120.00
68	5F00004	2,200.00	L.F.	9' x 18" Concrete Vertical Curb	\$19.00	\$41,800.00	\$14.75	\$32,450.00	\$15.00	\$33,000.00	\$15.00	\$33,000.00	\$20.00	\$44,000.00	\$15.00	\$33,000.00	\$18.00	\$39,600.00	\$20.00	\$44,000.00	\$16.23	\$35,706.00	\$21.00	\$46,200.00	\$18.00	\$39,600.00	\$19.00	\$41,800.00
69	5F01VCA	1,450.00	L.F.	Concrete Curb, Type A	\$19.00	\$27,550.00	\$14.75	\$21,387.50	\$15.00	\$21,750.00	\$15.00	\$21,750.00	\$19.50	\$28,275.00	\$15.00	\$21,750.00	\$18.00	\$26,100.00	\$20.50	\$29,725.00	\$16.23	\$23,533.50	\$21.00	\$30,450.00	\$18.00	\$26,100.00	\$19.00	\$27,550.00
70	N5I0002	450	L.F.	Timber Posts	\$65.00	\$29,250.00	\$29.00	\$13,050.00	\$60.00	\$27,000.00	\$72.00	\$32,400.00	\$27.00	\$12,150.00	\$60.00	\$27,000.00	\$12.00	\$5,400.00	\$65.00	\$29,250.00	\$65.45	\$29,452.50	\$60.00	\$27,000.00	\$60.00	\$27,000.00	\$60.00	\$27,000.00
71	5I01RES	10	Each	Relocate Existing Ground-Mounted Sign	\$1,650.00	\$16,500.00	\$475.00	\$4,750.00	\$1,500.00	\$15,000.00	\$1,380.00	\$13,800.00	\$650.00	\$6,500.00	\$1,500.00	\$15,000.00	\$200.00	\$2,000.00	\$1,650.00	\$16,500.00	\$1,400.00	\$14,000.00	\$1,600.00	\$16,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
72	5I01SNP	450	S.F.	Sign Panels	\$23.00	\$10,350.00	\$38.00	\$17,100.00	\$22.00	\$9,900.00	\$18.00	\$8,100.00	\$46.00	\$20,700.00	\$21.00	\$9,450.00	\$18.00	\$8,100.00	\$23.50	\$10,575.00	\$23.27	\$10,471.50	\$20.00	\$9,000.00	\$22.00	\$9,900.00	\$22.00	\$9,900.00
73	5I05SPP	520	L.F.	U-channel Post	\$12.00	\$6,240.00	\$15.00	\$7,800.00	\$11.00	\$5,720.00	\$14.00	\$7,280.00	\$18.50	\$9,620.00	\$10.00	\$5,200.00	\$12.00	\$6,240.00	\$11.50	\$5,980.00	\$11.39	\$5,922.80	\$10.00	\$5,200.00	\$11.00	\$5,720.00	\$11.00	\$5,720.00
74	5J00FGT	4	Each	Flared Guide Rail Terminal	\$2,600.00	\$10,400.00	\$2,000.00	\$8,000.00	\$2,300.00	\$9,200.00	\$2,095.00	\$8,380.00	\$2,600.00	\$10,400.00	\$2,300.00	\$9,200.00	\$2,100.00	\$8,400.00	\$2,500.00	\$10,000.00	\$2,475.00	\$9,900.00	\$2,200.00	\$8,800.00	\$2,300.00	\$9,200.00	\$2,300.00	\$9,200.00
75	5J01PCA	4	Each	Parapet Connection, Type A	\$2,300.00	\$9,200.00	\$1,900.00	\$7,600.00	\$2,000.00	\$8,000.00	\$2,305.00	\$9,220.00	\$2,600.00	\$10,400.00	\$2,000.00	\$8,000.00	\$2,025.00	\$8,100.00	\$2,250.00	\$9,000.00	\$2,227.50	\$8,910.00	\$2,000.00	\$8,000.00	\$2,100.00	\$8,400.00	\$2,100.00	\$8,400.00
76	5J01RBG	470	L.F.	Removal of Beam Guide rail	\$3.00	\$1,410.00	\$14.00	\$6,580.00	\$3.00	\$1,410.00	\$5.00	\$2,350.00	\$5.50	\$2,585.00	\$3.00	\$1,410.00	\$2.65	\$1,245.50	\$3.00	\$1,410.00	\$2.92	\$1,372.40	\$3.00	\$1,410.00	\$4.00	\$1,880.00	\$5.00	\$2,350.00
77	5J01RSG	525	L.F.	Reset Beam Guide Rail	\$11.00	\$5,775.00	\$5.00	\$2,625.00	\$10.00	\$5,250.00	\$15.00	\$7,875.00	\$8.60	\$4,515.00	\$10.00	\$5,250.00	\$9.85	\$5,171.25	\$11.00	\$5,775.00	\$10.84	\$5,691.00	\$10.00	\$5,250.00	\$10.00	\$5,250.00	\$10.00	\$5,250.00
78	5J51TTS	2	Each	Tangent Guide Rail Terminal	\$2,700.00	\$5,400.00	\$2,000.00	\$4,000.00	\$2,500.00	\$5,000.00	\$2,600.00	\$5,200.00	\$2,600.00	\$5,200.00	\$2,400.00	\$4,800.00	\$2,390.00	\$4,780.00	\$2,700.00	\$5,400.00	\$2,629.00	\$5,258.00	\$2,400.00	\$4,800.00	\$2,400.00	\$4,800.00	\$2,400.00	\$4,800.00
79	5J52ABG	2	Each	Beam Guide Rail Anchorage	\$600.00	\$1,200.00	\$550.00	\$1,100.00	\$500.00	\$1,000.00	\$940.00	\$1,880.00	\$760.00	\$1,520.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$550.00	\$1,100.00	\$550.00	\$1,100.00	\$600.00	\$1,200.00	\$600.00	\$1,200.00	\$500.00	\$1,000.00
80	5J52BGR	875	L.F.	Beam Guide Rail	\$19.00	\$16,625.00	\$16.00	\$14,000.00	\$17.00	\$14,875.00	\$24.00	\$21,000.00	\$21.70	\$18,987.50	\$17.00	\$14,875.00	\$16.95	\$14,831.25	\$19.00	\$16,625.00	\$18.65	\$16,318.75	\$18.00	\$15,750.00	\$18.00	\$15,750.00	\$17.00	\$14,875.00
81	9D509084P	725	L.F.	Chain-Link Fence, Pvc-Coated Steel, Bridge, 6'3" High, Curved Top	\$100.00	\$72,500.00	\$89.00	\$64,525.00	\$90.00	\$65,250.00	\$93.00	\$67,425.00	\$96.00	\$69,600.00	\$100.00	\$72,500.00	\$100.00	\$72,500.00	\$100.00	\$72,500.00	\$97.90	\$70,977.50	\$100.00	\$72,500.00	\$90.00	\$65,250.00	\$90.00	\$65,250.00
82	5N00002	50	S.Y.	Concrete Driveway Apron, 6" Thick	\$95.00	\$4,750.00	\$60.00	\$3,000.00	\$70.00	\$3,500.00	\$63.00	\$3,150.00	\$57.00	\$2,850.00	\$60.00	\$3,000.00	\$83.00	\$4,150.00	\$85.00	\$4,250.00	\$66.00	\$3,300.00	\$55.00	\$2,750.00	\$65.00	\$3,250.00	\$60.00	\$3,000.00
83	5N00003	18	S.Y.	Detectable Warning Surface	\$275.00	\$4,950.00	\$125.00	\$2,250.00	\$150.00	\$2,700.00	\$131.00	\$2,358.00	\$265.00	\$4,770.00	\$300.00	\$5,400.00	\$300.00	\$5,400.00	\$210.00	\$3,780.00	\$137.50	\$2,475.00	\$55.00	\$990.00	\$150.00	\$2,700.00	\$250.00	\$4,500.00
84	5N04PCS	555	S.Y.	Concrete Sidewalk, 4" Thick	\$57.00	\$31,635.00	\$40.00	\$22,200.00	\$40.00	\$22,200.00	\$42.00	\$23,310.00	\$48.00	\$26,640.00	\$40.00	\$22,200.00	\$55.00	\$30,525.00	\$62.00	\$34,410.00	\$44.00	\$24,420.00	\$30.00	\$16,650.00	\$60.00	\$33,300.00	\$47.00	\$26,085.00
85	5O01PAW	12	Each	Delineator, Type PA-W	\$60.00	\$720.00	\$28.00	\$336.00	\$60.00	\$720.00	\$37.00	\$444.00	\$38.00	\$456.00	\$57.00	\$684.00	\$57.00	\$684.00	\$63.50	\$762.00	\$62.70	\$752.40	\$60.00	\$720.00	\$60.00	\$720.00	\$57.00	\$684.00
86	5O01PAY	57	Each	Delineator, Type PA-Y	\$60.00	\$3,420.00	\$31.00	\$1,767.00	\$60.00	\$3,420.00	\$13.00	\$741.00	\$38.00	\$2,166.00	\$57.00	\$3,249.00	\$53.00	\$3,021.00	\$63.50	\$3,619.50	\$62.70	\$3,573.90	\$60.00	\$3,420.00	\$60.00	\$3,420.00	\$57.00	\$3,249.00
87	5O02GRM	11	Each	DELINEATORS, GUIDE RAIL MOUNTED	\$7.00	\$77.00	\$5.00																					

Contract P100.124 - Bid Tabulation

Line Item Detail					Union Paving and Const. Co., Inc.		Creamer-Sanzari		Agate Construction Co., Inc.		Ferreira Construction Company, Inc.		George Harms Construction Co., Inc.		Gardner M. Bishop Inc.		Schlavone Construction Co. LLC		Tarheel Enterprises Inc.		IEW Construction Group, Inc		Anselmi and DeCicco, Inc		D'Annunzio & Sons, Inc.		Railroad Construction Company, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
117	6B00028	2	Each	Meter Cabinet, Type F, Voltage 277/480V	\$4,000.00	\$8,000.00	\$18,825.00	\$37,650.00	\$2,500.00	\$5,000.00	\$2,573.00	\$5,146.00	\$2,700.00	\$5,400.00	\$2,500.00	\$5,000.00	\$18,825.00	\$37,650.00	\$3,875.00	\$7,750.00	\$3,850.00	\$7,700.00	\$18,500.00	\$37,000.00	\$3,600.00	\$7,200.00	\$3,500.00	\$7,000.00
118	6B00066	1	L.S.	Temporary Lighting Systems	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$25,000.00	\$25,000.00	\$23,625.00	\$23,625.00	\$25,000.00	\$25,000.00	\$23,000.00	\$23,000.00	\$30,000.00	\$30,000.00	\$23,500.00	\$23,500.00	\$23,100.00	\$23,100.00	\$31,000.00	\$31,000.00	\$25,000.00	\$25,000.00	\$21,000.00	\$21,000.00
119	6B00072	8	Each	Lighting Standard, Type L-8-26	\$2,000.00	\$16,000.00	\$1,865.00	\$14,920.00	\$2,000.00	\$16,000.00	\$2,048.00	\$16,384.00	\$2,100.00	\$16,800.00	\$1,950.00	\$15,600.00	\$1,865.00	\$14,920.00	\$2,250.00	\$18,000.00	\$2,200.00	\$17,600.00	\$1,900.00	\$15,200.00	\$2,100.00	\$16,800.00	\$2,000.00	\$16,000.00
120	6B00083	5	Each	Lighting Standard, Type L-15-26	\$2,200.00	\$11,000.00	\$1,930.00	\$9,650.00	\$2,000.00	\$10,000.00	\$2,048.00	\$10,240.00	\$2,100.00	\$10,500.00	\$2,000.00	\$10,000.00	\$1,930.00	\$9,650.00	\$2,350.00	\$11,750.00	\$2,310.00	\$11,550.00	\$2,000.00	\$10,000.00	\$2,200.00	\$11,000.00	\$2,100.00	\$10,500.00
121	6B00084	3	Each	Lighting Standard, Type L-15-26-SB	\$2,100.00	\$6,300.00	\$1,575.00	\$4,725.00	\$2,000.00	\$6,000.00	\$2,048.00	\$6,144.00	\$2,100.00	\$6,300.00	\$1,950.00	\$5,850.00	\$1,575.00	\$4,725.00	\$2,300.00	\$6,900.00	\$2,255.00	\$6,765.00	\$1,600.00	\$4,800.00	\$2,100.00	\$6,300.00	\$2,050.00	\$6,150.00
122	6H00TSCS	1	Unit	Closed Loop Traffic Signal Control System	\$45,000.00	\$45,000.00	\$46,750.00	\$46,750.00	\$50,000.00	\$50,000.00	\$52,710.00	\$52,710.00	\$55,000.00	\$55,000.00	\$50,000.00	\$50,000.00	\$46,750.00	\$46,750.00	\$46,500.00	\$46,500.00	\$46,200.00	\$46,200.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$42,000.00	\$42,000.00
123	6H01TSI	1	L.S.	Traffic Signal Installation No. 1	\$120,000.00	\$120,000.00	\$115,350.00	\$115,350.00	\$150,000.00	\$150,000.00	\$131,250.00	\$131,250.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00	\$115,350.00	\$115,350.00	\$130,000.00	\$130,000.00	\$126,500.00	\$126,500.00	\$115,000.00	\$115,000.00	\$120,000.00	\$120,000.00	\$115,000.00	\$115,000.00
124	6H01TTS	1	L.S.	Temporary Traffic Signal System, Location No. 1	\$70,000.00	\$70,000.00	\$150,000.00	\$150,000.00	\$250,000.00	\$250,000.00	\$133,570.00	\$133,570.00	\$155,000.00	\$155,000.00	\$90,000.00	\$90,000.00	\$150,000.00	\$150,000.00	\$165,000.00	\$165,000.00	\$50,000.00	\$50,000.00	\$155,000.00	\$155,000.00	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00
125	6H02TSI	1	L.S.	Traffic Signal Installation No. 2	\$120,000.00	\$120,000.00	\$142,315.00	\$142,315.00	\$150,000.00	\$150,000.00	\$147,000.00	\$147,000.00	\$166,000.00	\$166,000.00	\$140,000.00	\$140,000.00	\$142,315.00	\$142,315.00	\$137,000.00	\$137,000.00	\$136,400.00	\$136,400.00	\$140,000.00	\$140,000.00	\$130,000.00	\$130,000.00	\$150,000.00	\$150,000.00
126	6H03TSI	1	L.S.	Traffic Signal Installation No. 3	\$190,000.00	\$190,000.00	\$196,275.00	\$196,275.00	\$200,000.00	\$200,000.00	\$199,500.00	\$199,500.00	\$230,000.00	\$230,000.00	\$190,000.00	\$190,000.00	\$196,275.00	\$196,275.00	\$223,000.00	\$223,000.00	\$221,100.00	\$221,100.00	\$200,000.00	\$200,000.00	\$210,000.00	\$210,000.00	\$220,000.00	\$220,000.00
127	6H04TSI	1	L.S.	Traffic Signal Installation No. 4	\$130,000.00	\$130,000.00	\$161,000.00	\$161,000.00	\$150,000.00	\$150,000.00	\$157,500.00	\$157,500.00	\$185,000.00	\$185,000.00	\$150,000.00	\$150,000.00	\$161,000.00	\$161,000.00	\$158,000.00	\$158,000.00	\$157,300.00	\$157,300.00	\$160,000.00	\$160,000.00	\$150,000.00	\$150,000.00	\$160,000.00	\$160,000.00
128	7C01TOP	10,160.00	S.Y.	Topsoil	\$2.00	\$20,320.00	\$2.00	\$20,320.00	\$1.50	\$15,240.00	\$1.60	\$16,256.00	\$3.50	\$35,560.00	\$1.50	\$15,240.00	\$2.25	\$22,860.00	\$2.50	\$25,400.00	\$3.43	\$34,848.80	\$2.00	\$20,320.00	\$2.00	\$20,320.00	\$3.50	\$35,560.00
129	7D14SED	10,160.00	S.Y.	Seeding, Type Parkway North - Mainline	\$1.00	\$10,160.00	\$1.00	\$10,160.00	\$0.80	\$8,128.00	\$0.85	\$8,636.00	\$0.90	\$9,144.00	\$0.80	\$8,128.00	\$0.75	\$7,620.00	\$0.85	\$8,636.00	\$0.83	\$8,432.80	\$1.00	\$10,160.00	\$1.00	\$10,160.00	\$1.00	\$10,160.00
130	N8A0001	1,925.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$40.00	\$77,000.00	\$100.00	\$192,500.00	\$30.00	\$57,750.00	\$6.00	\$11,550.00	\$35.00	\$67,375.00	\$100.00	\$192,500.00	\$37.00	\$71,225.00	\$59.00	\$113,575.00	\$20.83	\$40,097.75	\$30.00	\$57,750.00	\$75.00	\$144,375.00	\$80.00	\$154,000.00
131	N8A0002	1,925.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$40.00	\$77,000.00	\$100.00	\$192,500.00	\$30.00	\$57,750.00	\$14.00	\$26,950.00	\$20.00	\$38,500.00	\$50.00	\$96,250.00	\$20.00	\$38,500.00	\$60.00	\$115,500.00	\$9.42	\$18,133.50	\$25.00	\$48,125.00	\$35.00	\$67,375.00	\$80.00	\$154,000.00
132	N8A0003	550	L.F.	Resetting Precast Concrete Construction Barrier	\$10.00	\$5,500.00	\$30.00	\$16,500.00	\$10.00	\$5,500.00	\$10.00	\$5,500.00	\$15.00	\$8,250.00	\$15.00	\$8,250.00	\$38.00	\$20,900.00	\$31.50	\$17,325.00	\$7.83	\$4,306.50	\$25.00	\$13,750.00	\$10.00	\$5,500.00	\$20.00	\$11,000.00
133	N8A0005	4	Each	Furnishing Temporary Impact Attenuator, Frangible Module Type A	\$3,200.00	\$12,800.00	\$2,000.00	\$8,000.00	\$3,000.00	\$12,000.00	\$5,421.00	\$21,684.00	\$4,500.00	\$18,000.00	\$4,500.00	\$18,000.00	\$2,660.00	\$10,640.00	\$4,700.00	\$18,800.00	\$5,178.80	\$20,715.20	\$3,000.00	\$12,000.00	\$3,500.00	\$14,000.00	\$5,000.00	\$20,000.00
134	N8A0006	8	Each	Placing and Removing Temporary Impact Attenuator, Frangible Module Type	\$2,500.00	\$20,000.00	\$2,000.00	\$16,000.00	\$4,000.00	\$32,000.00	\$2,141.00	\$17,128.00	\$1,900.00	\$15,200.00	\$500.00	\$4,000.00	\$1,400.00	\$11,200.00	\$750.00	\$6,000.00	\$1,452.15	\$11,617.20	\$2,200.00	\$17,600.00	\$600.00	\$4,800.00	\$1,000.00	\$8,000.00
135	N8A0007	4	Each	Furnishing Temporary Impact Attenuator, Frangible Module Type B	\$1,300.00	\$5,200.00	\$2,000.00	\$8,000.00	\$3,000.00	\$12,000.00	\$3,703.00	\$14,812.00	\$2,250.00	\$9,000.00	\$2,100.00	\$8,400.00	\$4,250.00	\$17,000.00	\$2,400.00	\$9,600.00	\$2,471.70	\$9,886.80	\$3,000.00	\$12,000.00	\$1,500.00	\$6,000.00	\$2,400.00	\$9,600.00
136	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$150,000.00	\$150,000.00	\$200,000.00	\$200,000.00	\$780,000.00	\$780,000.00	\$200,000.00	\$200,000.00	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00	\$411,000.00	\$411,000.00	\$90,000.00	\$90,000.00	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00	\$80,000.00	\$80,000.00	\$316,000.00	\$316,000.00
137	8A05MPT	1,700.00	M.H.	Police Traffic Directors	\$58.00	\$98,600.00	\$58.00	\$98,600.00	\$70.00	\$119,000.00	\$89.00	\$151,300.00	\$70.00	\$119,000.00	\$80.00	\$136,000.00	\$80.00	\$136,000.00	\$65.00	\$110,500.00	\$63.80	\$108,460.00	\$60.00	\$102,000.00	\$65.00	\$110,500.00	\$60.00	\$102,000.00
138	8A06MPT	10	Barrel	Repair Temporary Impact Attenuators	\$300.00	\$3,000.00	\$320.00	\$3,200.00	\$500.00	\$5,000.00	\$323.00	\$3,230.00	\$450.00	\$4,500.00	\$250.00	\$2,500.00	\$900.00	\$9,000.00	\$620.00	\$6,200.00	\$100.00	\$1,000.00	\$500.00	\$5,000.00	\$500.00	\$5,000.00	\$100.00	\$1,000.00
139	8B19MPT	80	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$75.00	\$6,000.00	\$200.00	\$16,000.00	\$100.00	\$8,000.00	\$70.00	\$5,600.00	\$125.00	\$10,000.00	\$80.00	\$6,400.00	\$100.00	\$8,000.00	\$105.00	\$8,400.00	\$50.00	\$4,000.00	\$100.00	\$8,000.00	\$85.00	\$6,800.00	\$70.00	\$5,600.00
140	8B26MPT	120	Each	Installation, Maintenance, and Removal of Lane Closing	\$1,400.00	\$168,000.00	\$2,000.00	\$240,000.00	\$1,200.00	\$144,000.00	\$3,000.00	\$360,000.00	\$0.01	\$1.20	\$1,700.00	\$204,000.00	\$2,800.00	\$336,000.00	\$3,900.00	\$468,000.00	\$2,025.85	\$243,102.00	\$500.00	\$60,000.00	\$1,500.00	\$180,000.00	\$1,000.00	\$120,000.00
141	8B34MPT	1,925.00	L.F.	Modular Glare Screen System	\$9.00	\$17,325.00	\$35.00	\$67,375.00	\$5.00	\$9,625.00	\$22.00	\$42,350.00	\$25.00	\$48,125.00	\$15.00	\$28,875.00	\$12.00	\$23,100.00	\$35.00	\$67,375.00	\$18.15	\$34,938.75	\$15.00	\$28,875.00	\$20.00	\$38,500.00	\$4.00	\$7,700.00
142	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$225,000.00	\$225,000.00	\$150,000.00	\$150,000.00	\$20,000.00	\$20,000.00	\$150,000.00	\$150,000.00	\$95,000.00	\$95,000.00	\$30,000.00	\$30,000.00	\$113,400.00	\$113,400.00	\$325,000.00	\$325,000.00	\$190,950.28	\$190,950.28	\$7,500.00	\$7,500.00	\$59,743.00	\$59,743.00	\$100,000.00	\$100,000.00
143	5Q01FOC	1	L.S.	Furnish Field Office, Type C	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$22,918.00	\$22,918.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$129,600.00	\$129,600.00	\$50,000.00	\$50,000.00	\$63,274.56	\$63,274.56	\$7,500.00	\$7,500.00	\$60,000.00	\$60,000.00	\$70,000.00	\$70,000.00
144	5Q02MFC	23	Month	Maintain Field Office, Type C	\$3,300.00	\$75,900.00	\$1,500.00	\$34,500.00	\$2,000.00	\$46,000.00	\$2,418.00	\$55,614.00	\$4,900.00	\$112,700.00	\$1,000.00	\$23,000.00	\$3,000.00	\$69,000.00	\$5,000.00	\$115,000.00	\$3,288.04	\$75,624.92	\$2,500.00	\$57,500.00	\$3,500.00	\$80,500.00	\$2,500.00	\$57,500.00
145	5ZM02FAS	1	C.P.	Force Account for Snow Removal (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$30,000. Enter a Unit Price of \$30,000 as your bid item for this item.)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
146	4O02TSP	1,920.00	S.F.	Temporary Sheetting to Remain in Place	\$80.00	\$153,600.00	\$100.00	\$192,000.00	\$50.00	\$96,000.00	\$97.00	\$186,240.00	\$60.00	\$115,200.00	\$87.00	\$167,040.00	\$50.00	\$96,000.00	\$100.00	\$192,000.00	\$104.80	\$201,216.00	\$50.00	\$96,000.00	\$50.00	\$96,000.00	\$80.00	\$153,600.00
147	N4Q0001	1	L.S.	Concrete Repair Material	\$15,000.00	\$15,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$1,575.00	\$1,575.00	\$13,000.00	\$13,000.00	\$7,000.00	\$7,000.00	\$8,200.00	\$8,200.00	\$15,000.00	\$15,000.00	\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00
148	5B01CSD	500	L.F.	Cleaning Existing Storm Drains	\$12.00	\$6,000.00	\$10.00	\$5,000.00	\$12.00	\$6,000.00	\$8.00	\$4,000.00	\$16.00	\$8,000.00	\$15.00	\$7,500.00	\$14.00											