

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate   - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$460,000.00	\$460,000.00	\$600,000.00	\$600,000.00	\$780,000.00	\$780,000.00	\$300,000.00	\$300,000.00	\$500,000.00	\$500,000.00	\$916,000.00	\$916,000.00	\$293,000.00	\$293,000.00
2	1D10MOB	1	L.S.	Mobilization	\$4,000,000.00	\$4,000,000.00	\$2,300,000.00	\$2,300,000.00	\$4,850,500.00	\$4,850,500.00	\$2,425,000.00	\$2,425,000.00	\$2,225,000.00	\$2,225,000.00	\$2,700,000.00	\$2,700,000.00	\$2,500,000.00	\$2,500,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$48,313.88	\$48,313.88	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$49,000.00	\$49,000.00	\$10,000.00	\$10,000.00
4	1HFP220	1	L.S.	Fuel Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$220,000. Enter a Unit Price of \$220,000 as your bid for this item.)	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00
5	2A01CAG	40	Acre	Clearing and Grubbing	\$5,000.00	\$200,000.00	\$10,000.00	\$400,000.00	\$3,500.00	\$140,000.00	\$50.00	\$2,000.00	\$5,800.00	\$232,000.00	\$3,600.00	\$144,000.00	\$4,000.00	\$160,000.00
6	2A09CAG	9	Acre	Clearing and Grubbing with Tree Removal	\$6,000.00	\$54,000.00	\$10,000.00	\$90,000.00	\$3,100.00	\$27,900.00	\$100.00	\$900.00	\$6,900.00	\$62,100.00	\$7,400.00	\$66,600.00	\$9,140.00	\$82,260.00
7	2B00001	196	C.Y.	Basin and Swale Excavation	\$22.00	\$4,312.00	\$25.00	\$4,900.00	\$120.00	\$23,520.00	\$16.00	\$3,136.00	\$21.00	\$4,116.00	\$24.00	\$4,704.00	\$51.50	\$10,094.00
8	2B04REX	136,477.00	C.Y.	Roadway Excavation and Embankment	\$16.00	\$2,183,632.00	\$8.00	\$1,091,816.00	\$5.00	\$682,385.00	\$15.50	\$2,115,393.50	\$12.25	\$1,671,843.25	\$15.00	\$2,047,155.00	\$20.60	\$2,811,426.20
9	2B15STS	35,385.00	C.Y.	Stripping Topsoil	\$8.00	\$283,080.00	\$4.00	\$141,540.00	\$3.30	\$116,770.50	\$10.50	\$371,542.50	\$8.50	\$300,772.50	\$10.00	\$353,850.00	\$10.30	\$364,465.50
10	N2N0001	54,971.00	S.F.	Geogrid Reinforced Slope	\$2.00	\$109,942.00	\$5.00	\$274,855.00	\$5.30	\$291,346.30	\$15.00	\$824,565.00	\$1.05	\$57,719.55	\$5.00	\$274,855.00	\$2.05	\$112,690.55
11	2C04EMB	82	C.Y.	Porous Fill	\$50.00	\$4,100.00	\$100.00	\$8,200.00	\$44.50	\$3,649.00	\$85.00	\$6,970.00	\$106.00	\$8,692.00	\$38.00	\$3,116.00	\$55.60	\$4,559.20
12	2D01DAM	1	L.S.	Cofferdam No. 1	\$200,000.00	\$200,000.00	\$100,000.00	\$100,000.00	\$200,000.00	\$200,000.00	\$100,000.00	\$100,000.00	\$106,050.00	\$106,050.00	\$108,000.00	\$108,000.00	\$58,600.00	\$58,600.00
13	2E01FEX	15,185.00	C.Y.	Foundataion Excavation	\$20.00	\$303,700.00	\$24.00	\$364,440.00	\$16.50	\$250,552.50	\$50.00	\$759,250.00	\$53.00	\$804,805.00	\$16.00	\$242,960.00	\$31.30	\$475,290.50
14	2F10TEX	20,091.00	C.Y.	Rechange Swale, Stone Pocket	\$55.00	\$1,105,005.00	\$50.00	\$1,004,550.00	\$42.00	\$843,822.00	\$56.00	\$1,125,096.00	\$52.00	\$1,044,732.00	\$63.00	\$1,265,733.00	\$51.50	\$1,034,686.50
15	2F11TEX	16,999.00	C.Y.	Rechange Swale, Extra Depth	\$35.00	\$594,965.00	\$30.00	\$509,970.00	\$26.50	\$450,473.50	\$10.00	\$169,990.00	\$37.00	\$628,963.00	\$0.01	\$169.99	\$36.10	\$613,663.90
16	2G00009	365	C.Y.	Gabions	\$270.00	\$98,550.00	\$200.00	\$73,000.00	\$190.00	\$69,350.00	\$300.00	\$109,500.00	\$344.00	\$125,560.00	\$194.00	\$70,810.00	\$258.00	\$94,170.00
17	2G00013	3,686.00	S.F.	Impervious Liner	\$1.50	\$5,529.00	\$5.00	\$18,430.00	\$10.00	\$36,860.00	\$2.50	\$9,215.00	\$2.65	\$9,767.90	\$3.00	\$11,058.00	\$1.05	\$3,870.30
18	2G00025	21	Ton	Riprap Stone Ditch Protection, 18" Thick, D50=9"	\$55.00	\$1,155.00	\$200.00	\$4,200.00	\$110.00	\$2,310.00	\$70.00	\$1,470.00	\$79.50	\$1,669.50	\$101.00	\$2,121.00	\$82.40	\$1,730.40
19	2G00027	6,171.00	S.Y.	Sand Layer, 6" Thick	\$35.00	\$215,985.00	\$50.00	\$308,550.00	\$14.50	\$89,479.50	\$5.00	\$30,855.00	\$8.50	\$52,453.50	\$5.00	\$30,855.00	\$9.25	\$57,081.75
20	2G00031	35	Ton	Riprap Stone Ditch Protection, 24" Thick, D50=12"	\$65.00	\$2,275.00	\$200.00	\$7,000.00	\$46.00	\$1,610.00	\$78.00	\$2,730.00	\$95.00	\$3,325.00	\$72.00	\$2,520.00	\$82.40	\$2,884.00

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate   - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
21	2G00036	37	C.Y.	Gabion mattress Scour Hole, 24" Thick	\$160.00	\$5,920.00	\$375.00	\$13,875.00	\$330.00	\$12,210.00	\$330.00	\$12,210.00	\$360.00	\$13,320.00	\$250.00	\$9,250.00	\$258.00	\$9,546.00
22	2G01GAB	140	C.Y.	Gabion Mattress Scour Hole, 18" Thick	\$160.00	\$22,400.00	\$350.00	\$49,000.00	\$220.00	\$30,800.00	\$310.00	\$43,400.00	\$312.00	\$43,680.00	\$192.00	\$26,880.00	\$283.00	\$39,620.00
23	2G02GAB	115	C.Y.	Gabion Mattress Scour Hole, 30" Thick	\$175.00	\$20,125.00	\$400.00	\$46,000.00	\$140.00	\$16,100.00	\$305.00	\$35,075.00	\$281.00	\$32,315.00	\$222.00	\$25,530.00	\$309.00	\$35,535.00
24	2G02RAP	119	Ton	Riprap Stone Scour Hole, 18" Thick, D50=6"	\$65.00	\$7,735.00	\$200.00	\$23,800.00	\$48.00	\$5,712.00	\$87.00	\$10,353.00	\$132.00	\$15,708.00	\$55.00	\$6,545.00	\$155.00	\$18,445.00
25	2G03RAP	18	Ton	Riprap Stone Scour Hole, 36" Thick, D50=12"	\$67.00	\$1,206.00	\$200.00	\$3,600.00	\$45.50	\$819.00	\$80.00	\$1,440.00	\$137.00	\$2,466.00	\$72.00	\$1,296.00	\$72.10	\$1,297.80
26	2G01SEC	11	Ton	Stone, Grade A	\$50.00	\$550.00	\$200.00	\$2,200.00	\$38.50	\$423.50	\$87.00	\$957.00	\$89.00	\$979.00	\$100.00	\$1,100.00	\$103.00	\$1,133.00
27	2G02SEC	4,259.00	Ton	Stone, Grade B	\$55.00	\$234,245.00	\$30.00	\$127,770.00	\$37.50	\$159,712.50	\$54.00	\$229,986.00	\$48.00	\$204,432.00	\$29.00	\$123,511.00	\$41.20	\$175,470.80
28	2G03SEC	8	Ton	Stone, Grade C	\$60.00	\$480.00	\$500.00	\$4,000.00	\$370.00	\$2,960.00	\$400.00	\$3,200.00	\$106.00	\$848.00	\$130.00	\$1,040.00	\$235.00	\$1,880.00
29	2G10SEC	231	Ton	Filter Blanket	\$53.00	\$12,243.00	\$50.00	\$11,550.00	\$40.00	\$9,240.00	\$54.00	\$12,474.00	\$127.00	\$29,337.00	\$24.00	\$5,544.00	\$72.10	\$16,655.10
30	2G12A06	725	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$65.00	\$47,125.00	\$50.00	\$36,250.00	\$44.50	\$32,262.50	\$78.00	\$56,550.00	\$92.00	\$66,700.00	\$34.00	\$24,650.00	\$113.00	\$81,925.00
31	2G12A08	33	Ton	Riprap Stone Aprons, 24" Thick (D50=12")	\$56.00	\$1,848.00	\$200.00	\$6,600.00	\$43.00	\$1,419.00	\$64.00	\$2,112.00	\$212.00	\$6,996.00	\$54.00	\$1,782.00	\$82.40	\$2,719.20
32	2G12D07	43	Ton	Riprap Stone Ditch Protection, 12" Thick, D50=6"	\$64.00	\$2,752.00	\$200.00	\$8,600.00	\$44.50	\$1,913.50	\$70.00	\$3,010.00	\$190.00	\$8,170.00	\$48.00	\$2,064.00	\$113.00	\$4,859.00
33	2G16A01	38	Ton	Riprap Stone Aprons, 16" Thick, D50=8"	\$63.00	\$2,394.00	\$200.00	\$7,600.00	\$43.50	\$1,653.00	\$60.00	\$2,280.00	\$212.00	\$8,056.00	\$51.00	\$1,938.00	\$113.00	\$4,294.00
34	2H00001	700	L.F.	Temporary Slope Drain	\$27.00	\$18,900.00	\$0.01	\$7.00	\$25.00	\$17,500.00	\$0.01	\$7.00	\$26.00	\$18,200.00	\$0.01	\$7.00	\$25.80	\$18,060.00
35	2H00007	65,876.00	L.F.	Heavy Duty Silt Fence, Black	\$4.00	\$263,504.00	\$4.50	\$296,442.00	\$1.00	\$65,876.00	\$4.10	\$270,091.60	\$3.25	\$214,097.00	\$6.00	\$395,256.00	\$5.15	\$339,261.40
36	2H00016	177	Each	Inlet Filter, Type 2	\$89.00	\$15,753.00	\$150.00	\$26,550.00	\$1.00	\$177.00	\$50.00	\$8,850.00	\$238.00	\$42,126.00	\$120.00	\$21,240.00	\$144.00	\$25,488.00
37	2H01HDS	44,134.00	L.F.	Maintenance And Removal Of Heavy Duty Silt Fence, Black	\$2.00	\$88,268.00	\$2.50	\$110,335.00	\$1.00	\$44,134.00	\$2.00	\$88,268.00	\$1.00	\$44,134.00	\$0.01	\$441.34	\$2.05	\$90,474.70
38	2H21TEC	100	Ton	Temporary Stone, Grade B	\$20.00	\$2,000.00	\$50.00	\$5,000.00	\$40.50	\$4,050.00	\$65.00	\$6,500.00	\$66.00	\$6,600.00	\$30.00	\$3,000.00	\$103.00	\$10,300.00
39	2H25TEC	107	C.Y.	Hay Bales	\$55.00	\$5,885.00	\$50.00	\$5,350.00	\$57.00	\$6,099.00	\$28.00	\$2,996.00	\$29.00	\$3,103.00	\$188.00	\$20,116.00	\$61.80	\$6,612.60
40	2H35TEC	203	L.F.	Floating Turbidity Barriers	\$30.00	\$6,090.00	\$40.00	\$8,120.00	\$17.50	\$3,552.50	\$25.00	\$5,075.00	\$21.00	\$4,263.00	\$29.00	\$5,887.00	\$20.00	\$4,060.00

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
41	2H45TEC	2,640.00	Ton	Construction Driveway	\$35.00	\$92,400.00	\$20.00	\$52,800.00	\$43.00	\$113,520.00	\$30.00	\$79,200.00	\$31.00	\$81,840.00	\$27.00	\$71,280.00	\$30.90	\$81,576.00
42	2H50TEC	9,582.00	L.F.	Temporary Snake Fence	\$1.75	\$16,768.50	\$1.75	\$16,768.50	\$1.00	\$9,582.00	\$1.75	\$16,768.50	\$3.15	\$30,183.30	\$7.00	\$67,074.00	\$2.05	\$19,643.10
43	2H52TEC	12,172.00	L.F.	Maintenance and Removal of Temporary Snake Fence	\$1.25	\$15,215.00	\$1.25	\$15,215.00	\$1.30	\$15,823.60	\$1.25	\$15,215.00	\$2.25	\$27,387.00	\$0.01	\$121.72	\$1.05	\$12,780.60
44	N2H0004	5	C.Y.	Temporary Stone Check Dam	\$160.00	\$800.00	\$200.00	\$1,000.00	\$68.00	\$340.00	\$350.00	\$1,750.00	\$174.00	\$870.00	\$216.00	\$1,080.00	\$155.00	\$775.00
45	N2H0006	4	Each	Dewatering Basins	\$3,600.00	\$14,400.00	\$1,000.00	\$4,000.00	\$1,600.00	\$6,400.00	\$500.00	\$2,000.00	\$1,617.00	\$6,468.00	\$216.00	\$864.00	\$1,000.00	\$4,000.00
46	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$200,000.00	\$200,000.00	\$300,000.00	\$300,000.00	\$450,000.00	\$450,000.00	\$215,000.00	\$215,000.00	\$1,060,500.00	\$1,060,500.00	\$167,000.00	\$167,000.00	\$190,000.00	\$190,000.00
47	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$163,000.00	\$163,000.00	\$300,000.00	\$300,000.00	\$450,000.00	\$450,000.00	\$215,000.00	\$215,000.00	\$1,060,500.00	\$1,060,500.00	\$167,000.00	\$167,000.00	\$190,000.00	\$190,000.00
48	2J13DES	1	L.S.	Demolition of Existing Structures No. 3	\$160,000.00	\$160,000.00	\$300,000.00	\$300,000.00	\$785,000.00	\$785,000.00	\$200,000.00	\$200,000.00	\$700,000.00	\$700,000.00	\$185,000.00	\$185,000.00	\$256,000.00	\$256,000.00
49	2J14DES	1	L.S.	Demolition of Existing Structures No. 4	\$150,000.00	\$150,000.00	\$300,000.00	\$300,000.00	\$850,000.00	\$850,000.00	\$200,000.00	\$200,000.00	\$700,000.00	\$700,000.00	\$185,000.00	\$185,000.00	\$255,000.00	\$255,000.00
50	2J15DES	1	L.S.	Demolition of Existing Structures No. 5	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$250,000.00	\$250,000.00	\$8,500.00	\$8,500.00	\$16,968.00	\$16,968.00	\$10,000.00	\$10,000.00	\$13,770.00	\$13,770.00
51	2K01TPF	3,000.00	L.F.	Temporary Orange Plastic Fence	\$2.00	\$6,000.00	\$2.70	\$8,100.00	\$2.90	\$8,700.00	\$2.00	\$6,000.00	\$3.75	\$11,250.00	\$11.00	\$33,000.00	\$3.60	\$10,800.00
52	2M00003	1	L.S.	Vibration and Movement Monitoring	\$70,000.00	\$70,000.00	\$125,000.00	\$125,000.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$31,000.00	\$31,000.00	\$0.01	\$0.01	\$30,000.00	\$30,000.00
53	3A06ABC	36,392.00	S.Y.	Aggregate Base Course, 6" Thick	\$10.00	\$363,920.00	\$6.00	\$218,352.00	\$5.00	\$181,960.00	\$9.00	\$327,528.00	\$5.75	\$209,254.00	\$8.00	\$291,136.00	\$12.35	\$449,441.20
54	3A07ABC	2,304.00	S.Y.	Aggregate Base Course, 6.5" Thick	\$12.00	\$27,648.00	\$6.00	\$13,824.00	\$5.00	\$11,520.00	\$9.00	\$20,736.00	\$7.25	\$16,704.00	\$8.25	\$19,008.00	\$11.35	\$26,150.40
55	3A08ABC	300,300.00	S.Y.	Aggregate Base Course, 8" Thick	\$9.00	\$2,702,700.00	\$0.01	\$3,003.00	\$5.00	\$1,501,500.00	\$12.00	\$3,603,600.00	\$7.00	\$2,102,100.00	\$8.55	\$2,567,565.00	\$9.25	\$2,777,775.00
56	3B20SUP	1,529.00	Ton	Superpave Hot Mix Asphalt 19H 64-22 Base Course	\$70.00	\$107,030.00	\$70.00	\$107,030.00	\$71.00	\$108,559.00	\$70.00	\$107,030.00	\$63.00	\$96,327.00	\$86.00	\$131,494.00	\$87.80	\$134,246.20
57	3B21SUP	45,092.00	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$58.00	\$2,615,336.00	\$100.00	\$4,509,200.00	\$59.00	\$2,660,428.00	\$70.00	\$3,156,440.00	\$62.50	\$2,818,250.00	\$71.00	\$3,201,532.00	\$67.10	\$3,025,673.20

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
58	3B25SUP	70,155.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$73.50	\$5,156,392.50	\$61.50	\$4,314,532.50	\$70.00	\$4,910,850.00	\$60.00	\$4,209,300.00	\$79.50	\$5,577,322.50	\$79.00	\$5,542,245.00	\$80.50	\$5,647,477.50
59	3B26TAC	13,256.00	Gallon	Tack Coat	\$4.00	\$53,024.00	\$9.00	\$119,304.00	\$6.50	\$86,164.00	\$9.75	\$129,246.00	\$2.50	\$33,140.00	\$2.00	\$26,512.00	\$1.70	\$22,535.20
60	3B33SUP	87,001.00	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$62.00	\$5,394,062.00	\$50.00	\$4,350,050.00	\$62.00	\$5,394,062.00	\$65.00	\$5,655,065.00	\$66.00	\$5,742,066.00	\$70.75	\$6,155,320.75	\$72.30	\$6,290,172.30
61	3B38SUP	832	Ton	Superpave Hot Mix Asphalt 9.5H 76 Surface Course	\$90.00	\$74,880.00	\$100.00	\$83,200.00	\$84.00	\$69,888.00	\$89.00	\$74,048.00	\$83.75	\$69,680.00	\$96.00	\$79,872.00	\$98.10	\$81,619.20
62	3B1100APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$1,100,000. Enter a Unit Price of \$1,100,000 as your bid for this item.)	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00
63	3C01BRS	13,636.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$15.00	\$204,540.00	\$18.00	\$245,448.00	\$14.50	\$197,722.00	\$16.00	\$218,176.00	\$17.00	\$231,812.00	\$23.00	\$313,628.00	\$15.25	\$207,949.00
64	3E03PMR	150,604.00	S.Y.	Pavement Removal, 1" Depth	\$2.00	\$301,208.00	\$3.00	\$451,812.00	\$1.40	\$210,845.60	\$4.95	\$745,489.80	\$1.65	\$248,496.60	\$3.00	\$451,812.00	\$2.05	\$308,738.20
65	3E20PMR	31	S.Y.	Pavement Removal, Variable Depth	\$2.00	\$62.00	\$9.00	\$279.00	\$5.70	\$176.70	\$9.75	\$302.25	\$53.00	\$1,643.00	\$11.00	\$341.00	\$103.00	\$3,193.00
66	3F01MRS	98,700.00	L.F.	Milled Rumble Strip	\$0.15	\$14,805.00	\$0.25	\$24,675.00	\$0.10	\$9,870.00	\$0.15	\$14,805.00	\$0.10	\$9,870.00	\$0.20	\$19,740.00	\$0.12	\$11,844.00
67	4A00001	46	C.Y.	Concrete Seal in Cofferdams	\$140.00	\$6,440.00	\$1.00	\$46.00	\$0.01	\$0.46	\$0.01	\$0.46	\$291.00	\$13,386.00	\$0.01	\$0.46	\$218.00	\$10,028.00
68	4A00005	16	C.Y.	Concrete In Culvert	\$1,000.00	\$16,000.00	\$1,500.00	\$24,000.00	\$1,500.00	\$24,000.00	\$1,700.00	\$27,200.00	\$859.00	\$13,744.00	\$1,200.00	\$19,200.00	\$1,260.00	\$20,160.00
69	4A00006	15	L.F.	Precast Reinforced Concrete 3-Sided Box Culvert	\$2,500.00	\$37,500.00	\$3,000.00	\$45,000.00	\$3,800.00	\$57,000.00	\$1,500.00	\$22,500.00	\$4,772.00	\$71,580.00	\$3,800.00	\$57,000.00	\$4,560.00	\$68,400.00
70	4A00017	446	C.Y.	Concrete in Pile Cap	\$515.00	\$229,690.00	\$635.00	\$283,210.00	\$540.00	\$240,840.00	\$750.00	\$334,500.00	\$360.00	\$160,560.00	\$838.00	\$373,748.00	\$659.00	\$293,914.00
71	4A00018	13	C.Y.	Concrete in Wingwalls	\$1,650.00	\$21,450.00	\$1,500.00	\$19,500.00	\$650.00	\$8,450.00	\$2,500.00	\$32,500.00	\$1,272.00	\$16,536.00	\$1,700.00	\$22,100.00	\$1,140.00	\$14,820.00
72	N4A0003	493	L.F.	Strip Seal Expansion Joints, 4" Movement	\$320.00	\$157,760.00	\$365.00	\$179,945.00	\$410.00	\$202,130.00	\$350.00	\$172,550.00	\$344.00	\$169,592.00	\$420.00	\$207,060.00	\$585.00	\$288,405.00

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate   - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
73	4A01STC	440	C.Y.	Concrete In Substructure Above Footings	\$1,000.00	\$440,000.00	\$900.00	\$396,000.00	\$770.00	\$338,800.00	\$1,000.00	\$440,000.00	\$588.00	\$258,720.00	\$1,100.00	\$484,000.00	\$1,330.00	\$585,200.00
74	4A04STC	158	C.Y.	Concrete In Footings	\$415.00	\$65,570.00	\$300.00	\$47,400.00	\$370.00	\$58,460.00	\$500.00	\$79,000.00	\$466.00	\$73,628.00	\$580.00	\$91,640.00	\$586.00	\$92,588.00
75	4A10RFS	150,188.00	Pound	Reinforcement Steel	\$1.25	\$187,735.00	\$1.40	\$210,263.20	\$1.70	\$255,319.60	\$1.35	\$202,753.80	\$1.60	\$240,300.80	\$1.60	\$240,300.80	\$1.45	\$217,772.60
76	4A11RFS	266,700.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.30	\$346,710.00	\$1.50	\$400,050.00	\$1.90	\$506,730.00	\$1.45	\$386,715.00	\$1.70	\$453,390.00	\$1.70	\$453,390.00	\$1.65	\$440,055.00
77	4A15DGR	160	Each	Drill and Grout Reinforcement Bars	\$45.00	\$7,200.00	\$50.00	\$8,000.00	\$43.50	\$6,960.00	\$50.00	\$8,000.00	\$58.00	\$9,280.00	\$150.00	\$24,000.00	\$53.40	\$8,544.00
78	4A40RFS	1,490.00	Each	Mechanical Coupler	\$20.00	\$29,800.00	\$12.00	\$17,880.00	\$33.50	\$49,915.00	\$33.00	\$49,170.00	\$116.00	\$172,840.00	\$20.00	\$29,800.00	\$20.15	\$30,023.50
79	N4A0001	1,872.00	S.Y.	Sawcut Grooved Deck Surface	\$4.00	\$7,488.00	\$10.00	\$18,720.00	\$16.50	\$30,888.00	\$3.00	\$5,616.00	\$15.00	\$28,080.00	\$16.00	\$29,952.00	\$1.70	\$3,182.40
80	4C02HMR	4	Each	HLMR Bearings, 200 Kips to 450 Kips, Type F	\$3,300.00	\$13,200.00	\$4,000.00	\$16,000.00	\$3,000.00	\$12,000.00	\$2,200.00	\$8,800.00	\$4,242.00	\$16,968.00	\$3,600.00	\$14,400.00	\$3,260.00	\$13,040.00
81	4C25HMR	14	Each	HLMR Bearings, 200 KIPS TO 400 KIPS, Type G	\$3,500.00	\$49,000.00	\$4,000.00	\$56,000.00	\$3,200.00	\$44,800.00	\$2,200.00	\$30,800.00	\$4,242.00	\$59,388.00	\$4,400.00	\$61,600.00	\$3,260.00	\$45,640.00
82	4C34HMR	10	Each	HLMR Bearings, 200 Kips to 300 Kips, Type E	\$3,250.00	\$32,500.00	\$4,000.00	\$40,000.00	\$3,000.00	\$30,000.00	\$2,200.00	\$22,000.00	\$3,500.00	\$35,000.00	\$4,200.00	\$42,000.00	\$3,260.00	\$32,600.00
83	4C01SSC	10,601.00	Each	Shear Connectors	\$4.00	\$42,404.00	\$5.00	\$53,005.00	\$12.50	\$132,512.50	\$4.30	\$45,584.30	\$3.70	\$39,223.70	\$5.50	\$58,305.50	\$4.00	\$42,404.00
84	4C05SSL	1	L.S.	Structural Steel	\$1,851,000.00	\$1,851,000.00	\$2,200,000.00	\$2,200,000.00	\$2,500,000.00	\$2,500,000.00	\$2,100,000.00	\$2,100,000.00	\$1,663,612.05	\$1,663,612.05	\$1,917,000.00	\$1,917,000.00	\$3,060,000.00	\$3,060,000.00
86	4.00E+26	695	L.F.	14 Inch Diameter Steel Pipe Test Piles	\$140.00	\$97,300.00	\$150.00	\$104,250.00	\$93.00	\$64,635.00	\$180.00	\$125,100.00	\$150.00	\$104,250.00	\$163.00	\$113,285.00	\$208.00	\$144,560.00
87	4.00E+28	108	Each	Splices For 14 Inch Diameter Steel Pipe Piles	\$0.01	\$1.08	\$0.01	\$1.08	\$0.01	\$1.08	\$0.01	\$1.08	\$150.00	\$16,200.00	\$0.01	\$1.08	\$189.00	\$20,412.00
88	4.00E+30	11,750.00	L.F.	Furnishing 14" Diameter Steel Pipe Piles	\$47.00	\$552,250.00	\$46.00	\$540,500.00	\$69.00	\$810,750.00	\$45.00	\$528,750.00	\$53.00	\$622,750.00	\$79.00	\$928,250.00	\$55.60	\$653,300.00
89	4.00E+31	10,495.00	L.F.	Driving 14" Diameter Steel Pipe Piles	\$42.00	\$440,790.00	\$30.00	\$314,850.00	\$19.50	\$204,652.50	\$30.00	\$314,850.00	\$46.00	\$482,770.00	\$15.00	\$157,425.00	\$67.20	\$705,264.00
90	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$150,000.00	\$150,000.00	\$500,000.00	\$500,000.00	\$300,000.00	\$300,000.00	\$600,000.00	\$600,000.00	\$106,000.00	\$106,000.00	\$2,500,000.00	\$2,500,000.00	\$553,000.00	\$553,000.00
91	4E01PLT	12	Each	Dynamic Pile Load Tests	\$1,250.00	\$15,000.00	\$1,325.00	\$15,900.00	\$4,000.00	\$48,000.00	\$2,500.00	\$30,000.00	\$955.00	\$11,460.00	\$1,600.00	\$19,200.00	\$6,000.00	\$72,000.00

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
92	4F01CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 1	\$65,000.00	\$65,000.00	\$65,000.00	\$65,000.00	\$65,100.00	\$65,100.00	\$63,000.00	\$63,000.00	\$71,000.00	\$71,000.00	\$98,000.00	\$98,000.00	\$67,000.00	\$67,000.00
93	4F02CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 2	\$70,000.00	\$70,000.00	\$70,000.00	\$70,000.00	\$70,100.00	\$70,100.00	\$67,000.00	\$67,000.00	\$78,500.00	\$78,500.00	\$106,000.00	\$106,000.00	\$72,100.00	\$72,100.00
94	4F03CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 3	\$70,000.00	\$70,000.00	\$70,000.00	\$70,000.00	\$70,100.00	\$70,100.00	\$67,000.00	\$67,000.00	\$78,500.00	\$78,500.00	\$106,000.00	\$106,000.00	\$72,100.00	\$72,100.00
95	4F04CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 4	\$70,000.00	\$70,000.00	\$70,000.00	\$70,000.00	\$70,100.00	\$70,100.00	\$67,000.00	\$67,000.00	\$78,500.00	\$78,500.00	\$106,000.00	\$106,000.00	\$72,100.00	\$72,100.00
96	4F05CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 5	\$80,000.00	\$80,000.00	\$85,000.00	\$85,000.00	\$85,100.00	\$85,100.00	\$81,000.00	\$81,000.00	\$92,250.00	\$92,250.00	\$121,000.00	\$121,000.00	\$86,300.00	\$86,300.00
97	4F05GMF	15	C.Y.	Concrete Foundations for Ground Mounted Signs	\$800.00	\$12,000.00	\$700.00	\$10,500.00	\$700.00	\$10,500.00	\$725.00	\$10,875.00	\$795.00	\$11,925.00	\$968.00	\$14,520.00	\$972.00	\$14,580.00
98	4F06CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 6	\$80,000.00	\$80,000.00	\$85,000.00	\$85,000.00	\$85,100.00	\$85,100.00	\$81,000.00	\$81,000.00	\$92,265.00	\$92,265.00	\$120,000.00	\$120,000.00	\$86,300.00	\$86,300.00
99	4F11CSP	99	C.Y.	Concrete in Structures, Pedestals	\$900.00	\$89,100.00	\$800.00	\$79,200.00	\$700.00	\$69,300.00	\$775.00	\$76,725.00	\$900.00	\$89,100.00	\$1,412.00	\$139,788.00	\$575.00	\$56,925.00
100	4H87LEB	24	Each	Laminated Elastomeric Bearing, 15" X 15"	\$2,500.00	\$60,000.00	\$3,000.00	\$72,000.00	\$2,000.00	\$48,000.00	\$1,500.00	\$36,000.00	\$4,030.00	\$96,720.00	\$2,600.00	\$62,400.00	\$2,040.00	\$48,960.00
101	4J01DAW	388	S.Y.	Damp-proofing	\$15.00	\$5,820.00	\$15.00	\$5,820.00	\$69.00	\$26,772.00	\$22.00	\$8,536.00	\$24.00	\$9,312.00	\$78.00	\$30,264.00	\$46.10	\$17,886.80
102	4O01TSP	13,760.00	S.F.	Temporary Sheeting	\$0.01	\$137.60	\$0.01	\$137.60	\$0.01	\$137.60	\$52.00	\$715,520.00	\$1.00	\$13,760.00	\$0.01	\$137.60	\$62.10	\$854,496.00
103	4O02TSP	14,250.00	S.F.	Temporary Sheeting to Remain in Place	\$0.01	\$142.50	\$0.01	\$142.50	\$0.01	\$142.50	\$57.00	\$812,250.00	\$50.00	\$712,500.00	\$0.01	\$142.50	\$81.30	\$1,158,525.00
104	4P15PCS	7,575.00	S.F.	Protective Coating	\$3.00	\$22,725.00	\$2.00	\$15,150.00	\$3.00	\$22,725.00	\$2.50	\$18,937.50	\$11.65	\$88,248.75	\$4.00	\$30,300.00	\$3.00	\$22,725.00
105	4P08PCS	3,100.00	S.F.	Permanent Steel Sheeting, Type PZ22	\$42.00	\$130,200.00	\$30.00	\$93,000.00	\$27.50	\$85,250.00	\$35.00	\$108,500.00	\$31.00	\$96,100.00	\$40.00	\$124,000.00	\$53.50	\$165,850.00
106	4R05SC1	12	S.F.	Repair Spalled Concrete, Type 1 - Culvert	\$225.00	\$2,700.00	\$300.00	\$3,600.00	\$57.00	\$684.00	\$150.00	\$1,800.00	\$735.00	\$8,820.00	\$322.00	\$3,864.00	\$759.00	\$9,108.00
107	4R25BSR	5,374.00	S.F.	Substructure Membrane Waterproofing	\$9.00	\$48,366.00	\$11.00	\$59,114.00	\$34.00	\$182,716.00	\$8.50	\$45,679.00	\$13.75	\$73,892.50	\$11.00	\$59,114.00	\$7.70	\$41,379.80

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
108	4R50EXR	590	L.F.	Epoxy Resin Injection	\$45.00	\$26,550.00	\$95.00	\$56,050.00	\$14.00	\$8,260.00	\$80.00	\$47,200.00	\$148.00	\$87,320.00	\$23.00	\$13,570.00	\$85.50	\$50,445.00
109	4R51EXR	61	Gallon	Furnish Epoxy Resin	\$200.00	\$12,200.00	\$100.00	\$6,100.00	\$2.80	\$170.80	\$485.00	\$29,585.00	\$551.00	\$33,611.00	\$600.00	\$36,600.00	\$686.00	\$41,846.00
110	4ZF0001	1,180.00	S.F.	MSE Abutment Wall No. 1	\$90.00	\$106,200.00	\$125.00	\$147,500.00	\$110.00	\$129,800.00	\$145.00	\$171,100.00	\$212.00	\$250,160.00	\$145.00	\$171,100.00	\$200.00	\$236,000.00
111	4ZF0024	1,320.00	S.F.	MSE Abutment Wall No. 2	\$110.00	\$145,200.00	\$125.00	\$165,000.00	\$110.00	\$145,200.00	\$123.00	\$162,360.00	\$159.00	\$209,880.00	\$132.00	\$174,240.00	\$191.00	\$252,120.00
112	4ZF0025	880	S.F.	MSE Abutment Wall No. 4	\$100.00	\$88,000.00	\$125.00	\$110,000.00	\$120.00	\$105,600.00	\$154.00	\$135,520.00	\$180.00	\$158,400.00	\$165.00	\$145,200.00	\$228.00	\$200,640.00
113	4ZF0026	1,189.00	S.F.	MSE Abutment Wall No. 5	\$100.00	\$118,900.00	\$125.00	\$148,625.00	\$200.00	\$237,800.00	\$167.00	\$198,563.00	\$180.00	\$214,020.00	\$201.00	\$238,989.00	\$343.00	\$407,827.00
114	4ZF0027	2,225.00	S.F.	MSE Abutment Wall No. 7	\$75.00	\$166,875.00	\$125.00	\$278,125.00	\$200.00	\$445,000.00	\$129.00	\$287,025.00	\$160.00	\$356,000.00	\$156.00	\$347,100.00	\$261.00	\$580,725.00
115	4ZF0028	1,117.00	S.F.	MSE Abutment Wall No. 8	\$110.00	\$122,870.00	\$125.00	\$139,625.00	\$200.00	\$223,400.00	\$162.00	\$180,954.00	\$190.00	\$212,230.00	\$185.00	\$206,645.00	\$301.00	\$336,217.00
116	4ZF0030	1,380.00	S.F.	MSE Abutment Wall No. 3	\$80.00	\$110,400.00	\$125.00	\$172,500.00	\$110.00	\$151,800.00	\$132.00	\$182,160.00	\$148.00	\$204,240.00	\$124.00	\$171,120.00	\$199.00	\$274,620.00
117	4ZF0046	2,454.00	S.F.	MSE Abutment Wall No. 6	\$75.00	\$184,050.00	\$125.00	\$306,750.00	\$200.00	\$490,800.00	\$115.00	\$282,210.00	\$137.00	\$336,198.00	\$149.00	\$365,646.00	\$246.00	\$603,684.00
118	N4ZF0001	440	S.F.	MSE Retaining Wall No. 1	\$100.00	\$44,000.00	\$125.00	\$55,000.00	\$130.00	\$57,200.00	\$177.00	\$77,880.00	\$180.00	\$79,200.00	\$207.00	\$91,080.00	\$313.00	\$137,720.00
119	4ZL0016	150	L.F.	54" Drilled Shaft for Sign Structures	\$450.00	\$67,500.00	\$600.00	\$90,000.00	\$850.00	\$127,500.00	\$525.00	\$78,750.00	\$954.00	\$143,100.00	\$550.00	\$82,500.00	\$1,350.00	\$202,500.00
120	4ZL01SDE	1	L.S.	Furnishing Drilled Shaft Drilling Equipment	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00	\$15,907.00	\$15,907.00	\$1,900,000.00	\$1,900,000.00	\$15,650.00	\$15,650.00
121	4ZM03HPC	60	C.Y.	Concrete in Headblock, HPC	\$1,600.00	\$96,000.00	\$1,000.00	\$60,000.00	\$790.00	\$47,400.00	\$2,300.00	\$138,000.00	\$954.00	\$57,240.00	\$1,200.00	\$72,000.00	\$2,810.00	\$168,600.00
122	4ZM04HPC	110	C.Y.	Concrete in Parapet, HPC	\$1,400.00	\$154,000.00	\$1,000.00	\$110,000.00	\$1,600.00	\$176,000.00	\$1,200.00	\$132,000.00	\$1,470.00	\$161,700.00	\$1,500.00	\$165,000.00	\$1,920.00	\$211,200.00
123	4ZM05HPC	1,355.00	S.Y.	Bridge Approach Slab, HPC	\$350.00	\$474,250.00	\$100.00	\$135,500.00	\$390.00	\$528,450.00	\$300.00	\$406,500.00	\$344.00	\$466,120.00	\$525.00	\$711,375.00	\$709.00	\$960,695.00
124	4ZM06HPC	595	C.Y.	Concrete in Deck, HPC	\$1,400.00	\$833,000.00	\$950.00	\$565,250.00	\$1,100.00	\$654,500.00	\$1,600.00	\$952,000.00	\$530.00	\$315,350.00	\$1,100.00	\$654,500.00	\$1,030.00	\$612,850.00
125	4ZM09HPC	96	C.Y.	Concrete In Sidewalk, HPC	\$650.00	\$62,400.00	\$550.00	\$52,800.00	\$580.00	\$55,680.00	\$650.00	\$62,400.00	\$678.00	\$65,088.00	\$742.00	\$71,232.00	\$661.00	\$63,456.00
126	5B00VID	6,502.00	L.F.	Video Inspection of Pipes	\$3.00	\$19,506.00	\$2.50	\$16,255.00	\$3.00	\$19,506.00	\$2.50	\$16,255.00	\$3.15	\$20,481.30	\$9.00	\$58,518.00	\$3.10	\$20,156.20
127	5B12RC3	362	L.F.	12" Reinforced Concrete Pipe	\$60.00	\$21,720.00	\$60.00	\$21,720.00	\$43.00	\$15,566.00	\$49.00	\$17,738.00	\$51.00	\$18,462.00	\$53.00	\$19,186.00	\$103.00	\$37,286.00
128	5B00PLR	50	L.F.	24" Pipe Liner	\$150.00	\$7,500.00	\$380.00	\$19,000.00	\$380.00	\$19,000.00	\$379.00	\$18,950.00	\$300.00	\$15,000.00	\$124.00	\$6,200.00	\$381.00	\$19,050.00
129	5B01PLR	75	L.F.	30" Pipe Liner	\$230.00	\$17,250.00	\$560.00	\$42,000.00	\$560.00	\$42,000.00	\$556.00	\$41,700.00	\$300.00	\$22,500.00	\$219.00	\$16,425.00	\$567.00	\$42,525.00

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
130	5B02PLR	100	L.F.	36" Pipe Liner	\$270.00	\$27,000.00	\$610.00	\$61,000.00	\$610.00	\$61,000.00	\$610.00	\$61,000.00	\$300.00	\$30,000.00	\$288.00	\$28,800.00	\$618.00	\$61,800.00
131	5B03PLR	100	L.F.	54" Pipe Liner	\$550.00	\$55,000.00	\$720.00	\$72,000.00	\$720.00	\$72,000.00	\$720.00	\$72,000.00	\$300.00	\$30,000.00	\$680.00	\$68,000.00	\$721.00	\$72,100.00
132	5B04PLR	120	L.F.	18" Pipe Liner	\$135.00	\$16,200.00	\$375.00	\$45,000.00	\$360.00	\$43,200.00	\$360.00	\$43,200.00	\$200.00	\$24,000.00	\$144.00	\$17,280.00	\$361.00	\$43,320.00
133	5B05PLR	100	L.F.	48" Pipe Liner	\$500.00	\$50,000.00	\$720.00	\$72,000.00	\$720.00	\$72,000.00	\$718.00	\$71,800.00	\$300.00	\$30,000.00	\$644.00	\$64,400.00	\$721.00	\$72,100.00
134	5B06PLR	150	L.F.	12" Pipe Liner	\$125.00	\$18,750.00	\$350.00	\$52,500.00	\$330.00	\$49,500.00	\$331.00	\$49,650.00	\$100.00	\$15,000.00	\$119.00	\$17,850.00	\$340.00	\$51,000.00
135	5B07PLR	200	L.F.	15" Pipe Liner	\$130.00	\$26,000.00	\$365.00	\$73,000.00	\$350.00	\$70,000.00	\$346.00	\$69,200.00	\$100.00	\$20,000.00	\$124.00	\$24,800.00	\$350.00	\$70,000.00
136	5B08PLR	100	L.F.	42" Pipe Liner	\$500.00	\$50,000.00	\$665.00	\$66,500.00	\$670.00	\$67,000.00	\$665.00	\$66,500.00	\$300.00	\$30,000.00	\$624.00	\$62,400.00	\$680.00	\$68,000.00
137	5B15PEP	231	L.F.	15" High Density PolyEthylene Pipe	\$32.00	\$7,392.00	\$50.00	\$11,550.00	\$36.00	\$8,316.00	\$37.00	\$8,547.00	\$40.00	\$9,240.00	\$67.00	\$15,477.00	\$93.30	\$21,552.30
138	5B00PPJ	20	Each	Patch Pipe Joints	\$65.00	\$1,300.00	\$500.00	\$10,000.00	\$250.00	\$5,000.00	\$500.00	\$10,000.00	\$477.00	\$9,540.00	\$134.00	\$2,680.00	\$309.00	\$6,180.00
139	5B15RC3	6,819.00	L.F.	15" Reinforced Concrete Pipe	\$40.00	\$272,760.00	\$40.00	\$272,760.00	\$29.00	\$197,751.00	\$48.00	\$327,312.00	\$39.00	\$265,941.00	\$48.00	\$327,312.00	\$56.70	\$386,637.30
140	5B15RCE	1	Each	15" Reinforced Concrete Flared End Section	\$900.00	\$900.00	\$1,000.00	\$1,000.00	\$1,300.00	\$1,300.00	\$1,400.00	\$1,400.00	\$954.00	\$954.00	\$500.00	\$500.00	\$1,550.00	\$1,550.00
141	5B18RC3	3,201.00	L.F.	18" Reinforced Concrete Pipe	\$40.00	\$128,040.00	\$50.00	\$160,050.00	\$32.50	\$104,032.50	\$53.00	\$169,653.00	\$40.00	\$128,040.00	\$50.00	\$160,050.00	\$92.70	\$296,732.70
142	5B24RC3	104	L.F.	24" Reinforced Concrete Pipe	\$85.00	\$8,840.00	\$70.00	\$7,280.00	\$50.00	\$5,200.00	\$72.00	\$7,488.00	\$56.00	\$5,824.00	\$55.00	\$5,720.00	\$103.00	\$10,712.00
143	5B30RC3	4	L.F.	30 " Reinforced Concrete Pipe, Class III	\$150.00	\$600.00	\$300.00	\$1,200.00	\$85.00	\$340.00	\$180.00	\$720.00	\$254.00	\$1,016.00	\$425.00	\$1,700.00	\$618.00	\$2,472.00
144	5B36RC3	9	L.F.	36" Reinforced Concrete Pipe, Class III	\$250.00	\$2,250.00	\$400.00	\$3,600.00	\$120.00	\$1,080.00	\$160.00	\$1,440.00	\$132.00	\$1,188.00	\$288.00	\$2,592.00	\$309.00	\$2,781.00
145	5B42RC3	47	L.F.	42" Reinforced Concrete Pipe	\$150.00	\$7,050.00	\$200.00	\$9,400.00	\$140.00	\$6,580.00	\$133.00	\$6,251.00	\$103.00	\$4,841.00	\$138.00	\$6,486.00	\$340.00	\$15,980.00
146	5B48RC3	41	L.F.	48" Reinforced Concrete Pipe, Class III	\$175.00	\$7,175.00	\$200.00	\$8,200.00	\$170.00	\$6,970.00	\$157.00	\$6,437.00	\$116.00	\$4,756.00	\$164.00	\$6,724.00	\$392.00	\$16,072.00
147	5B54RC3	259	L.F.	54" Reinforced Concrete Pipe	\$30.00	\$7,770.00	\$400.00	\$103,600.00	\$270.00	\$69,930.00	\$237.00	\$61,383.00	\$159.00	\$41,181.00	\$209.00	\$54,131.00	\$412.00	\$106,708.00
148	5B01RPR	200	S.F.	Spall Repair, Pipes	\$65.00	\$13,000.00	\$150.00	\$30,000.00	\$470.00	\$94,000.00	\$135.00	\$27,000.00	\$11.65	\$2,330.00	\$136.00	\$27,200.00	\$51.50	\$10,300.00
149	5ZG12PJ	273	L.F.	54" Reinforced Concrete Pipe Class V, Pipe Jacking	\$725.00	\$197,925.00	\$1,500.00	\$409,500.00	\$620.00	\$169,260.00	\$2,200.00	\$600,600.00	\$1,696.00	\$463,008.00	\$1,850.00	\$505,050.00	\$1,550.00	\$423,150.00



Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
150	5C00004	1	Each	Outlet Control Structure	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00	\$8,000.00	\$8,000.00	\$6,363.00	\$6,363.00	\$9,500.00	\$9,500.00	\$5,150.00	\$5,150.00
151	5C01ND1	25	Each	Inlet, Type D1	\$2,500.00	\$62,500.00	\$2,500.00	\$62,500.00	\$1,600.00	\$40,000.00	\$3,700.00	\$92,500.00	\$2,651.00	\$66,275.00	\$3,000.00	\$75,000.00	\$3,090.00	\$77,250.00
152	5C01ND2	42	Each	Inlet, Type D2	\$2,900.00	\$121,800.00	\$2,500.00	\$105,000.00	\$2,000.00	\$84,000.00	\$4,700.00	\$197,400.00	\$3,181.00	\$133,602.00	\$2,200.00	\$92,400.00	\$3,610.00	\$151,620.00
153	5C01ND3	5	Each	Inlet, Type D3	\$2,900.00	\$14,500.00	\$2,500.00	\$12,500.00	\$1,900.00	\$9,500.00	\$6,400.00	\$32,000.00	\$3,711.00	\$18,555.00	\$3,800.00	\$19,000.00	\$4,120.00	\$20,600.00
154	5C05NG2	16	Each	New Inlet Frame & Grate, Type G-2	\$950.00	\$15,200.00	\$1,000.00	\$16,000.00	\$1,100.00	\$17,600.00	\$1,100.00	\$17,600.00	\$1,325.00	\$21,200.00	\$1,600.00	\$25,600.00	\$1,030.00	\$16,480.00
155	5C05NG3	3	Each	New Inlet Frame & Grate, Type G-3	\$850.00	\$2,550.00	\$1,000.00	\$3,000.00	\$980.00	\$2,940.00	\$1,000.00	\$3,000.00	\$1,272.00	\$3,816.00	\$1,300.00	\$3,900.00	\$1,030.00	\$3,090.00
156	5C10ND2	2	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$2,000.00	\$4,000.00	\$1,500.00	\$3,000.00	\$1,400.00	\$2,800.00	\$1,900.00	\$3,800.00	\$1,691.00	\$3,382.00	\$2,600.00	\$5,200.00	\$2,060.00	\$4,120.00
157	5C20NP1	4	Each	Manhole, Type P-1	\$3,000.00	\$12,000.00	\$2,500.00	\$10,000.00	\$2,000.00	\$8,000.00	\$3,600.00	\$14,400.00	\$2,598.00	\$10,392.00	\$3,500.00	\$14,000.00	\$3,090.00	\$12,360.00
158	5C25NFC	1	Each	New Manhole Frame and Cover	\$800.00	\$800.00	\$700.00	\$700.00	\$490.00	\$490.00	\$650.00	\$650.00	\$1,007.00	\$1,007.00	\$2,000.00	\$2,000.00	\$721.00	\$721.00
159	5C40RPI	50	S.F.	Repair Inlets	\$80.00	\$4,000.00	\$150.00	\$7,500.00	\$360.00	\$18,000.00	\$65.00	\$3,250.00	\$63.00	\$3,150.00	\$136.00	\$6,800.00	\$51.50	\$2,575.00
160	5D00001	160	C.Y.	Fill Abandoned Pipe	\$160.00	\$25,600.00	\$250.00	\$40,000.00	\$160.00	\$25,600.00	\$125.00	\$20,000.00	\$318.00	\$50,880.00	\$200.00	\$32,000.00	\$515.00	\$82,400.00
161	5D10INC	391	C.Y.	Incidental Concrete	\$700.00	\$273,700.00	\$700.00	\$273,700.00	\$250.00	\$97,750.00	\$1,000.00	\$391,000.00	\$954.00	\$373,014.00	\$800.00	\$312,800.00	\$515.00	\$201,365.00
162	5F00004	1,443.00	L.F.	9" x 18" Concrete Vertical Curb	\$20.00	\$28,860.00	\$25.00	\$36,075.00	\$18.50	\$26,695.50	\$20.00	\$28,860.00	\$21.50	\$31,024.50	\$25.00	\$36,075.00	\$57.60	\$83,116.80
163	5H01CMB	860	L.F.	Concrete Median Barrier, Roadway	\$125.00	\$107,500.00	\$150.00	\$129,000.00	\$150.00	\$129,000.00	\$120.00	\$103,200.00	\$132.00	\$113,520.00	\$315.00	\$270,900.00	\$145.00	\$124,700.00
164	5I00RGM	20	Each	Removal of Existing Ground-Mounted Sign	\$300.00	\$6,000.00	\$100.00	\$2,000.00	\$620.00	\$12,400.00	\$72.00	\$1,440.00	\$80.00	\$1,600.00	\$342.00	\$6,840.00	\$76.10	\$1,522.00
165	5I01RES	7	Each	Relocate Existing Ground-Mounted Sign	\$500.00	\$3,500.00	\$225.00	\$1,575.00	\$200.00	\$1,400.00	\$190.00	\$1,330.00	\$212.00	\$1,484.00	\$1,026.00	\$7,182.00	\$203.00	\$1,421.00
166	5I01SNP	2,379.00	S.F.	Sign Panels	\$25.00	\$59,475.00	\$20.00	\$47,580.00	\$18.00	\$42,822.00	\$18.00	\$42,822.00	\$20.00	\$47,580.00	\$25.00	\$59,475.00	\$18.25	\$43,416.75
167	N5I0002	1,308.00	L.F.	Timber Posts	\$33.00	\$43,164.00	\$22.00	\$28,776.00	\$22.00	\$28,776.00	\$22.00	\$28,776.00	\$25.00	\$32,700.00	\$17.00	\$22,236.00	\$23.35	\$30,541.80
168	5I05SPP	295	L.F.	U-channel Post	\$9.00	\$2,655.00	\$15.00	\$4,425.00	\$15.00	\$4,425.00	\$14.00	\$4,130.00	\$16.00	\$4,720.00	\$19.00	\$5,605.00	\$15.25	\$4,498.75
169	5J00FGT	52	Each	Flared Guide Rail Terminal	\$2,000.00	\$104,000.00	\$2,000.00	\$104,000.00	\$2,000.00	\$104,000.00	\$2,000.00	\$104,000.00	\$2,227.00	\$115,804.00	\$2,000.00	\$104,000.00	\$2,030.00	\$105,560.00
170	5J01PCA	27	Each	Parapet Connection, Type A	\$2,150.00	\$58,050.00	\$1,500.00	\$40,500.00	\$1,500.00	\$40,500.00	\$1,550.00	\$41,850.00	\$1,696.00	\$45,792.00	\$1,700.00	\$45,900.00	\$1,620.00	\$43,740.00
171	5J01PCB	7	Each	Parapet Connection, Type B	\$85.00	\$595.00	\$100.00	\$700.00	\$1,000.00	\$7,000.00	\$100.00	\$700.00	\$106.00	\$742.00	\$370.00	\$2,590.00	\$102.00	\$714.00
172	5J01RBG	16,220.00	L.F.	Removal of Beam Guide rail	\$2.00	\$32,440.00	\$2.00	\$32,440.00	\$1.00	\$16,220.00	\$1.00	\$16,220.00	\$1.00	\$16,220.00	\$2.00	\$32,440.00	\$1.00	\$16,220.00
173	5J01RGR	13,094.00	L.F.	Raise Beam Guide Rail	\$1.50	\$19,641.00	\$4.00	\$52,376.00	\$4.00	\$52,376.00	\$4.25	\$55,649.50	\$4.75	\$62,196.50	\$8.67	\$113,524.98	\$4.05	\$53,030.70

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
174	5J51TTS	7	Each	Tangent Guide Rail Terminal	\$2,200.00	\$15,400.00	\$2,700.00	\$18,900.00	\$2,700.00	\$18,900.00	\$2,700.00	\$18,900.00	\$2,915.00	\$20,405.00	\$2,200.00	\$15,400.00	\$2,790.00	\$19,530.00
175	5J52ABG	52	Each	Beam Guide Rail Anchorage	\$450.00	\$23,400.00	\$600.00	\$31,200.00	\$600.00	\$31,200.00	\$575.00	\$29,900.00	\$635.00	\$33,020.00	\$540.00	\$28,080.00	\$609.00	\$31,668.00
176	5J52BET	1	Each	Beam Guide Rail Buried End Terminal	\$1,300.00	\$1,300.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$950.00	\$950.00	\$1,060.00	\$1,060.00	\$1,140.00	\$1,140.00	\$1,020.00	\$1,020.00
177	5J52BGR	52,438.00	L.F.	Beam Guide Rail	\$15.00	\$786,570.00	\$16.00	\$839,008.00	\$15.00	\$786,570.00	\$15.00	\$786,570.00	\$16.00	\$839,008.00	\$20.00	\$1,048,760.00	\$15.75	\$825,898.50
178	5J53RRS	238	L.F.	Rub Rail	\$7.00	\$1,666.00	\$7.00	\$1,666.00	\$7.00	\$1,666.00	\$7.00	\$1,666.00	\$7.45	\$1,773.10	\$11.00	\$2,618.00	\$7.10	\$1,689.80
179	5K00009	837	L.F.	Bridge Fencing, Curved Top, 75" High	\$115.00	\$96,255.00	\$125.00	\$104,625.00	\$130.00	\$108,810.00	\$120.00	\$100,440.00	\$132.00	\$110,484.00	\$228.00	\$190,836.00	\$142.00	\$118,854.00
180	5K00WST	16	Each	Wing Section, Type II, 75" High	\$2,200.00	\$35,200.00	\$1,350.00	\$21,600.00	\$2,300.00	\$36,800.00	\$2,100.00	\$33,600.00	\$2,387.00	\$38,192.00	\$1,480.00	\$23,680.00	\$2,070.00	\$33,120.00
181	5K03BRF	836	L.F.	Bridge Fencing, 75" High	\$100.00	\$83,600.00	\$100.00	\$83,600.00	\$110.00	\$91,960.00	\$100.00	\$83,600.00	\$111.00	\$92,796.00	\$188.00	\$157,168.00	\$117.00	\$97,812.00
182	5N04PCS	404	S.Y.	Concrete Sidewalk, 4" Thick	\$50.00	\$20,200.00	\$75.00	\$30,300.00	\$52.00	\$21,008.00	\$45.00	\$18,180.00	\$53.00	\$21,412.00	\$73.00	\$29,492.00	\$95.40	\$38,541.60
183	5O01PAW	104	Each	Delineator, Type PA-W	\$65.00	\$6,760.00	\$25.00	\$2,600.00	\$25.00	\$2,600.00	\$22.00	\$2,288.00	\$26.00	\$2,704.00	\$82.00	\$8,528.00	\$25.40	\$2,641.60
184	5O01PAY	214	Each	Delineator, Type PA-Y	\$65.00	\$13,910.00	\$25.00	\$5,350.00	\$25.00	\$5,350.00	\$22.00	\$4,708.00	\$26.00	\$5,564.00	\$82.00	\$17,548.00	\$25.40	\$5,435.60
185	5P06REM	1	L.S.	Striping and Marking Removal	\$200,000.00	\$200,000.00	\$235,000.00	\$235,000.00	\$0.01	\$0.01	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00	\$238,000.00	\$238,000.00	\$15,000.00	\$15,000.00
186	5P10TMP	479,600.00	L.F.	Temporary Pavement Striping	\$0.50	\$239,800.00	\$0.50	\$239,800.00	\$1.40	\$671,440.00	\$0.18	\$86,328.00	\$0.19	\$91,124.00	\$0.30	\$143,880.00	\$0.18	\$86,328.00
187	5P20LLS	7,205.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$0.25	\$1,801.25	\$0.75	\$5,403.75	\$1.40	\$10,087.00	\$0.45	\$3,242.25	\$0.50	\$3,602.50	\$0.44	\$3,170.20	\$0.48	\$3,458.40
188	5P21LLS	151,250.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$0.30	\$45,375.00	\$0.75	\$113,437.50	\$0.65	\$98,312.50	\$0.65	\$98,312.50	\$0.70	\$105,875.00	\$0.80	\$121,000.00	\$0.65	\$98,312.50
189	5P31LLM	1,430.00	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$5.00	\$7,150.00	\$0.85	\$1,215.50	\$0.80	\$1,144.00	\$0.80	\$1,144.00	\$0.85	\$1,215.50	\$0.80	\$1,144.00	\$0.80	\$1,144.00
190	5Q01FOD	1	L.S.	Furnish Field Office, Type D	\$55,000.00	\$55,000.00	\$25,000.00	\$25,000.00	\$21,000.00	\$21,000.00	\$25,000.00	\$25,000.00	\$53,000.00	\$53,000.00	\$34,000.00	\$34,000.00	\$47,300.00	\$47,300.00
191	5Q02MFD	27	Month	Maintain Field Office, Type D	\$2,100.00	\$56,700.00	\$2,000.00	\$54,000.00	\$3,900.00	\$105,300.00	\$3,000.00	\$81,000.00	\$2,100.00	\$56,700.00	\$3,400.00	\$91,800.00	\$2,500.00	\$67,500.00
192	5V01PIT	100	Each	Test Pits	\$80.00	\$8,000.00	\$100.00	\$10,000.00	\$50.00	\$5,000.00	\$300.00	\$30,000.00	\$400.00	\$40,000.00	\$0.01	\$1.00	\$500.00	\$50,000.00
193	5W01CDV	6,395.00	L.F.	Cleaning Existing Storm Drain, 12" to 48" Diameter	\$5.00	\$31,975.00	\$6.50	\$41,567.50	\$6.50	\$41,567.50	\$8.00	\$51,160.00	\$31.00	\$198,245.00	\$0.01	\$63.95	\$6.20	\$39,649.00

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate   - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
194	5W03CDV	107	Each	Clean Existing Storm Drain, over 48" Diameter	\$25.00	\$2,675.00	\$85.00	\$9,095.00	\$350.00	\$37,450.00	\$85.00	\$9,095.00	\$85.00	\$9,095.00	\$0.01	\$1.07	\$335.00	\$35,845.00
195	5Y01MRP	107	Each	Mile Marker, Type RP	\$100.00	\$10,700.00	\$100.00	\$10,700.00	\$50.00	\$5,350.00	\$45.00	\$4,815.00	\$53.00	\$5,671.00	\$159.00	\$17,013.00	\$50.80	\$5,435.60
196	5ZD01RPM	3,068.00	Each	Raised Pavement Markers	\$15.00	\$46,020.00	\$24.00	\$73,632.00	\$32.50	\$99,710.00	\$20.00	\$61,360.00	\$23.00	\$70,564.00	\$27.00	\$82,836.00	\$22.00	\$67,496.00
197	5ZL0065	80	L.F.	8" Steel Casing	\$100.00	\$8,000.00	\$150.00	\$12,000.00	\$190.00	\$15,200.00	\$100.00	\$8,000.00	\$212.00	\$16,960.00	\$121.00	\$9,680.00	\$25.00	\$2,000.00
198	5ZL0094	1	L.S.	Utility Relocation, Telephone	\$600,000.00	\$600,000.00	\$150,000.00	\$150,000.00	\$382,000.00	\$382,000.00	\$100,000.00	\$100,000.00	\$400,000.00	\$400,000.00	\$169,000.00	\$169,000.00	\$50,000.00	\$50,000.00
199	5ZM03ERR	1	C.P.	Force Account for Emergency & Routine Roadway and Bridge Repairs (This is a NO-BID, Cost-Plus item for this contract. The Cost-Plus price is \$200,000. Enter a Unit Price of \$200,000 as your bid for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
200	6A02MLC	23,950.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$3.50	\$83,825.00	\$3.50	\$83,825.00	\$3.60	\$86,220.00	\$3.50	\$83,825.00	\$3.75	\$89,812.50	\$5.00	\$119,750.00	\$3.60	\$86,220.00
201	6A02SVC	680	L.F.	#2 A.W.G. Service Cable (600v)	\$4.00	\$2,720.00	\$4.00	\$2,720.00	\$3.90	\$2,652.00	\$3.50	\$2,380.00	\$4.15	\$2,822.00	\$5.00	\$3,400.00	\$3.95	\$2,686.00
202	6A03RMJ	160	L.F.	3" RIGID METALLIC CONDUIT, JACKED	\$50.00	\$8,000.00	\$52.00	\$8,320.00	\$51.00	\$8,160.00	\$55.00	\$8,800.00	\$54.00	\$8,640.00	\$74.00	\$11,840.00	\$52.20	\$8,352.00
203	6A03RMS	1,770.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$28.00	\$49,560.00	\$28.00	\$49,560.00	\$28.50	\$50,445.00	\$24.00	\$42,480.00	\$30.00	\$53,100.00	\$32.00	\$56,640.00	\$28.70	\$50,799.00
204	6A03RMU	370	L.F.	3" Rigid Metallic Conduit, Underground	\$30.00	\$11,100.00	\$30.00	\$11,100.00	\$30.50	\$11,285.00	\$31.00	\$11,470.00	\$32.00	\$11,840.00	\$33.00	\$12,210.00	\$31.10	\$11,507.00
205	6A03RNC	8,710.00	L.F.	3" Rigid Nonmetallic Conduit, PVC- (Schedule 40)	\$11.00	\$95,810.00	\$12.00	\$104,520.00	\$11.50	\$100,165.00	\$10.00	\$87,100.00	\$12.00	\$104,520.00	\$14.00	\$121,940.00	\$11.70	\$101,907.00
206	6A08GWR	6,000.00	L.F.	#8 A.W.G. Ground Wire	\$1.00	\$6,000.00	\$1.00	\$6,000.00	\$1.00	\$6,000.00	\$1.75	\$10,500.00	\$1.00	\$6,000.00	\$2.00	\$12,000.00	\$1.00	\$6,000.00
207	6A10FLC	2	Each	Concrete Foundation For Load Center	\$3,300.00	\$6,600.00	\$3,500.00	\$7,000.00	\$3,300.00	\$6,600.00	\$3,100.00	\$6,200.00	\$3,445.00	\$6,890.00	\$2,200.00	\$4,400.00	\$3,300.00	\$6,600.00

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate   - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
208	6A10FMC	2	Each	Concrete Foundation For Meter Cabinet	\$1,600.00	\$3,200.00	\$2,000.00	\$4,000.00	\$1,600.00	\$3,200.00	\$1,950.00	\$3,900.00	\$1,718.00	\$3,436.00	\$1,400.00	\$2,800.00	\$1,640.00	\$3,280.00
209	6A21JF1	44	Each	Junction Box Foundation, Type 1	\$3,400.00	\$149,600.00	\$4,000.00	\$176,000.00	\$3,400.00	\$149,600.00	\$2,100.00	\$92,400.00	\$3,615.00	\$159,060.00	\$3,300.00	\$145,200.00	\$3,460.00	\$152,240.00
210	6A24JBC	13	Each	Junction Box, Type C	\$3,050.00	\$39,650.00	\$4,000.00	\$52,000.00	\$3,000.00	\$39,000.00	\$2,400.00	\$31,200.00	\$3,223.00	\$41,899.00	\$3,000.00	\$39,000.00	\$3,090.00	\$40,170.00
211	6A25JBD	8	Each	Junction Box, Type D	\$2,100.00	\$16,800.00	\$3,000.00	\$24,000.00	\$2,100.00	\$16,800.00	\$950.00	\$7,600.00	\$2,215.00	\$17,720.00	\$1,300.00	\$10,400.00	\$2,120.00	\$16,960.00
212	6A65RAS	1	Lump	Remove and Salvage Existing Facilities	\$2,800.00	\$2,800.00	\$4,000.00	\$4,000.00	\$2,800.00	\$2,800.00	\$16,000.00	\$16,000.00	\$2,980.00	\$2,980.00	\$8,600.00	\$8,600.00	\$2,850.00	\$2,850.00
213	6B00029	2	Each	Load Center Cabinet, Type G, Voltage 120/240V	\$7,500.00	\$15,000.00	\$8,000.00	\$16,000.00	\$7,500.00	\$15,000.00	\$9,000.00	\$18,000.00	\$7,964.00	\$15,928.00	\$9,600.00	\$19,200.00	\$7,620.00	\$15,240.00
214	6B00030	2	Each	Meter Cabinet, Type G, Voltage 120/240V	\$2,800.00	\$5,600.00	\$5,000.00	\$10,000.00	\$2,800.00	\$5,600.00	\$3,700.00	\$7,400.00	\$3,011.00	\$6,022.00	\$3,700.00	\$7,400.00	\$2,880.00	\$5,760.00
215	6B07RWL	9	Each	RELOCATE LIGHTING STANDARD	\$500.00	\$4,500.00	\$500.00	\$4,500.00	\$500.00	\$4,500.00	\$1,500.00	\$13,500.00	\$533.00	\$4,797.00	\$1,100.00	\$9,900.00	\$511.00	\$4,599.00
216	6B15TP2	11	Each	Type P2 Luminaire, 150W	\$1,050.00	\$11,550.00	\$1,000.00	\$11,000.00	\$1,100.00	\$12,100.00	\$1,050.00	\$11,550.00	\$1,124.00	\$12,364.00	\$1,600.00	\$17,600.00	\$1,080.00	\$11,880.00
217	6B25TP2	10	Each	Type P2 Luminaire, 250W	\$1,100.00	\$11,000.00	\$1,100.00	\$11,000.00	\$1,100.00	\$11,000.00	\$1,050.00	\$10,500.00	\$1,177.00	\$11,770.00	\$1,700.00	\$17,000.00	\$1,130.00	\$11,300.00
218	6B25TP4	14	Each	Type P4 Luminaire, 250W	\$1,200.00	\$16,800.00	\$1,200.00	\$16,800.00	\$1,200.00	\$16,800.00	\$1,200.00	\$16,800.00	\$1,261.00	\$17,654.00	\$1,700.00	\$23,800.00	\$1,210.00	\$16,940.00
219	6B26LMG	11	Each	Lighting Standard, Type L-MG-26	\$1,700.00	\$18,700.00	\$1,800.00	\$19,800.00	\$1,800.00	\$19,800.00	\$2,400.00	\$26,400.00	\$1,855.00	\$20,405.00	\$2,600.00	\$28,600.00	\$1,780.00	\$19,580.00
220	6B45LMG	24	Each	Lighting Standard, Type L-MG-40	\$2,200.00	\$52,800.00	\$2,300.00	\$55,200.00	\$2,200.00	\$52,800.00	\$3,000.00	\$72,000.00	\$2,364.00	\$56,736.00	\$3,100.00	\$74,400.00	\$2,260.00	\$54,240.00
221	N6B0007	1	L.S.	Underbridge Lighting Installation, Str. No. 1	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$7,800.00	\$7,800.00	\$8,500.00	\$8,500.00	\$8,271.00	\$8,271.00	\$10,200.00	\$10,200.00	\$7,920.00	\$7,920.00
222	7C01TOP	168,474.00	S.Y.	Topsoil	\$1.50	\$252,711.00	\$1.40	\$235,863.60	\$0.75	\$126,355.50	\$1.90	\$320,100.60	\$1.50	\$252,711.00	\$1.60	\$269,558.40	\$1.35	\$227,439.90
223	7D01SED	54,782.00	S.Y.	Seeding, Type A	\$0.80	\$43,825.60	\$0.75	\$41,086.50	\$0.60	\$32,869.20	\$0.55	\$30,130.10	\$0.80	\$43,825.60	\$1.00	\$54,782.00	\$0.75	\$41,086.50
224	7D02SED	28,000.00	S.Y.	Seeding, Type B	\$0.80	\$22,400.00	\$0.46	\$12,880.00	\$0.45	\$12,600.00	\$0.50	\$14,000.00	\$0.80	\$22,400.00	\$1.00	\$28,000.00	\$0.75	\$21,000.00
225	7D08SED	87,314.00	S.Y.	Seeding, Type L	\$0.80	\$69,851.20	\$0.75	\$65,485.50	\$0.70	\$61,119.80	\$0.70	\$61,119.80	\$0.80	\$69,851.20	\$1.00	\$87,314.00	\$0.75	\$65,485.50
226	7D17SED	500	S.Y.	Seeding, Type W	\$1.30	\$650.00	\$5.00	\$2,500.00	\$2.30	\$1,150.00	\$2.30	\$1,150.00	\$1.35	\$675.00	\$1.50	\$750.00	\$1.25	\$625.00
227	7D20MOW	14	Acre	Mowing	\$600.00	\$8,400.00	\$500.00	\$7,000.00	\$500.00	\$7,000.00	\$0.01	\$0.14	\$530.00	\$7,420.00	\$570.00	\$7,980.00	\$508.00	\$7,112.00
228	7D30WAT	4,719.00	M.G.	Watering	\$24.00	\$113,256.00	\$25.00	\$117,975.00	\$85.00	\$401,115.00	\$0.01	\$47.19	\$26.50	\$125,053.50	\$0.01	\$47.19	\$25.40	\$119,862.60
229	7F01SSM	48,500.00	S.Y.	Soil Stablization Matting	\$4.00	\$194,000.00	\$2.50	\$121,250.00	\$2.50	\$121,250.00	\$2.35	\$113,975.00	\$4.00	\$194,000.00	\$4.00	\$194,000.00	\$3.80	\$184,300.00

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
230	7F02SSM	82,250.00	S.Y.	Permanent Soil Stabilization Matting	\$4.00	\$329,000.00	\$3.75	\$308,437.50	\$3.50	\$287,875.00	\$3.50	\$287,875.00	\$4.00	\$329,000.00	\$4.00	\$329,000.00	\$3.80	\$312,550.00
231	7L01NVA	1,778.00	S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$20.00	\$35,560.00	\$25.00	\$44,450.00	\$23.00	\$40,894.00	\$21.00	\$37,338.00	\$24.00	\$42,672.00	\$26.00	\$46,228.00	\$23.35	\$41,516.30
232	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$1,500,000.00	\$1,500,000.00	\$3,540,000.00	\$3,540,000.00	\$889,500.00	\$889,500.00	\$1,000,000.00	\$1,000,000.00	\$800,000.00	\$800,000.00	\$174,000.00	\$174,000.00	\$1,985,000.00	\$1,985,000.00
233	8A02MPT	4,000.00	M.H.	Traffic Directors	\$0.01	\$40.00	\$0.01	\$40.00	\$0.01	\$40.00	\$0.01	\$40.00	\$60.00	\$240,000.00	\$0.01	\$40.00	\$93.00	\$372,000.00
234	8A03MPT	51,400.00	L.F.	Precast Concrete Curb Construction Barrier	\$0.01	\$514.00	\$20.00	\$1,028,000.00	\$0.01	\$514.00	\$40.00	\$2,056,000.00	\$40.00	\$2,056,000.00	\$0.01	\$514.00	\$35.40	\$1,819,560.00
235	8A06MPT	70	Barrel	Repair Temporary Impact Attenuators	\$350.00	\$24,500.00	\$400.00	\$28,000.00	\$1,100.00	\$77,000.00	\$10.00	\$700.00	\$700.00	\$49,000.00	\$0.01	\$0.70	\$350.00	\$24,500.00
236	8A07MPT	5	Each	Repair Truck Mounted Impact Attenuators	\$6,500.00	\$32,500.00	\$5,000.00	\$25,000.00	\$9,100.00	\$45,500.00	\$10.00	\$50.00	\$4,242.00	\$21,210.00	\$0.01	\$0.05	\$5,000.00	\$25,000.00
237	8A23MPT	10	Unit	Temporary Crash Cushion, Frangible Module Type, 10 Modules	\$0.01	\$0.10	\$2,000.00	\$20,000.00	\$9,400.00	\$94,000.00	\$4,000.00	\$40,000.00	\$2,794.00	\$27,940.00	\$4,700.00	\$47,000.00	\$3,500.00	\$35,000.00
238	8A24MPT	27	Unit	Temporary Crash Cushion, Frangible Module Type, 19 Modules	\$0.01	\$0.27	\$5,000.00	\$135,000.00	\$15,500.00	\$418,500.00	\$5,000.00	\$135,000.00	\$4,550.00	\$122,850.00	\$6,800.00	\$183,600.00	\$3,000.00	\$81,000.00
239	8A25MPT	1	L.S.	Police Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$75,000. Enter a Unit Price of \$75,000 as your bid for this item.)	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
240	N8A0014	40	Bay	Repair Temporary Impact Attenuators, Quadguard	\$70.00	\$2,800.00	\$1,000.00	\$40,000.00	\$5,000.00	\$200,000.00	\$10.00	\$400.00	\$830.00	\$33,200.00	\$0.01	\$0.40	\$500.00	\$20,000.00
241	N8A0003	51,400.00	L.F.	Resetting Precast Concrete Constrction Barrier	\$0.01	\$514.00	\$0.01	\$514.00	\$0.01	\$514.00	\$3.00	\$154,200.00	\$1.85	\$95,090.00	\$0.01	\$514.00	\$1.00	\$51,400.00

Base Line Item Detail					Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		Earle Asphalt Company		South State, Inc.		Intercounty Paving Associates, LLC		Midlantic Construction, LLC		The Lane Construction Corporation	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
242	N8A0004	7	Each	Portable Variable Message Sign	\$6,000.00	\$42,000.00	\$5,000.00	\$35,000.00	\$14,100.00	\$98,700.00	\$1,000.00	\$7,000.00	\$8,485.00	\$59,395.00	\$2,600.00	\$18,200.00	\$22,700.00	\$158,900.00
243	8A28MPT	5	Each	Temporary Crash Cushions, Quadguard, 9 Bays, 24" Wide	\$10,000.00	\$50,000.00	\$10,000.00	\$50,000.00	\$33,600.00	\$168,000.00	\$7,500.00	\$37,500.00	\$15,900.00	\$79,500.00	\$15,000.00	\$75,000.00	\$31,200.00	\$156,000.00
244	8B15MPT	640	M.H.	Traffic Protection Patrol	\$110.00	\$70,400.00	\$40.00	\$25,600.00	\$76.00	\$48,640.00	\$0.01	\$6.40	\$0.01	\$6.40	\$0.01	\$6.40	\$107.00	\$68,480.00
245	8B34MPT	300	L.F.	Modular Glare Screen System	\$25.00	\$7,500.00	\$20.00	\$6,000.00	\$34.00	\$10,200.00	\$15.00	\$4,500.00	\$25.00	\$7,500.00	\$30.00	\$9,000.00	\$30.00	\$9,000.00
246	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$100,000.00	\$100,000.00	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00	\$200,000.00	\$200,000.00	\$147,500.00	\$147,500.00	\$110,000.00	\$110,000.00	\$108,000.00	\$108,000.00
247	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$200,000.00	\$200,000.00	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00	\$200,000.00	\$200,000.00	\$147,500.00	\$147,500.00	\$110,000.00	\$110,000.00	\$98,500.00	\$98,500.00
Base Total						\$46,657,170.60		\$46,804,291.73		\$48,580,013.13		\$51,368,764.77		\$51,443,904.00		\$52,577,398.09		\$58,203,116.30