

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$720,000.00	\$720,000.00	\$750,000.00	\$750,000.00	\$500,000.00	\$500,000.00	\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00	\$975,000.00	\$975,000.00	\$750,000.00	\$750,000.00	\$750,000.00	\$750,000.00	\$701,879.24	\$701,879.24	\$1,045,000.00	\$1,045,000.00	\$850,000.00	\$850,000.00
2	1D10MOB	1	L.S.	Mobilization	\$5,200,000.00	\$5,200,000.00	\$2,500,000.00	\$2,500,000.00	\$2,700,000.00	\$2,700,000.00	\$3,000,000.00	\$3,000,000.00	\$2,778,000.00	\$2,778,000.00	\$2,399,794.28	\$2,399,794.28	\$2,700,000.00	\$2,700,000.00	\$5,050,000.00	\$5,050,000.00	\$3,200,000.00	\$3,200,000.00	\$3,400,000.00	\$3,400,000.00	\$3,750,000.00	\$3,750,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$24,200.00	\$24,200.00	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$22,000.00	\$22,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$60,000.00	\$60,000.00
4	1HFP200	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$200,000. Enter a Unit Price of \$200,000 as your bid item for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
5	2A01CAG	65	Acre	Clearing and Grubbing	\$3,831.50	\$249,047.50	\$2,000.00	\$130,000.00	\$15,000.00	\$975,000.00	\$3,500.00	\$227,500.00	\$4,500.00	\$292,500.00	\$12,000.00	\$780,000.00	\$18,000.00	\$1,170,000.00	\$7,500.00	\$487,500.00	\$6,500.00	\$422,500.00	\$4,200.00	\$273,000.00	\$6,500.00	\$422,500.00
6	2A09CAG	6	Acre	Clearing and Grubbing with Tree Removal	\$5,771.50	\$34,629.00	\$0.01	\$0.06	\$5,000.00	\$30,000.00	\$7,000.00	\$42,000.00	\$3,000.00	\$18,000.00	\$12,000.00	\$72,000.00	\$25,000.00	\$150,000.00	\$500.00	\$3,000.00	\$7,500.00	\$45,000.00	\$7,600.00	\$45,600.00	\$14,500.00	\$87,000.00
7	2B00001	30,000.00	C.Y.	Basin and Swale Excavation	\$0.01	\$300.00	\$0.01	\$300.00	\$0.01	\$300.00	\$0.01	\$300.00	\$0.01	\$300.00	\$15.00	\$450,000.00	\$3.00	\$90,000.00	\$3.00	\$90,000.00	\$0.01	\$300.00	\$2.00	\$60,000.00	\$15.00	\$450,000.00
8	2B04REX	78,408.00	C.Y.	Roadway Excavation and Embankment	\$4.45	\$348,915.60	\$17.00	\$1,332,936.00	\$8.00	\$627,264.00	\$12.00	\$940,896.00	\$12.00	\$940,896.00	\$15.00	\$1,176,120.00	\$16.00	\$1,254,528.00	\$13.25	\$1,038,906.00	\$28.00	\$2,195,424.00	\$21.50	\$1,685,772.00	\$52.00	\$4,077,216.00
9	2B15STS	47,244.00	C.Y.	Stripping Topsoil	\$3.15	\$148,818.60	\$5.00	\$236,220.00	\$8.00	\$377,952.00	\$7.00	\$330,708.00	\$8.50	\$401,574.00	\$7.50	\$354,330.00	\$14.00	\$661,416.00	\$8.00	\$377,952.00	\$14.00	\$661,416.00	\$7.50	\$354,330.00	\$15.00	\$708,660.00
10	2C04EMB	1,773.00	C.Y.	Porous Fill	\$36.24	\$64,253.52	\$35.00	\$62,055.00	\$50.00	\$88,650.00	\$48.00	\$85,104.00	\$65.00	\$115,245.00	\$39.00	\$69,147.00	\$35.00	\$62,055.00	\$50.00	\$88,650.00	\$65.00	\$115,245.00	\$75.00	\$132,975.00	\$85.00	\$150,705.00
11	2D01CEX	131,231.00	C.Y.	Channel Excavation	\$9.72	\$1,275,565.32	\$0.01	\$1,312.31	\$8.00	\$1,049,848.00	\$12.00	\$1,574,772.00	\$12.00	\$1,574,772.00	\$10.00	\$1,312,310.00	\$16.00	\$2,099,696.00	\$8.50	\$1,115,463.50	\$10.00	\$1,312,310.00	\$9.50	\$1,246,694.50	\$15.00	\$1,968,465.00
12	2D01DAM	1	L.S.	Cofferdam No. 1	\$351,699.06	\$351,699.06	\$250,000.00	\$250,000.00	\$150,000.00	\$150,000.00	\$68,250.00	\$68,250.00	\$1,000,000.00	\$1,000,000.00	\$98,000.00	\$98,000.00	\$175,000.00	\$175,000.00	\$80,000.00	\$80,000.00	\$250,000.00	\$250,000.00	\$200,000.00	\$200,000.00	\$100,000.00	\$100,000.00
13	2D02DAM	1	L.S.	Cofferdam No. 2	\$379,138.30	\$379,138.30	\$250,000.00	\$250,000.00	\$150,000.00	\$150,000.00	\$68,250.00	\$68,250.00	\$1,000,000.00	\$1,000,000.00	\$80,000.00	\$80,000.00	\$175,000.00	\$175,000.00	\$80,000.00	\$80,000.00	\$250,000.00	\$250,000.00	\$200,000.00	\$200,000.00	\$100,000.00	\$100,000.00
14	2E01CAL	160	C.Y.	Coarse Aggregate Layer	\$50.04	\$8,006.40	\$65.00	\$10,400.00	\$80.00	\$12,800.00	\$35.00	\$5,600.00	\$59.00	\$9,440.00	\$57.00	\$9,120.00	\$35.00	\$5,600.00	\$50.00	\$8,000.00	\$50.00	\$8,000.00	\$140.00	\$22,400.00	\$55.00	\$8,800.00
15	2E01FEK	1,095.00	C.Y.	Foundataion Excavation	\$48.85	\$53,271.75	\$40.00	\$43,800.00	\$100.00	\$109,500.00	\$69.00	\$75,555.00	\$43.00	\$47,085.00	\$33.00	\$36,135.00	\$20.00	\$21,900.00	\$65.00	\$71,175.00	\$65.00	\$71,175.00	\$60.00	\$65,700.00	\$50.00	\$54,750.00
16	2F10TEX	18,761.00	C.Y.	Recharge Swale, Stone Pocket	\$48.68	\$913,285.48	\$60.00	\$1,125,660.00	\$80.00	\$1,500,880.00	\$53.00	\$994,333.00	\$75.00	\$1,407,075.00	\$51.00	\$956,811.00	\$37.00	\$694,157.00	\$63.50	\$1,191,323.50	\$70.00	\$1,313,270.00	\$75.00	\$1,407,075.00	\$100.00	\$1,876,100.00
17	2F11TEX	15,761.00	C.Y.	Recharge Swale, Extra Depth	\$33.00	\$520,113.00	\$40.00	\$630,440.00	\$45.00	\$709,245.00	\$0.01	\$157.61	\$35.00	\$551,635.00	\$38.00	\$598,918.00	\$27.00	\$425,547.00	\$40.00	\$630,440.00	\$60.00	\$945,660.00	\$50.00	\$788,050.00	\$80.00	\$1,260,880.00
18	2G00009	269	C.Y.	Gabions	\$238.32	\$64,108.08	\$440.00	\$118,360.00	\$300.00	\$80,700.00	\$300.00	\$80,700.00	\$225.00	\$60,525.00	\$334.00	\$89,846.00	\$150.00	\$40,350.00	\$500.00	\$134,500.00	\$350.00	\$94,150.00	\$200.00	\$53,800.00	\$600.00	\$161,400.00
19	2G00013	2,860.00	S.F.	Impervious Liner	\$7.09	\$20,277.40	\$2.00	\$5,720.00	\$3.00	\$8,580.00	\$10.00	\$28,600.00	\$2.50	\$7,150.00	\$2.85	\$8,151.00	\$1.00	\$2,860.00	\$3.00	\$8,580.00	\$2.00	\$5,720.00	\$3.00	\$8,580.00	\$14.00	\$40,040.00
20	2G00025	200	Ton	Riprap Stone Ditch Protection, 18" Thick, D50=9"	\$113.95	\$22,790.00	\$85.00	\$17,000.00	\$50.00	\$10,000.00	\$37.50	\$7,500.00	\$68.00	\$13,600.00	\$88.00	\$17,600.00	\$55.00	\$11,000.00	\$60.00	\$12,000.00	\$65.00	\$13,000.00	\$70.00	\$14,000.00	\$80.00	\$16,000.00
21	2G00027	27,710.00	S.Y.	Sand Layer, 6" Thick	\$4.15	\$114,996.50	\$6.00	\$166,260.00	\$20.00	\$554,200.00	\$5.00	\$138,550.00	\$40.00	\$1,108,400.00	\$7.75	\$214,752.50	\$5.00	\$138,550.00	\$6.00	\$166,260.00	\$8.00	\$221,680.00	\$5.00	\$138,550.00	\$12.00	\$332,520.00
22	2G00031	200	Ton	Riprap Stone Ditch Protection, 24" Thick, D50=12"	\$53.44	\$10,688.00	\$65.00	\$13,000.00	\$50.00	\$10,000.00	\$37.50	\$7,500.00	\$68.00	\$13,600.00	\$89.00	\$17,800.00	\$55.00	\$11,000.00	\$60.00	\$12,000.00	\$65.00	\$13,000.00	\$70.00	\$14,000.00	\$80.00	\$16,000.00
23	2G02RAP	370	Ton	Riprap Stone Scour Hole, 18" Thick, D50=6"	\$53.61	\$19,835.70	\$110.00	\$40,700.00	\$160.00	\$59,200.00	\$37.50	\$13,875.00	\$67.00	\$24,790.00	\$123.00	\$45,510.00	\$60.00	\$22,200.00	\$65.00	\$24,050.00	\$65.00	\$24,050.00	\$200.00	\$74,000.00	\$80.00	\$29,600.00
24	2G03RAP	12	Ton	Riprap Stone Scour Hole, 36" Thick, D50=12"	\$53.27	\$639.24	\$110.00	\$1,320.00	\$200.00	\$2,400.00	\$37.50	\$450.00	\$76.00	\$912.00	\$149.00	\$1,788.00	\$70.00	\$840.00	\$120.00	\$1,440.00	\$100.00	\$1,200.00	\$300.00	\$3,600.00	\$80.00	\$960.00
25	2G10SEC	1,519.00	Ton	Filter Blanket	\$37.06	\$56,294.14	\$60.00	\$91,140.00	\$0.01	\$15.19	\$25.00	\$37,975.00	\$42.00	\$63,798.00	\$118.00	\$179,242.00	\$28.00	\$42,532.00	\$51.75	\$78,608.25	\$28.00	\$42,532.00	\$15.00	\$22,785.00	\$70.00	\$106,330.00

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
26	2G12A06	867	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$48.20	\$41,789.40	\$100.00	\$86,700.00	\$0.01	\$8.67	\$37.50	\$32,512.50	\$67.00	\$58,089.00	\$85.00	\$73,695.00	\$65.00	\$56,355.00	\$60.00	\$52,020.00	\$65.00	\$56,355.00	\$75.00	\$65,025.00	\$80.00	\$69,360.00
27	2G12D07	500	Ton	Riprap Stone Ditch Protection, 12" Thick, D50=6"	\$48.24	\$24,120.00	\$25.00	\$12,500.00	\$175.00	\$87,500.00	\$37.50	\$18,750.00	\$67.00	\$33,500.00	\$103.00	\$51,500.00	\$55.00	\$27,500.00	\$60.00	\$30,000.00	\$65.00	\$32,500.00	\$70.00	\$35,000.00	\$80.00	\$40,000.00
28	2H00007	122,927.00	L.F.	Heavy Duty Silt Fence, Black	\$0.01	\$1,229.27	\$4.00	\$491,708.00	\$4.85	\$596,195.95	\$3.50	\$430,244.50	\$4.75	\$583,903.25	\$3.00	\$368,781.00	\$4.00	\$491,708.00	\$5.00	\$614,635.00	\$5.50	\$676,098.50	\$5.50	\$676,098.50	\$6.00	\$737,562.00
29	2H00009	32	Each	Sediment Containment Bags	\$0.01	\$0.32	\$110.00	\$3,520.00	\$0.01	\$0.32	\$300.00	\$9,600.00	\$0.01	\$0.32	\$231.00	\$7,392.00	\$250.00	\$8,000.00	\$200.00	\$6,400.00	\$400.00	\$12,800.00	\$1,500.00	\$48,000.00	\$750.00	\$24,000.00
30	2H00016	173	Each	Inlet Filter, Type 2	\$0.01	\$1.73	\$125.00	\$21,625.00	\$125.00	\$21,625.00	\$175.00	\$30,275.00	\$100.00	\$17,300.00	\$221.00	\$38,233.00	\$70.00	\$12,110.00	\$1.00	\$173.00	\$50.00	\$8,650.00	\$265.00	\$45,845.00	\$150.00	\$25,950.00
31	2H01HDS	14,567.00	L.F.	Maintenance And Removal Of Heavy Duty Silt Fence, Black	\$0.01	\$145.67	\$1.80	\$26,220.60	\$2.00	\$29,134.00	\$1.50	\$21,850.50	\$2.00	\$29,134.00	\$1.00	\$14,567.00	\$2.00	\$29,134.00	\$1.00	\$14,567.00	\$2.00	\$29,134.00	\$5.00	\$72,835.00	\$5.00	\$72,835.00
32	2H25TEC	78	C.Y.	Hay Bales	\$53.12	\$4,143.36	\$13.00	\$1,014.00	\$100.00	\$7,800.00	\$30.00	\$2,340.00	\$25.00	\$1,950.00	\$31.00	\$2,418.00	\$20.00	\$1,560.00	\$100.00	\$7,800.00	\$60.00	\$4,680.00	\$150.00	\$11,700.00	\$25.00	\$1,950.00
33	2H35TEC	325	L.F.	Floating Turbidity Barriers	\$18.40	\$5,980.00	\$30.00	\$9,750.00	\$40.00	\$13,000.00	\$30.00	\$9,750.00	\$10.00	\$3,250.00	\$19.00	\$6,175.00	\$15.00	\$4,875.00	\$50.00	\$16,250.00	\$40.00	\$13,000.00	\$20.00	\$6,500.00	\$20.00	\$6,500.00
34	2H45TEC	1,858.00	Ton	Construction Driveway	\$36.12	\$67,110.96	\$20.00	\$37,160.00	\$25.00	\$46,450.00	\$28.00	\$52,024.00	\$0.01	\$18.58	\$30.00	\$55,740.00	\$30.00	\$55,740.00	\$30.00	\$55,740.00	\$28.00	\$52,024.00	\$40.00	\$74,320.00	\$80.00	\$148,640.00
35	2J01PLE	6	Each	Pile Removal	\$1,757.09	\$10,542.54	\$1,000.00	\$6,000.00	\$2,000.00	\$12,000.00	\$1,575.00	\$9,450.00	\$850.00	\$5,100.00	\$8,965.00	\$53,790.00	\$250.00	\$1,500.00	\$2,000.00	\$12,000.00	\$2,500.00	\$15,000.00	\$2,000.00	\$12,000.00	\$1,500.00	\$9,000.00
36	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$440,000.00	\$440,000.00	\$350,000.00	\$350,000.00	\$175,000.00	\$175,000.00	\$262,500.00	\$262,500.00	\$150,000.00	\$150,000.00	\$185,500.00	\$185,500.00	\$240,000.00	\$240,000.00	\$275,000.00	\$275,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00
37	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$440,000.00	\$440,000.00	\$350,000.00	\$350,000.00	\$175,000.00	\$175,000.00	\$262,500.00	\$262,500.00	\$150,000.00	\$150,000.00	\$182,500.00	\$182,500.00	\$240,000.00	\$240,000.00	\$275,000.00	\$275,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00
38	2J13DES	1	L.S.	Demolition of Existing Structures No. 3	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$262,500.00	\$262,500.00	\$225,000.00	\$225,000.00	\$317,300.00	\$317,300.00	\$350,000.00	\$350,000.00	\$275,000.00	\$275,000.00	\$600,000.00	\$600,000.00	\$750,000.00	\$750,000.00	\$325,000.00	\$325,000.00
39	2J14DES	1	L.S.	Demolition of Existing Structures No. 4	\$700,000.00	\$700,000.00	\$450,000.00	\$450,000.00	\$250,000.00	\$250,000.00	\$262,500.00	\$262,500.00	\$225,000.00	\$225,000.00	\$333,708.00	\$333,708.00	\$350,000.00	\$350,000.00	\$275,000.00	\$275,000.00	\$600,000.00	\$600,000.00	\$750,000.00	\$750,000.00	\$325,000.00	\$325,000.00
40	2J15DES	1	L.S.	Demolition of Existing Structures No. 5	\$400,000.00	\$400,000.00	\$350,000.00	\$350,000.00	\$200,000.00	\$200,000.00	\$315,000.00	\$315,000.00	\$175,000.00	\$175,000.00	\$260,850.00	\$260,850.00	\$210,000.00	\$210,000.00	\$325,000.00	\$325,000.00	\$600,000.00	\$600,000.00	\$250,000.00	\$250,000.00	\$235,000.00	\$235,000.00
41	2J16DES	1	L.S.	Demolition of Existing Structures No. 6	\$400,000.00	\$400,000.00	\$350,000.00	\$350,000.00	\$200,000.00	\$200,000.00	\$315,000.00	\$315,000.00	\$175,000.00	\$175,000.00	\$257,850.00	\$257,850.00	\$210,000.00	\$210,000.00	\$325,000.00	\$325,000.00	\$600,000.00	\$600,000.00	\$250,000.00	\$250,000.00	\$235,000.00	\$235,000.00
42	2J22DES	1	L.S.	Demolition of Existing Structures No. 7	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$10,500.00	\$10,500.00	\$560,000.00	\$560,000.00	\$22,500.00	\$22,500.00	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00
43	2J23DES	1	L.S.	Demolition of Existing Structures No. 8	\$50,000.00	\$50,000.00	\$55,000.00	\$55,000.00	\$10,000.00	\$10,000.00	\$10,500.00	\$10,500.00	\$560,000.00	\$560,000.00	\$22,500.00	\$22,500.00	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00
44	2M00003	1	L.S.	Vibration and Movement Monitoring	\$14,550.00	\$14,550.00	\$20,000.00	\$20,000.00	\$1,000.00	\$1,000.00	\$10,500.00	\$10,500.00	\$15,000.00	\$15,000.00	\$63,725.00	\$63,725.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
45	NZ0001	153,577.00	S.F.	Geogrid Reinforced Slope	\$2.48	\$380,870.96	\$4.00	\$614,308.00	\$6.00	\$921,462.00	\$2.00	\$307,154.00	\$5.50	\$844,673.50	\$1.00	\$153,577.00	\$5.00	\$767,885.00	\$2.95	\$453,052.15	\$6.00	\$921,462.00	\$5.50	\$844,673.50	\$23.00	\$3,532,271.00
46	3A06ABC	13,374.00	S.Y.	Aggregate Base Course, 6" Thick	\$4.00	\$53,496.00	\$5.00	\$66,870.00	\$6.00	\$80,244.00	\$7.00	\$93,618.00	\$8.00	\$106,992.00	\$6.50	\$86,931.00	\$9.00	\$120,366.00	\$6.00	\$80,244.00	\$6.00	\$80,244.00	\$8.00	\$106,992.00	\$12.00	\$160,488.00
47	3A08ABC	281,434.00	S.Y.	Aggregate Base Course, 8" Thick	\$4.00	\$1,125,736.00	\$7.00	\$1,970,038.00	\$6.00	\$1,688,604.00	\$7.50	\$2,110,755.00	\$9.50	\$2,673,623.00	\$8.15	\$2,293,687.10	\$10.00	\$2,814,340.00	\$7.00	\$1,970,038.00	\$9.00	\$2,532,906.00	\$8.50	\$2,392,189.00	\$18.00	\$5,065,812.00
48	3B21SUP	61,895.00	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$32.56	\$2,015,301.20	\$53.00	\$3,280,435.00	\$55.00	\$3,404,225.00	\$60.00	\$3,713,700.00	\$60.00	\$3,713,700.00	\$64.15	\$3,970,564.25	\$68.00	\$4,208,860.00	\$64.00	\$3,961,280.00	\$62.00	\$3,837,490.00	\$60.00	\$3,713,700.00	\$66.00	\$4,085,070.00

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
49	3B25SUP	48,539.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$76.22	\$3,699,642.58	\$72.00	\$3,494,808.00	\$75.00	\$3,640,425.00	\$72.00	\$3,494,808.00	\$70.00	\$3,397,730.00	\$77.00	\$3,737,503.00	\$77.00	\$3,737,503.00	\$77.70	\$3,771,480.30	\$73.00	\$3,543,347.00	\$76.00	\$3,688,964.00	\$76.00	\$3,688,964.00
50	3B26TAC	40,938.00	Gallon	Tack Coat	\$5.52	\$225,977.76	\$2.50	\$102,345.00	\$4.00	\$163,752.00	\$1.50	\$61,407.00	\$0.01	\$409.38	\$4.20	\$171,939.60	\$0.01	\$409.38	\$0.01	\$409.38	\$2.00	\$81,876.00	\$3.00	\$122,814.00	\$2.00	\$81,876.00
51	3B32SUP	1,800.00	Ton	Superpave Hot Mix Asphalt 25L64 Base Course	\$71.96	\$129,528.00	\$64.00	\$115,200.00	\$70.00	\$126,000.00	\$72.50	\$130,500.00	\$70.00	\$126,000.00	\$67.50	\$121,500.00	\$70.00	\$126,000.00	\$86.50	\$155,700.00	\$73.00	\$131,400.00	\$80.00	\$144,000.00	\$67.00	\$120,600.00
52	3B33SUP	101,700.00	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$34.96	\$3,555,432.00	\$59.00	\$6,000,300.00	\$55.00	\$5,593,500.00	\$65.00	\$6,610,500.00	\$60.00	\$6,102,000.00	\$68.50	\$6,966,450.00	\$65.00	\$6,610,500.00	\$65.25	\$6,635,925.00	\$67.00	\$6,813,900.00	\$68.00	\$6,915,600.00	\$63.00	\$6,407,100.00
53	3B375APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$375,000. Enter a Unit Price of \$375,000 as your bid for this item.)	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	\$375,000.00	
54	3B40SUP	1,789.00	Ton	Superpave Hot Mix Asphalt 19L 64 Intermediate Course	\$71.80	\$128,450.20	\$61.00	\$109,129.00	\$70.00	\$125,230.00	\$75.00	\$134,175.00	\$75.00	\$134,175.00	\$71.85	\$128,539.65	\$72.00	\$128,808.00	\$87.70	\$156,895.30	\$76.00	\$135,964.00	\$85.00	\$152,065.00	\$69.00	\$123,441.00
55	3B41SUP	1,383.00	Ton	Superpave Hot Mix Asphalt 12.5L 64 Surface Course	\$76.55	\$105,868.65	\$75.00	\$103,725.00	\$70.00	\$96,810.00	\$85.00	\$117,555.00	\$75.00	\$103,725.00	\$79.35	\$109,741.05	\$72.00	\$99,576.00	\$79.25	\$109,602.75	\$86.00	\$118,938.00	\$95.00	\$131,385.00	\$70.00	\$96,810.00
56	3C01BRS	16,614.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$3.49	\$57,982.86	\$14.50	\$240,903.00	\$16.00	\$265,824.00	\$13.25	\$220,135.50	\$14.00	\$232,596.00	\$14.50	\$240,903.00	\$15.00	\$249,210.00	\$15.00	\$249,210.00	\$15.00	\$249,210.00	\$20.00	\$332,280.00	\$15.00	\$249,210.00
57	3D05APS	776	S.Y.	Bridge Approach Slab	\$393.56	\$305,402.56	\$340.00	\$263,840.00	\$400.00	\$310,400.00	\$380.00	\$294,880.00	\$300.00	\$232,800.00	\$330.00	\$256,080.00	\$325.00	\$252,200.00	\$400.00	\$310,400.00	\$300.00	\$232,800.00	\$425.00	\$329,800.00	\$400.00	\$310,400.00
58	3E01PMR	160,205.00	S.Y.	Pavement Removal, 1/2" Depth	\$3.15	\$504,645.75	\$1.50	\$240,307.50	\$0.50	\$80,102.50	\$2.00	\$320,410.00	\$1.00	\$160,205.00	\$0.88	\$140,980.40	\$1.75	\$280,358.75	\$1.70	\$272,348.50	\$2.10	\$336,430.50	\$3.50	\$560,717.50	\$2.50	\$400,512.50
59	3E07PMR	68,334.00	S.Y.	Pavement Removal, 2" Depth	\$3.15	\$215,252.10	\$1.50	\$102,501.00	\$2.00	\$136,668.00	\$2.00	\$136,668.00	\$1.50	\$102,501.00	\$1.90	\$129,834.60	\$1.75	\$119,584.50	\$1.70	\$116,167.80	\$2.10	\$143,501.40	\$5.50	\$375,837.00	\$3.85	\$263,085.90
60	3E15PMR	868	S.Y.	Pavement Removal, 4" Depth	\$4.15	\$3,602.20	\$4.50	\$3,906.00	\$8.00	\$6,944.00	\$3.50	\$3,038.00	\$7.00	\$6,076.00	\$4.00	\$3,472.00	\$1.75	\$1,519.00	\$1.70	\$1,475.60	\$5.00	\$4,340.00	\$13.50	\$11,718.00	\$6.00	\$5,208.00
61	3E20PMR	61,143.00	S.Y.	Pavement Removal, Variable Depth	\$0.64	\$39,131.52	\$4.00	\$244,572.00	\$6.00	\$366,858.00	\$2.00	\$122,286.00	\$2.00	\$122,286.00	\$2.15	\$131,457.45	\$2.25	\$137,571.75	\$1.70	\$103,943.10	\$2.20	\$134,514.60	\$5.00	\$305,715.00	\$4.00	\$244,572.00
62	3F01MRS	134,100.00	L.F.	Milled Rumble Strip	\$0.09	\$12,069.00	\$0.15	\$20,115.00	\$0.10	\$13,410.00	\$0.15	\$20,115.00	\$0.14	\$18,774.00	\$0.15	\$20,115.00	\$0.15	\$20,115.00	\$0.20	\$26,820.00	\$0.20	\$26,820.00	\$0.20	\$26,820.00	\$3.25	\$435,825.00
63	3I03SAS	5,582.00	Ton	Asphalt Rubber Open Graded Friction Course	\$216.00	\$1,205,712.00	\$150.00	\$837,300.00	\$150.00	\$837,300.00	\$110.00	\$614,020.00	\$135.00	\$753,570.00	\$130.00	\$725,660.00	\$123.00	\$686,586.00	\$127.50	\$711,705.00	\$112.00	\$625,184.00	\$130.00	\$725,660.00	\$120.00	\$669,840.00
64	4A00010	27	L.F.	Reinforced Concrete Box Culvert, Precast	\$3,027.23	\$81,735.21	\$3,500.00	\$94,500.00	\$1,000.00	\$27,000.00	\$1,995.00	\$53,865.00	\$1,300.00	\$35,100.00	\$3,232.00	\$87,264.00	\$2,000.00	\$54,000.00	\$2,200.00	\$59,400.00	\$3,500.00	\$94,500.00	\$2,500.00	\$67,500.00	\$3,500.00	\$94,500.00
65	4A00012	20	C.Y.	Concrete in Structures, Apron Slab	\$1,012.68	\$20,253.60	\$450.00	\$9,000.00	\$1,500.00	\$30,000.00	\$420.00	\$8,400.00	\$250.00	\$5,000.00	\$455.00	\$9,100.00	\$550.00	\$11,000.00	\$450.00	\$9,000.00	\$1,000.00	\$20,000.00	\$1,300.00	\$26,000.00	\$1,200.00	\$24,000.00
66	4A01STC	590	C.Y.	Concrete In Substructure Above Footings	\$985.65	\$581,533.50	\$1,400.00	\$826,000.00	\$1,000.00	\$590,000.00	\$1,995.00	\$1,177,050.00	\$1,500.00	\$885,000.00	\$1,661.00	\$979,990.00	\$1,000.00	\$590,000.00	\$1,800.00	\$1,062,000.00	\$800.00	\$472,000.00	\$2,300.00	\$1,357,000.00	\$2,400.00	\$1,416,000.00

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
67	4A04STC	427	C.Y.	Concrete In Footings	\$426.14	\$181,961.78	\$650.00	\$277,550.00	\$600.00	\$256,200.00	\$810.00	\$345,870.00	\$700.00	\$298,900.00	\$737.00	\$314,699.00	\$800.00	\$341,600.00	\$800.00	\$341,600.00	\$800.00	\$341,600.00	\$600.00	\$256,200.00	\$1,100.00	\$469,700.00
68	4A10RFS	134,900.00	Pound	Reinforcement Steel	\$1.27	\$171,323.00	\$1.40	\$188,860.00	\$1.30	\$175,370.00	\$1.50	\$202,350.00	\$1.30	\$175,370.00	\$1.55	\$209,095.00	\$1.30	\$175,370.00	\$1.45	\$195,605.00	\$1.50	\$202,350.00	\$1.50	\$202,350.00	\$1.50	\$202,350.00
69	4A10RWF	84	C.Y.	Concrete in Retaining Walls Above Footings	\$1,607.11	\$134,997.24	\$1,200.00	\$100,800.00	\$1,000.00	\$84,000.00	\$1,995.00	\$167,580.00	\$1,750.00	\$147,000.00	\$2,050.00	\$172,200.00	\$950.00	\$79,800.00	\$2,200.00	\$184,800.00	\$1,500.00	\$126,000.00	\$1,600.00	\$134,400.00	\$1,500.00	\$126,000.00
70	4A11RFS	523,580.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.40	\$733,012.00	\$1.50	\$785,370.00	\$1.40	\$733,012.00	\$1.50	\$785,370.00	\$1.40	\$733,012.00	\$1.75	\$916,265.00	\$1.50	\$785,370.00	\$1.35	\$706,833.00	\$1.80	\$942,444.00	\$1.75	\$916,265.00	\$1.60	\$837,728.00
71	4A15DGR	850	Each	Drill and Grout Reinforcement Bars	\$52.36	\$44,506.00	\$44.00	\$37,400.00	\$50.00	\$42,500.00	\$44.00	\$37,400.00	\$50.00	\$42,500.00	\$16.50	\$14,025.00	\$50.00	\$42,500.00	\$45.00	\$38,250.00	\$28.00	\$23,800.00	\$100.00	\$85,000.00	\$42.00	\$35,700.00
72	4A40RFS	3,823.00	Each	Mechanical Coupler	\$16.96	\$64,838.08	\$15.00	\$57,345.00	\$20.00	\$76,460.00	\$18.00	\$68,814.00	\$18.00	\$68,814.00	\$6.00	\$22,938.00	\$28.00	\$107,044.00	\$20.00	\$76,460.00	\$24.00	\$91,752.00	\$20.00	\$76,460.00	\$30.00	\$114,690.00
73	N4A0001	5,762.00	S.Y.	Sawcut Grooved Deck Surface	\$9.07	\$52,261.34	\$3.80	\$21,895.60	\$2.00	\$11,524.00	\$4.00	\$23,048.00	\$3.00	\$17,286.00	\$5.15	\$29,674.30	\$4.00	\$23,048.00	\$5.00	\$28,810.00	\$8.00	\$46,096.00	\$11.00	\$63,382.00	\$11.00	\$63,382.00
74	N4A0003	340	L.F.	Strip Seal Expansion Joints, 4" Movement	\$502.13	\$170,724.20	\$275.00	\$93,500.00	\$350.00	\$119,000.00	\$368.00	\$125,120.00	\$300.00	\$102,000.00	\$350.00	\$119,000.00	\$310.00	\$105,400.00	\$370.00	\$125,800.00	\$400.00	\$136,000.00	\$550.00	\$187,000.00	\$425.00	\$144,500.00
75	N4A0006	446	L.F.	Jeene Seal Expansion Joints, 2-1/2" Movement	\$57.85	\$25,801.10	\$165.00	\$73,590.00	\$55.00	\$24,530.00	\$61.00	\$27,206.00	\$85.00	\$37,910.00	\$124.00	\$55,304.00	\$105.00	\$46,830.00	\$60.00	\$26,760.00	\$80.00	\$35,680.00	\$135.00	\$60,210.00	\$175.00	\$78,050.00
76	4C01SSC	23,288.00	Each	Shear Connectors	\$6.25	\$145,550.00	\$4.10	\$95,480.80	\$5.00	\$116,440.00	\$4.20	\$97,809.60	\$4.00	\$93,152.00	\$4.50	\$104,796.00	\$4.50	\$104,796.00	\$4.25	\$98,974.00	\$4.50	\$104,796.00	\$7.00	\$163,016.00	\$4.50	\$104,796.00
77	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$500,000.00	\$500,000.00	\$380,000.00	\$380,000.00	\$450,000.00	\$450,000.00	\$472,500.00	\$472,500.00	\$450,000.00	\$450,000.00	\$432,000.00	\$432,000.00	\$375,000.00	\$375,000.00	\$425,000.00	\$425,000.00	\$600,000.00	\$600,000.00	\$500,000.00	\$500,000.00	\$600,000.00	\$600,000.00
78	4CSSL02	1	L.S.	Structural Steel Structure No. 2	\$500,000.00	\$500,000.00	\$380,000.00	\$380,000.00	\$440,000.00	\$440,000.00	\$472,500.00	\$472,500.00	\$450,000.00	\$450,000.00	\$426,000.00	\$426,000.00	\$375,000.00	\$375,000.00	\$425,000.00	\$425,000.00	\$600,000.00	\$600,000.00	\$500,000.00	\$500,000.00	\$600,000.00	\$600,000.00
79	4CSSL03	1	L.S.	Structural Steel Structure No. 3	\$1,000,000.00	\$1,000,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$210,000.00	\$210,000.00	\$750,000.00	\$750,000.00	\$219,600.00	\$219,600.00	\$225,000.00	\$225,000.00	\$210,000.00	\$210,000.00	\$600,000.00	\$600,000.00	\$300,000.00	\$300,000.00	\$325,000.00	\$325,000.00
80	4CSSL04	1	L.S.	Structural Steel Structure No. 4	\$1,000,000.00	\$1,000,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$210,000.00	\$210,000.00	\$750,000.00	\$750,000.00	\$219,600.00	\$219,600.00	\$225,000.00	\$225,000.00	\$210,000.00	\$210,000.00	\$600,000.00	\$600,000.00	\$300,000.00	\$300,000.00	\$325,000.00	\$325,000.00
81	4CSSL05	1	L.S.	Structural Steel Structure No. 5	\$450,000.00	\$450,000.00	\$290,000.00	\$290,000.00	\$340,000.00	\$340,000.00	\$420,000.00	\$420,000.00	\$185,000.00	\$185,000.00	\$326,700.00	\$326,700.00	\$325,000.00	\$325,000.00	\$385,000.00	\$385,000.00	\$600,000.00	\$600,000.00	\$500,000.00	\$500,000.00	\$575,000.00	\$575,000.00
82	4CSSL06	1	L.S.	Structural Steel Structure No. 6	\$450,000.00	\$450,000.00	\$290,000.00	\$290,000.00	\$350,000.00	\$350,000.00	\$420,000.00	\$420,000.00	\$185,000.00	\$185,000.00	\$326,700.00	\$326,700.00	\$325,000.00	\$325,000.00	\$385,000.00	\$385,000.00	\$600,000.00	\$600,000.00	\$500,000.00	\$500,000.00	\$575,000.00	\$575,000.00
83	N4C0003	2,280.00	S.F.	Clean Existing Steelwork	\$23.77	\$54,195.60	\$70.00	\$159,600.00	\$45.00	\$102,600.00	\$50.00	\$114,000.00	\$60.00	\$136,800.00	\$62.00	\$141,360.00	\$5.00	\$11,400.00	\$50.50	\$115,140.00	\$26.00	\$59,280.00	\$23.00	\$52,440.00	\$50.00	\$114,000.00
84	4.00E+15	10,117.00	L.F.	Driving HP 14 X 89 Piles	\$12.09	\$122,314.53	\$27.00	\$273,159.00	\$9.00	\$91,053.00	\$22.00	\$222,574.00	\$15.00	\$151,755.00	\$29.00	\$293,393.00	\$27.00	\$273,159.00	\$22.00	\$222,574.00	\$16.00	\$161,872.00	\$10.00	\$101,170.00	\$30.00	\$303,510.00
85	4.00E+16	1,736.00	L.F.	Steel HP 14 X 89 Test Piles	\$59.48	\$103,257.28	\$150.00	\$260,400.00	\$90.00	\$156,240.00	\$38.00	\$65,968.00	\$150.00	\$260,400.00	\$112.00	\$194,432.00	\$135.00	\$234,360.00	\$38.00	\$65,968.00	\$60.00	\$104,160.00	\$90.00	\$156,240.00	\$50.00	\$86,800.00
86	4.00E+17	28	Each	Splices For Steel Hp 14 X 89 Piles	\$357.01	\$9,996.28	\$0.01	\$0.28	\$1,000.00	\$28,000.00	\$105.00	\$2,940.00	\$675.00	\$18,900.00	\$0.01	\$0.28	\$175.00	\$4,900.00	\$100.00	\$2,800.00	\$800.00	\$22,400.00	\$1,200.00	\$33,600.00	\$250.00	\$7,000.00
87	4.00E+19	11,515.00	L.F.	Furnishing HP 14 X 89 Piles	\$41.77	\$480,981.55	\$35.00	\$403,025.00	\$30.00	\$345,450.00	\$37.00	\$426,055.00	\$28.00	\$322,420.00	\$47.00	\$541,205.00	\$38.00	\$437,570.00	\$37.00	\$426,055.00	\$36.00	\$414,540.00	\$40.00	\$460,600.00	\$50.00	\$575,750.00
88	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$395,895.69	\$395,895.69	\$90,000.00	\$90,000.00	\$100,000.00	\$100,000.00	\$445.00	\$445.00	\$650,000.00	\$650,000.00	\$139,000.00	\$139,000.00	\$225,000.00	\$225,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$750,000.00	\$750,000.00	\$1,400,000.00	\$1,400,000.00
89	4E01PLT	28	Each	Dynamic Pile Load Tests	\$1,327.66	\$37,174.48	\$4,000.00	\$112,000.00	\$1,500.00	\$42,000.00	\$2,500.00	\$70,000.00	\$2,500.00	\$70,000.00	\$2,756.00	\$77,168.00	\$1,800.00	\$50,400.00	\$1,175.00	\$32,900.00	\$1,500.00	\$42,000.00	\$5,000.00	\$140,000.00	\$1,500.00	\$42,000.00
90	4E30MPC	474	L.F.	30" Diameter Metal Pipe Casing	\$42.92	\$20,344.08	\$54.00	\$25,596.00	\$32.00	\$15,168.00	\$52.50	\$24,885.00	\$58.00	\$27,492.00	\$51.00	\$24,174.00	\$75.00	\$35,550.00	\$52.50	\$24,885.00	\$100.00	\$47,400.00	\$100.00	\$47,400.00	\$50.00	\$23,700.00
91	4F01CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 1	\$77,115.00	\$77,115.00	\$75,000.00	\$75,000.00	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$82,000.00	\$82,000.00	\$81,000.00	\$81,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$85,000.00	\$85,000.00	\$80,000.00	\$80,000.00

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
92	4F02CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 2	\$77,115.00	\$77,115.00	\$75,000.00	\$75,000.00	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$82,000.00	\$82,000.00	\$81,000.00	\$81,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$85,000.00	\$85,000.00	\$80,000.00	\$80,000.00
93	4F03CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 3	\$77,115.00	\$77,115.00	\$75,000.00	\$75,000.00	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$82,000.00	\$82,000.00	\$81,000.00	\$81,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$85,000.00	\$85,000.00	\$80,000.00	\$80,000.00
94	4F04CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 4	\$77,115.00	\$77,115.00	\$75,000.00	\$75,000.00	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$82,000.00	\$82,000.00	\$81,000.00	\$81,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$85,000.00	\$85,000.00	\$80,000.00	\$80,000.00
95	4F05CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 5	\$77,115.00	\$77,115.00	\$75,000.00	\$75,000.00	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$82,000.00	\$82,000.00	\$81,000.00	\$81,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$85,000.00	\$85,000.00	\$80,000.00	\$80,000.00
96	4F06CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 6	\$77,115.00	\$77,115.00	\$75,000.00	\$75,000.00	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$82,000.00	\$82,000.00	\$81,000.00	\$81,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$85,000.00	\$85,000.00	\$80,000.00	\$80,000.00
97	4F07CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 7	\$77,115.00	\$77,115.00	\$75,000.00	\$75,000.00	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$82,000.00	\$82,000.00	\$81,000.00	\$81,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$85,000.00	\$85,000.00	\$80,000.00	\$80,000.00
98	4F11CSP	112	C.Y.	Concrete in Structures, Pedestals	\$567.45	\$63,554.40	\$760.00	\$85,120.00	\$700.00	\$78,400.00	\$620.00	\$69,440.00	\$550.00	\$61,600.00	\$521.00	\$58,352.00	\$900.00	\$100,800.00	\$620.00	\$69,440.00	\$600.00	\$67,200.00	\$850.00	\$95,200.00	\$600.00	\$67,200.00
99	4F30RES	1	L.S.	Remove Existing Cantilever Sign Structure No. 1	\$2,570.50	\$2,570.50	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00	\$2,800.00	\$2,800.00	\$2,500.00	\$2,500.00	\$2,730.00	\$2,730.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
100	4F31RES	1	L.S.	Remove Existing Cantilever Sign Structure No. 2	\$2,570.50	\$2,570.50	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00	\$2,800.00	\$2,800.00	\$2,500.00	\$2,500.00	\$2,730.00	\$2,730.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
101	4H81LEB	80	Each	Laminated Elastomeric Bearing, 10" x 12"	\$1,619.96	\$129,596.80	\$1,600.00	\$128,000.00	\$2,000.00	\$160,000.00	\$1,470.00	\$117,600.00	\$1,000.00	\$80,000.00	\$2,739.00	\$219,120.00	\$2,000.00	\$160,000.00	\$1,475.00	\$118,000.00	\$3,500.00	\$280,000.00	\$2,200.00	\$176,000.00	\$1,750.00	\$140,000.00
102	4H113LEB	40	Each	Laminated Elastomeric Bearing 10" x 8", TYPE 1	\$5,089.87	\$203,594.80	\$7,600.00	\$304,000.00	\$6,000.00	\$240,000.00	\$10,500.00	\$420,000.00	\$1,000.00	\$40,000.00	\$5,411.00	\$216,440.00	\$3,000.00	\$120,000.00	\$10,500.00	\$420,000.00	\$6,000.00	\$240,000.00	\$8,000.00	\$320,000.00	\$3,500.00	\$140,000.00
103	4H114LEB	48	Each	Laminated Elastomeric Bearing, 10" x 8", TYPE 2	\$5,127.14	\$246,102.72	\$7,600.00	\$364,800.00	\$8,000.00	\$384,000.00	\$10,500.00	\$504,000.00	\$1,000.00	\$48,000.00	\$5,815.00	\$279,120.00	\$3,000.00	\$144,000.00	\$10,500.00	\$504,000.00	\$6,000.00	\$288,000.00	\$6,300.00	\$302,400.00	\$3,600.00	\$172,800.00
104	4H117LEB	40	Each	Laminated Elastomeric Bearing, 13" x 9", TYPE 1	\$5,158.84	\$206,353.60	\$7,600.00	\$304,000.00	\$6,000.00	\$240,000.00	\$10,500.00	\$420,000.00	\$1,000.00	\$40,000.00	\$5,411.00	\$216,440.00	\$3,000.00	\$120,000.00	\$10,500.00	\$420,000.00	\$6,000.00	\$240,000.00	\$8,000.00	\$320,000.00	\$3,200.00	\$128,000.00
105	4H118LEB	48	Each	Laminated Elastomeric Bearing, 13" x 9", TYPE 2	\$5,186.33	\$248,943.84	\$7,600.00	\$364,800.00	\$8,000.00	\$384,000.00	\$11,550.00	\$554,400.00	\$1,000.00	\$48,000.00	\$5,815.00	\$279,120.00	\$3,000.00	\$144,000.00	\$11,500.00	\$552,000.00	\$6,000.00	\$288,000.00	\$6,300.00	\$302,400.00	\$3,500.00	\$168,000.00
106	4H119LEB	16	Each	Laminated Elastomeric Bearing, 12" X 8"	\$1,750.46	\$28,007.36	\$1,950.00	\$31,200.00	\$2,000.00	\$32,000.00	\$1,890.00	\$30,240.00	\$1,000.00	\$16,000.00	\$2,768.00	\$44,288.00	\$2,000.00	\$32,000.00	\$2,000.00	\$32,000.00	\$3,800.00	\$60,800.00	\$3,600.00	\$57,600.00	\$3,800.00	\$60,800.00
107	4H120LEB	16	Each	Laminated Elastomeric Bearing, 14" X 9"	\$1,735.55	\$27,768.80	\$1,950.00	\$31,200.00	\$2,000.00	\$32,000.00	\$1,890.00	\$30,240.00	\$1,000.00	\$16,000.00	\$2,768.00	\$44,288.00	\$2,000.00	\$32,000.00	\$2,000.00	\$32,000.00	\$3,800.00	\$60,800.00	\$2,000.00	\$32,000.00	\$3,800.00	\$60,800.00
108	4J01DAW	508	S.Y.	Damp-proofing	\$51.58	\$26,202.64	\$16.00	\$8,128.00	\$15.00	\$7,620.00	\$21.00	\$10,668.00	\$22.00	\$11,176.00	\$19.50	\$9,906.00	\$6.00	\$3,048.00	\$20.00	\$10,160.00	\$28.00	\$14,224.00	\$30.00	\$15,240.00	\$40.00	\$20,320.00
109	4M02USP	1,018.00	S.Y.	Concrete Slope Protection	\$112.91	\$114,942.38	\$88.00	\$89,584.00	\$80.00	\$81,440.00	\$80.00	\$81,440.00	\$75.00	\$76,350.00	\$83.00	\$84,494.00	\$50.00	\$50,900.00	\$90.00	\$91,620.00	\$110.00	\$111,980.00	\$100.00	\$101,800.00	\$225.00	\$229,050.00
110	4O01TSP	320	S.F.	Temporary Sheeting	\$0.01	\$3.20	\$0.01	\$3.20	\$250.00	\$80,000.00	\$135.00	\$43,200.00	\$200.00	\$64,000.00	\$93.00	\$29,760.00	\$1.00	\$320.00	\$1.00	\$320.00	\$80.00	\$25,600.00	\$200.00	\$64,000.00	\$10.00	\$3,200.00

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
111	4Q02TSP	15,671.00	S.F.	Temporary Sheeting to Remain in Place	\$0.01	\$156.71	\$58.00	\$908,918.00	\$0.01	\$156.71	\$67.00	\$1,049,957.00	\$0.01	\$156.71	\$60.00	\$940,260.00	\$50.00	\$783,550.00	\$1.00	\$15,671.00	\$60.00	\$940,260.00	\$80.00	\$1,253,680.00	\$40.00	\$626,840.00
112	4P01PSS	1,258.00	S.F.	Permanent Steel Sheeting, Type PZ27	\$35.00	\$44,030.00	\$56.00	\$70,448.00	\$50.00	\$62,900.00	\$48.00	\$60,384.00	\$50.00	\$62,900.00	\$50.00	\$62,900.00	\$50.00	\$62,900.00	\$67.50	\$84,915.00	\$65.00	\$81,770.00	\$75.00	\$94,350.00	\$60.00	\$75,480.00
113	4Q24BDR	10,100.00	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$0.94	\$9,494.00	\$1.70	\$17,170.00	\$4.00	\$40,400.00	\$14.00	\$141,400.00	\$3.00	\$30,300.00	\$50.00	\$505,000.00	\$1.00	\$10,100.00	\$13.75	\$138,875.00	\$4.50	\$45,450.00	\$6.50	\$65,650.00	\$6.00	\$60,600.00
114	4R01RTF	8	Each	Pier Cap Retrofit	\$52,954.94	\$423,639.52	\$35,000.00	\$280,000.00	\$100,000.00	\$800,000.00	\$105,000.00	\$840,000.00	\$46,000.00	\$368,000.00	\$45,000.00	\$360,000.00	\$3,500.00	\$28,000.00	\$105,000.00	\$840,000.00	\$75,000.00	\$600,000.00	\$30,000.00	\$240,000.00	\$70,000.00	\$560,000.00
115	4R01SC1	120	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$169.47	\$20,336.40	\$170.00	\$20,400.00	\$125.00	\$15,000.00	\$250.00	\$30,000.00	\$200.00	\$24,000.00	\$46.00	\$5,520.00	\$100.00	\$12,000.00	\$500.00	\$60,000.00	\$250.00	\$30,000.00	\$250.00	\$30,000.00	\$250.00	\$30,000.00
116	4R02RTF	4	Each	Pier Footing Retrofit	\$5,866.34	\$23,465.36	\$7,500.00	\$30,000.00	\$25,000.00	\$100,000.00	\$21,000.00	\$84,000.00	\$10,000.00	\$40,000.00	\$17,200.00	\$68,800.00	\$3,500.00	\$14,000.00	\$21,000.00	\$84,000.00	\$15,000.00	\$60,000.00	\$25,000.00	\$100,000.00	\$25,000.00	\$100,000.00
117	4R02SC1	78	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$169.47	\$13,218.66	\$275.00	\$21,450.00	\$125.00	\$9,750.00	\$250.00	\$19,500.00	\$200.00	\$15,600.00	\$72.00	\$5,616.00	\$100.00	\$7,800.00	\$500.00	\$39,000.00	\$300.00	\$23,400.00	\$250.00	\$19,500.00	\$275.00	\$21,450.00
118	4R25BSR	2,770.00	S.F.	Substructure Membrane Waterproofing	\$51.68	\$143,153.60	\$50.00	\$138,500.00	\$10.00	\$27,700.00	\$34.00	\$94,180.00	\$10.00	\$27,700.00	\$10.00	\$27,700.00	\$10.00	\$27,700.00	\$20.00	\$55,400.00	\$10.00	\$27,700.00	\$11.00	\$30,470.00	\$12.00	\$33,240.00
119	4ZF0008	831	S.F.	MSE Wing Wall No. 1	\$134.45	\$111,727.95	\$130.00	\$108,030.00	\$150.00	\$124,650.00	\$136.50	\$113,431.50	\$180.00	\$149,580.00	\$105.00	\$87,255.00	\$150.00	\$124,650.00	\$140.00	\$116,340.00	\$180.00	\$149,580.00	\$250.00	\$207,750.00	\$165.00	\$137,115.00
120	4ZF0009	852	S.F.	MSE Wing Wall No. 2	\$108.60	\$92,527.20	\$130.00	\$110,760.00	\$150.00	\$127,800.00	\$136.50	\$116,298.00	\$180.00	\$153,360.00	\$106.00	\$90,312.00	\$150.00	\$127,800.00	\$140.00	\$119,280.00	\$180.00	\$153,360.00	\$240.00	\$204,480.00	\$165.00	\$140,580.00
121	4ZF0010	909	S.F.	MSE Wing Wall No. 3	\$105.33	\$95,744.97	\$130.00	\$118,170.00	\$150.00	\$136,350.00	\$136.50	\$124,078.50	\$180.00	\$163,620.00	\$104.00	\$94,536.00	\$150.00	\$136,350.00	\$140.00	\$127,260.00	\$180.00	\$163,620.00	\$200.00	\$181,800.00	\$170.00	\$154,530.00
122	4ZF0011	934	S.F.	MSE Wing Wall No. 4	\$104.02	\$97,154.68	\$130.00	\$121,420.00	\$150.00	\$140,100.00	\$136.50	\$127,491.00	\$170.00	\$158,780.00	\$103.00	\$96,202.00	\$150.00	\$140,100.00	\$140.00	\$130,760.00	\$180.00	\$168,120.00	\$200.00	\$186,800.00	\$165.00	\$154,110.00
123	4ZF0031	1,782.00	S.F.	MSE East Abutment	\$93.21	\$166,100.22	\$130.00	\$231,660.00	\$150.00	\$267,300.00	\$94.50	\$168,399.00	\$85.00	\$151,470.00	\$109.00	\$194,238.00	\$200.00	\$356,400.00	\$95.00	\$169,290.00	\$100.00	\$178,200.00	\$90.00	\$160,380.00	\$125.00	\$222,750.00
124	4ZF0032	1,634.00	S.F.	MSE West Abutment	\$96.55	\$157,762.70	\$130.00	\$212,420.00	\$150.00	\$245,100.00	\$94.50	\$154,413.00	\$85.00	\$138,890.00	\$114.00	\$186,276.00	\$200.00	\$326,800.00	\$95.00	\$155,230.00	\$100.00	\$163,400.00	\$90.00	\$147,060.00	\$125.00	\$204,250.00
125	4ZL0016	171	L.F.	54" Drilled Shaft for Sign Structures	\$664.45	\$113,620.95	\$560.00	\$95,760.00	\$675.00	\$115,425.00	\$720.00	\$123,120.00	\$650.00	\$111,150.00	\$705.00	\$120,555.00	\$725.00	\$123,975.00	\$700.00	\$119,700.00	\$700.00	\$119,700.00	\$1,000.00	\$171,000.00	\$700.00	\$119,700.00
126	4ZM04HPC	207	C.Y.	Concrete in Parapet, HPC	\$1,087.34	\$225,079.38	\$980.00	\$202,860.00	\$1,000.00	\$207,000.00	\$840.00	\$173,880.00	\$850.00	\$175,950.00	\$1,007.00	\$208,449.00	\$600.00	\$124,200.00	\$1,000.00	\$207,000.00	\$1,000.00	\$207,000.00	\$1,100.00	\$227,700.00	\$985.00	\$203,895.00
127	4ZM06HPC	1,330.00	C.Y.	Concrete in Deck, HPC	\$957.95	\$1,274,073.50	\$1,120.00	\$1,489,600.00	\$1,000.00	\$1,330,000.00	\$1,050.00	\$1,396,500.00	\$1,600.00	\$2,128,000.00	\$1,121.00	\$1,490,930.00	\$900.00	\$1,197,000.00	\$1,050.00	\$1,396,500.00	\$1,200.00	\$1,596,000.00	\$1,500.00	\$1,995,000.00	\$1,200.00	\$1,596,000.00
128	4ZM08HPC	663	S.Y.	Relief Slab, 18" Thick, HPC	\$585.49	\$388,179.87	\$142.00	\$94,146.00	\$140.00	\$92,820.00	\$278.00	\$184,314.00	\$130.00	\$86,190.00	\$141.00	\$93,483.00	\$145.00	\$96,135.00	\$300.00	\$198,900.00	\$120.00	\$79,560.00	\$225.00	\$149,175.00	\$485.00	\$321,555.00
129	4ZM10HPC	273	C.Y.	Sleeper Slab, HPC	\$467.12	\$127,523.76	\$400.00	\$109,200.00	\$400.00	\$109,200.00	\$810.00	\$221,130.00	\$375.00	\$102,375.00	\$404.00	\$110,292.00	\$325.00	\$88,725.00	\$525.00	\$143,325.00	\$800.00	\$218,400.00	\$550.00	\$150,150.00	\$500.00	\$136,500.00
130	5N5A0008	955	L.F.	8" Drainage Pipe, PCMP	\$37.72	\$36,022.60	\$30.00	\$28,650.00	\$0.01	\$9.55	\$64.00	\$61,120.00	\$35.00	\$33,425.00	\$32.00	\$30,560.00	\$45.00	\$42,975.00	\$15.00	\$14,325.00	\$40.00	\$38,200.00	\$50.00	\$47,750.00	\$10.00	\$9,550.00
131	5B00008	88	L.F.	8" Corrugated Metal Pipe	\$37.76	\$3,322.88	\$22.00	\$1,936.00	\$0.01	\$0.88	\$100.00	\$8,800.00	\$50.00	\$4,400.00	\$18.00	\$1,584.00	\$45.00	\$3,960.00	\$10.00	\$880.00	\$50.00	\$4,400.00	\$45.00	\$3,960.00	\$10.00	\$880.00
132	5B00PLR	50	L.F.	24" Pipe Liner	\$0.01	\$0.50	\$208.00	\$10,400.00	\$0.01	\$0.50	\$0.01	\$0.50	\$208.00	\$10,400.00	\$200.00	\$10,000.00	\$150.00	\$7,500.00	\$380.00	\$19,000.00	\$380.00	\$19,000.00	\$425.00	\$21,250.00	\$400.00	\$20,000.00
133	5B00PPJ	20	Each	Patch Pipe Joints	\$46.46	\$929.20	\$50.00	\$1,000.00	\$400.00	\$8,000.00	\$700.00	\$14,000.00	\$500.00	\$10,000.00	\$400.00	\$8,000.00	\$40.00	\$800.00	\$185.00	\$3,700.00	\$640.00	\$12,800.00	\$4,000.00	\$80,000.00	\$110.00	\$2,200.00
134	5B00VID	8,500.00	L.F.	Video Inspection of Pipes	\$0.97	\$8,245.00	\$1.15	\$9,775.00	\$1.00	\$8,500.00	\$2.65	\$22,525.00	\$1.00	\$8,500.00	\$1.00	\$8,500.00	\$3.00	\$25,500.00	\$4.00	\$34,000.00	\$3.00	\$25,500.00	\$10.00	\$85,000.00	\$5.00	\$42,500.00
135	5B01CSD	8,500.00	L.F.	Cleaning Existing Storm Drains	\$0.97	\$8,245.00	\$1.95	\$16,575.00	\$1.75	\$14,875.00	\$4.75	\$40,375.00	\$2.00	\$17,000.00	\$2.00	\$17,000.00	\$5.00	\$42,500.00	\$15.00	\$127,500.00	\$5.50	\$46,750.00	\$15.00	\$127,500.00	\$16.00	\$136,000.00
136	5B01PLR	120	L.F.	30" Pipe Liner	\$0.01	\$1.20	\$216.00	\$25,920.00	\$0.01	\$1.20	\$0.01	\$1.20	\$216.00	\$25,920.00	\$200.00	\$24,000.00	\$225.00	\$27,000.00	\$495.00	\$59,400.00	\$390.00	\$46,800.00	\$425.00	\$51,000.00	\$410.00	\$49,200.00
137	5B01RPR	1,100.00	S.F.	Spall Repair, Pipes	\$46.46	\$51,106.00	\$50.00	\$55,000.00	\$0.01	\$11.00	\$45.00	\$49,500.00	\$0.01	\$11.00	\$10.00	\$11,000.00	\$2.00	\$2,200.00	\$100.00	\$110,000.00	\$25.00	\$27,500.00	\$250.00	\$275,000.00	\$16.00	\$17,600.00
138	5B02PLR	250	L.F.	36" Pipe Liner	\$0.01	\$2.50	\$432.00	\$108,000.00	\$0.01	\$2.50	\$0.01	\$2.50	\$432.00	\$108,000.00	\$400.00	\$100,000.00	\$250.00	\$62,500.00	\$610.00	\$152,500.00	\$420.00	\$105,000.00	\$450.00	\$112,500.00	\$435.00	\$108,750.00
139	5B04PLR	220	L.F.	18" Pipe Liner	\$0.01	\$2.20	\$88.00	\$19,360.00	\$0.01	\$2.20	\$0.01	\$2.20	\$88.00	\$19,360.00	\$85.00	\$18,700.00	\$115.00	\$25,300.00	\$360.00	\$79,200.00	\$180.00	\$39,600.00	\$200.00	\$44,000.00	\$190.00	\$41,800.00
140	5B06PLR	980	L.F.	12" Pipe Liner	\$0.01	\$9.80	\$52.00	\$50,960.00	\$0.01	\$9.80	\$0.01	\$9.80	\$53.00	\$51,940.00	\$50.00	\$49,000.00	\$70.00	\$68,600.00	\$330.00	\$323,400.00	\$90.00	\$88,200.00	\$120.00	\$117,600.00	\$100.00	\$98,000.00
141	5B07PLR	780	L.F.	15" Pipe Liner	\$0.01	\$7.80	\$75.00	\$58,500.00	\$0.01	\$7.80	\$0.01	\$7.80	\$75.00	\$58,500.00	\$70.00	\$54,600.00	\$75.00	\$58,500.00	\$345.00	\$269,100.00	\$110.00	\$85,800.00	\$130.00	\$101,400.00	\$115.00	\$89,700.00
142	5B08PLR	50	L.F.	42" Pipe Liner	\$0.01	\$0.50	\$460.00	\$23,000.00	\$0.01	\$0.50	\$0.01	\$0.50	\$460.00	\$23,000.00	\$450.00	\$22,500.00	\$270.00	\$13,500.00	\$665.00	\$33,250.00	\$450.00	\$22,500.00	\$525.00	\$26,250.00	\$500.00	\$25,000.00

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor			
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT		
143	5B12RC3	1,425.00	L.F.	12" Reinforced Concrete Pipe	\$5.00	\$7,125.00	\$1.00	\$1,425.00	\$0.01	\$14.25	\$0.01	\$14.25	\$20.00	\$28,500.00	\$40.00	\$57,000.00	\$90.00	\$128,250.00	\$59.25	\$84,431.25	\$110.00	\$156,750.00	\$1.00	\$1,425.00	\$85.00	\$121,125.00		
144	5B15RC3	2,695.00	L.F.	15" Reinforced Concrete Pipe	\$5.00	\$13,475.00	\$37.00	\$99,715.00	\$0.01	\$26.95	\$0.01	\$26.95	\$22.00	\$59,290.00	\$40.00	\$107,800.00	\$100.00	\$269,500.00	\$68.00	\$183,260.00	\$50.00	\$134,750.00	\$35.00	\$94,325.00	\$90.00	\$242,550.00		
145	5B15RCE	7	Each	15" Reinforced Concrete Flared End Section	\$1,328.81	\$9,301.67	\$1,200.00	\$8,400.00	\$1,000.00	\$7,000.00	\$1,050.00	\$7,350.00	\$1,300.00	\$9,100.00	\$1,235.00	\$8,645.00	\$750.00	\$5,250.00	\$850.00	\$5,950.00	\$500.00	\$3,500.00	\$1,200.00	\$8,400.00	\$750.00	\$5,250.00		
146	5B18RC3	6,500.00	L.F.	18" Reinforced Concrete Pipe	\$10.00	\$65,000.00	\$31.00	\$201,500.00	\$0.01	\$65.00	\$52.00	\$338,000.00	\$46.00	\$299,000.00	\$38.00	\$247,000.00	\$105.00	\$682,500.00	\$65.00	\$422,500.00	\$38.00	\$247,000.00	\$35.00	\$227,500.00	\$95.00	\$617,500.00		
147	5B18RCE	2	Each	18" Reinforced Concrete Flared End Section	\$1,387.11	\$2,774.22	\$800.00	\$1,600.00	\$1,000.00	\$2,000.00	\$1,575.00	\$3,150.00	\$1,360.00	\$2,720.00	\$1,339.00	\$2,678.00	\$900.00	\$1,800.00	\$925.00	\$1,850.00	\$600.00	\$1,200.00	\$1,300.00	\$2,600.00	\$850.00	\$1,700.00		
148	5B24RC3	5,385.00	L.F.	24" Reinforced Concrete Pipe	\$10.00	\$53,850.00	\$50.00	\$269,250.00	\$0.01	\$53.85	\$57.00	\$306,945.00	\$56.00	\$301,560.00	\$50.00	\$269,250.00	\$110.00	\$592,350.00	\$72.70	\$391,489.50	\$45.00	\$242,325.00	\$40.00	\$215,400.00	\$100.00	\$538,500.00		
149	5B30RC3	165	L.F.	30" Reinforced Concrete Pipe, Class III	\$10.00	\$1,650.00	\$61.00	\$10,065.00	\$0.01	\$1.65	\$0.01	\$1.65	\$50.00	\$8,250.00	\$67.00	\$11,055.00	\$125.00	\$20,625.00	\$97.00	\$16,005.00	\$120.00	\$19,800.00	\$1.00	\$165.00	\$120.00	\$19,800.00		
150	5B36RC3	340	L.F.	36" Reinforced Concrete Pipe, Class III	\$10.00	\$3,400.00	\$142.00	\$48,280.00	\$0.01	\$3.40	\$0.01	\$3.40	\$50.00	\$17,000.00	\$82.00	\$27,880.00	\$145.00	\$49,300.00	\$115.00	\$39,100.00	\$150.00	\$51,000.00	\$1.00	\$340.00	\$135.00	\$45,900.00		
151	5B42RC3	310	L.F.	42" Reinforced Concrete Pipe	\$20.00	\$6,200.00	\$154.00	\$47,740.00	\$0.01	\$3.10	\$95.00	\$29,450.00	\$125.00	\$38,750.00	\$102.00	\$31,620.00	\$425.00	\$131,750.00	\$190.00	\$58,900.00	\$200.00	\$62,000.00	\$100.00	\$31,000.00	\$150.00	\$46,500.00		
152	5B54RC3	205	L.F.	54" Reinforced Concrete Pipe	\$100.00	\$20,500.00	\$145.00	\$29,725.00	\$250.00	\$51,250.00	\$157.00	\$32,185.00	\$180.00	\$36,900.00	\$154.00	\$31,570.00	\$500.00	\$102,500.00	\$325.00	\$66,625.00	\$275.00	\$56,375.00	\$180.00	\$36,900.00	\$190.00	\$38,950.00		
153	5C01CNC	52	Each	Concrete Inlet Collar	\$0.01	\$0.52	\$640.00	\$33,280.00	\$500.00	\$26,000.00	\$1,365.00	\$70,980.00	\$300.00	\$15,600.00	\$257.00	\$13,364.00	\$60.00	\$3,120.00	\$275.00	\$14,300.00	\$450.00	\$23,400.00	\$1.00	\$52.00	\$1,100.00	\$57,200.00		
154	5C01D2G2	2	Each	Inlet, Type D2, G2-X1	\$15,310.24	\$30,620.48	\$15,000.00	\$30,000.00	\$18,000.00	\$36,000.00	\$22,050.00	\$44,100.00	\$23,300.00	\$46,600.00	\$3,451.00	\$6,902.00	\$2,700.00	\$5,400.00	\$26,150.00	\$52,300.00	\$17,000.00	\$34,000.00	\$18,000.00	\$36,000.00	\$3,500.00	\$7,000.00		
155	5C01GRT	52	Each	Weld Existing Inlet Grates, Roadway	\$279.95	\$14,557.40	\$110.00	\$5,720.00	\$250.00	\$13,000.00	\$205.00	\$10,660.00	\$100.00	\$5,200.00	\$154.00	\$8,008.00	\$50.00	\$2,600.00	\$350.00	\$18,200.00	\$500.00	\$26,000.00	\$130.00	\$6,760.00	\$100.00	\$5,200.00		
156	5C01ND2	66	Each	Inlet, Type D2	\$2,042.85	\$134,828.10	\$4,500.00	\$297,000.00	\$3,500.00	\$231,000.00	\$2,900.00	\$191,400.00	\$4,500.00	\$297,000.00	\$3,000.00	\$198,000.00	\$2,700.00	\$178,200.00	\$3,050.00	\$201,300.00	\$3,500.00	\$231,000.00	\$2,600.00	\$171,600.00	\$3,500.00	\$231,000.00		
157	5C01RMH	2	Each	Reconstructed Manhole, Sanitary Sewer	\$277.07	\$554.14	\$3,000.00	\$6,000.00	\$1,500.00	\$3,000.00	\$1,750.00	\$3,500.00	\$1,300.00	\$2,600.00	\$463.00	\$926.00	\$1,500.00	\$3,000.00	\$2,290.00	\$4,580.00	\$2,500.00	\$5,000.00	\$1,800.00	\$3,600.00	\$2,500.00	\$5,000.00		
158	5C02SPP2	1	Each	Manhole, Type SP-P2X2	\$1,986.87	\$1,986.87	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$22,050.00	\$22,050.00	\$17,800.00	\$17,800.00	\$2,215.00	\$2,215.00	\$15,000.00	\$15,000.00	\$24,350.00	\$24,350.00	\$17,000.00	\$17,000.00	\$20,000.00	\$20,000.00	\$17,000.00	\$17,000.00		
159	5C05NG2	106	Each	New Inlet Frame & Grate, Type G-2	\$1,082.40	\$114,734.40	\$1,200.00	\$127,200.00	\$1,500.00	\$159,000.00	\$1,050.00	\$111,300.00	\$1,700.00	\$180,200.00	\$1,150.00	\$121,900.00	\$900.00	\$95,400.00	\$1,265.00	\$134,090.00	\$1,000.00	\$106,000.00	\$100.00	\$10,600.00	\$1,750.00	\$185,500.00		
160	5C05NG3	7	Each	New Inlet Frame & Grate, Type G-3	\$975.71	\$6,829.97	\$1,200.00	\$8,400.00	\$1,200.00	\$8,400.00	\$1,050.00	\$7,350.00	\$950.00	\$6,650.00	\$1,185.00	\$8,295.00	\$750.00	\$5,250.00	\$1,200.00	\$8,400.00	\$1,000.00	\$7,000.00	\$1,000.00	\$7,000.00	\$1,700.00	\$11,900.00		
161	5C10ED2	10	Each	Reconstructed Inlet, Type D2, Using Existing Grate and Frame	\$985.41	\$9,854.10	\$3,500.00	\$35,000.00	\$2,000.00	\$20,000.00	\$1,260.00	\$12,600.00	\$1,400.00	\$14,000.00	\$566.00	\$5,660.00	\$1,400.00	\$14,000.00	\$1,670.00	\$16,700.00	\$1,800.00	\$18,000.00	\$1,100.00	\$11,000.00	\$1,600.00	\$16,000.00		
162	5C10ND2	4	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$1,372.82	\$5,491.28	\$4,800.00	\$19,200.00	\$2,500.00	\$10,000.00	\$2,100.00	\$8,400.00	\$2,700.00	\$10,800.00	\$1,880.00	\$7,520.00	\$2,000.00	\$8,000.00	\$2,500.00	\$10,000.00	\$1,800.00	\$7,200.00	\$1,800.00	\$7,200.00	\$1,800.00	\$7,200.00	\$1,800.00	\$7,200.00
163	5C20NP1	23	Each	Manhole, Type P-1	\$2,049.32	\$47,134.36	\$4,000.00	\$92,000.00	\$3,500.00	\$80,500.00	\$3,150.00	\$72,450.00	\$3,400.00	\$78,200.00	\$2,317.00	\$53,291.00	\$2,300.00	\$52,900.00	\$2,550.00	\$58,650.00	\$2,000.00	\$46,000.00	\$5,000.00	\$115,000.00	\$1,800.00	\$41,400.00		
164	5C25NFC	23	Each	New Manhole Frame and Cover	\$486.20	\$11,182.60	\$2,000.00	\$46,000.00	\$750.00	\$17,250.00	\$600.00	\$13,800.00	\$600.00	\$13,800.00	\$540.00	\$12,420.00	\$500.00	\$11,500.00	\$700.00	\$16,100.00	\$700.00	\$16,100.00	\$900.00	\$20,700.00	\$1,200.00	\$27,600.00		

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
165	5C25NP1	1	Each	Reconstruct d Manhole, Type P-1, using New Cover and Frame	\$888.13	\$888.13	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$1,575.00	\$1,575.00	\$1,600.00	\$1,600.00	\$824.00	\$824.00	\$1,600.00	\$1,600.00	\$2,995.00	\$2,995.00	\$2,500.00	\$2,500.00	\$1,400.00	\$1,400.00	\$1,350.00	\$1,350.00
166	5C40RSF	100	Each	Reset Frame	\$43.48	\$4,348.00	\$450.00	\$45,000.00	\$500.00	\$50,000.00	\$375.00	\$37,500.00	\$250.00	\$25,000.00	\$128.00	\$12,800.00	\$75.00	\$7,500.00	\$250.00	\$25,000.00	\$350.00	\$35,000.00	\$750.00	\$75,000.00	\$750.00	\$75,000.00
167	5D00001	203	C.Y.	Fill Abandoned Pipe	\$224.82	\$45,638.46	\$160.00	\$32,480.00	\$250.00	\$50,750.00	\$210.00	\$42,630.00	\$115.00	\$23,345.00	\$288.00	\$58,464.00	\$100.00	\$20,300.00	\$150.00	\$30,450.00	\$320.00	\$64,960.00	\$300.00	\$60,900.00	\$300.00	\$60,900.00
168	5D10INC	477	C.Y.	Incidental Concrete	\$100.00	\$47,700.00	\$500.00	\$238,500.00	\$0.01	\$4.77	\$750.00	\$357,750.00	\$630.00	\$300,510.00	\$875.00	\$417,375.00	\$700.00	\$333,900.00	\$425.00	\$202,725.00	\$700.00	\$333,900.00	\$600.00	\$286,200.00	\$450.00	\$214,650.00
169	5E01ALC	14,726.00	L.F.	Asphalt Concrete Lip Curb	\$9.53	\$140,338.78	\$9.00	\$132,534.00	\$7.00	\$103,082.00	\$7.50	\$110,445.00	\$7.25	\$106,763.50	\$9.00	\$132,534.00	\$11.00	\$161,986.00	\$9.00	\$132,534.00	\$9.00	\$132,534.00	\$10.00	\$147,260.00	\$7.50	\$110,445.00
170	5F0001	120	L.F.	9" X 18" Concrete Curb	\$21.59	\$2,590.80	\$25.00	\$3,000.00	\$25.00	\$3,000.00	\$42.00	\$5,040.00	\$22.00	\$2,640.00	\$25.00	\$3,000.00	\$23.00	\$2,760.00	\$25.00	\$3,000.00	\$30.00	\$3,600.00	\$28.00	\$3,360.00	\$26.00	\$3,120.00
171	5H03CMB	300	L.F.	Concrete Median Barrier, Protection	\$156.99	\$47,097.00	\$148.50	\$44,550.00	\$90.00	\$27,000.00	\$145.00	\$43,500.00	\$135.00	\$40,500.00	\$152.00	\$45,600.00	\$130.00	\$39,000.00	\$185.00	\$55,500.00	\$180.00	\$54,000.00	\$165.00	\$49,500.00	\$160.00	\$48,000.00
172	5I00RGM	46	Each	Removal of Existing Ground-Mounted Sign	\$59.17	\$2,721.82	\$61.00	\$2,806.00	\$200.00	\$9,200.00	\$240.00	\$11,040.00	\$60.00	\$2,760.00	\$62.00	\$2,852.00	\$62.00	\$2,852.00	\$65.00	\$2,990.00	\$62.00	\$2,852.00	\$68.00	\$3,128.00	\$65.00	\$2,990.00
173	5I01SNP	3,308.00	S.F.	Sign Panels	\$17.85	\$59,047.80	\$18.00	\$59,544.00	\$18.00	\$59,544.00	\$19.00	\$62,852.00	\$17.00	\$56,236.00	\$18.00	\$59,544.00	\$19.00	\$62,852.00	\$19.00	\$62,852.00	\$19.00	\$62,852.00	\$20.00	\$66,160.00	\$19.00	\$62,852.00
174	5I05SPP	338	L.F.	U-channel Post	\$7.76	\$2,622.88	\$8.00	\$2,704.00	\$15.00	\$5,070.00	\$8.50	\$2,873.00	\$8.00	\$2,704.00	\$8.00	\$2,704.00	\$9.00	\$3,042.00	\$8.00	\$2,704.00	\$9.00	\$3,042.00	\$9.00	\$3,042.00	\$9.00	\$3,042.00
175	5I11REM	2	Each	Remove Signs	\$242.50	\$485.00	\$250.00	\$500.00	\$500.00	\$1,000.00	\$265.00	\$530.00	\$250.00	\$500.00	\$250.00	\$500.00	\$125.00	\$250.00	\$300.00	\$600.00	\$300.00	\$600.00	\$280.00	\$560.00	\$260.00	\$520.00
176	5J0002	1,625.00	L.F.	Timber Posts	\$10.67	\$17,338.75	\$11.00	\$17,875.00	\$25.00	\$40,625.00	\$12.00	\$19,500.00	\$10.00	\$16,250.00	\$11.00	\$17,875.00	\$12.00	\$19,500.00	\$12.00	\$19,500.00	\$12.00	\$19,500.00	\$12.00	\$19,500.00	\$12.00	\$19,500.00
177	5J00007	2	Each	Telescoping Guide Rail End Terminal	\$3,872.84	\$7,745.68	\$3,450.00	\$6,900.00	\$4,000.00	\$8,000.00	\$3,700.00	\$7,400.00	\$3,250.00	\$6,500.00	\$3,500.00	\$7,000.00	\$7,200.00	\$14,400.00	\$3,600.00	\$7,200.00	\$3,600.00	\$7,200.00	\$3,900.00	\$7,800.00	\$3,600.00	\$7,200.00
178	5J00FGT	44	Each	Flared Guide Rail Terminal	\$1,892.16	\$83,255.04	\$1,685.00	\$74,140.00	\$2,000.00	\$88,000.00	\$1,800.00	\$79,200.00	\$1,650.00	\$72,600.00	\$1,710.00	\$75,240.00	\$2,200.00	\$96,800.00	\$1,725.00	\$75,900.00	\$1,800.00	\$79,200.00	\$1,900.00	\$83,600.00	\$1,800.00	\$79,200.00
179	5J01PCA	22	Each	Parapet Connection, Type A	\$1,759.37	\$38,706.14	\$1,570.00	\$34,540.00	\$1,500.00	\$33,000.00	\$1,700.00	\$37,400.00	\$1,500.00	\$33,000.00	\$1,590.00	\$34,980.00	\$1,700.00	\$37,400.00	\$1,600.00	\$35,200.00	\$1,600.00	\$35,200.00	\$1,800.00	\$39,600.00	\$1,650.00	\$36,300.00
180	5J01PCB	6	Each	Parapet Connection, Type B	\$88.52	\$531.12	\$78.00	\$468.00	\$100.00	\$600.00	\$84.00	\$504.00	\$75.00	\$450.00	\$80.00	\$480.00	\$250.00	\$1,500.00	\$85.00	\$510.00	\$85.00	\$510.00	\$90.00	\$540.00	\$85.00	\$510.00
181	5J01RBG	20,774.00	L.F.	Removal of Beam Guide rail	\$1.72	\$35,731.28	\$0.10	\$2,077.40	\$4.00	\$83,096.00	\$1.65	\$34,277.10	\$1.00	\$20,774.00	\$1.55	\$32,199.70	\$2.00	\$41,548.00	\$1.60	\$33,238.40	\$2.00	\$41,548.00	\$2.00	\$41,548.00	\$1.60	\$33,238.40
182	5J01RPW	62	Each	Beam Guide Rail Post Weldment	\$365.15	\$22,639.30	\$320.00	\$19,840.00	\$300.00	\$18,600.00	\$350.00	\$21,700.00	\$300.00	\$18,600.00	\$330.00	\$20,460.00	\$365.00	\$22,630.00	\$330.00	\$20,460.00	\$340.00	\$21,080.00	\$1,000.00	\$62,000.00	\$350.00	\$21,700.00
183	5J01RSG	2,774.00	L.F.	Reset Beam Guide Rail	\$4.43	\$12,288.82	\$3.55	\$9,847.70	\$6.00	\$16,644.00	\$4.20	\$11,650.80	\$4.00	\$11,096.00	\$4.00	\$11,096.00	\$5.00	\$13,870.00	\$4.00	\$11,096.00	\$4.50	\$12,483.00	\$4.50	\$12,483.00	\$4.50	\$12,483.00
184	5J51BGE	250	L.F.	Beam Guide Rail Element	\$5.31	\$1,327.50	\$4.75	\$1,187.50	\$7.00	\$1,750.00	\$5.00	\$1,250.00	\$4.00	\$1,000.00	\$4.85	\$1,212.50	\$5.00	\$1,250.00	\$5.00	\$1,250.00	\$5.00	\$1,250.00	\$5.50	\$1,375.00	\$5.00	\$1,250.00
185	5J52ABG	48	Each	Beam Guide Rail Anchorage	\$470.27	\$22,572.96	\$420.00	\$20,160.00	\$500.00	\$24,000.00	\$450.00	\$21,600.00	\$400.00	\$19,200.00	\$425.00	\$20,400.00	\$550.00	\$26,400.00	\$450.00	\$21,600.00	\$450.00	\$21,600.00	\$500.00	\$24,000.00	\$435.00	\$20,880.00
186	5J52BGD	88	L.F.	Beam Guide Rail, Dual-Faced	\$23.35	\$2,054.80	\$21.00	\$1,848.00	\$34.00	\$2,992.00	\$22.00	\$1,936.00	\$20.00	\$1,760.00	\$21.00	\$1,848.00	\$25.00	\$2,200.00	\$22.00	\$1,936.00	\$25.00	\$2,200.00	\$25.00	\$2,200.00	\$23.00	\$2,024.00
187	5J52BGR	65,908.00	L.F.	Beam Guide Rail	\$15.77	\$1,039,369.16	\$14.10	\$929,302.80	\$17.00	\$1,120,436.00	\$15.00	\$988,620.00	\$14.00	\$922,712.00	\$14.25	\$939,189.00	\$15.00	\$988,620.00	\$15.00	\$988,620.00	\$14.50	\$955,666.00	\$17.00	\$1,120,436.00	\$15.00	\$988,620.00
188	5J53RRS	1,084.00	L.F.	Rub Rail	\$6.81	\$7,382.04	\$6.00	\$6,504.00	\$7.00	\$7,588.00	\$6.50	\$7,046.00	\$6.00	\$6,504.00	\$6.15	\$6,666.60	\$7.00	\$7,588.00	\$6.25	\$6,775.00	\$8.00	\$8,672.00	\$7.00	\$7,588.00	\$6.50	\$7,046.00
189	5J54BGP	32	Each	Beam Guide Rail Post	\$44.26	\$1,416.32	\$40.00	\$1,280.00	\$50.00	\$1,600.00	\$42.00	\$1,344.00	\$35.00	\$1,120.00	\$40.00	\$1,280.00	\$50.00	\$1,600.00	\$40.00	\$1,280.00	\$45.00	\$1,440.00	\$45.00	\$1,440.00	\$45.00	\$1,440.00
190	5K03BRF	712	L.F.	Bridge Fencing, 75" High	\$104.76	\$74,589.12	\$99.00	\$70,488.00	\$100.00	\$71,200.00	\$110.00	\$78,320.00	\$100.00	\$71,200.00	\$108.00	\$76,896.00	\$105.00	\$74,760.00	\$32.00	\$22,784.00	\$110.00	\$78,320.00	\$115.00	\$81,880.00	\$110.00	\$78,320.00
191	5O01PAW	378	Each	Delineator, Type PA-W	\$36.86	\$13,933.08	\$38.00	\$14,364.00	\$25.00	\$9,450.00	\$30.00	\$11,340.00	\$35.00	\$13,230.00	\$38.00	\$14,364.00	\$35.00	\$13,230.00	\$40.00	\$15,120.00	\$40.00	\$15,120.00	\$42.00	\$15,876.00	\$40.00	\$15,120.00
192	5O01PAY	315	Each	Delineator, Type PA-Y	\$36.86	\$11,610.90	\$38.00	\$11,970.00	\$25.00	\$7,875.00	\$30.00	\$9,450.00	\$35.00	\$11,025.00	\$38.00	\$11,970.00	\$35.00	\$11,025.00	\$40.00	\$12,600.00	\$40.00	\$12,600.00	\$42.00	\$13,230.00	\$40.00	\$12,600.00
193	5P01DMG	2,539.00	L.F.	Diamond Grinding	\$1.99	\$5,052.61	\$2.10	\$5,331.90	\$4.00	\$10,156.00	\$1.05	\$2,665.95	\$2.00	\$5,078.00	\$2.05	\$5,204.95	\$1.00	\$2,539.00	\$40.00	\$101,560.00	\$1.20	\$3,046.80	\$2.30	\$5,839.70	\$3.25	\$8,251.75
194	5P01ECS	2,539.00	L.F.	Epoxy Resin Contrast Stripe	\$2.18	\$5,535.02	\$2.30	\$5,839.70	\$7.00	\$17,773.00	\$0.95	\$2,412.05	\$2.00	\$5,078.00	\$2.29	\$5,814.31	\$1.00	\$2,539.00	\$2.40	\$6,093.60	\$1.00	\$2,539.00	\$2.50	\$6,347.50	\$1.00	\$2,539.00

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor			
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT		
195	5P06REM	1	L.S.	Striping and Marking Removal	\$0.01	\$0.01	\$100,000.00	\$100,000.00	\$250,000.00	\$250,000.00	\$84,000.00	\$84,000.00	\$100,000.00	\$100,000.00	\$200,000.00	\$200,000.00	\$140,000.00	\$140,000.00	\$175,000.00	\$175,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$425,000.00	\$425,000.00		
196	5P10TMP	576,968.00	L.F.	Temporary Pavement Striping	\$1.00	\$576,968.00	\$0.16	\$92,314.88	\$0.18	\$103,854.24	\$0.20	\$115,393.60	\$0.18	\$103,854.24	\$0.16	\$92,314.88	\$0.20	\$115,393.60	\$0.20	\$115,393.60	\$0.22	\$126,932.96	\$0.20	\$115,393.60	\$0.20	\$115,393.60		
197	5P20LLS	17,301.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$0.48	\$8,304.48	\$0.50	\$8,650.50	\$0.75	\$12,975.75	\$0.42	\$7,266.42	\$0.45	\$7,785.45	\$0.50	\$8,650.50	\$0.50	\$8,650.50	\$0.50	\$8,650.50	\$0.50	\$8,650.50	\$0.50	\$8,650.50	\$0.60	\$10,380.60	\$0.50	\$8,650.50
198	5P21LLS	227,300.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$0.60	\$136,380.00	\$0.65	\$147,745.00	\$0.85	\$193,205.00	\$0.74	\$168,202.00	\$0.60	\$136,380.00	\$0.65	\$147,745.00	\$0.85	\$193,205.00	\$0.65	\$147,745.00	\$0.75	\$170,475.00	\$0.70	\$159,110.00	\$0.75	\$170,475.00		
199	5P33LLM	434	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$7.76	\$3,367.84	\$8.00	\$3,472.00	\$5.50	\$2,387.00	\$5.25	\$2,278.50	\$7.00	\$3,038.00	\$8.25	\$3,580.50	\$6.00	\$2,604.00	\$8.00	\$3,472.00	\$6.00	\$2,604.00	\$9.00	\$3,906.00	\$8.25	\$3,580.50		
200	5Q01FOD	1	L.S.	Furnish Field Office, Type D	\$13,549.18	\$13,549.18	\$30,000.00	\$30,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$10,000.00	\$10,000.00	\$54,500.00	\$54,500.00	\$140,000.00	\$140,000.00	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00		
201	5Q01FOF	1	L.S.	Furnish Field Office, Type F	\$28,698.89	\$28,698.89	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$10,000.00	\$10,000.00	\$54,500.00	\$54,500.00	\$180,000.00	\$180,000.00	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00	\$200,000.00	\$200,000.00	\$120,000.00	\$120,000.00		
202	5Q02MFD	39	Month	Maintain Field Office, Type D	\$3,520.00	\$137,280.00	\$1,500.00	\$58,500.00	\$1,100.00	\$42,900.00	\$2,100.00	\$81,900.00	\$500.00	\$19,500.00	\$2,800.00	\$109,200.00	\$500.00	\$19,500.00	\$3,500.00	\$136,500.00	\$2,000.00	\$78,000.00	\$2,000.00	\$78,000.00	\$2,500.00	\$97,500.00		
203	5Q02MFF	39	Month	Maintain Field Office, Type F	\$937.20	\$36,550.80	\$2,500.00	\$97,500.00	\$1,400.00	\$54,600.00	\$2,100.00	\$81,900.00	\$500.00	\$19,500.00	\$2,800.00	\$109,200.00	\$500.00	\$19,500.00	\$3,500.00	\$136,500.00	\$2,400.00	\$93,600.00	\$6,700.00	\$261,300.00	\$3,500.00	\$136,500.00		
204	5V01PIT	30	Each	Test Pits	\$173.92	\$5,217.60	\$400.00	\$12,000.00	\$500.00	\$15,000.00	\$175.00	\$5,250.00	\$400.00	\$12,000.00	\$650.00	\$19,500.00	\$150.00	\$4,500.00	\$250.00	\$7,500.00	\$800.00	\$24,000.00	\$550.00	\$16,500.00	\$1,500.00	\$45,000.00		
205	5Y01MRP	69	Each	Mile Marker, Type RP	\$72.26	\$4,985.94	\$75.00	\$5,175.00	\$250.00	\$17,250.00	\$78.00	\$5,382.00	\$70.00	\$4,830.00	\$74.50	\$5,140.50	\$100.00	\$6,900.00	\$75.00	\$5,175.00	\$75.00	\$5,175.00	\$80.00	\$5,520.00	\$75.00	\$5,175.00		
206	5ZA01HGR	16	Each	Utility Support Hangers	\$283.53	\$4,536.48	\$294.00	\$4,704.00	\$600.00	\$9,600.00	\$630.00	\$10,080.00	\$350.00	\$5,600.00	\$163.00	\$2,608.00	\$400.00	\$6,400.00	\$700.00	\$11,200.00	\$300.00	\$4,800.00	\$1,000.00	\$16,000.00	\$340.00	\$5,440.00		
207	5ZD01RPM	4,039.00	Each	Raised Pavement Markers	\$20.85	\$84,213.15	\$22.00	\$88,858.00	\$20.00	\$80,780.00	\$25.00	\$100,975.00	\$24.00	\$96,936.00	\$21.50	\$86,838.50	\$24.00	\$96,936.00	\$25.00	\$100,975.00	\$25.00	\$100,975.00	\$24.00	\$96,936.00	\$25.00	\$100,975.00		
208	5ZG14PJ	215	L.F.	60" Reinforced Concrete Pipe, Pipe Jacking	\$1,705.83	\$366,753.45	\$1,950.00	\$419,250.00	\$500.00	\$107,500.00	\$1,785.00	\$383,775.00	\$1,750.00	\$376,250.00	\$2,135.00	\$459,025.00	\$2,100.00	\$451,500.00	\$1,200.00	\$258,000.00	\$1,800.00	\$387,000.00	\$1,800.00	\$387,000.00	\$1,800.00	\$387,000.00		
209	5ZL0094	1	L.S.	Utility Relocation, Telephone	\$145,015.00	\$145,015.00	\$260,000.00	\$260,000.00	\$210,000.00	\$210,000.00	\$185,000.00	\$185,000.00	\$450,000.00	\$450,000.00	\$212,980.00	\$212,980.00	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00	\$260,000.00	\$260,000.00	\$160,000.00	\$160,000.00	\$275,000.00	\$275,000.00		
210	5ZL08SSC	20	Each	8" Split Steel Casing	\$339.50	\$6,790.00	\$450.00	\$9,000.00	\$150.00	\$3,000.00	\$235.00	\$4,700.00	\$260.00	\$5,200.00	\$155.00	\$3,100.00	\$460.00	\$9,200.00	\$500.00	\$10,000.00	\$500.00	\$10,000.00	\$400.00	\$8,000.00	\$460.00	\$9,200.00		
211	5ZM03ERR	1	C.P.	Force Account for Emergency & Routine Roadway and Bridge Repairs (This is a NO-BID, Cost-Plus item for this contract. The Cost-Plus price is \$200,000. Enter a Unit Price of \$200,000 as your bid for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00		
212	5ZZ42GR	753	L.F.	Controlled Release Terminals	\$33.20	\$24,999.60	\$30.00	\$22,590.00	\$10.00	\$7,530.00	\$31.50	\$23,719.50	\$25.00	\$18,825.00	\$31.00	\$23,343.00	\$31.00	\$23,343.00	\$30.00	\$22,590.00	\$35.00	\$26,355.00	\$33.00	\$24,849.00	\$35.00	\$26,355.00		
213	5ZZ43GR	12	Each	Controlled Release Terminal Anchorages	\$1,062.26	\$12,747.12	\$945.00	\$11,340.00	\$800.00	\$9,600.00	\$1,000.00	\$12,000.00	\$950.00	\$11,400.00	\$975.00	\$11,700.00	\$1,000.00	\$12,000.00	\$1,000.00	\$12,000.00	\$1,000.00	\$12,000.00	\$1,000.00	\$12,000.00	\$975.00	\$11,700.00		

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
214	6A00027	3	Each	12"x6"x7" Electrical Manhole	\$18,915.00	\$56,745.00	\$15,060.00	\$45,180.00	\$20,000.00	\$60,000.00	\$21,000.00	\$63,000.00	\$16,000.00	\$48,000.00	\$20,000.00	\$60,000.00	\$17,000.00	\$51,000.00	\$17,000.00	\$51,000.00	\$17,000.00	\$51,000.00	\$22,000.00	\$66,000.00	\$22,000.00	\$66,000.00
215	6A00059	4	Each	Junction Box Frame and Cover	\$944.78	\$3,779.12	\$974.00	\$3,896.00	\$1,800.00	\$7,200.00	\$1,800.00	\$7,200.00	\$1,700.00	\$6,800.00	\$1,775.00	\$7,100.00	\$1,100.00	\$4,400.00	\$1,800.00	\$7,200.00	\$1,800.00	\$7,200.00	\$2,000.00	\$8,000.00	\$1,100.00	\$4,400.00
216	6A02MLC	46,360.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$3.17	\$146,961.20	\$3.30	\$152,988.00	\$3.50	\$162,260.00	\$3.75	\$173,850.00	\$3.00	\$139,080.00	\$3.55	\$164,578.00	\$4.00	\$185,440.00	\$3.60	\$166,896.00	\$3.30	\$152,988.00	\$4.00	\$185,440.00	\$3.50	\$162,260.00
217	6A02SVC	240	L.F.	#2 A.W.G. Service Cable (600v)	\$4.97	\$1,192.80	\$5.10	\$1,224.00	\$4.50	\$1,080.00	\$4.75	\$1,140.00	\$4.00	\$960.00	\$4.50	\$1,080.00	\$4.50	\$1,080.00	\$4.50	\$1,080.00	\$6.00	\$1,440.00	\$5.00	\$1,200.00	\$5.25	\$1,260.00
218	6A03RMS	1,222.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$30.17	\$36,867.74	\$31.00	\$37,882.00	\$28.00	\$34,216.00	\$30.00	\$36,660.00	\$26.00	\$31,772.00	\$28.00	\$34,216.00	\$32.00	\$39,104.00	\$28.00	\$34,216.00	\$32.00	\$39,104.00	\$30.00	\$36,660.00	\$32.00	\$39,104.00
219	6A03RMU	280	L.F.	3" Rigid Metallic Conduit, Underground	\$30.17	\$8,447.60	\$30.00	\$8,400.00	\$40.00	\$11,200.00	\$40.00	\$11,200.00	\$35.00	\$9,800.00	\$38.00	\$10,640.00	\$31.00	\$8,680.00	\$38.00	\$10,640.00	\$32.00	\$8,960.00	\$42.00	\$11,760.00	\$31.00	\$8,680.00
220	6A03RNC	17,555.00	L.F.	3" Rigid Nonmetallic Conduit, PVC (Schedule 40)	\$8.21	\$144,126.55	\$8.50	\$149,217.50	\$8.00	\$140,440.00	\$8.10	\$142,195.50	\$7.00	\$122,885.00	\$7.75	\$136,051.25	\$9.00	\$157,995.00	\$8.00	\$140,440.00	\$8.50	\$149,217.50	\$8.50	\$149,217.50	\$8.75	\$153,606.25
221	6A08GWR	20,818.00	L.F.	#8 A.W.G. Ground Wire	\$0.88	\$18,319.84	\$0.90	\$18,736.20	\$1.00	\$20,818.00	\$1.00	\$20,818.00	\$1.00	\$20,818.00	\$0.95	\$19,777.10	\$1.00	\$20,818.00	\$1.00	\$20,818.00	\$1.00	\$20,818.00	\$1.00	\$20,818.00	\$1.00	\$20,818.00
222	6A10FLC	1	Each	Concrete Foundation For Load Center	\$3,511.40	\$3,511.40	\$3,600.00	\$3,600.00	\$3,000.00	\$3,000.00	\$3,150.00	\$3,150.00	\$2,800.00	\$2,800.00	\$3,000.00	\$3,000.00	\$3,700.00	\$3,700.00	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$3,300.00	\$3,300.00	\$3,650.00	\$3,650.00
223	6A10FMC	1	Each	Concrete Foundation For Meter Cabinet	\$1,542.30	\$1,542.30	\$1,600.00	\$1,600.00	\$1,500.00	\$1,500.00	\$1,300.00	\$1,300.00	\$1,200.00	\$1,200.00	\$1,250.00	\$1,250.00	\$2,000.00	\$2,000.00	\$1,325.00	\$1,325.00	\$2,000.00	\$2,000.00	\$1,400.00	\$1,400.00	\$1,600.00	\$1,600.00
224	6A13RNC	1,020.00	L.F.	3" Rigid Nonmetallic Conduit, PVC (Schedule 80)	\$42.68	\$43,533.60	\$44.00	\$44,880.00	\$25.00	\$25,500.00	\$27.00	\$27,540.00	\$25.00	\$25,500.00	\$26.00	\$26,520.00	\$45.00	\$45,900.00	\$26.00	\$26,520.00	\$45.00	\$45,900.00	\$29.00	\$29,580.00	\$45.00	\$45,900.00
225	6A21JF1	45	Each	Junction Box Foundation, Type 1	\$3,133.10	\$140,989.50	\$3,240.00	\$145,800.00	\$4,000.00	\$180,000.00	\$3,570.00	\$160,650.00	\$3,200.00	\$144,000.00	\$3,400.00	\$153,000.00	\$3,300.00	\$148,500.00	\$3,500.00	\$157,500.00	\$3,300.00	\$148,500.00	\$3,800.00	\$171,000.00	\$3,250.00	\$146,250.00
226	6A24JBC	17	Each	Junction Box, Type C	\$2,754.80	\$46,831.60	\$2,850.00	\$48,450.00	\$2,700.00	\$45,900.00	\$2,835.00	\$48,195.00	\$2,500.00	\$42,500.00	\$2,700.00	\$45,900.00	\$2,900.00	\$49,300.00	\$3,000.00	\$51,000.00	\$2,900.00	\$49,300.00	\$3,000.00	\$51,000.00	\$2,900.00	\$49,300.00
227	6A25JBD	4	Each	Junction Box, Type D	\$1,125.20	\$4,500.80	\$1,170.00	\$4,680.00	\$1,700.00	\$6,800.00	\$1,785.00	\$7,140.00	\$1,500.00	\$6,000.00	\$1,700.00	\$6,800.00	\$1,200.00	\$4,800.00	\$2,000.00	\$8,000.00	\$1,200.00	\$4,800.00	\$1,900.00	\$7,600.00	\$1,200.00	\$4,800.00
228	6B00029	1	Each	Load Center Cabinet, Type G, Voltage 120/240V	\$1,125.20	\$1,125.20	\$7,400.00	\$7,400.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,100.00	\$10,100.00	\$8,000.00	\$8,000.00	\$11,000.00	\$11,000.00	\$8,000.00	\$8,000.00	\$11,000.00	\$11,000.00	\$7,400.00	\$7,400.00
229	6B00030	1	Each	Meter Cabinet, Type G, Voltage 120/240V	\$7,158.60	\$7,158.60	\$2,900.00	\$2,900.00	\$2,200.00	\$2,200.00	\$2,350.00	\$2,350.00	\$2,100.00	\$2,100.00	\$2,250.00	\$2,250.00	\$3,000.00	\$3,000.00	\$2,300.00	\$2,300.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$2,900.00	\$2,900.00
230	6B00088	2	Each	Concrete Base Foundation, Type I For Lighting Standard	\$2,774.20	\$5,548.40	\$2,300.00	\$4,600.00	\$1,200.00	\$2,400.00	\$1,365.00	\$2,730.00	\$1,200.00	\$2,400.00	\$1,300.00	\$2,600.00	\$2,400.00	\$4,800.00	\$3,000.00	\$6,000.00	\$3,000.00	\$6,000.00	\$1,500.00	\$3,000.00	\$2,300.00	\$4,600.00
231	6B15TP2	22	Each	Type P2 Luminaire, 150W	\$2,192.20	\$48,228.40	\$1,200.00	\$26,400.00	\$1,200.00	\$26,400.00	\$1,200.00	\$26,400.00	\$1,150.00	\$25,300.00	\$1,150.00	\$25,300.00	\$1,200.00	\$26,400.00	\$1,200.00	\$26,400.00	\$1,200.00	\$26,400.00	\$1,250.00	\$27,500.00	\$1,200.00	\$26,400.00
232	6B25TP2	25	Each	Type P2 Luminaire, 250W	\$1,125.20	\$28,130.00	\$1,300.00	\$32,500.00	\$1,200.00	\$30,000.00	\$1,260.00	\$31,500.00	\$1,150.00	\$28,750.00	\$1,200.00	\$30,000.00	\$1,200.00	\$30,000.00	\$1,250.00	\$31,250.00	\$1,300.00	\$32,500.00	\$1,300.00	\$32,500.00	\$1,250.00	\$31,250.00
233	6B45LMG	47	Each	Lighting Standard, Type L-MG-40	\$2,007.90	\$94,371.30	\$2,100.00	\$98,700.00	\$2,200.00	\$103,400.00	\$2,300.00	\$108,100.00	\$2,050.00	\$96,350.00	\$2,175.00	\$102,225.00	\$2,100.00	\$98,700.00	\$2,200.00	\$103,400.00	\$2,100.00	\$98,700.00	\$2,400.00	\$112,800.00	\$2,100.00	\$98,700.00
234	6H01TSI	1	L.S.	Traffic Signal Installation No. 1	\$112,510.30	\$112,510.30	\$116,000.00	\$116,000.00	\$140,000.00	\$140,000.00	\$125,000.00	\$125,000.00	\$115,000.00	\$115,000.00	\$125,000.00	\$125,000.00	\$120,000.00	\$120,000.00	\$125,000.00	\$125,000.00	\$120,000.00	\$120,000.00	\$135,000.00	\$135,000.00	\$117,000.00	\$117,000.00

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
235	6H01TTS	1	L.S.	Temporary Traffic Signal System, Location No. 1	\$4,452.30	\$4,452.30	\$4,600.00	\$4,600.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$50,000.00	\$50,000.00	\$5,800.00	\$5,800.00	\$10,000.00	\$10,000.00	\$6,500.00	\$6,500.00	\$4,600.00	\$4,600.00
236	6H02TSI	1	L.S.	Traffic Signal Installation No. 2	\$119,571.90	\$119,571.90	\$123,000.00	\$123,000.00	\$140,000.00	\$140,000.00	\$130,000.00	\$130,000.00	\$115,000.00	\$115,000.00	\$125,000.00	\$125,000.00	\$130,000.00	\$130,000.00	\$125,000.00	\$125,000.00	\$125,000.00	\$125,000.00	\$135,000.00	\$135,000.00	\$125,000.00	\$125,000.00
237	6J02EDB	170	L.F.	8-6" Electric Duct Bank on Structure, Fiberglass	\$291.00	\$49,470.00	\$260.00	\$44,200.00	\$350.00	\$59,500.00	\$365.00	\$62,050.00	\$325.00	\$55,250.00	\$350.00	\$59,500.00	\$170.00	\$28,900.00	\$415.00	\$70,550.00	\$420.00	\$71,400.00	\$185.00	\$31,450.00	\$360.00	\$61,200.00
238	6J03EDB	1,400.00	L.F.	8-6" Electric Duct Bank, PVC	\$140.65	\$196,910.00	\$120.00	\$168,000.00	\$205.00	\$287,000.00	\$215.00	\$301,000.00	\$150.00	\$210,000.00	\$205.00	\$287,000.00	\$56.00	\$78,400.00	\$180.00	\$252,000.00	\$180.00	\$252,000.00	\$60.00	\$84,000.00	\$210.00	\$294,000.00
239	7C01TOP	239,087.00	S.Y.	Topsoil	\$0.70	\$167,360.90	\$1.20	\$286,904.40	\$1.40	\$334,721.80	\$1.75	\$418,402.25	\$1.00	\$239,087.00	\$1.20	\$286,904.40	\$1.50	\$358,630.50	\$1.25	\$298,858.75	\$1.30	\$310,813.10	\$2.50	\$597,717.50	\$1.90	\$454,265.30
240	7D01SED	129,586.00	S.Y.	Seeding, Type A	\$0.87	\$112,739.82	\$0.65	\$84,230.90	\$0.65	\$84,230.90	\$0.50	\$64,793.00	\$0.62	\$80,343.32	\$0.65	\$84,230.90	\$1.00	\$129,586.00	\$0.65	\$84,230.90	\$0.70	\$90,710.20	\$0.35	\$45,355.10	\$0.35	\$45,355.10
241	7D02SED	32,600.00	S.Y.	Seeding, Type B	\$0.87	\$28,362.00	\$0.65	\$21,190.00	\$0.55	\$17,930.00	\$0.50	\$16,300.00	\$0.62	\$20,212.00	\$0.65	\$21,190.00	\$1.00	\$32,600.00	\$0.65	\$21,190.00	\$0.70	\$22,820.00	\$0.70	\$22,820.00	\$0.35	\$11,410.00
242	7D03SED	2,500.00	S.Y.	Seeding, Type C	\$0.87	\$2,175.00	\$0.65	\$1,625.00	\$0.65	\$1,625.00	\$0.50	\$1,250.00	\$0.62	\$1,550.00	\$0.65	\$1,625.00	\$1.00	\$2,500.00	\$0.70	\$1,750.00	\$0.80	\$2,000.00	\$0.70	\$1,750.00	\$3.50	\$8,750.00
243	7D08SED	109,501.00	S.Y.	Seeding, Type L	\$0.87	\$95,265.87	\$0.95	\$104,025.95	\$0.95	\$104,025.95	\$0.65	\$71,175.65	\$0.90	\$98,550.90	\$0.95	\$104,025.95	\$1.00	\$109,501.00	\$0.65	\$71,175.65	\$0.70	\$76,650.70	\$0.50	\$54,750.50	\$0.45	\$49,275.45
244	7D20MOW	41	Acre	Mowing	\$291.00	\$11,931.00	\$325.00	\$13,325.00	\$325.00	\$13,325.00	\$500.00	\$20,500.00	\$0.01	\$0.41	\$450.00	\$18,450.00	\$310.00	\$12,710.00	\$500.00	\$20,500.00	\$510.00	\$20,910.00	\$450.00	\$18,450.00	\$410.00	\$16,810.00
245	7D20SED	1,500.00	S.Y.	Wet Meadow Seed Mix, Type W	\$1.21	\$1,815.00	\$1.40	\$2,100.00	\$1.40	\$2,100.00	\$1.60	\$2,400.00	\$1.00	\$1,500.00	\$1.45	\$2,175.00	\$1.30	\$1,950.00	\$1.25	\$1,875.00	\$1.50	\$2,250.00	\$0.85	\$1,275.00	\$0.45	\$675.00
246	7F01SSM	58,700.00	S.Y.	Soil Stabilization Matting	\$1.94	\$113,878.00	\$1.50	\$88,050.00	\$3.58	\$210,146.00	\$1.50	\$88,050.00	\$1.50	\$88,050.00	\$1.65	\$96,855.00	\$1.75	\$102,725.00	\$2.50	\$146,750.00	\$2.60	\$152,620.00	\$1.50	\$88,050.00	\$2.25	\$132,075.00
247	7F02SSM	184,384.00	S.Y.	Permanent Soil Stabilization Matting	\$2.18	\$401,957.12	\$2.90	\$534,713.60	\$2.95	\$543,932.80	\$3.00	\$553,152.00	\$2.50	\$460,960.00	\$3.00	\$553,152.00	\$2.50	\$460,960.00	\$6.00	\$1,106,304.00	\$4.50	\$829,728.00	\$3.50	\$645,344.00	\$3.35	\$617,686.40
248	7L01NVA	1,548.00	S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$3.49	\$5,402.52	\$18.00	\$27,864.00	\$34.00	\$52,632.00	\$16.50	\$25,542.00	\$16.50	\$25,542.00	\$18.00	\$27,864.00	\$26.00	\$40,248.00	\$18.00	\$27,864.00	\$18.00	\$27,864.00	\$22.00	\$34,056.00	\$18.00	\$27,864.00
249	N8A0003	51,000.00	L.F.	Resetting Precast Concrete Construction Barrier	\$2.32	\$118,320.00	\$0.01	\$510.00	\$0.01	\$510.00	\$3.20	\$163,200.00	\$0.01	\$510.00	\$2.00	\$102,000.00	\$5.00	\$255,000.00	\$10.00	\$510,000.00	\$1.00	\$51,000.00	\$1.00	\$51,000.00	\$5.50	\$280,500.00
250	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$1,148,929.91	\$1,148,929.91	\$2,250,000.00	\$2,250,000.00	\$3,982,000.00	\$3,982,000.00	\$1,350,000.00	\$1,350,000.00	\$1,000,000.00	\$1,000,000.00	\$775,000.00	\$775,000.00	\$1,534,000.00	\$1,534,000.00	\$2,500,000.00	\$2,500,000.00	\$800,000.00	\$800,000.00	\$2,169,000.00	\$2,169,000.00	\$300,000.00	\$300,000.00
251	8A02MPT	5,000.00	M.H.	Traffic Directors	\$14.99	\$74,950.00	\$0.01	\$50.00	\$0.01	\$50.00	\$0.01	\$50.00	\$0.01	\$50.00	\$1.00	\$5,000.00	\$30.00	\$150,000.00	\$1.00	\$5,000.00	\$72.00	\$360,000.00	\$70.00	\$350,000.00	\$60.00	\$300,000.00
252	8A03MPT	51,000.00	L.F.	Precast Concrete Curb Construction Barrier	\$42.12	\$2,148,120.00	\$0.01	\$510.00	\$0.01	\$510.00	\$0.01	\$510.00	\$0.01	\$510.00	\$25.00	\$1,275,000.00	\$35.00	\$1,785,000.00	\$1.00	\$51,000.00	\$42.00	\$2,142,000.00	\$40.00	\$2,040,000.00	\$60.00	\$3,060,000.00
253	8A06MPT	50	Barrel	Repair Temporary Impact Attenuators	\$382.21	\$19,110.50	\$100.00	\$5,000.00	\$450.00	\$22,500.00	\$500.00	\$25,000.00	\$0.01	\$0.50	\$700.00	\$35,000.00	\$600.00	\$30,000.00	\$275.00	\$13,750.00	\$350.00	\$17,500.00	\$600.00	\$30,000.00	\$1,750.00	\$87,500.00
254	8A07MPT	10	Each	Repair Truck Mounted Impact Attenuators	\$17,687.29	\$176,872.90	\$0.01	\$0.10	\$0.01	\$0.10	\$0.01	\$0.10	\$0.01	\$0.10	\$4,000.00	\$40,000.00	\$300.00	\$3,000.00	\$2,500.00	\$25,000.00	\$7,500.00	\$75,000.00	\$4,500.00	\$45,000.00	\$3,500.00	\$35,000.00
255	8A24MPT	19	Unit	Temporary Crash Cushion, Frangible Module Type, 19 Modules	\$8,283.28	\$157,382.32	\$7,500.00	\$142,500.00	\$0.01	\$0.19	\$8,000.00	\$152,000.00	\$0.01	\$0.19	\$6,000.00	\$114,000.00	\$6,000.00	\$114,000.00	\$6,000.00	\$114,000.00	\$3,600.00	\$68,400.00	\$9,200.00	\$174,800.00	\$12,000.00	\$228,000.00

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	
256	8A25MPT	1	L.S.	Police Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$75,000. Enter a Unit Price of \$75,000 as your bid for this item.)	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
257	8A28MPT	5	Each	Temporary Crash Cushions, Quadguard, 9 Bays, 24" Wide	\$1,576.36	\$7,881.80	\$13,000.00	\$65,000.00	\$5,000.00	\$25,000.00	\$35,000.00	\$175,000.00	\$7,500.00	\$37,500.00	\$16,000.00	\$80,000.00	\$9,000.00	\$45,000.00	\$20,000.00	\$100,000.00	\$19,000.00	\$95,000.00	\$5,500.00	\$27,500.00	\$24,000.00	\$120,000.00	
258	8A31MPT	1	Each	Temporary Crash Cushion, Frangible Module Type, 13 Modules	\$6,209.32	\$6,209.32	\$5,500.00	\$5,500.00	\$20,000.00	\$20,000.00	\$5,800.00	\$5,800.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00	\$4,250.00	\$4,250.00	\$3,500.00	\$3,500.00	\$8,000.00	\$8,000.00	\$8,500.00	\$8,500.00	
259	8A32MPT	10	Each	Temporary Crash Cushion, Frangible Module Type, 15 Modules	\$6,623.99	\$66,239.90	\$6,500.00	\$65,000.00	\$0.01	\$0.10	\$6,500.00	\$65,000.00	\$0.01	\$0.10	\$5,000.00	\$50,000.00	\$6,000.00	\$60,000.00	\$5,000.00	\$50,000.00	\$2,500.00	\$25,000.00	\$9,000.00	\$90,000.00	\$9,000.00	\$90,000.00	
260	8A33MPT	2	Each	Temporary Crash Cushion, Frangible Module Type, 21 Modules	\$8,921.33	\$17,842.66	\$8,500.00	\$17,000.00	\$0.01	\$0.02	\$9,100.00	\$18,200.00	\$7,500.00	\$15,000.00	\$5,000.00	\$10,000.00	\$7,000.00	\$14,000.00	\$6,500.00	\$13,000.00	\$4,500.00	\$9,000.00	\$11,000.00	\$22,000.00	\$11,000.00	\$22,000.00	
261	N8A0004	7	Each	Portable Variable Message Sign	\$12,665.71	\$88,659.97	\$10,000.00	\$70,000.00	\$3,000.00	\$21,000.00	\$20,000.00	\$140,000.00	\$1,000.00	\$7,000.00	\$7,635.00	\$53,445.00	\$1,000.00	\$7,000.00	\$20,000.00	\$140,000.00	\$1,000.00	\$7,000.00	\$25,000.00	\$175,000.00	\$26,000.00	\$182,000.00	
262	N8A0014	40	Bay	Repair Temporary Impact Attenuators, Quadguard	\$145.50	\$5,820.00	\$0.01	\$0.40	\$0.01	\$0.40	\$2,300.00	\$92,000.00	\$0.01	\$0.40	\$805.00	\$32,200.00	\$800.00	\$32,000.00	\$250.00	\$10,000.00	\$1,000.00	\$40,000.00	\$200.00	\$8,000.00	\$250.00	\$10,000.00	
263	8B15MPT	640	M.H.	Traffic Protection Patrol	\$88.10	\$56,384.00	\$100.00	\$64,000.00	\$0.01	\$6.40	\$0.01	\$6.40	\$85.00	\$54,400.00	\$69.00	\$44,160.00	\$30.00	\$19,200.00	\$85.00	\$54,400.00	\$100.00	\$64,000.00	\$135.00	\$86,400.00	\$90.00	\$57,600.00	
264	8B34MPT	2,350.00	L.F.	Modular Glare Screen System	\$18.76	\$44,086.00	\$22.00	\$51,700.00	\$10.00	\$23,500.00	\$18.00	\$42,300.00	\$17.00	\$39,950.00	\$25.00	\$58,750.00	\$5.00	\$11,750.00	\$30.00	\$70,500.00	\$20.00	\$47,000.00	\$24.00	\$56,400.00	\$50.00	\$117,500.00	
265	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$0.01	\$0.01	\$50,000.00	\$50,000.00	\$800,000.00	\$800,000.00	\$60,000.00	\$60,000.00	\$90,000.00	\$90,000.00	\$85,000.00	\$85,000.00	\$200,000.00	\$200,000.00	\$65,000.00	\$65,000.00	\$200,000.00	\$200,000.00	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00	
266	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$0.01	\$0.01	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$6,500.00	\$6,500.00	\$65,000.00	\$65,000.00	\$85,000.00	\$85,000.00	\$150,000.00	\$150,000.00	\$65,000.00	\$65,000.00	\$50,000.00	\$50,000.00	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00	
267	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$33,950.00	\$33,950.00	\$50,000.00	\$50,000.00	\$400,000.00	\$400,000.00	\$25,000.00	\$25,000.00	\$175,000.00	\$175,000.00	\$85,000.00	\$85,000.00	\$150,000.00	\$150,000.00	\$65,000.00	\$65,000.00	\$200,000.00	\$200,000.00	\$175,000.00	\$175,000.00	\$60,000.00	\$60,000.00	
268	3B42ASB	860	S.Y.	Membrane Waterproofing	\$9.70	\$8,342.00	\$9.00	\$7,740.00	\$20.00	\$17,200.00	\$94.50	\$81,270.00	\$50.00	\$43,000.00	\$125.00	\$107,500.00	\$10.00	\$8,600.00	\$20.00	\$17,200.00	\$20.00	\$17,200.00	\$100.00	\$86,000.00	\$18.00	\$15,480.00	
269	4Q08BDR	860	S.Y.	Removal of Existing Surfacing	\$6.43	\$5,529.80	\$2.50	\$2,150.00	\$15.00	\$12,900.00	\$6.60	\$5,676.00	\$3.50	\$3,010.00	\$4.75	\$4,085.00	\$4.00	\$3,440.00	\$35.00	\$30,100.00	\$20.00	\$17,200.00	\$14.00	\$12,040.00	\$4.00	\$3,440.00	
270	4Q30S05	390	S.F.	Spall Repair, Type 5	\$143.22	\$55,855.80	\$250.00	\$97,500.00	\$60.00	\$23,400.00	\$340.00	\$132,600.00	\$200.00	\$78,000.00	\$14.50	\$5,655.00	\$100.00	\$39,000.00	\$100.00	\$39,000.00	\$60.00	\$23,400.00	\$250.00	\$97,500.00	\$75.00	\$29,250.00	
271	4Q51J1P	230	L.F.	Joint Replacement, Type 1P	\$125.50	\$28,865.00	\$120.00	\$27,600.00	\$150.00	\$34,500.00	\$245.00	\$56,350.00	\$150.00	\$34,500.00	\$145.00	\$33,350.00	\$150.00	\$34,500.00	\$150.00	\$34,500.00	\$140.00	\$32,200.00	\$500.00	\$115,000.00	\$400.00	\$92,000.00	

Base Line Item Detail					Earle Asphalt Company		Richard E. Pierson Construction Co Inc		Agate - AE Stone Joint Venture		C. J. Hesse, Inc		South State, Inc.		Intercounty Paving Associates, LLC		Carbro Constructors Corp		Joseph Defino Trucking Co, Inc		D'Annunzio & Sons, Inc.		A. Servidone Inc and B. Anthony Const Corp JV		J.H. Reid General Contractor	
Item No.	Unit Code	QTY	UNIT	DESCRIPTI ON	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
272	5ZL0058	180	L.F.	2-4" Duct, Concrete Encased Ductbank	\$43.65	\$7,857.00	\$50.00	\$9,000.00	\$130.00	\$23,400.00	\$135.00	\$24,300.00	\$130.00	\$23,400.00	\$133.00	\$23,940.00	\$60.00	\$10,800.00	\$52.00	\$9,360.00	\$60.00	\$10,800.00	\$42.00	\$7,560.00	\$155.00	\$27,900.00
273	5B72RC3	99	L.F.	72" Reinforced Concrete, Class III	\$347.28	\$34,380.72	\$440.00	\$43,560.00	\$450.00	\$44,550.00	\$365.00	\$36,135.00	\$335.00	\$33,165.00	\$515.00	\$50,985.00	\$850.00	\$84,150.00	\$600.00	\$59,400.00	\$700.00	\$69,300.00	\$285.00	\$28,215.00	\$385.00	\$38,115.00
Base Total						\$52,063,413.13		\$52,577,182.78		\$54,117,882.89		\$54,433,514.78		\$55,605,203.85		\$56,741,000.00		\$58,931,325.98		\$61,381,633.28		\$65,137,000.00		\$67,992,657.00		\$77,172,349.65