

Base Line Item Detail				Ferreira Construction Co., Inc.	Union Paving & Construction Co., Inc.	Tarheel Enterprises, Inc.	J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture	D'annunzio & Sons, Inc.						
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D01LAY	1	L.S.	Construction Layout	\$965,700.00	\$965,700.00	\$540,000.00	\$540,000.00	\$1,091,475.00	\$1,091,475.00	\$300,000.00	\$300,000.00	\$1,405,176.00	\$1,405,176.00
2	1D10MOB	1	L.S.	Mobilization	\$2,293,950.00	\$2,293,950.00	\$2,250,000.00	\$2,250,000.00	\$2,625,000.00	\$2,625,000.00	\$2,648,150.00	\$2,648,150.00	\$2,750,000.00	\$2,750,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$37,839.00	\$37,839.00	\$25,000.00	\$25,000.00	\$30,660.00	\$30,660.00	\$35,000.00	\$35,000.00	\$40,000.00	\$40,000.00
4	1HFP0B	1	L.S.	Fuel Price Adjustment (NO-BID)	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
5	2A02CAG	1	L.S.	Clearing and Grubbing	\$62,123.00	\$62,123.00	\$250,000.00	\$250,000.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00
6	2B02REX	8750	C.Y.	Roadway Excavation, Earth	\$44.30	\$387,625.00	\$25.00	\$218,750.00	\$87.65	\$766,937.50	\$100.00	\$875,000.00	\$80.00	\$700,000.00
7	2C02EMB	2700	C.Y.	Embankment, Grade A	\$56.40	\$152,280.00	\$65.00	\$175,500.00	\$223.16	\$602,532.00	\$90.00	\$243,000.00	\$120.00	\$324,000.00
8	2E01FEX	200	C.Y.	Foundation Excavation	\$57.20	\$11,440.00	\$0.01	\$2.00	\$84.63	\$16,926.00	\$10.00	\$2,000.00	\$100.00	\$20,000.00
9	2H00007	7200	L.F.	Heavy Duty Silt Fence, Black	\$5.85	\$42,120.00	\$0.01	\$72.00	\$6.42	\$46,224.00	\$4.00	\$28,800.00	\$6.00	\$43,200.00
10	2H00016	316	Each	Inlet Filter, Type 2	\$193.00	\$60,988.00	\$0.01	\$3.16	\$119.68	\$37,818.88	\$25.00	\$7,900.00	\$100.00	\$31,600.00
11	2H45TEC	360	Ton	Construction Driveway	\$52.15	\$18,774.00	\$20.00	\$7,200.00	\$59.42	\$21,391.20	\$50.00	\$18,000.00	\$80.00	\$28,800.00
12	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$750,000.00	\$750,000.00	\$1,000,000.00	\$1,000,000.00	\$850,000.00	\$850,000.00	\$700,000.00	\$700,000.00	\$910,000.00	\$910,000.00
13	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$2,371,344.00	\$2,371,344.00	\$4,000,000.00	\$4,000,000.00	\$3,950,000.00	\$3,950,000.00	\$4,500,000.00	\$4,500,000.00	\$4,300,000.00	\$4,300,000.00
14	2J13DES	1	L.S.	Demolition of Existing Structures No. 3	\$1,800,000.00	\$1,800,000.00	\$3,000,000.00	\$3,000,000.00	\$3,000,000.00	\$3,000,000.00	\$3,475,000.00	\$3,475,000.00	\$3,700,000.00	\$3,700,000.00
15	2J14DES	1	L.S.	Demolition of Existing Structures No. 4	\$600,000.00	\$600,000.00	\$2,000,000.00	\$2,000,000.00	\$700,000.00	\$700,000.00	\$900,000.00	\$900,000.00	\$1,100,000.00	\$1,100,000.00
16	2J15DES	1	L.S.	Demolition of Existing Structures No. 5	\$200,000.00	\$200,000.00	\$500,000.00	\$500,000.00	\$340,000.00	\$340,000.00	\$500,000.00	\$500,000.00	\$550,000.00	\$550,000.00
17	2J16DES	1	L.S.	Demolition of Existing Structures No. 6	\$400,000.00	\$400,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$730,000.00	\$730,000.00
18	2J22DES	1	L.S.	Demolition of Existing Structures No. 7	\$400,000.00	\$400,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$780,000.00	\$780,000.00
19	2L015BB	100	C.Y.	Subbase	\$53.90	\$5,390.00	\$25.00	\$2,500.00	\$185.76	\$18,576.00	\$100.00	\$10,000.00	\$50.00	\$5,000.00
20	3A08ABC	9700	S.Y.	Aggregate Base Course, 8" Thick	\$14.45	\$140,165.00	\$18.00	\$174,600.00	\$27.68	\$268,496.00	\$16.00	\$155,200.00	\$20.00	\$194,000.00
21	3AVTABC	100	C.Y.	Aggregate Base Course, Variable Thickness	\$76.15	\$7,615.00	\$50.00	\$5,000.00	\$148.32	\$14,832.00	\$100.00	\$10,000.00	\$50.00	\$5,000.00
22	3B06SUP	25000	Ton	Superpave Hot Mix Asphalt 12.5H 64 Surface Course	\$136.00	\$3,375,000.00	\$100.00	\$2,500,000.00	\$95.18	\$2,379,500.00	\$120.00	\$3,000,000.00	\$120.00	\$3,000,000.00
23	3B21SUP	3800	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$157.00	\$599,600.00	\$130.00	\$494,000.00	\$152.94	\$581,172.00	\$135.00	\$513,000.00	\$150.00	\$570,000.00
24	3B26TAC	12500	GAL	Tack Coat	\$6.05	\$75,625.00	\$4.00	\$50,000.00	\$3.85	\$48,125.00	\$4.00	\$50,000.00	\$6.00	\$75,000.00
25	3B30CLS	26000	L.F.	Cleaning Inside Shoulders	\$1.35	\$35,100.00	\$0.15	\$3,900.00	\$2.25	\$58,500.00	\$1.50	\$39,000.00	\$0.60	\$15,600.00
26	3B31CLS	33100	L.F.	Cleaning Outside Shoulders	\$1.35	\$44,685.00	\$0.15	\$4,965.00	\$2.25	\$74,475.00	\$1.50	\$49,650.00	\$0.60	\$19,860.00
27	3B33SUP	100	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$121.00	\$12,100.00	\$265.00	\$26,500.00	\$198.65	\$19,865.00	\$135.00	\$13,500.00	\$120.00	\$12,000.00
28	3B45HPP	20	Ton	High Performance Cold Patch	\$149.00	\$2,980.00	\$600.00	\$12,000.00	\$478.36	\$9,567.20	\$400.00	\$8,000.00	\$200.00	\$4,000.00
29	3BAPA0B	1	L.S.	Asphalt Price Adjustment (NO-BID)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
30	N3B0001	3500	Ton	Temporary Pavement	\$242.00	\$847,000.00	\$135.00	\$472,500.00	\$183.16	\$641,060.00	\$150.00	\$525,000.00	\$200.00	\$700,000.00
31	3C03ASR	980	S.Y.	Shoulder Reconstruction	\$93.05	\$91,189.00	\$75.00	\$73,500.00	\$256.32	\$251,193.60	\$70.00	\$68,600.00	\$60.00	\$58,800.00
32	3D01PCP	230	S.Y.	Portland Cement Concrete Pavement	\$417.00	\$95,910.00	\$175.00	\$40,250.00	\$176.09	\$40,500.70	\$400.00	\$92,000.00	\$200.00	\$46,000.00
33	3D05APS	80	S.Y.	Bridge Approach Slab	\$83.00	\$6,640.00	\$425.00	\$34,000.00	\$462.75	\$37,020.00	\$975.00	\$78,000.00	\$500.00	\$40,000.00
34	3E07PMR	134200	S.Y.	Pavement Removal, 2" Depth	\$5.60	\$751,520.00	\$7.00	\$939,400.00	\$4.31	\$578,402.00	\$8.50	\$1,140,700.00	\$5.50	\$738,100.00
35	3E20PMR	5600	S.Y.	Pavement Removal, Variable Depth	\$13.95	\$77,120.00	\$11.00	\$61,600.00	\$51.18	\$286,608.00	\$16.00	\$89,600.00	\$13.00	\$72,800.00
36	3E55PMR	9000	L.F.	Remove Existing Rumble Strip	\$9.90	\$89,100.00	\$17.00	\$153,000.00	\$14.98	\$134,820.00	\$11.00	\$99,000.00	\$6.00	\$54,000.00
37	3F01MRS	15500	L.F.	Milled Rumble Strip	\$1.20	\$18,600.00	\$0.60	\$9,300.00	\$0.95	\$14,725.00	\$4.00	\$62,000.00	\$1.20	\$18,600.00
38	3N00002	2100	S.Y.	Bridge Approach Slab, Precast	\$524.00	\$1,100,400.00	\$510.00	\$1,071,000.00	\$1,073.68	\$2,254,728.00	\$50.00	\$105,000.00	\$400.00	\$840,000.00
39	4A00004	10	Each	Concrete Collar	\$1,188.00	\$11,880.00	\$11,880.00	\$11,880.00	\$3,485.77	\$34,857.70	\$1,200.00	\$12,000.00	\$300.00	\$3,000.00
40	4A01LMC	220	S.Y.	Latex Modified Concrete Overlay, 1 1/2" Thick	\$136.00	\$29,700.00	\$115.00	\$25,300.00	\$135.31	\$29,768.20	\$150.00	\$33,000.00	\$150.00	\$33,000.00
41	4A04STC	300	C.Y.	Concrete In Footings	\$553.00	\$165,900.00	\$350.00	\$105,000.00	\$555.66	\$166,698.00	\$900.00	\$270,000.00	\$1,000.00	\$300,000.00
42	4A10AAF	130	C.Y.	Concrete in Abutments Above Footings	\$1,055.00	\$137,150.00	\$1,000.00	\$130,000.00	\$2,121.29	\$275,767.70	\$1,600.00	\$208,000.00	\$1,200.00	\$156,000.00
43	4A10RFS	25800	LB	Reinforcement Steel	\$2.00	\$51,600.00	\$1.50	\$38,700.00	\$1.50	\$38,700.00	\$2.00	\$51,600.00	\$2.00	\$51,600.00
44	4A10RWF	120	C.Y.	Concrete in Retaining Walls Above Footings	\$1,197.00	\$143,640.00	\$1,000.00	\$120,000.00	\$3,415.57	\$409,868.40	\$2,200.00	\$264,000.00	\$1,500.00	\$180,000.00
45	4A11RFS	1338400	LB	Reinforcement Steel, Epoxy Coated	\$2.20	\$2,944,480.00	\$1.65	\$2,208,360.00	\$1.67	\$2,235,128.00	\$2.10	\$2,810,640.00	\$2.00	\$2,676,800.00
46	4A12RBC	2000	Each	Reinforcement Bar Coupler	\$24.50	\$49,000.00	\$98.00	\$196,000.00	\$100.00	\$200,000.00	\$25.00	\$50,000.00	\$100.00	\$200,000.00
47	4A15DGR	9300	Each	Drill and Grout Reinforcement Bars	\$35.20	\$327,360.00	\$28.00	\$260,400.00	\$6.03	\$56,079.00	\$40.00	\$372,000.00	\$40.00	\$372,000.00
48	N4A0001	13100	S.Y.	Sawcut Grooved Deck Surface	\$7.35	\$96,285.00	\$11.00	\$144,100.00	\$6.08	\$79,648.00	\$10.00	\$131,000.00	\$7.00	\$91,700.00
49	N4A0003	2500	L.F.	Strip Seal Expansion Joints, 4" Movement	\$293.00	\$732,500.00	\$250.00	\$625,000.00	\$290.53	\$726,325.00	\$300.00	\$750,000.00	\$400.00	\$1,000,000.00
50	4C01SSC	78000	Each	Shear Connectors	\$5.55	\$432,900.00	\$6.00	\$468,000.00	\$4.46	\$347,880.00	\$6.00	\$468,000.00	\$6.00	\$468,000.00
51	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$3,443.00	\$3,443.00	\$7,500.00	\$7,500.00	\$39,350.70	\$39,350.70	\$35,000.00	\$35,000.00	\$20,000.00	\$20,000.00
52	4H109LEB	60	Each	Laminated Elastomeric Bearing, 10" Diameter	\$2,219.00	\$133,140.00	\$3,000.00	\$180,000.00	\$1,609.93	\$96,595.80	\$2,000.00	\$120,000.00	\$4,000.00	\$240,000.00
53	4J01DAW	1300	S.Y.	Damp-proofing	\$29.55	\$38,415.00	\$2.00	\$2,600.00	\$50.72	\$65,936.00	\$65.00	\$84,500.00	\$70.00	\$91,000.00
54	4K09PES	23500	S.F.	Painting Existing Steelwork	\$30.05	\$706,175.00	\$7.00	\$164,500.00	\$25.00	\$587,500.00	\$22.00	\$517,000.00	\$20.00	\$470,000.00
55	4L00004	20	L.F.	8" Drainage Pipe, (Fiberglass)	\$44.65	\$893.00	\$50.00	\$1,000.00	\$170.68	\$3,413.60	\$300.00	\$6,000.00	\$350.00	\$7,000.00
56	4L00006	80	L.F.	8" Drainage Pipe, Galvanized Steel	\$128.00	\$10,240.00	\$80.00	\$6,400.00	\$208.64	\$16,691.20	\$325.00	\$26,000.00	\$200.00	\$16,000.00
57	4L07SCU	4	Each	Scuppers	\$5,574.00	\$22,296.00	\$7,500.00	\$30,000.00	\$8,136.64	\$32,546.56	\$10,000.00	\$40,000.00	\$4,000.00	\$16,000.00
58	4O02TSP	1700	S.F.	Temporary Sheeting to Remain in Place	\$60.50	\$102,850.00	\$0.01	\$17.00	\$90.82	\$154,394.00	\$60.00	\$102,000.00	\$80.00	\$136,000.00
59	4Q08BDR	5500	S.Y.	Removal of Existing Surfacing	\$32.45	\$178,475.00	\$10.00	\$55,000.00	\$29.92	\$164,560.00	\$40.00	\$220,000.00	\$40.00	\$220,000.00
60	4Q20H02	250	L.F.	Headblock Repair, Type 2	\$162.00	\$40,500.00	\$285.00	\$71,250.00	\$203.72	\$50,930.00	\$300.00	\$75,000.00	\$520.00	\$130,000.00
61	4Q20H03	1270	L.F.	Headblock Repair, Type 3	\$323.00	\$410,210.00	\$255.00	\$323,850.00	\$175.52	\$222,910.40	\$325.00	\$412,750.00	\$560.00	\$711,200.00
62	4Q30S5B	800	S.F.	Spal Repair, Type 5B	\$72.80	\$58,240.00	\$70.00	\$56,000.00	\$89.00	\$71,200.00	\$227.00	\$181,600		

Base Line Item Detail				Ferreira Construction Co., Inc.	Union Paving & Construction Co., Inc.	Tarheel Enterprises, Inc.	J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture	D'annunzio & Sons, Inc.						
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
66	4R02BSR	10	Each	Replace Structural Steel Diaphragm	\$4,842.00	\$48,420.00	\$5,300.00	\$53,000.00	\$3,570.00	\$35,700.00	\$5,000.00	\$50,000.00	\$7,500.00	\$75,000.00
67	4R02SC1	400	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$278.00	\$111,200.00	\$225.00	\$90,000.00	\$115.62	\$46,248.00	\$300.00	\$120,000.00	\$250.00	\$100,000.00
68	4R11RSS	6	Each	Repair of Structural Steel, Type A	\$3,019.00	\$18,114.00	\$5,500.00	\$33,000.00	\$3,885.00	\$23,310.00	\$4,100.00	\$24,600.00	\$7,300.00	\$43,800.00
69	4R13RSS	6	Each	Repair of Structural Steel, Type C	\$2,684.00	\$16,104.00	\$5,500.00	\$33,000.00	\$3,780.00	\$22,680.00	\$4,000.00	\$24,000.00	\$7,200.00	\$43,200.00
70	4R14RSS	30	Each	Repair Structural Steel, Type D	\$15,668.00	\$470,040.00	\$15,000.00	\$450,000.00	\$13,602.83	\$408,084.90	\$15,000.00	\$450,000.00	\$30,000.00	\$900,000.00
71	4R15RSS	5	Each	Repair Structural Steel, Type E	\$4,411.00	\$22,055.00	\$4,000.00	\$20,000.00	\$6,586.65	\$32,933.25	\$4,200.00	\$21,000.00	\$3,800.00	\$19,000.00
72	4R25BSR	6700	S.F.	Substructure Membrane Waterproofing	\$10.15	\$68,005.00	\$11.00	\$73,700.00	\$9.19	\$61,573.00	\$12.00	\$80,400.00	\$1.00	\$67,000.00
73	4R26RBG	6	Each	Reconstruct Bearing Area	\$4,739.00	\$28,434.00	\$4,200.00	\$25,200.00	\$7,068.60	\$42,411.60	\$6,500.00	\$39,000.00	\$14,000.00	\$84,000.00
74	4R30RBG	10	Each	Reset Bearing	\$4,651.00	\$46,510.00	\$4,500.00	\$45,000.00	\$4,806.67	\$48,066.70	\$5,000.00	\$50,000.00	\$6,000.00	\$60,000.00
75	4ZH01SPP	5	Each	Install, Maintain and Remove Steel Protection Plate	\$2,615.00	\$13,075.00	\$1,700.00	\$8,500.00	\$3,191.99	\$15,959.95	\$2,000.00	\$10,000.00	\$5,000.00	\$25,000.00
76	4ZH02SPP	1	L.S.	Furnish Steel Protection Plates	\$17,862.00	\$17,862.00	\$10,000.00	\$10,000.00	\$33,000.00	\$33,000.00	\$12,000.00	\$12,000.00	\$50,000.00	\$50,000.00
77	4ZM04HPC	520	C.Y.	Concrete in Parapet, HPC	\$2,170.00	\$1,128,400.00	\$750.00	\$390,000.00	\$2,121.90	\$1,103,388.00	\$1,500.00	\$780,000.00	\$1,450.00	\$754,000.00
79	4ZM09HPC	230	C.Y.	Concrete in Sidewalk, HPC	\$612.00	\$140,760.00	\$700.00	\$161,000.00	\$739.13	\$169,999.90	\$1,000.00	\$230,000.00	\$1,050.00	\$241,500.00
80	4ZM11HPC	2400	S.Y.	Precast Deck Panel, HPC	\$992.00	\$2,380,800.00	\$550.00	\$1,320,000.00	\$906.54	\$1,935,696.00	\$600.00	\$1,440,000.00	\$550.00	\$1,320,000.00
81	4ZM12HPC	200	C.Y.	Concrete in Median Barrier, HPC	\$1,336.00	\$267,200.00	\$975.00	\$195,000.00	\$1,775.17	\$355,034.00	\$1,400.00	\$280,000.00	\$1,450.00	\$290,000.00
82	4ZN0174	570	C.F.	Hi-Flow Grout	\$110.00	\$62,700.00	\$150.00	\$85,500.00	\$191.76	\$109,303.20	\$140.00	\$79,800.00	\$100.00	\$57,000.00
83	4ZN01HES	4000	C.Y.	Concrete in Deck, HES-HPC	\$918.00	\$3,672,000.00	\$875.00	\$3,500,000.00	\$1,344.97	\$5,379,880.00	\$1,250.00	\$5,000,000.00	\$1,100.00	\$4,400,000.00
84	4ZN01PG	3300	C.F.	Polymer Grout	\$229.00	\$755,700.00	\$500.00	\$1,650,000.00	\$349.11	\$1,152,063.00	\$450.00	\$1,485,000.00	\$280.00	\$924,000.00
85	4ZN01PS	915	S.Y.	Prefabricated Superstructure Units	\$2,165.00	\$1,980,975.00	\$1,300.00	\$1,189,500.00	\$1,590.07	\$1,454,914.05	\$2,000.00	\$1,830,000.00	\$1,600.00	\$1,464,000.00
86	4ZN01STR	1	L.S.	Structural Jacking	\$83,044.00	\$83,044.00	\$15,000.00	\$15,000.00	\$42,000.00	\$42,000.00	\$10,000.00	\$10,000.00	\$200,000.00	\$200,000.00
87	4ZN01TS	1	L.S.	Temporary Supports for Concrete Deck, Location No. 1	\$144,536.00	\$144,536.00	\$200,000.00	\$200,000.00	\$179,655.00	\$179,655.00	\$180,000.00	\$180,000.00	\$200,000.00	\$200,000.00
88	4ZN02TS	1	L.S.	Temporary Supports for Concrete Deck, Location No. 2	\$140,386.00	\$140,386.00	\$200,000.00	\$200,000.00	\$286,912.50	\$286,912.50	\$285,000.00	\$285,000.00	\$300,000.00	\$300,000.00
89	4ZN03TS	1	L.S.	Temporary Supports for Concrete Deck, Location No. 3	\$72,439.00	\$72,439.00	\$200,000.00	\$200,000.00	\$66,720.63	\$66,720.63	\$65,000.00	\$65,000.00	\$100,000.00	\$100,000.00
90	4ZN04TS	1	L.S.	Temporary Supports for Concrete Deck, Location No. 4	\$72,439.00	\$72,439.00	\$200,000.00	\$200,000.00	\$66,720.63	\$66,720.63	\$65,000.00	\$65,000.00	\$100,000.00	\$100,000.00
91	5A08PUD	1610	L.F.	8" Pipe Underdrain	\$67.75	\$109,077.50	\$75.00	\$120,750.00	\$84.30	\$135,726.00	\$150.00	\$241,500.00	\$100.00	\$161,000.00
92	5A12PBD	260	L.F.	12" Bleeder Drain	\$15.25	\$3,965.00	\$35.00	\$9,100.00	\$33.37	\$8,676.20	\$50.00	\$13,000.00	\$50.00	\$13,000.00
93	5B12RC3	10	L.F.	12" Reinforced Concrete Pipe	\$304.00	\$3,040.00	\$35.00	\$350.00	\$182.27	\$1,822.70	\$200.00	\$2,000.00	\$50.00	\$500.00
94	5B15RC3	360	L.F.	15" Reinforced Concrete Pipe	\$67.90	\$24,444.00	\$55.00	\$19,800.00	\$53.81	\$19,371.60	\$130.00	\$46,800.00	\$70.00	\$25,200.00
95	5C00097	1	Each	Reconstruct Inlet, Type Modified D-5A, Using New Grate and Frame	\$3,148.00	\$3,148.00	\$7,500.00	\$7,500.00	\$4,225.31	\$4,225.31	\$5,500.00	\$5,500.00	\$10,000.00	\$10,000.00
96	5C00098	1	Each	Reconstruct Inlet, Type Modified D-5B, Using New Grate and Frame	\$3,148.00	\$3,148.00	\$7,500.00	\$7,500.00	\$5,574.98	\$5,574.98	\$9,000.00	\$9,000.00	\$20,000.00	\$20,000.00
97	5C00099	1	Each	Reconstruct Inlet, Type Modified D-5C, Using New Grate and Frame	\$3,148.00	\$3,148.00	\$7,500.00	\$7,500.00	\$7,854.88	\$7,854.88	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00
98	5C01GRT	25	Each	Weld Existing Inlet Grates, Roadway	\$396.00	\$9,900.00	\$500.00	\$12,500.00	\$1,563.34	\$39,083.50	\$300.00	\$7,500.00	\$1,000.00	\$25,000.00
99	5C01ND3	1	Each	Inlet, Type D3	\$4,710.00	\$4,710.00	\$5,000.00	\$5,000.00	\$4,005.35	\$4,005.35	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
100	5C05NG2	1	Each	New Inlet Frame & Grate, Type G-2	\$1,586.00	\$1,586.00	\$1,500.00	\$1,500.00	\$1,128.57	\$1,128.57	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
101	5C10ND3	5	Each	Reconstructed Inlet, Type D3, Using New Grate and Frame	\$2,400.00	\$12,000.00	\$5,000.00	\$25,000.00	\$3,225.90	\$16,129.50	\$4,000.00	\$20,000.00	\$3,000.00	\$15,000.00
102	5C40RPI	4	S.F.	Repair Inlets	\$701.00	\$2,804.00	\$100.00	\$400.00	\$2,198.59	\$8,794.36	\$500.00	\$2,000.00	\$200.00	\$800.00
103	5C40RSF	40	Each	Reset Frame	\$669.00	\$26,760.00	\$600.00	\$24,000.00	\$424.56	\$16,982.40	\$750.00	\$30,000.00	\$1,500.00	\$60,000.00
104	5C56CDS	1000	L.F.	Clean Existing Drainage System	\$16.70	\$16,700.00	\$16.00	\$16,000.00	\$6.75	\$6,750.00	\$25.00	\$25,000.00	\$25.00	\$25,000.00
105	5E01ALC	1600	L.F.	Asphalt Concrete Lip Curb	\$34.90	\$55,840.00	\$9.00	\$14,400.00	\$14.11	\$22,576.00	\$35.00	\$56,000.00	\$20.00	\$32,000.00
106	5F01VCA	1250	L.F.	Concrete Curb, Type A	\$55.65	\$69,562.50	\$25.00	\$31,250.00	\$53.39	\$66,737.50	\$60.00	\$75,000.00	\$60.00	\$75,000.00
107	5F20CWS	36	Each	Concrete Wheel Stops	\$167.00	\$6,012.00	\$500.00	\$18,000.00	\$160.83	\$5,789.88	\$180.00	\$5,760.00	\$300.00	\$10,800.00
108	5F30CS1	760	S.F.	Concrete Island	\$11.15	\$8,474.00	\$15.00	\$11,400.00	\$42.09	\$31,988.40	\$15.00	\$11,400.00	\$35.00	\$26,600.00
109	5NF0001	50	L.F.	9" X 18" Concrete Curb	\$111.00	\$5,550.00	\$25.00	\$1,250.00	\$238.32	\$11,916.00	\$60.00	\$3,000.00	\$60.00	\$3,000.00
110	5H01CMB	1040	L.F.	Concrete Median Barrier, Roadway	\$167.00	\$173,680.00	\$110.00	\$114,400.00	\$322.47	\$335,368.80	\$210.00	\$218,400.00	\$160.00	\$166,400.00
111	5H03CMB	1830	L.F.	Concrete Median Barrier, Protection	\$245.00	\$448,350.00	\$245.00	\$448,350.00	\$272.17	\$498,071.10	\$350.00	\$640,500.00	\$500.00	\$915,000.00
112	5H04CMB	1000	L.F.	Concrete Median Barrier, Roadway, Variable Height	\$278.00	\$278,000.00	\$150.00	\$150,000.00	\$336.41	\$336,410.00	\$250.00	\$250,000.00	\$260.00	\$260,000.00
113	5H30CRR	3780	L.F.	Concrete Median Barrier Removal, Roadway	\$37.85	\$143,073.00	\$26.00	\$98,280.00	\$81.81	\$309,241.80	\$90.00	\$340,200.00	\$150.00	\$567,000.00
114	5J01SNP	140	S.F.	Sign Panels	\$121.00	\$16,940.00	\$130.00	\$18,200.00	\$114.45	\$16,023.00	\$109.00	\$15,260.00	\$120.00	\$16,800.00
115	5J00FGT	1	Each	Flared Guide Rail Terminal	\$3,339.00	\$3,339.00	\$3,200.00	\$3,200.00	\$3,150.00	\$3,150.00	\$3,000.00	\$3,000.00	\$3,100.00	\$3,100.00
116	5J01PCA	13	Each	Parapet Connection, Type A	\$2,949.00	\$38,337.00	\$2,800.00	\$36,400.00	\$2,782.50	\$36,172.50	\$2,650.00	\$34,450.00	\$2,800.00	\$36,400.00
117	5J01PCB	8	Each	Parapet Connection, Type B	\$1,113.00	\$8,904.00	\$1,200.00	\$9,600.00	\$1,050.00	\$8,400.00	\$1,000.00	\$8,000.00	\$1,100.00	\$8,800.00
118	5J51TTS	2	Each	Tangent Guide Rail Terminal	\$4,006.00	\$8,012.00	\$3,800.00	\$7,600.00	\$3,780.00	\$7,560.00	\$3,600.00	\$7,200.00	\$3,800.00	\$7,600.00
119	5J52ABG	1	Each	Beam Guide Rail Anchorage	\$1,447.00	\$1,447.00	\$1,500.00	\$1,500.00	\$1,365.00	\$1,365.00	\$1,300.00	\$1,300.00	\$1,500.00	\$1,500.00
120	5J52BGR	2200	L.F.	Beam Guide Rail	\$30.05	\$66,110.00	\$30.00	\$66,000.00	\$28.35	\$62,370.00	\$27.00	\$59,400.00	\$30.00	\$66,000.00
121	5J55RGP	625	L.F.	Reset Beam Guide Rail with Existing Post	\$21.15	\$13,218.75	\$20.00	\$12,500.00	\$19.95	\$12,468.75	\$19.00	\$11,875.00	\$22.00	\$13,750.00
122	5K00009	680	L.F.	Bridge Fencing, Curved Top, 75" High	\$119.00	\$80,920.00	\$110.00	\$74,800.00	\$112.25	\$76,330.00	\$130.00	\$88,400.00	\$200.00	\$136,000.00
123	5K00012	25	L.F.	Chain-Link Fence, Aluminum Coated Steel, Bridge, 6'-3" High (NJDOT)	\$190.00	\$4,750.00	\$180.00	\$4,500.00	\$179.55	\$4,487.50	\$150.00	\$3,750.00	\$350.00	\$8,750.00
124	5K00019	310	L.F.	Chain Link Fence, Type II, 48" High	\$31.60	\$9,796.00	\$30.00	\$9,300.00	\$29.80	\$9,238.00	\$30.00	\$9,300.00	\$45.00	\$13,950.00
125	5K84TCL	280	L.F.	Temporary Chain Link Fence, Type II, 84" High	\$44.35	\$12,418.00	\$35.00	\$9,800.00	\$33.97	\$9,511.60	\$35.00	\$9,800.00	\$45.00	\$12,600.00
126	5N00001	530	S.Y.	Concrete Sidewalk, Reinforced, 4" Thick	\$94.60	\$50,138.00	\$75.00	\$39,750.00	\$159.99	\$84,794.70	\$100.00	\$53,000.00	\$110.00	\$58,300.00
127	5N00003	7	S.Y.	Detectable Warning Surface	\$445.00	\$3,115.00	\$250.00	\$1,750.00	\$380.81	\$2,665.67	\$250.00	\$1,750.00	\$260.00	\$1,820.00
128	5O01CAR	8	Each	Delineator, Type CA-R	\$27.80	\$222.40	\$50.00	\$400.00	\$26.25	\$210.00				

Base Line Item Detail				Ferreira Construction Co., Inc.		Union Paving & Construction Co., Inc.		Tarheel Enterprises, Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		D'annunzio & Sons, Inc.		
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
132	5P01ECS	1300	L.F.	Epoxy Resin Contrast Stripe	\$14.20	\$18,460.00	\$4.00	\$5,200.00	\$4.41	\$5,733.00	\$4.50	\$5,850.00	\$5.00	\$6,500.00
133	5P10TMP	287000	L.F.	Temporary Pavement Striping	\$0.45	\$129,150.00	\$0.27	\$77,490.00	\$0.25	\$71,750.00	\$0.25	\$71,750.00	\$0.28	\$80,360.00
134	5P11REM	316300	L.F.	Striping and Marking Removal, Mechanical	\$0.50	\$158,150.00	\$0.50	\$158,150.00	\$0.46	\$145,498.00	\$0.50	\$158,150.00	\$0.48	\$151,824.00
135	5P12REM	17000	L.F.	Striping and Marking Removal, Hydromilling	\$0.65	\$11,050.00	\$1.00	\$17,000.00	\$0.89	\$15,130.00	\$0.90	\$15,300.00	\$0.90	\$15,300.00
136	5P20LLS	3100	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$1.40	\$4,340.00	\$1.10	\$3,410.00	\$1.00	\$3,100.00	\$1.00	\$3,100.00	\$1.00	\$3,100.00
137	5P21LLS	72000	L.F.	Traffic Stripes, Long - Life, Thermoplastic	\$0.90	\$64,800.00	\$1.00	\$72,000.00	\$0.92	\$66,240.00	\$1.00	\$72,000.00	\$0.90	\$64,800.00
138	5P31LLM	24100	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$0.90	\$21,690.00	\$1.00	\$24,100.00	\$0.92	\$22,172.00	\$1.00	\$24,100.00	\$0.90	\$21,690.00
139	5P33LLM	1100	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$6.70	\$7,370.00	\$6.70	\$7,370.00	\$6.20	\$6,820.00	\$6.00	\$6,600.00	\$6.00	\$6,600.00
140	5Q01FOC	1	L.S.	Furnish Field Office, Type C	\$39,088.00	\$39,088.00	\$75,000.00	\$75,000.00	\$69,121.07	\$69,121.07	\$85,000.00	\$85,000.00	\$70,000.00	\$70,000.00
141	5Q02MFC	34	Mnth	Maintain Field Office, Type C	\$2,813.00	\$95,642.00	\$4,500.00	\$153,000.00	\$6,951.02	\$236,334.68	\$3,200.00	\$108,800.00	\$4,400.00	\$149,600.00
142	5X00PRA	8	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$1,647.00	\$13,176.00	\$2,000.00	\$16,000.00	\$3,725.08	\$29,800.64	\$3,000.00	\$24,000.00	\$4,500.00	\$36,000.00
143	5X00RPR	3	Each	Repair Temporary Impact Attenuator, Quadguard	\$1,260.00	\$3,780.00	\$3,000.00	\$9,000.00	\$26,675.00	\$80,025.00	\$1,500.00	\$4,500.00	\$18,000.00	\$54,000.00
144	5X02FTA	2	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24' WIDE	\$29,770.00	\$59,540.00	\$5,500.00	\$11,000.00	\$10,593.00	\$21,186.00	\$30,000.00	\$60,000.00	\$30,000.00	\$60,000.00
145	5X03FTA	2	Each	Furnishing Temporary Impact Attenuator, Quadguard, 4 Bays, 24' Wide	\$16,671.00	\$33,342.00	\$3,700.00	\$7,400.00	\$8,827.50	\$17,655.00	\$20,000.00	\$40,000.00	\$20,000.00	\$40,000.00
146	5ZD02RPM	1070	Each	Raised Pavement Markers, White and Red	\$31.15	\$33,330.50	\$27.00	\$28,890.00	\$24.15	\$25,840.50	\$25.00	\$26,750.00	\$25.00	\$26,750.00
147	5ZD03RPM	620	Each	Raised Pavement Markers, Yellow and Red	\$31.15	\$19,313.00	\$27.00	\$16,740.00	\$24.15	\$14,973.00	\$25.00	\$15,500.00	\$25.00	\$15,500.00
148	5ZD04RPM	1700	Each	Removal of Raised Pavement Markers	\$2.25	\$3,825.00	\$35.00	\$59,500.00	\$8.82	\$14,994.00	\$6.00	\$10,200.00	\$30.00	\$51,000.00
149	5ZMFAS0B	1	C.P.	Force Account for Snow Removal (NO-BID)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
150	5Z00027	2	Each	Bollards	\$868.00	\$1,736.00	\$800.00	\$1,600.00	\$2,886.80	\$5,773.60	\$2,500.00	\$5,000.00	\$3,000.00	\$6,000.00
151	5Z00060	3250	S.Y.	Micro-Milling Deck Surface	\$46.75	\$151,937.50	\$60.00	\$195,000.00	\$12.66	\$41,145.00	\$45.00	\$146,250.00	\$62.00	\$201,600.00
152	5Z00131	1	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$44,405.00	\$44,405.00	\$110,000.00	\$110,000.00	\$3,150.00	\$3,150.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00
153	5Z001RM	1	L.S.	Remove, Store and Reinstall Existing Parking Meters on New Mounting Devices	\$14,385.00	\$14,385.00	\$10,000.00	\$10,000.00	\$7,545.25	\$7,545.25	\$12,000.00	\$12,000.00	\$25,000.00	\$25,000.00
154	6A00004	250	L.F.	2" Rigid Metallic Conduit, Exposed	\$128.00	\$32,000.00	\$120.00	\$30,000.00	\$34.13	\$8,532.50	\$35.00	\$8,750.00	\$35.00	\$8,750.00
155	6A00048	260	L.F.	3" Rigid Metallic Conduit in Concrete	\$38.95	\$10,127.00	\$60.00	\$15,600.00	\$61.11	\$15,888.60	\$60.00	\$15,600.00	\$65.00	\$16,900.00
156	6A00049	50	L.F.	2" Rigid Metallic Conduit in Concrete	\$36.75	\$1,837.50	\$55.00	\$2,750.00	\$89.99	\$4,499.50	\$90.00	\$4,500.00	\$95.00	\$4,750.00
157	6A00059	20	Each	Junction Box Frame and Cover	\$1,336.00	\$26,720.00	\$1,000.00	\$20,000.00	\$1,344.00	\$26,880.00	\$1,300.00	\$26,000.00	\$1,400.00	\$28,000.00
158	6A00128	1500	L.F.	2" Rigid Non-Metallic Conduit, PVC - Schedule 80	\$13.90	\$20,850.00	\$8.00	\$12,000.00	\$33.34	\$50,010.00	\$32.00	\$48,000.00	\$35.00	\$52,500.00
159	6A02MLC	1200	L.F.	#2 A.W.G. Multiple Lighting Cable	\$5.55	\$6,660.00	\$6.00	\$7,200.00	\$4.36	\$5,232.00	\$4.50	\$5,400.00	\$5.00	\$6,000.00
160	6A03RMS	5000	L.F.	3" Rigid Metallic Conduit, on Structures	\$38.40	\$192,000.00	\$30.00	\$150,000.00	\$27.51	\$137,550.00	\$28.00	\$140,000.00	\$30.00	\$150,000.00
161	6A03RMU	50	L.F.	3" Rigid Metallic Conduit, Underground	\$72.35	\$3,617.50	\$30.00	\$1,500.00	\$44.94	\$2,247.00	\$50.00	\$2,500.00	\$46.00	\$2,300.00
162	6A03RNC	160	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$27.80	\$4,448.00	\$25.00	\$4,000.00	\$22.26	\$3,561.60	\$25.00	\$4,000.00	\$24.00	\$3,840.00
163	6A05RMS	130	L.F.	1 1/2" Rigid Metallic Conduit on Structures	\$83.45	\$10,848.50	\$80.00	\$10,400.00	\$25.20	\$3,276.00	\$25.00	\$3,250.00	\$27.00	\$3,510.00
164	6A06GWR	580	L.F.	#6 A.W.G. Ground Wire	\$2.80	\$1,624.00	\$3.00	\$1,740.00	\$2.47	\$1,432.60	\$2.50	\$1,450.00	\$3.00	\$1,740.00
165	6A06MLC	860	L.F.	#6 A.W.G. Multiple Lighting Cable	\$4.45	\$3,827.00	\$5.00	\$4,300.00	\$2.63	\$2,261.80	\$3.00	\$2,580.00	\$3.00	\$2,580.00
166	6A08GWR	900	L.F.	#8 A.W.G. Ground Wire	\$2.50	\$2,250.00	\$3.00	\$2,700.00	\$1.94	\$1,746.00	\$2.00	\$1,800.00	\$2.00	\$1,800.00
167	6A08MLC	3560	L.F.	#8 A.W.G. Multiple Lighting Cable	\$4.15	\$14,774.00	\$4.00	\$14,240.00	\$2.26	\$8,045.60	\$2.50	\$8,900.00	\$2.50	\$8,900.00
168	6A20MLC	200	L.F.	#2 / 0 A.W.G. Multiple Lighting Cable	\$11.15	\$2,230.00	\$11.00	\$2,200.00	\$8.61	\$1,722.00	\$10.00	\$2,000.00	\$9.00	\$1,800.00
169	6A24JBC	4	Each	Junction Box, Type C	\$3,283.00	\$13,132.00	\$2,500.00	\$10,000.00	\$1,302.00	\$5,208.00	\$1,300.00	\$5,200.00	\$1,400.00	\$5,600.00
170	6A25JBD	9	Each	Junction Box, Type D	\$1,447.00	\$13,023.00	\$1,500.00	\$13,500.00	\$2,593.50	\$23,341.50	\$2,500.00	\$22,500.00	\$2,600.00	\$23,400.00
171	6A00111	4	Each	Junction Box, Type NEMA 3R - 8" x 8" x 6"	\$1,336.00	\$5,344.00	\$1,300.00	\$5,200.00	\$1,837.50	\$7,350.00	\$2,000.00	\$8,000.00	\$2,000.00	\$8,000.00
172	6B00002	8	Each	Type A Luminaire, 150W HPS	\$1,113.00	\$8,904.00	\$1,100.00	\$8,800.00	\$609.00	\$4,872.00	\$600.00	\$4,800.00	\$620.00	\$4,960.00
173	6B00066	1	L.S.	Temporary Lighting Systems	\$329,422.00	\$329,422.00	\$25,000.00	\$25,000.00	\$175,560.00	\$175,560.00	\$230,000.00	\$230,000.00	\$250,000.00	\$250,000.00
174	6B00072	3	Each	Lighting Standard, Type L-8-26	\$3,005.00	\$9,015.00	\$2,800.00	\$8,400.00	\$2,866.50	\$8,599.50	\$3,000.00	\$9,000.00	\$3,000.00	\$9,000.00
175	6B00073	5	Each	Lighting Standard, Type L-8-26-SB	\$2,894.00	\$14,470.00	\$2,700.00	\$13,500.00	\$2,504.25	\$12,521.25	\$2,500.00	\$12,500.00	\$2,600.00	\$13,000.00
176	6B00115	5	Each	Type LW Underbridge Lighting Fixture	\$3,172.00	\$15,860.00	\$3,000.00	\$15,000.00	\$5,129.25	\$25,646.25	\$5,000.00	\$25,000.00	\$5,200.00	\$26,000.00
177	6B01RLL	1	L.S.	Remove, Store and Reinstall Existing Parking Lot Lighting, Location No. 1	\$29,770.00	\$29,770.00	\$28,000.00	\$28,000.00	\$48,825.00	\$48,825.00	\$48,000.00	\$48,000.00	\$50,000.00	\$50,000.00
178	6H01RSE	1	L.S.	Remove, Store and Reinstall Existing Traffic Signal Equipment, Location No. 1	\$39,620.00	\$39,620.00	\$37,000.00	\$37,000.00	\$44,100.00	\$44,100.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00
179	6H01TTS	1	L.S.	Temporary Traffic Signal System, Location No. 1	\$81,799.00	\$81,799.00	\$80,000.00	\$80,000.00	\$70,875.00	\$70,875.00	\$70,000.00	\$70,000.00	\$80,000.00	\$80,000.00
180	7C01TOP	620	S.Y.	Topsoil	\$4.75	\$2,945.00	\$7.00	\$4,340.00	\$42.00	\$26,040.00	\$6.00	\$3,720.00	\$20.00	\$12,400.00
181	7D01SED	620	S.Y.	Seeding, Type A	\$1.10	\$682.00	\$1.00	\$620.00	\$10.50	\$6,510.00	\$2.00	\$1,240.00	\$3.00	\$1,860.00
182	7L01NVA	1020	S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$40.05	\$40,851.00	\$32.00	\$32,640.00	\$60.90	\$62,118.00	\$58.00	\$59,160.00	\$60.00	\$61,200.00
183	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$340,000.95	\$340,000.95	\$4,000,000.00	\$4,000,000.00	\$386,000.00	\$386,000.00	\$500,000.00	\$500,000.00	\$600,000.00	\$600,000.00
184	8A06MPT	4	Barr	Repair Temporary Impact Attenuators	\$287.00	\$1,148.00	\$1,000.00	\$4,000.00	\$485.46	\$1,941.84	\$500.00	\$2,000.00	\$500.00	\$2,000.00
185	8A07MPT	4	Each	Repair Truck Mounted Impact Attenuators	\$1,191.00	\$4,764.00	\$1.00	\$4.00	\$1,885.02	\$7,540.08	\$1,500.00	\$6,000.00	\$5,000.00	\$20,000.00
186	8A30MPT	10	Each	Furnishing Portable Variable Message Sign	\$11,908.00	\$119,080.00	\$6,000.00	\$60,000.00	\$18,832.00	\$188,320.00	\$8,500.00	\$85,000.00	\$20,000.00	\$200,000.00
187	N8A0001	5011	L.F.	Furnishing Precast Concrete Construction Barrier	\$65.00	\$325,715.00	\$35.00	\$175,385.00	\$95.00	\$476,045.00	\$20.00	\$100,220.00	\$40.00	\$200,440.00
188	N8A0002	27075	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$25.00	\$67,687.50	\$18.00	\$487,350.00	\$10.91	\$295,388.25	\$15.00	\$406,125.00	\$28.00	\$758,100.00
189	N8A0003	28400	L.F.	Resetting Precast Concrete Construction Barrier	\$3.00	\$85,200.00	\$6.00	\$170,400.00	\$4.08	\$115,872.00	\$15.00	\$426,000.00	\$15.00	\$426,000.00
190	8B15MPT	2000	M.H.	Traffic Protection Patrol	\$0.05	\$100.00	\$0.01	\$20.00	\$103.95	\$207,900.00	\$20.00	\$40,000.00	\$105.00	\$210,000.00
191	8B18MPT	8	Each	Furnishing Temporary Impact Attenuator	\$5,173.00	\$41,384.00	\$5,500.00	\$44,000.00	\$6,471.70	\$51,773.60	\$4,500.00	\$36,000.00	\$8,000.00	\$64,000.00
192	8B19MPT	200	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$83.95	\$16,790.00	\$0.01	\$2.00	\$179.76	\$35,952.00	\$20.00	\$4,000.00	\$120.00	\$24,000.00
193	8B20MPT	52	Each	Placing and Removing Temporary Impact Attenuator	\$1,263.00	\$65,676.00	\$1,000.00	\$52,000.00	\$2,165.83	\$112,623.16	\$1,500.00	\$78,000.00	\$1,400.00	\$72,800.00
194	8B26MPT	705	Each	Installation, Maintenance, and										

Base Line Item Detail				Ferreira Construction Co. Inc.		Union Paving & Construction Co., Inc.		Tarheel Enterprises, Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		D'annunzio & Sons, Inc.		
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
197	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$350,000.00	\$350,000.00	\$125,000.00	\$125,000.00	\$310,000.00	\$310,000.00	\$20,000.00	\$20,000.00	\$400,000.00	\$400,000.00
198	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00
199	8C24MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$35,000.00	\$35,000.00	\$150,000.00	\$150,000.00
200	8C25MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 5	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
201	8CPTD0B	1	L.S.	Police Traffic Directors (NO-BID)	\$255,000.00	\$255,000.00	\$255,000.00	\$255,000.00	\$255,000.00	\$255,000.00	\$255,000.00	\$255,000.00	\$255,000.00	\$255,000.00
202	8GSWL0B	4400	Hour	Standby Wrecker Service, Light Duty (NO-BID)	\$40.00	\$176,000.00	\$40.00	\$176,000.00	\$40.00	\$176,000.00	\$40.00	\$176,000.00	\$40.00	\$176,000.00
203	4A55CPS	13500	S.F.	Concrete Penetrating Sealer/Treatment	\$5.55	\$74,925.00	\$1.00	\$13,500.00	\$1.73	\$23,355.00	\$5.00	\$67,500.00	\$3.00	\$40,500.00
Base Total						\$45,279,000.00		\$46,160,397.21		\$51,998,773.22		\$52,368,330.00		\$55,617,000.00