

Base Line Item Detail					Allied Painting, Inc.		Ahern Painting Contractors, Inc.		Corcon, Inc.		Atsalis Brothers Painting Company		Liberty-Alpha III JV, LLC	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
0001	1D01SDP	1	L.S.	Shop Drawing Preparation	\$7,500.00	\$7,500.00	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00	\$180,000.00	\$180,000.00	\$125,000.00	\$125,000.00
0002	1D10MOB	1	L.S.	Mobilization	\$1,000,000.00	\$1,000,000.00	\$500,000.00	\$500,000.00	\$770,000.00	\$770,000.00	\$260,000.00	\$260,000.00	\$1,640,000.00	\$1,640,000.00
0003	1G01SCH	1	L.S.	Progress Schedule	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$52,000.00	\$52,000.00	\$68,000.00	\$68,000.00	\$26,000.00	\$26,000.00
0004	4K01RPS	1	L.S.	Repainting Steelwork No. 1	\$125,000.00	\$125,000.00	\$135,000.00	\$135,000.00	\$153,510.00	\$153,510.00	\$103,200.00	\$103,200.00	\$157,302.60	\$157,302.60
0005	4K02RPS	1	L.S.	Repainting Steelwork No. 2	\$125,000.00	\$125,000.00	\$135,000.00	\$135,000.00	\$155,890.00	\$155,890.00	\$104,800.00	\$104,800.00	\$159,741.40	\$159,741.40
0006	4K03RPS	1	L.S.	Repainting Steelwork No. 3	\$2,100,000.00	\$2,100,000.00	\$1,134,000.00	\$1,134,000.00	\$1,662,192.00	\$1,662,192.00	\$2,200,000.00	\$2,200,000.00	\$1,564,416.00	\$1,564,416.00
0007	4K04RPS	1	L.S.	Repainting Steelwork No. 4	\$1,000,000.00	\$1,000,000.00	\$414,000.00	\$414,000.00	\$1,029,588.00	\$1,029,588.00	\$197,400.00	\$197,400.00	\$969,024.00	\$969,024.00
0008	4K05RPS	1	L.S.	Repainting Steelwork No. 5	\$800,000.00	\$800,000.00	\$612,000.00	\$612,000.00	\$961,044.00	\$961,044.00	\$182,400.00	\$182,400.00	\$904,512.00	\$904,512.00
0009	4K06RPS	1	L.S.	Repainting Steelwork No. 6	\$450,000.00	\$450,000.00	\$342,000.00	\$342,000.00	\$430,542.00	\$430,542.00	\$328,000.00	\$328,000.00	\$441,178.92	\$441,178.92
0010	4K07RPS	1	L.S.	Repainting Steelwork No. 7	\$175,000.00	\$175,000.00	\$180,000.00	\$180,000.00	\$170,408.00	\$170,408.00	\$1,943,800.00	\$1,943,800.00	\$174,618.08	\$174,618.08
0011	4K08RPS	1	L.S.	Repainting Steelwork No. 8	\$200,000.00	\$200,000.00	\$151,200.00	\$151,200.00	\$209,202.00	\$209,202.00	\$1,834,400.00	\$1,834,400.00	\$214,370.52	\$214,370.52
0012	4K09RPS	1	L.S.	Repainting Steelwork No. 9	\$155,000.00	\$155,000.00	\$100,000.00	\$100,000.00	\$151,130.00	\$151,130.00	\$598,800.00	\$598,800.00	\$222,250.00	\$222,250.00
0013	4K10RPS	1	L.S.	Repainting Steelwork No. 10	\$185,000.00	\$185,000.00	\$108,000.00	\$108,000.00	\$150,654.00	\$150,654.00	\$352,080.00	\$352,080.00	\$154,376.04	\$154,376.04
0014	4K11RPS	1	L.S.	Repainting Steelwork No. 11	\$750,000.00	\$750,000.00	\$468,000.00	\$468,000.00	\$724,710.00	\$724,710.00	\$306,280.00	\$306,280.00	\$916,545.00	\$916,545.00
0015	4K12RPS	1	L.S.	Repainting Steelwork No. 12	\$115,000.00	\$115,000.00	\$108,000.00	\$108,000.00	\$136,374.00	\$136,374.00	\$291,700.00	\$291,700.00	\$200,550.00	\$200,550.00
0016	4K13RPS	1	L.S.	Repainting Steelwork No. 13	\$450,000.00	\$450,000.00	\$333,000.00	\$333,000.00	\$439,348.00	\$439,348.00	\$291,700.00	\$291,700.00	\$387,660.00	\$387,660.00
0017	4K14RPS	1	L.S.	Repainting Steelwork No. 14	\$150,000.00	\$150,000.00	\$90,000.00	\$90,000.00	\$114,716.00	\$114,716.00	\$1,093,500.00	\$1,093,500.00	\$117,550.16	\$117,550.16
0018	4K15RPS	1	L.S.	Repainting Steelwork No. 15	\$290,000.00	\$290,000.00	\$318,600.00	\$318,600.00	\$277,746.00	\$277,746.00	\$169,710.00	\$169,710.00	\$284,607.96	\$284,607.96
0019	4K16RPS	1	L.S.	Repainting Steelwork No. 16	\$175,000.00	\$175,000.00	\$75,600.00	\$75,600.00	\$108,528.00	\$108,528.00	\$513,420.00	\$513,420.00	\$111,209.28	\$111,209.28
0020	4K17RPS	1	L.S.	Repainting Steelwork No. 17	\$175,000.00	\$175,000.00	\$75,600.00	\$75,600.00	\$108,528.00	\$108,528.00	\$415,300.00	\$415,300.00	\$111,209.28	\$111,209.28
0021	4K18RPS	1	L.S.	Repainting Steelwork No. 18	\$150,000.00	\$150,000.00	\$327,000.00	\$327,000.00	\$177,310.00	\$177,310.00	\$846,800.00	\$846,800.00	\$181,690.60	\$181,690.60
0022	4K00CEW	1	L.S.	Containment, Environmental and Worker Protection	\$251,000.00	\$251,000.00	\$4,500,000.00	\$4,500,000.00	\$3,069,180.00	\$3,069,180.00	\$75,000.00	\$75,000.00	\$3,000,000.00	\$3,000,000.00
0023	4K03RSP	1	L.S.	Temporary Storage and Recycling/ Disposal of Hazardous Surface Preparation Waste	\$20,000.00	\$20,000.00	\$150,000.00	\$150,000.00	\$18,000.00	\$18,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
0024	4Q18SJS	120	L.F.	Silicone Joint Seal	\$50.00	\$6,000.00	\$150.00	\$18,000.00	\$150.00	\$18,000.00	\$50.00	\$6,000.00	\$80.00	\$9,600.00
0025	4Q30SUD	1425	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$75.00	\$106,875.00	\$140.00	\$199,500.00	\$300.00	\$427,500.00	\$75.00	\$106,875.00	\$270.00	\$384,750.00
0026	4R25BSR	14200	S.F.	Substructure Membrane Waterproofing	\$14.00	\$198,800.00	\$11.00	\$156,200.00	\$20.00	\$284,000.00	\$14.00	\$198,800.00	\$20.00	\$284,000.00
0027	4R11RSS	25	Each	Repair of Structural Steel, Type A	\$1,600.00	\$40,000.00	\$1,690.00	\$42,250.00	\$1,300.00	\$32,500.00	\$1,300.00	\$32,500.00	\$1,560.00	\$39,000.00
0028	4R12RSS	10	Each	Repair of Structural Steel, Type B	\$2,000.00	\$20,000.00	\$2,210.00	\$22,100.00	\$1,700.00	\$17,000.00	\$1,700.00	\$17,000.00	\$2,040.00	\$20,400.00
0029	4R13RSS	5	Each	Repair of Structural Steel, Type C	\$1,800.00	\$9,000.00	\$1,950.00	\$9,750.00	\$1,500.00	\$7,500.00	\$1,500.00	\$7,500.00	\$1,800.00	\$9,000.00
0030	4ZN01REP	1	Each	Steel Repair - Type 1	\$8,200.00	\$8,200.00	\$9,100.00	\$9,100.00	\$7,000.00	\$7,000.00	\$7,000.00	\$7,000.00	\$8,400.00	\$8,400.00
0031	4R01RPL	50	Each	Replace Rivets with High Strength Bolts	\$275.00	\$13,750.00	\$286.00	\$14,300.00	\$220.00	\$11,000.00	\$220.00	\$11,000.00	\$264.00	\$13,200.00
0032	4R02BSR	70	Each	Replace Structural Steel Diaphragm	\$7,100.00	\$497,000.00	\$7,800.00	\$546,000.00	\$6,000.00	\$420,000.00	\$6,000.00	\$420,000.00	\$7,200.00	\$504,000.00
0033	4R00025	1	Each	Structural Steel Diaphragm Repair, Type 1	\$21,700.00	\$21,700.00	\$24,000.00	\$24,000.00	\$18,500.00	\$18,500.00	\$18,500.00	\$18,500.00	\$22,200.00	\$22,200.00
0034	4R00026	1	Each	Structural Steel Diaphragm Repair, Type 2	\$21,700.00	\$21,700.00	\$24,000.00	\$24,000.00	\$18,500.00	\$18,500.00	\$18,500.00	\$18,500.00	\$22,200.00	\$22,200.00
0035	4QFAE0B	1	C.P.	Force Account for Emergency and Routine Bridge Repairs (NO-BID)	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00
0036	4R00024	24	Each	Access Hatch Cover	\$2,500.00	\$60,000.00	\$2,730.00	\$65,520.00	\$2,100.00	\$50,400.00	\$2,100.00	\$50,400.00	\$2,520.00	\$60,480.00
0037	5I00013	1	L.S.	Structure Mounted Sign Relocation	\$155,000.00	\$155,000.00	\$184,800.00	\$184,800.00	\$132,000.00	\$132,000.00	\$92,850.00	\$92,850.00	\$151,800.00	\$151,800.00
0038	5J00004	30	Each	Beam Guide Rail Blockout	\$88.00	\$2,640.00	\$105.00	\$3,150.00	\$75.00	\$2,250.00	\$50.00	\$1,500.00	\$86.25	\$2,587.50
0039	5J01RBG	300	L.F.	Removal of Beam Guide Rail	\$6.00	\$1,800.00	\$15.00	\$4,500.00	\$5.00	\$1,500.00	\$15.00	\$4,500.00	\$5.75	\$1,725.00
0040	5J01RSG	300	L.F.	Reset Beam Guide Rail	\$14.00	\$4,200.00	\$20.00	\$6,000.00	\$12.00	\$3,600.00	\$100.00	\$30,000.00	\$13.80	\$4,140.00
0041	5J51BGE	25	L.F.	Beam Guide Rail Element	\$24.00	\$600.00	\$100.00	\$2,500.00	\$20.00	\$500.00	\$200.00	\$5,000.00	\$23.00	\$575.00
0042	5J54BGP	5	Each	Beam Guide Rail Post	\$117.00	\$585.00	\$200.00	\$1,000.00	\$100.00	\$500.00	\$400.00	\$2,000.00	\$115.00	\$575.00
0043	5K00066	140	L.F.	Bridge Fencing, 36" High	\$200.00	\$28,000.00	\$100.00	\$14,000.00	\$500.00	\$70,000.00	\$140.00	\$19,600.00	\$400.00	\$56,000.00
0044	5Q01FAL	1	L.S.	Furnish Field Office, Type A	\$23,500.00	\$23,500.00	\$120,000.00	\$120,000.00	\$35,000.00	\$35,000.00	\$21,000.00	\$21,000.00	\$75,000.00	\$75,000.00

Base Line Item Detail					Allied Painting, Inc.		Ahern Painting Contractors, Inc.		Corcon, Inc.		Atsalis Brothers Painting Company		Liberty-Alpha III JV, LLC	
0045	5Q02MFA	21	Mnth	Maintain Field Office, Type A	\$3,000.00	\$63,000.00	\$1,500.00	\$31,500.00	\$3,500.00	\$73,500.00	\$1,100.00	\$23,100.00	\$2,000.00	\$42,000.00
0046	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$35,000.00	\$35,000.00	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$290,000.00	\$290,000.00	\$75,000.00	\$75,000.00
0047	8A06MPT	10	Barr	Repair Temporary Impact Attenuators	\$1.00	\$10.00	\$2,500.00	\$25,000.00	\$200.00	\$2,000.00	\$3,000.00	\$30,000.00	\$750.00	\$7,500.00
0048	8A07MPT	2	Each	Repair Truck Mounted Impact Attenuators	\$1.00	\$2.00	\$5,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$30,000.00	\$60,000.00	\$7,500.00	\$15,000.00
0049	8A30MPT	8	Each	Furnishing Portable Variable Message Sign	\$100.00	\$800.00	\$12,000.00	\$96,000.00	\$15,000.00	\$120,000.00	\$9,000.00	\$72,000.00	\$15,000.00	\$120,000.00
0050	N8A0001	4000	L.F.	Furnishing Precast Concrete Construction Barrier	\$1.00	\$4,000.00	\$40.00	\$160,000.00	\$35.00	\$140,000.00	\$47.15	\$188,600.00	\$55.00	\$220,000.00
0051	8B17MPT	8	Each	Furnishing Truck with Mounted Attenuator	\$2,500.00	\$20,000.00	\$20,000.00	\$160,000.00	\$15,000.00	\$120,000.00	\$15,000.00	\$120,000.00	\$25,000.00	\$200,000.00
0052	8B18MPT	4	Each	Furnishing Temporary Impact Attenuator	\$7,300.00	\$29,200.00	\$15,000.00	\$60,000.00	\$10,000.00	\$40,000.00	\$15,000.00	\$60,000.00	\$10,000.00	\$40,000.00
0053	8B19MPT	800	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$1.00	\$800.00	\$50.00	\$40,000.00	\$105.00	\$84,000.00	\$170.00	\$136,000.00	\$200.00	\$160,000.00
0054	8B15MPT	400	M.H.	Traffic Protection Patrol	\$1.00	\$400.00	\$100.00	\$40,000.00	\$95.00	\$38,000.00	\$145.00	\$58,000.00	\$75.00	\$30,000.00
0055	8B31MPT	1	L.S.	Maintenance and Protection of Traffic	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$180,000.00	\$180,000.00	\$250,000.00	\$250,000.00	\$1,190,000.00	\$1,190,000.00
0056	8C100SCL	1	L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$1,000.00	\$1,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$410,000.00	\$410,000.00	\$50,000.00	\$50,000.00
0057	8CPTD0B	1	L.S.	Police Traffic Directors (NO-BID)	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00
0058	8DRRC0B	1	L.S.	Railroad Reimbursement Costs (NO-BID)	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00
Base Total						\$10,977,062.00		\$13,251,170.00		\$14,250,350.00		\$15,704,515.00		\$16,462,944.34