

Base Line Item Detail					PKF-Mark III, Inc.		Union Paving & Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
1	1D01LAY	1	L.S.	Construction Layout	\$255,000.00	\$255,000.00	\$450,000.00	\$450,000.00
2	1D10MOB	1	L.S.	Mobilization	\$1,150,000.00	\$1,150,000.00	\$1,425,000.00	\$1,425,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$16,000.00	\$16,000.00	\$10,000.00	\$10,000.00
4	1HFP0B	1	L.S.	Fuel Price Adjustment (NO-BID)	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
5	2A02CAG	1	L.S.	Clearing and Grubbing	\$183,000.00	\$183,000.00	\$775,000.00	\$775,000.00
6	2B02REX	394	C.Y.	Roadway Excavation, Earth	\$69.03	\$27,197.82	\$75.00	\$29,550.00
7	2B15STS	3,241.00	C.Y.	Stripping Topsoil	\$1.00	\$3,241.00	\$19.00	\$61,579.00
8	2BETU0B	1	L.S.	Environmental Testing for Unsuitable and Excess Materials (NO-BID)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
9	2C01EMB	3,523.00	C.Y.	Embankment, Common	\$1.00	\$3,523.00	\$33.00	\$116,259.00
10	2C02EMB	108	C.Y.	Embankment, Grade A	\$50.00	\$5,400.00	\$50.00	\$5,400.00
11	2H00007	11,800.00	L.F.	Heavy Duty Silt Fence, Black	\$5.59	\$65,962.00	\$8.00	\$94,400.00
12	2H00016	96	Each	Inlet Filter, Type 2	\$160.00	\$15,360.00	\$200.00	\$19,200.00
13	2H25TEC	15	C.Y.	Hay Bales	\$35.00	\$525.00	\$225.00	\$3,375.00
14	2K01TPF	550	L.F.	Temporary Orange Plastic Fence	\$6.00	\$3,300.00	\$6.00	\$3,300.00
15	3A08ABC	434	S.Y.	Aggregate Base Course, 8" Thick	\$25.00	\$10,850.00	\$19.00	\$8,246.00
16	3B21SUP	160	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$150.00	\$24,000.00	\$150.00	\$24,000.00
17	3B25SUP	54	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$180.00	\$9,720.00	\$160.00	\$8,640.00
18	3B26TAC	79	GAL	Tack Coat	\$5.00	\$395.00	\$3.00	\$237.00
19	3BAPA0B	1	L.S.	Asphalt Price Adjustment (NO-BID)	\$1,300.00	\$1,300.00	\$1,300.00	\$1,300.00
20	3C01BRS	10,625.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$32.00	\$340,000.00	\$37.00	\$393,125.00
21	3C03BRS	44	S.Y.	Berm Surfacing, Crushed Stone, 4" Thick	\$90.00	\$3,960.00	\$20.00	\$880.00
22	4A11RFS	198,760.00	LB	Reinforcement Steel, Epoxy Coated	\$1.60	\$318,016.00	\$1.85	\$367,706.00
23	4C00014	1	L.S.	Structural Steel (Approximately 8000 Pounds)	\$23,500.00	\$23,500.00	\$227,000.00	\$227,000.00
24	4F00015	7	Each	Remove Existing Overhead Span Sign Structure	\$16,900.00	\$118,300.00	\$17,000.00	\$119,000.00
25	4F00016	2	Each	Remove Existing Overhead Cantilever Sign Structure	\$7,500.00	\$15,000.00	\$13,000.00	\$26,000.00
26	4F01BMS	15	Each	Remove Existing Bridge Mounted Sign Support	\$6,000.00	\$90,000.00	\$12,000.00	\$180,000.00
27	4F05GMF	85	C.Y.	Concrete Foundations for Ground Mounted Signs	\$120.00	\$10,200.00	\$1,100.00	\$93,500.00
28	4F11CSP	1,413.00	C.Y.	Concrete in Structures, Pedestals	\$1,825.00	\$2,578,725.00	\$1,300.00	\$1,836,900.00
29	4F01RCS	1	L.S.	Relocate Cantilever Sign Support Structure No. 1	\$16,500.00	\$16,500.00	\$25,000.00	\$25,000.00
30	4F02RCS	1	L.S.	Relocate Cantilever Sign Support Structure No. 2	\$16,500.00	\$16,500.00	\$25,000.00	\$25,000.00
31	4F03RCS	1	L.S.	Relocate Cantilever Sign Support Structure No. 3	\$16,500.00	\$16,500.00	\$25,000.00	\$25,000.00
32	4F04RCS	1	L.S.	Relocate Cantilever Sign Support Structure No. 4	\$16,500.00	\$16,500.00	\$25,000.00	\$25,000.00
33	4F05RCS	1	L.S.	Relocate Cantilever Sign Support Structure No. 5	\$16,500.00	\$16,500.00	\$70,000.00	\$70,000.00
34	4F06RCS	1	L.S.	Relocate Cantilever Sign Support Structure No. 6	\$16,500.00	\$16,500.00	\$25,000.00	\$25,000.00
35	4F07RCS	1	L.S.	Relocate Cantilever Sign Support Structure No. 7	\$16,500.00	\$16,500.00	\$25,000.00	\$25,000.00
36	4F08RCS	1	L.S.	Relocate Cantilever Sign Support Structure No. 8	\$16,500.00	\$16,500.00	\$25,000.00	\$25,000.00
37	4F09RCS	1	L.S.	Relocate Cantilever Sign Support Structure No. 9	\$16,500.00	\$16,500.00	\$25,000.00	\$25,000.00
38	4F01CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 1	\$65,000.00	\$65,000.00	\$85,000.00	\$85,000.00
39	4F02CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 2	\$59,000.00	\$59,000.00	\$60,000.00	\$60,000.00
40	4F03CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 3	\$72,000.00	\$72,000.00	\$60,000.00	\$60,000.00

Base Line Item Detail					PKF-Mark III, Inc.		Union Paving & Construction Co., Inc.	
41	4F04CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 4	\$89,000.00	\$89,000.00	\$80,000.00	\$80,000.00
42	4F05CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 5	\$86,000.00	\$86,000.00	\$70,000.00	\$70,000.00
43	4F06CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 6	\$82,000.00	\$82,000.00	\$70,000.00	\$70,000.00
44	4F07CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 7	\$82,000.00	\$82,000.00	\$70,000.00	\$70,000.00
45	4F08CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 8	\$73,000.00	\$73,000.00	\$60,000.00	\$60,000.00
46	4F09CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 9	\$89,000.00	\$89,000.00	\$70,000.00	\$70,000.00
47	4F10CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 10	\$85,000.00	\$85,000.00	\$70,000.00	\$70,000.00
48	4F11CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 11	\$93,000.00	\$93,000.00	\$70,000.00	\$70,000.00
49	4F12CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 12	\$75,000.00	\$75,000.00	\$60,000.00	\$60,000.00
50	4F13CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 13	\$74,000.00	\$74,000.00	\$60,000.00	\$60,000.00
51	4F14CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 14	\$65,000.00	\$65,000.00	\$60,000.00	\$60,000.00
52	4F15CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 15	\$73,000.00	\$73,000.00	\$60,000.00	\$60,000.00
53	4F16CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 16	\$57,000.00	\$57,000.00	\$60,000.00	\$60,000.00
54	4F17CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 17	\$69,000.00	\$69,000.00	\$60,000.00	\$60,000.00
55	4F18CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 18	\$89,000.00	\$89,000.00	\$70,000.00	\$70,000.00
56	4F19CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 19	\$89,000.00	\$89,000.00	\$70,000.00	\$70,000.00
57	4F21CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 20	\$64,000.00	\$64,000.00	\$60,000.00	\$60,000.00
58	4F23CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 21	\$81,000.00	\$81,000.00	\$70,000.00	\$70,000.00
59	4F24CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 22	\$89,000.00	\$89,000.00	\$70,000.00	\$70,000.00
60	4F25CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 23	\$75,000.00	\$75,000.00	\$60,000.00	\$60,000.00
61	4F22CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 24	\$89,000.00	\$89,000.00	\$70,000.00	\$70,000.00
62	4F26CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 25	\$85,000.00	\$85,000.00	\$70,000.00	\$70,000.00
63	4F27CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 26	\$84,000.00	\$84,000.00	\$70,000.00	\$70,000.00
64	4F28CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 27	\$89,000.00	\$89,000.00	\$70,000.00	\$70,000.00
65	4F29CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 28	\$58,000.00	\$58,000.00	\$60,000.00	\$60,000.00
66	4F30CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 29	\$89,000.00	\$89,000.00	\$70,000.00	\$70,000.00
67	4F31CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 30	\$74,000.00	\$74,000.00	\$60,000.00	\$60,000.00
68	4F26OSS	1	L.S.	Overhead Span Sign Support Structure No. 1	\$255,000.00	\$255,000.00	\$275,000.00	\$275,000.00
69	4F33OSS	1	L.S.	Overhead Span Sign Support Structure No. 2	\$178,000.00	\$178,000.00	\$225,000.00	\$225,000.00
70	4F34OSS	1	L.S.	Overhead Span Sign Support Structure No. 3	\$234,000.00	\$234,000.00	\$225,000.00	\$225,000.00
71	4F35OSS	1	L.S.	Overhead Span Sign Support Structure No. 4	\$218,000.00	\$218,000.00	\$225,000.00	\$225,000.00
72	4F36OSS	1	L.S.	Overhead Span Sign Support Structure No. 5	\$152,000.00	\$152,000.00	\$225,000.00	\$225,000.00
73	4F37OSS	1	L.S.	Overhead Span Sign Support Structure No. 6	\$175,000.00	\$175,000.00	\$275,000.00	\$275,000.00
74	4F38OSS	1	L.S.	Overhead Span Sign Support Structure No. 7	\$239,000.00	\$239,000.00	\$230,000.00	\$230,000.00
75	4F50OSS	1	L.S.	Overhead Span Sign Support Structure No. 8	\$190,000.00	\$190,000.00	\$235,000.00	\$235,000.00
76	4F51OSS	1	L.S.	Overhead Span Sign Support Structure No. 9	\$164,000.00	\$164,000.00	\$145,000.00	\$145,000.00
77	4F52OSS	1	L.S.	Overhead Span Sign Support Structure No. 10	\$155,000.00	\$155,000.00	\$145,000.00	\$145,000.00
78	4F53OSS	1	L.S.	Overhead Span Sign Support Structure No. 11	\$169,000.00	\$169,000.00	\$150,000.00	\$150,000.00
79	4F54OSS	1	L.S.	Overhead Span Sign Support Structure No. 12	\$155,000.00	\$155,000.00	\$150,000.00	\$150,000.00
80	4F44OSS	1	L.S.	Overhead Span Sign Support Structure No. 13	\$149,000.00	\$149,000.00	\$145,000.00	\$145,000.00
81	4F55OSS	1	L.S.	Overhead Span Sign Support Structure No. 14	\$246,000.00	\$246,000.00	\$200,000.00	\$200,000.00

Base Line Item Detail					PKF-Mark III, Inc.		Union Paving & Construction Co., Inc.	
82	4F46OSS	1	L.S.	Overhead Span Sign Support Structure No. 15	\$246,000.00	\$246,000.00	\$215,000.00	\$215,000.00
83	4F47OSS	1	L.S.	Overhead Span Sign Support Structure No. 16	\$243,000.00	\$243,000.00	\$215,000.00	\$215,000.00
84	4F48OSS	1	L.S.	Overhead Span Sign Support Structure No. 17	\$173,000.00	\$173,000.00	\$215,000.00	\$215,000.00
85	4F49OSS	1	L.S.	Overhead Span Sign Support Structure No. 18	\$165,000.00	\$165,000.00	\$215,000.00	\$215,000.00
86	4F56OSS	1	L.S.	Overhead Span Sign Support Structure No. 19	\$176,000.00	\$176,000.00	\$215,000.00	\$215,000.00
87	4F57OSS	1	L.S.	Overhead Span Sign Support Structure No. 20	\$173,000.00	\$173,000.00	\$215,000.00	\$215,000.00
88	4F58OSS	1	L.S.	Overhead Span Sign Support Structure No. 21	\$139,000.00	\$139,000.00	\$135,000.00	\$135,000.00
89	4F59OSS	1	L.S.	Overhead Span Sign Support Structure No. 22	\$149,000.00	\$149,000.00	\$145,000.00	\$145,000.00
90	4F60OSS	1	L.S.	Overhead Span Sign Support Structure No. 23	\$222,000.00	\$222,000.00	\$225,000.00	\$225,000.00
91	4F61OSS	1	L.S.	Overhead Span Sign Support Structure No. 24	\$150,000.00	\$150,000.00	\$145,000.00	\$145,000.00
92	4F62OSS	1	L.S.	Overhead Span Sign Support Structure No. 25	\$149,000.00	\$149,000.00	\$145,000.00	\$145,000.00
93	4F30BMS	1	L.S.	Bridge Mounted Sign Support Structure No. 1	\$16,500.00	\$16,500.00	\$35,000.00	\$35,000.00
94	4F01MSS	1	L.S.	Modify Sign Structure No. 1	\$6,500.00	\$6,500.00	\$6,000.00	\$6,000.00
95	4F02MSS	1	L.S.	Modify Sign Structure No. 2	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
96	4F03MSS	1	L.S.	Modify Sign Structure No. 3	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
97	4F04MSS	1	L.S.	Modify Sign Structure No. 4	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
98	4F05MSS	1	L.S.	Modify Sign Structure No. 5	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00
99	4F06MSS	1	L.S.	Modify Sign Structure No. 6	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00
100	4F07MSS	1	L.S.	Modify Sign Structure No. 7	\$9,000.00	\$9,000.00	\$6,000.00	\$6,000.00
101	4F08MSS	1	L.S.	Modify Sign Structure No. 8	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
102	4F09MSS	1	L.S.	Modify Sign Structure No. 9	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
103	4F10MSS	1	L.S.	Modify Sign Structure No. 10	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
104	4F11MSS	1	L.S.	Modify Sign Structure No. 11	\$14,000.00	\$14,000.00	\$6,000.00	\$6,000.00
105	4F12MSS	1	L.S.	Modify Sign Structure No. 12	\$9,000.00	\$9,000.00	\$6,000.00	\$6,000.00
106	4F13MSS	1	L.S.	Modify Sign Structure No. 13	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
107	4F14MSS	1	L.S.	Modify Sign Structure No. 14	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
108	4F15MSS	1	L.S.	Modify Sign Structure No. 15	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
109	4O01TSP	3,300.00	S.F.	Temporary Sheeting	\$20.00	\$66,000.00	\$80.00	\$264,000.00
110	4O02TSP	500	S.F.	Temporary Sheeting to Remain in Place	\$20.00	\$10,000.00	\$120.00	\$60,000.00
111	4ZL0009	1,992.00	L.F.	36" Diameter Drilled Shaft	\$1,478.00	\$2,944,176.00	\$635.00	\$1,264,920.00
112	4ZL0014	769	L.F.	48" Drilled Shaft for Sign Structures	\$1,502.00	\$1,155,038.00	\$800.00	\$615,200.00
113	4ZL0016	1,146.00	L.F.	54" Drilled Shaft for Sign Structures	\$1,753.00	\$2,008,938.00	\$1,050.00	\$1,203,300.00
114	5A08PUD	500	L.F.	8" Pipe Underdrain	\$18.00	\$9,000.00	\$40.00	\$20,000.00
115	5D10INC	3	C.Y.	Incidental Concrete	\$500.00	\$1,500.00	\$550.00	\$1,650.00
116	5E01ALC	150	L.F.	Asphalt Concrete Lip Curb	\$15.00	\$2,250.00	\$20.00	\$3,000.00
117	5F01VCA	408	L.F.	Concrete Curb, Type A	\$25.00	\$10,200.00	\$55.00	\$22,440.00
118	5H01CMB	20	L.F.	Concrete Median Barrier, Roadway	\$301.00	\$6,020.00	\$325.00	\$6,500.00
119	5H03CMB	101	L.F.	Concrete Median Barrier, Protection	\$301.00	\$30,401.00	\$265.00	\$26,765.00
120	5I01FSP	31,334.00	S.F.	Furnish And Install Overhead Sign Panels	\$20.00	\$626,680.00	\$37.00	\$1,159,358.00
121	5I02FSP	6,852.00	S.F.	Furnish And Install Ground Mounted Sign Panels	\$20.50	\$140,466.00	\$50.00	\$342,600.00
122	5I16REL	2	Each	Relocate Sign Panels	\$2,060.00	\$4,120.00	\$9,000.00	\$18,000.00

Base Line Item Detail					PKF-Mark III, Inc.		Union Paving & Construction Co., Inc.	
123	N510002	1,422.00	L.F.	Timber Posts	\$26.40	\$37,540.80	\$35.00	\$49,770.00
124	5100012	2,430.00	L.F.	Timber Poles	\$62.50	\$151,875.00	\$85.00	\$206,550.00
125	5100005	71	Each	Remove Existing Overhead Sign Panels	\$1,550.00	\$110,050.00	\$1,800.00	\$127,800.00
126	5100RGM	89	Each	Removal of Existing Ground-Mounted Sign	\$660.00	\$58,740.00	\$1,700.00	\$151,300.00
127	5101RES	6	Each	Relocate Existing Ground-Mounted Sign	\$585.00	\$3,510.00	\$8,000.00	\$48,000.00
128	5J00007	2	Each	Telescoping Guide Rail End Terminal	\$3,950.00	\$7,900.00	\$8,500.00	\$17,000.00
129	5J00FGT	14	Each	Flared Guide Rail Terminal	\$1,825.00	\$25,550.00	\$3,700.00	\$51,800.00
130	5J01PCA	3	Each	Parapet Connection, Type A	\$2,450.00	\$7,350.00	\$5,000.00	\$15,000.00
131	5J01PCB	4	Each	Parapet Connection, Type B	\$355.00	\$1,420.00	\$900.00	\$3,600.00
132	5J01RBG	1,983.00	L.F.	Removal of Beam Guide rail	\$2.90	\$5,750.70	\$10.00	\$19,830.00
133	5J51BGE	50	L.F.	Beam Guide Rail Element	\$8.50	\$425.00	\$25.00	\$1,250.00
134	5J51TTS	30	Each	Tangent Guide Rail Terminal	\$2,600.00	\$78,000.00	\$4,000.00	\$120,000.00
135	5J52ABG	58	Each	Beam Guide Rail Anchorage	\$830.00	\$48,140.00	\$800.00	\$46,400.00
136	5J52BET	1	Each	Beam Guide Rail Buried End Terminal	\$800.00	\$800.00	\$1,500.00	\$1,500.00
137	5J52BGD	25	L.F.	Beam Guide Rail, Dual-Faced	\$25.25	\$631.25	\$80.00	\$2,000.00
138	5J52BGR	13,649.00	L.F.	Beam Guide Rail	\$19.50	\$266,155.50	\$35.00	\$477,715.00
139	5J53RRS	1,565.00	L.F.	Rub Rail	\$10.75	\$16,823.75	\$14.00	\$21,910.00
140	5J54BGP	109	Each	Beam Guide Rail Post	\$44.50	\$4,850.50	\$135.00	\$14,715.00
141	5K00032	699	L.F.	Fence Removal	\$12.85	\$8,982.15	\$20.00	\$13,980.00
142	5K72CLB	738	L.F.	Chain Link Fence, Type II, 72" High	\$20.00	\$14,760.00	\$40.00	\$29,520.00
143	5P12REM	8,683.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.95	\$8,248.85	\$1.10	\$9,551.30
144	5P13TMP	15,960.00	L.F.	Removable Black Line Mask, 8" Wide	\$2.40	\$38,304.00	\$3.30	\$52,668.00
145	5P14TMP	10,460.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$2.20	\$23,012.00	\$2.50	\$26,150.00
146	5P21LLS	6,183.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$1.20	\$7,419.60	\$1.50	\$9,274.50
147	5Q01FOF	1	L.S.	Furnish Field Office, Type F	\$24,000.00	\$24,000.00	\$40,000.00	\$40,000.00
148	5Q02MFF	24	Mnth	Maintain Field Office, Type F	\$2,500.00	\$60,000.00	\$4,000.00	\$96,000.00
149	5V01PIT	38	Each	Test Pits	\$1,287.00	\$48,906.00	\$600.00	\$22,800.00
150	5X00010	2	Each	Quadguard Impact Attenuator, 9 Bays, 90" Wide	\$45,000.00	\$90,000.00	\$55,000.00	\$110,000.00
151	5X00021	2	Each	Remove Impact Attenuator, Quadguard	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00
152	5X00PRA	29	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$2,000.00	\$58,000.00	\$1,000.00	\$29,000.00
153	5X00RPR	5	Each	Repair Temporary Impact Attenuator, Quadguard	\$1,200.00	\$6,000.00	\$500.00	\$2,500.00
154	5X02FTA	10	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE	\$1,000.00	\$10,000.00	\$7,500.00	\$75,000.00
155	5ZD01RPM	952	Each	Raised Pavement Markers	\$29.50	\$28,084.00	\$33.00	\$31,416.00
156	5ZD04RPM	278	Each	Removal of Raised Pavement Markers	\$29.25	\$8,131.50	\$28.00	\$7,784.00
157	5ZMFAS0B	1	C.P.	Force Account for Snow Removal (NO-BID)	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00
158	5ZO0018	100	Ton	Off-Site Disposal of ID-27 Waste	\$40.00	\$4,000.00	\$125.00	\$12,500.00
159	6A02MLC	2,140.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$4.00	\$8,560.00	\$3.00	\$6,420.00
160	6A03RNC	1,505.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$20.00	\$30,100.00	\$37.00	\$55,685.00
161	6A06MLC	4,870.00	L.F.	#6 A.W.G. Multiple Lighting Cable	\$2.50	\$12,175.00	\$4.00	\$19,480.00
162	6A08GWR	1,415.00	L.F.	#8 A.W.G. Ground Wire	\$2.00	\$2,830.00	\$4.00	\$5,660.00
163	6A65RAS	1	Lump	Remove and Salvage Existing Facilities	\$18,500.00	\$18,500.00	\$5,000.00	\$5,000.00

Base Line Item Detail					PKF-Mark III, Inc.		Union Paving & Construction Co., Inc.	
164	7C01TOP	15,642.00	S.Y.	Topsoil	\$2.80	\$43,797.60	\$3.00	\$46,926.00
165	7D01SED	12,177.00	S.Y.	Seeding, Type A	\$0.50	\$6,088.50	\$1.00	\$12,177.00
166	7D08SED	3,465.00	S.Y.	Seeding, Type L	\$0.50	\$1,732.50	\$1.00	\$3,465.00
167	7F01SSM	3,465.00	S.Y.	Soil Stabilization Matting	\$3.25	\$11,261.25	\$7.00	\$24,255.00
168	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$1,880,000.00	\$1,880,000.00	\$6,000,000.00	\$6,000,000.00
169	8A06MPT	100	Barr	Repair Temporary Impact Attenuators	\$100.00	\$10,000.00	\$200.00	\$20,000.00
170	8A07MPT	10	Each	Repair Truck Mounted Impact Attenuators	\$1.00	\$10.00	\$0.01	\$0.10
171	8A29MPT	1,000.00	M.H.	Flaggers	\$1.00	\$1,000.00	\$0.01	\$10.00
172	8A30MPT	10	Each	Furnishing Portable Variable Message Sign	\$1.00	\$10.00	\$5,000.00	\$50,000.00
173	8B15MPT	6,000.00	M.H.	Traffic Protection Patrol	\$1.00	\$6,000.00	\$0.01	\$60.00
174	8B17MPT	15	Each	Furnishing Truck with Mounted Attenuator	\$1,000.00	\$15,000.00	\$4,000.00	\$60,000.00
175	8B18MPT	10	Each	Furnishing Temporary Impact Attenuator	\$4,000.00	\$40,000.00	\$3,500.00	\$35,000.00
176	8B19MPT	600	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$10.00	\$6,000.00	\$0.01	\$6.00
177	8B20MPT	67	Each	Placing and Removing Temporary Impact Attenuator	\$1,200.00	\$80,400.00	\$2,000.00	\$134,000.00
178	N8A0001	6,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$23.00	\$138,000.00	\$20.00	\$120,000.00
179	N8A0002	35,780.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$1.00	\$35,780.00	\$13.00	\$465,140.00
180	8C100SCL	1	L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$47,000.00	\$47,000.00	\$300,000.00	\$300,000.00
181	8CPTD0B	1	L.S.	Police Traffic Directors (NO-BID)	\$15,360.00	\$15,360.00	\$15,360.00	\$15,360.00
Base Total						\$23,299,229.27		\$28,026,757.90