

Base Line Item Detail					J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PETILLO INC.		Crisdel Group, Inc.		IEW Construction Group Inc.		Tarheel Enterprises, Inc.		Mount Construction Co., Inc.		Union Paving & Construction Co., Inc.		Carbro Constructors Corp.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D01LAY	1	L.S.	Construction Layout	\$75,000.00	\$75,000.00	\$67,500.00	\$67,500.00	\$43,678.03	\$43,678.03	\$77,425.69	\$77,425.69	\$75,000.00	\$75,000.00	\$125,000.00	\$125,000.00	\$95,000.00	\$95,000.00	\$65,000.00	\$65,000.00
2	1D10MOB	1	L.S.	Mobilization	\$224,500.00	\$224,500.00	\$200,750.00	\$200,750.00	\$245,000.00	\$245,000.00	\$260,537.30	\$260,537.30	\$257,000.00	\$257,000.00	\$284,000.00	\$284,000.00	\$75,000.00	\$75,000.00	\$250,000.00	\$250,000.00
3	1HFP0B	1	L.S.	Fuel Price Adjustment (NO-BID)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	2A02CAG	1	L.S.	Clearing and Grubbing	\$140,000.00	\$140,000.00	\$225,000.00	\$225,000.00	\$140,000.00	\$140,000.00	\$52,879.92	\$52,879.92	\$99,000.00	\$99,000.00	\$25,000.00	\$25,000.00	\$175,000.00	\$175,000.00	\$140,000.00	\$140,000.00
5	2BETU0B	1	L.S.	Environmental Testing for Unsuitable and Excess Materials (NO-BID)	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
6	2B02REX	9,010.00	C.Y.	Roadway Excavation, Earth	\$45.00	\$405,450.00	\$22.00	\$198,220.00	\$42.56	\$383,465.60	\$45.15	\$406,801.50	\$53.17	\$479,061.70	\$33.00	\$297,330.00	\$35.00	\$315,350.00	\$43.00	\$387,430.00
7	2B05REX	100	C.Y.	Roadway Excavation, Muck	\$65.00	\$6,500.00	\$30.00	\$3,000.00	\$84.30	\$8,430.00	\$89.28	\$8,928.00	\$173.63	\$17,363.00	\$75.00	\$7,500.00	\$80.00	\$8,000.00	\$50.00	\$5,000.00
8	2B15STS	209	C.Y.	Stripping Topsoil	\$9.00	\$1,881.00	\$16.00	\$3,344.00	\$62.15	\$12,989.35	\$31.69	\$6,623.21	\$22.60	\$4,723.40	\$20.00	\$4,180.00	\$18.00	\$3,762.00	\$30.00	\$6,270.00
9	2C02EMB	3,759.00	C.Y.	Embankment, Grade A	\$41.00	\$154,119.00	\$46.00	\$172,914.00	\$40.29	\$151,450.11	\$43.30	\$162,764.70	\$45.11	\$169,568.49	\$80.00	\$300,720.00	\$45.00	\$169,155.00	\$60.00	\$225,540.00
10	2G12A06	129	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$75.00	\$9,675.00	\$72.00	\$9,288.00	\$112.49	\$14,511.21	\$198.35	\$25,587.15	\$153.96	\$19,860.84	\$95.00	\$12,255.00	\$100.00	\$12,900.00	\$150.00	\$19,350.00
11	2H00007	3,665.00	L.F.	Heavy Duty Silt Fence, Black	\$6.50	\$23,822.50	\$7.00	\$25,655.00	\$5.91	\$21,660.15	\$5.68	\$20,817.20	\$4.42	\$16,199.30	\$5.00	\$18,325.00	\$6.00	\$21,990.00	\$8.00	\$29,320.00
12	2H00016	6	Each	Inlet Filter, Type 2	\$150.00	\$900.00	\$225.00	\$1,350.00	\$146.15	\$876.90	\$284.21	\$1,705.26	\$166.83	\$1,000.98	\$250.00	\$1,500.00	\$190.00	\$1,140.00	\$60.00	\$360.00
13	2H00018	2	Each	Sediment Control Bags	\$150.00	\$300.00	\$1,250.00	\$2,500.00	\$2,408.88	\$4,817.76	\$643.46	\$1,286.92	\$104.50	\$209.00	\$500.00	\$1,000.00	\$300.00	\$600.00	\$140.00	\$280.00
14	2H25TEC	104	C.Y.	Hay Bales	\$1.00	\$104.00	\$135.00	\$14,040.00	\$5.00	\$520.00	\$113.20	\$11,772.80	\$96.41	\$10,026.64	\$30.00	\$3,120.00	\$61.00	\$6,344.00	\$20.00	\$2,080.00
15	2H45TEC	110	Ton	Construction Driveway	\$40.00	\$4,400.00	\$45.00	\$4,950.00	\$44.14	\$4,855.40	\$37.78	\$4,155.80	\$72.16	\$7,937.60	\$70.00	\$7,700.00	\$32.00	\$3,520.00	\$40.00	\$4,400.00
16	2K01TPF	1,890.00	L.F.	Temporary Orange Plastic Fence	\$4.00	\$7,560.00	\$4.50	\$8,505.00	\$2.78	\$5,254.20	\$3.79	\$7,163.10	\$6.11	\$11,547.90	\$6.00	\$11,340.00	\$5.00	\$9,450.00	\$1.00	\$1,890.00
17	3A07ABC	7,800.00	S.Y.	Aggregate Base Course, 6.5" Thick	\$6.50	\$50,700.00	\$12.00	\$93,600.00	\$10.27	\$80,106.00	\$9.07	\$70,746.00	\$10.28	\$80,184.00	\$14.00	\$109,200.00	\$12.00	\$93,600.00	\$12.00	\$93,600.00
18	3BAPA0B	1	L.S.	Asphalt Price Adjustment (NO-BID)	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
19	3B00RPR	139	S.Y.	Hot Mix Asphalt Pavement Repair	\$70.00	\$9,730.00	\$70.00	\$9,730.00	\$234.98	\$32,662.22	\$99.64	\$13,849.96	\$151.71	\$21,087.69	\$80.00	\$11,120.00	\$210.00	\$29,190.00	\$150.00	\$20,850.00
20	3B01PJA	4,690.00	L.F.	Polymerized Joint Adhesive	\$1.20	\$5,628.00	\$1.00	\$4,690.00	\$0.61	\$2,860.90	\$1.47	\$6,894.30	\$1.68	\$7,879.20	\$14.50	\$68,005.00	\$1.40	\$6,566.00	\$1.00	\$4,690.00
21	3B21SUP	3,500.00	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$89.00	\$311,500.00	\$84.75	\$296,625.00	\$74.54	\$260,890.00	\$108.73	\$380,555.00	\$89.74	\$314,090.00	\$80.00	\$280,000.00	\$95.00	\$332,500.00	\$95.00	\$332,500.00
22	3B25SUP	1,300.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$107.00	\$139,100.00	\$102.00	\$132,600.00	\$115.00	\$149,500.00	\$118.99	\$154,687.00	\$108.44	\$140,972.00	\$150.00	\$195,000.00	\$104.00	\$135,200.00	\$104.00	\$135,200.00
23	3B26TAC	2,490.00	GAL	Tack Coat	\$5.50	\$13,695.00	\$4.00	\$9,960.00	\$0.01	\$24.90	\$4.10	\$10,209.00	\$3.85	\$9,586.50	\$5.00	\$12,450.00	\$4.00	\$9,960.00	\$4.00	\$9,960.00

Base Line Item Detail					J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PETILLO INC.		Crisdel Group, Inc.		IEW Construction Group Inc.		Tarheel Enterprises, Inc.		Mount Construction Co., Inc.		Union Paving & Construction Co., Inc.		Carbro Constructors Corp.	
24	3B33SUP	2,200.00	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$90.00	\$198,000.00	\$85.50	\$188,100.00	\$80.27	\$176,594.00	\$105.51	\$232,122.00	\$95.21	\$209,462.00	\$85.00	\$187,000.00	\$95.00	\$209,000.00	\$93.00	\$204,600.00
25	3E50PMR	10,750.00	S.Y.	Surface Milling, 2" Average Depth	\$4.50	\$48,375.00	\$4.50	\$48,375.00	\$0.01	\$107.50	\$4.69	\$50,417.50	\$3.55	\$38,162.50	\$2.50	\$26,875.00	\$4.00	\$43,000.00	\$5.00	\$53,750.00
26	3F01MRS	1,548.00	L.F.	Milled Rumble Strip	\$2.75	\$4,257.00	\$7.00	\$10,836.00	\$7.62	\$11,795.76	\$5.42	\$8,390.16	\$2.95	\$4,566.60	\$4.75	\$7,353.00	\$5.00	\$7,740.00	\$3.00	\$4,644.00
27	4A10RFS	306	LB	Reinforcement Steel	\$2.60	\$795.60	\$2.00	\$612.00	\$10.45	\$3,197.70	\$1.56	\$477.36	\$7.00	\$2,142.00	\$4.00	\$1,224.00	\$8.00	\$2,448.00	\$2.00	\$612.00
28	4A11RFS	2,870.00	LB	Reinforcement Steel, Epoxy Coated	\$2.70	\$7,749.00	\$2.00	\$5,740.00	\$10.03	\$28,786.10	\$1.68	\$4,821.60	\$2.04	\$5,854.80	\$3.50	\$10,045.00	\$4.00	\$11,480.00	\$2.00	\$5,740.00
29	4F01GMP	366	LB	Aluminum Posts for Ground Mounted Signs	\$18.00	\$6,588.00	\$30.50	\$11,163.00	\$32.03	\$11,722.98	\$28.13	\$10,295.58	\$67.20	\$24,595.20	\$24.00	\$8,784.00	\$65.00	\$23,790.00	\$26.00	\$9,516.00
30	4F05GMF	2	C.Y.	Concrete Foundations for Ground Mounted Signs	\$1,150.00	\$2,300.00	\$1,500.00	\$3,000.00	\$2,047.50	\$4,095.00	\$1,406.75	\$2,813.50	\$2,625.00	\$5,250.00	\$1,200.00	\$2,400.00	\$2,600.00	\$5,200.00	\$1,250.00	\$2,500.00
31	4F10OHF	48	C.Y.	Concrete Foundations for Overhead Sign Structures	\$1,500.00	\$72,000.00	\$1,500.00	\$72,000.00	\$1,270.50	\$60,984.00	\$1,036.24	\$49,739.52	\$955.78	\$45,877.44	\$1,700.00	\$81,600.00	\$1,500.00	\$72,000.00	\$1,700.00	\$81,600.00
32	4F26OSS	1	L.S.	Overhead Span Sign Support Structure No. 1	\$125,000.00	\$125,000.00	\$120,500.00	\$120,500.00	\$126,525.00	\$126,525.00	\$153,059.35	\$153,059.35	\$134,400.00	\$134,400.00	\$160,000.00	\$160,000.00	\$140,000.00	\$140,000.00	\$140,000.00	\$140,000.00
33	4F30RES	1	L.S.	Remove Existing Cantilever Sign Structure No. 1	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00	\$17,911.87	\$17,911.87	\$7,632.61	\$7,632.61	\$13,475.85	\$13,475.85	\$18,350.00	\$18,350.00	\$12,000.00	\$12,000.00	\$6,000.00	\$6,000.00
34	4F31RES	1	L.S.	Remove Existing Cantilever Sign Structure No. 2	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00	\$17,911.87	\$17,911.87	\$7,632.61	\$7,632.61	\$13,475.85	\$13,475.85	\$18,350.00	\$18,350.00	\$12,000.00	\$12,000.00	\$6,000.00	\$6,000.00
35	4F33OSS	1	L.S.	Overhead Span Sign Support Structure No. 2	\$118,000.00	\$118,000.00	\$116,500.00	\$116,500.00	\$122,325.00	\$122,325.00	\$144,853.35	\$144,853.35	\$128,100.00	\$128,100.00	\$160,000.00	\$160,000.00	\$135,000.00	\$135,000.00	\$138,000.00	\$138,000.00
36	4P08PCS	6,210.00	S.F.	Permanent Steel Sheeting, Type PZ22	\$30.00	\$186,300.00	\$36.00	\$223,560.00	\$36.23	\$224,988.30	\$47.73	\$296,403.30	\$36.23	\$224,988.30	\$35.00	\$217,350.00	\$37.00	\$229,770.00	\$50.00	\$310,500.00
37	4P15PCS	12,420.00	S.F.	Protective Coating	\$2.70	\$33,534.00	\$3.50	\$43,470.00	\$2.63	\$32,664.60	\$2.83	\$35,148.60	\$2.63	\$32,664.60	\$2.25	\$27,945.00	\$3.00	\$37,260.00	\$3.00	\$37,260.00
38	4ZL0017	216	L.F.	30" Diameter Drilled Shafts For Sign Structure	\$700.00	\$151,200.00	\$675.00	\$145,800.00	\$913.50	\$197,316.00	\$767.27	\$165,730.32	\$970.27	\$209,578.32	\$1,300.00	\$280,800.00	\$850.00	\$183,600.00	\$900.00	\$194,400.00
39	5A08PUD	1,774.00	L.F.	8" Pipe Underdrain	\$22.00	\$39,028.00	\$23.00	\$40,802.00	\$40.56	\$71,953.44	\$31.21	\$55,366.54	\$34.02	\$60,351.48	\$25.00	\$44,350.00	\$33.00	\$58,542.00	\$80.00	\$141,920.00
40	5A24PBD	455	L.F.	24" Bleeder Drain	\$30.00	\$13,650.00	\$70.00	\$31,850.00	\$32.45	\$14,764.75	\$50.54	\$22,995.70	\$33.50	\$15,242.50	\$65.00	\$29,575.00	\$20.00	\$9,100.00	\$70.00	\$31,850.00
41	5B01CSD	263	L.F.	Cleaning Existing Storm Drains	\$15.00	\$3,945.00	\$15.00	\$3,945.00	\$13.13	\$3,453.19	\$21.45	\$5,641.35	\$8.40	\$2,209.20	\$15.00	\$3,945.00	\$10.00	\$2,630.00	\$8.00	\$2,104.00

Base Line Item Detail					J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PETILLO INC.		Crisdel Group, Inc.		IEW Construction Group Inc.		Tarheel Enterprises, Inc.		Mount Construction Co., Inc.		Union Paving & Construction Co., Inc.		Carbro Constructors Corp.	
42	5B18RC3	580	L.F.	18" Reinforced Concrete Pipe	\$90.00	\$52,200.00	\$65.00	\$37,700.00	\$108.65	\$63,017.00	\$70.06	\$40,634.80	\$63.93	\$37,079.40	\$88.00	\$51,040.00	\$65.00	\$37,700.00	\$150.00	\$87,000.00
43	5B24RCE	2	Each	24" Reinforced Concrete Flared End Sections	\$1,500.00	\$3,000.00	\$2,250.00	\$4,500.00	\$2,728.12	\$5,456.24	\$2,556.66	\$5,113.32	\$4,402.80	\$8,805.60	\$11,000.00	\$22,000.00	\$2,500.00	\$5,000.00	\$1,250.00	\$2,500.00
44	5B24RC3	85	L.F.	24" Reinforced Concrete Pipe	\$95.00	\$8,075.00	\$115.00	\$9,775.00	\$126.26	\$10,732.10	\$80.28	\$6,823.80	\$145.47	\$12,364.95	\$115.00	\$9,775.00	\$82.00	\$6,970.00	\$175.00	\$14,875.00
45	5B30RC3	110	L.F.	30 " Reinforced Concrete Pipe, Class III	\$125.00	\$13,750.00	\$78.00	\$8,580.00	\$253.85	\$27,923.50	\$151.37	\$16,650.70	\$124.88	\$13,736.80	\$210.00	\$23,100.00	\$104.00	\$11,440.00	\$200.00	\$22,000.00
46	5C00004	1	Each	Outlet Control Structure	\$12,750.00	\$12,750.00	\$8,950.00	\$8,950.00	\$13,194.84	\$13,194.84	\$10,521.71	\$10,521.71	\$11,504.20	\$11,504.20	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00	\$15,000.00	\$15,000.00
47	5C01ND1	1	Each	Inlet, Type D1	\$1,900.00	\$1,900.00	\$2,250.00	\$2,250.00	\$4,043.60	\$4,043.60	\$4,438.25	\$4,438.25	\$2,977.33	\$2,977.33	\$3,000.00	\$3,000.00	\$4,500.00	\$4,500.00	\$2,500.00	\$2,500.00
48	5C01ND2	3	Each	Inlet, Type D2	\$2,900.00	\$8,700.00	\$2,850.00	\$8,550.00	\$4,519.80	\$13,559.40	\$4,996.64	\$14,989.92	\$3,375.87	\$10,127.61	\$4,000.00	\$12,000.00	\$4,000.00	\$12,000.00	\$2,900.00	\$8,700.00
49	5C01ND3	4	Each	Inlet, Type D3	\$3,000.00	\$12,000.00	\$3,850.00	\$15,400.00	\$4,689.91	\$18,759.64	\$5,269.40	\$21,077.60	\$4,046.79	\$16,187.16	\$4,200.00	\$16,800.00	\$4,000.00	\$16,000.00	\$3,050.00	\$12,200.00
50	5C10NE0	1	Each	Reconstructed Inlet, Type E, Using New Grate and Frame	\$2,400.00	\$2,400.00	\$1,500.00	\$1,500.00	\$2,420.45	\$2,420.45	\$3,110.93	\$3,110.93	\$3,155.01	\$3,155.01	\$2,700.00	\$2,700.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00
51	5C20NP1	3	Each	Manhole, Type P-1	\$2,100.00	\$6,300.00	\$3,400.00	\$10,200.00	\$5,290.83	\$15,872.49	\$4,660.41	\$13,981.23	\$4,057.63	\$12,172.89	\$3,800.00	\$11,400.00	\$6,000.00	\$18,000.00	\$2,000.00	\$6,000.00
52	5C55CDS	3	Each	Cleaning Existing Drainage Structures	\$450.00	\$1,350.00	\$500.00	\$1,500.00	\$315.00	\$945.00	\$783.21	\$2,349.63	\$157.50	\$472.50	\$1,000.00	\$3,000.00	\$1,500.00	\$4,500.00	\$150.00	\$450.00
53	5C60RIG	3	Each	Replace Existing Inlet Grate	\$600.00	\$1,800.00	\$800.00	\$2,400.00	\$387.85	\$1,163.55	\$1,166.67	\$3,500.01	\$373.87	\$1,121.61	\$1,400.00	\$4,200.00	\$750.00	\$2,250.00	\$800.00	\$2,400.00
54	5D10INC	5	C.Y.	Incidental Concrete	\$1,100.00	\$5,500.00	\$750.00	\$3,750.00	\$2,047.34	\$10,236.70	\$1,859.23	\$9,296.15	\$2,941.22	\$14,706.10	\$1,200.00	\$6,000.00	\$1,200.00	\$6,000.00	\$1,000.00	\$5,000.00
55	5F00002	30	S.Y.	Concrete Island, 4" Thick	\$145.00	\$4,350.00	\$75.00	\$2,250.00	\$70.35	\$2,110.50	\$81.04	\$2,431.20	\$122.86	\$3,685.80	\$165.00	\$4,950.00	\$80.00	\$2,400.00	\$73.00	\$2,190.00
56	5F01VCA	1,100.00	L.F.	Concrete Curb, Type A	\$27.00	\$29,700.00	\$24.00	\$26,400.00	\$29.40	\$32,340.00	\$32.56	\$35,816.00	\$26.66	\$29,326.00	\$25.00	\$27,500.00	\$29.00	\$31,900.00	\$30.00	\$33,000.00
57	5F01VCB	160	L.F.	Concrete Curb, Type B	\$38.00	\$6,080.00	\$25.00	\$4,000.00	\$29.40	\$4,704.00	\$32.56	\$5,209.60	\$34.05	\$5,448.00	\$35.00	\$5,600.00	\$29.00	\$4,640.00	\$30.00	\$4,800.00
58	5H01CMB	120	L.F.	Concrete Median Barrier, Roadway	\$400.00	\$48,000.00	\$180.00	\$21,600.00	\$404.25	\$48,510.00	\$362.86	\$43,543.20	\$249.47	\$29,936.40	\$225.00	\$27,000.00	\$390.00	\$46,800.00	\$400.00	\$48,000.00
59	5H03CMB	200	L.F.	Concrete Median Barrier, Protection	\$350.00	\$70,000.00	\$145.00	\$29,000.00	\$175.35	\$35,070.00	\$310.11	\$62,022.00	\$202.00	\$40,400.00	\$180.00	\$36,000.00	\$185.00	\$37,000.00	\$170.00	\$34,000.00
60	5I00RGM	4	Each	Removal of Existing Ground-Mounted Sign	\$750.00	\$3,000.00	\$1,900.00	\$7,600.00	\$2,268.00	\$9,072.00	\$1,892.94	\$7,571.76	\$3,683.96	\$14,735.84	\$1,000.00	\$4,000.00	\$2,800.00	\$11,200.00	\$1,000.00	\$4,000.00
61	5I01RES	1	Each	Relocate Existing Ground-Mounted Sign	\$1,000.00	\$1,000.00	\$3,500.00	\$3,500.00	\$6,237.00	\$6,237.00	\$1,406.74	\$1,406.74	\$3,675.00	\$3,675.00	\$1,200.00	\$1,200.00	\$3,600.00	\$3,600.00	\$1,250.00	\$1,250.00
62	5I01SNP	1,250.00	S.F.	Sign Panels	\$22.00	\$27,500.00	\$26.00	\$32,500.00	\$50.93	\$63,662.50	\$25.72	\$32,150.00	\$27.83	\$34,787.50	\$30.00	\$37,500.00	\$28.00	\$35,000.00	\$30.00	\$37,500.00
63	5I05SPP	49	L.F.	U-channel Post	\$13.00	\$637.00	\$65.00	\$3,185.00	\$11.55	\$565.95	\$23.45	\$1,149.05	\$72.45	\$3,550.05	\$24.00	\$1,176.00	\$70.00	\$3,430.00	\$22.00	\$1,078.00
64	5I11REM	1	Each	Remove Signs	\$100.00	\$100.00	\$1,500.00	\$1,500.00	\$1,611.75	\$1,611.75	\$117.23	\$117.23	\$2,625.00	\$2,625.00	\$120.00	\$120.00	\$2,600.00	\$2,600.00	\$500.00	\$500.00
65	5J00FGT	1	Each	Flared Guide Rail Terminal	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00	\$2,808.75	\$2,808.75	\$2,696.26	\$2,696.26	\$3,150.00	\$3,150.00	\$2,400.00	\$2,400.00	\$3,100.00	\$3,100.00	\$2,000.00	\$2,000.00

Base Line Item Detail					J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PETILLO INC.		Crisdel Group, Inc.		IEW Construction Group Inc.		Tarheel Enterprises, Inc.		Mount Construction Co., Inc.		Union Paving & Construction Co., Inc.		Carbro Constructors Corp.	
66	5J01RBG	1,069.00	L.F.	Removal of Beam Guide rail	\$1.00	\$1,069.00	\$1.00	\$1,069.00	\$2.10	\$2,244.90	\$1.17	\$1,250.73	\$3.15	\$3,367.35	\$1.00	\$1,069.00	\$3.00	\$3,207.00	\$2.00	\$2,138.00
67	5J51TTS	1	Each	Tangent Guide Rail Terminal	\$2,300.00	\$2,300.00	\$3,250.00	\$3,250.00	\$3,386.25	\$3,386.25	\$2,930.72	\$2,930.72	\$3,664.50	\$3,664.50	\$2,500.00	\$2,500.00	\$3,600.00	\$3,600.00	\$2,000.00	\$2,000.00
68	5J52BGR	2,163.00	L.F.	Beam Guide Rail	\$20.00	\$43,260.00	\$24.00	\$51,912.00	\$31.50	\$68,134.50	\$24.03	\$51,976.89	\$26.15	\$56,562.45	\$21.00	\$45,423.00	\$26.00	\$56,238.00	\$19.00	\$41,097.00
69	5J52ABG	4	Each	Beam Guide Rail Anchorage	\$649.54	\$2,598.16	\$910.00	\$3,640.00	\$955.50	\$3,822.00	\$926.11	\$3,704.44	\$997.50	\$3,990.00	\$800.00	\$3,200.00	\$1,000.00	\$4,000.00	\$600.00	\$2,400.00
70	5J53RRS	596	L.F.	Rub Rail	\$9.00	\$5,364.00	\$8.00	\$4,768.00	\$13.91	\$8,290.36	\$11.72	\$6,985.12	\$9.45	\$5,632.20	\$12.00	\$7,152.00	\$10.00	\$5,960.00	\$8.00	\$4,768.00
71	5J54BGP	54	Each	Beam Guide Rail Post	\$38.00	\$2,052.00	\$88.00	\$4,752.00	\$92.40	\$4,989.60	\$87.92	\$4,747.68	\$115.50	\$6,237.00	\$75.00	\$4,050.00	\$115.00	\$6,210.00	\$54.00	\$2,916.00
72	5K00006	542	L.F.	Chain Link Fence, Type IV, 48" High	\$20.00	\$10,840.00	\$42.00	\$22,764.00	\$30.98	\$16,791.16	\$42.20	\$22,872.40	\$47.08	\$25,517.36	\$28.00	\$15,176.00	\$48.00	\$26,016.00	\$44.00	\$23,848.00
73	5K00038	2	Each	Girder Guard Fence	\$1,250.00	\$2,500.00	\$7,500.00	\$15,000.00	\$945.00	\$1,890.00	\$1,172.29	\$2,344.58	\$2,835.00	\$5,670.00	\$1,400.00	\$2,800.00	\$6,000.00	\$12,000.00	\$525.00	\$1,050.00
74	5O01PAW	21	Each	Delineator, Type PA-W	\$45.00	\$945.00	\$55.00	\$1,155.00	\$99.75	\$2,094.75	\$63.30	\$1,329.30	\$89.25	\$1,874.25	\$55.00	\$1,155.00	\$90.00	\$1,890.00	\$56.00	\$1,176.00
75	5O01PAY	6	Each	Delineator, Type PA-Y	\$45.00	\$270.00	\$55.00	\$330.00	\$99.75	\$598.50	\$63.30	\$379.80	\$89.25	\$535.50	\$55.00	\$330.00	\$90.00	\$540.00	\$56.00	\$336.00
76	5P10TMP	30,000.00	L.F.	Temporary Pavement Striping	\$0.28	\$8,400.00	\$0.25	\$7,500.00	\$0.26	\$7,800.00	\$0.29	\$8,700.00	\$0.30	\$9,000.00	\$0.25	\$7,500.00	\$0.25	\$7,500.00	\$0.50	\$15,000.00
77	5P12REM	23,000.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.65	\$14,950.00	\$0.75	\$17,250.00	\$0.63	\$14,490.00	\$0.88	\$20,240.00	\$0.95	\$21,850.00	\$0.75	\$17,250.00	\$0.60	\$13,800.00	\$1.00	\$23,000.00
78	5P21LLS	13,275.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$0.85	\$11,283.75	\$1.00	\$13,275.00	\$0.84	\$11,151.00	\$1.06	\$14,071.50	\$0.86	\$11,416.50	\$1.00	\$13,275.00	\$0.80	\$10,620.00	\$1.00	\$13,275.00
79	5P31LLM	485	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$0.85	\$412.25	\$1.20	\$582.00	\$0.84	\$407.40	\$1.41	\$683.85	\$0.86	\$417.10	\$1.00	\$485.00	\$1.00	\$485.00	\$1.00	\$485.00
80	5Q01FOC	1	L.S.	Furnish Field Office, Type C	\$40,000.00	\$40,000.00	\$35,000.00	\$35,000.00	\$35,000.00	\$35,000.00	\$48,627.36	\$48,627.36	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$150,000.00	\$150,000.00
81	5Q02MFC	10	Mnth	Maintain Field Office, Type C	\$1,850.00	\$18,500.00	\$2,000.00	\$20,000.00	\$2,100.00	\$21,000.00	\$2,403.19	\$24,031.90	\$2,185.22	\$21,852.20	\$3,000.00	\$30,000.00	\$3,000.00	\$30,000.00	\$500.00	\$5,000.00
82	5V01PIT	25	Each	Test Pits	\$146.69	\$3,667.25	\$150.00	\$3,750.00	\$1.00	\$25.00	\$196.29	\$4,907.25	\$749.38	\$18,734.50	\$700.00	\$17,500.00	\$100.00	\$2,500.00	\$250.00	\$6,250.00
83	5X00PRA	2	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$2,225.56	\$4,451.12	\$22,500.00	\$45,000.00	\$1,527.24	\$3,054.48	\$2,114.12	\$4,228.24	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$3,000.00	\$6,000.00	\$5,000.00	\$10,000.00
84	5X00RPR	2	Each	Repair Temporary Impact Attenuator, Quadguard	\$1.00	\$2.00	\$3,900.00	\$7,800.00	\$1,655.86	\$3,311.72	\$0.01	\$0.02	\$4,744.31	\$9,488.62	\$2,500.00	\$5,000.00	\$500.00	\$1,000.00	\$2,000.00	\$4,000.00
85	5X01FTA	2	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 6 BAYS, 24" WIDE	\$6,000.00	\$12,000.00	\$3,950.00	\$7,900.00	\$6,405.00	\$12,810.00	\$7,619.86	\$15,239.72	\$4,000.00	\$8,000.00	\$15,000.00	\$30,000.00	\$2,000.00	\$4,000.00	\$10,000.00	\$20,000.00
86	5Y01MRP	5	Each	Mile Marker, Type RP	\$75.00	\$375.00	\$130.00	\$650.00	\$136.50	\$682.50	\$98.47	\$492.35	\$210.00	\$1,050.00	\$85.00	\$425.00	\$210.00	\$1,050.00	\$86.00	\$430.00

Base Line Item Detail					J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PETILLO INC.		Crisdel Group, Inc.		IEW Construction Group Inc.		Tarheel Enterprises, Inc.		Mount Construction Co., Inc.		Union Paving & Construction Co., Inc.		Carbro Constructors Corp.	
87	5ZL01MTD	1	Each	Manufactured Treatment Device No. 1	\$28,000.00	\$28,000.00	\$48,500.00	\$48,500.00	\$34,259.95	\$34,259.95	\$32,727.20	\$32,727.20	\$52,389.25	\$52,389.25	\$60,000.00	\$60,000.00	\$120,000.00	\$120,000.00	\$27,000.00	\$27,000.00
88	5ZL02MTD	1	Each	Manufactured Treatment Device No. 2	\$22,000.00	\$22,000.00	\$39,500.00	\$39,500.00	\$29,435.20	\$29,435.20	\$27,372.79	\$27,372.79	\$38,576.27	\$38,576.27	\$60,000.00	\$60,000.00	\$120,000.00	\$120,000.00	\$23,000.00	\$23,000.00
89	6A03RNC	2,400.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$19.00	\$45,600.00	\$18.00	\$43,200.00	\$18.90	\$45,360.00	\$21.10	\$50,640.00	\$18.90	\$45,360.00	\$17.00	\$40,800.00	\$12.00	\$28,800.00	\$22.00	\$52,800.00
90	6A06GWR	2,400.00	L.F.	#6 A.W.G. Ground Wire	\$2.50	\$6,000.00	\$2.25	\$5,400.00	\$2.36	\$5,664.00	\$2.64	\$6,336.00	\$2.36	\$5,664.00	\$3.00	\$7,200.00	\$2.50	\$6,000.00	\$3.00	\$7,200.00
91	6A13RNC	240	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$32.00	\$7,680.00	\$30.65	\$7,356.00	\$32.18	\$7,723.20	\$35.93	\$8,623.20	\$32.18	\$7,723.20	\$35.00	\$8,400.00	\$30.00	\$7,200.00	\$73.00	\$17,520.00
92	6A20MLC	9,600.00	L.F.	#2 / 0 A.W.G. Multiple Lighting Cable	\$5.75	\$55,200.00	\$5.60	\$53,760.00	\$5.88	\$56,448.00	\$6.56	\$62,976.00	\$5.88	\$56,448.00	\$8.00	\$76,800.00	\$8.00	\$76,800.00	\$8.00	\$76,800.00
93	6A21JF1	14	Each	Junction Box Foundation, Type 1	\$2,600.00	\$36,400.00	\$2,700.00	\$37,800.00	\$2,672.25	\$37,411.50	\$2,983.47	\$41,768.58	\$2,672.25	\$37,411.50	\$3,000.00	\$42,000.00	\$2,000.00	\$28,000.00	\$3,300.00	\$46,200.00
94	6A24JBC	10	Each	Junction Box, Type C	\$2,300.00	\$23,000.00	\$2,450.00	\$24,500.00	\$2,325.75	\$23,257.50	\$2,596.62	\$25,966.20	\$2,325.75	\$23,257.50	\$2,700.00	\$27,000.00	\$2,500.00	\$25,000.00	\$3,100.00	\$31,000.00
95	6B00007	2	Each	Lighting Standard Base, Type II	\$2,000.00	\$4,000.00	\$11,880.00	\$23,760.00	\$1,974.00	\$3,948.00	\$2,203.90	\$4,407.80	\$1,974.00	\$3,948.00	\$2,100.00	\$4,200.00	\$3,500.00	\$7,000.00	\$2,500.00	\$5,000.00
96	6B00066	1	L.S.	Temporary Lighting Systems	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$26,250.00	\$26,250.00	\$29,307.16	\$29,307.16	\$37,000.00	\$37,000.00	\$75,000.00	\$75,000.00	\$3,500.00	\$3,500.00	\$5,600.00	\$5,600.00
97	6B26LMG	3	Each	Lighting Standard, Type L-MG-26	\$1,900.00	\$5,700.00	\$1,845.00	\$5,535.00	\$1,937.25	\$5,811.75	\$2,162.87	\$6,488.61	\$1,937.25	\$5,811.75	\$2,000.00	\$6,000.00	\$2,600.00	\$7,800.00	\$2,200.00	\$6,600.00
98	6B45LMG	13	Each	Lighting Standard, Type L-MG-40	\$2,500.00	\$32,500.00	\$2,245.00	\$29,185.00	\$2,567.25	\$33,374.25	\$2,866.24	\$37,261.12	\$2,567.25	\$33,374.25	\$2,800.00	\$36,400.00	\$3,200.00	\$41,600.00	\$2,700.00	\$35,100.00
99	6B00112	13	Each	Type LP5 Luminaire	\$2,100.00	\$27,300.00	\$2,040.00	\$26,520.00	\$2,142.00	\$27,846.00	\$2,391.46	\$31,088.98	\$2,142.00	\$27,846.00	\$2,200.00	\$28,600.00	\$1,900.00	\$24,700.00	\$2,600.00	\$33,800.00
100	6B00144	3	Each	Type LP3 Luminaire	\$1,600.00	\$4,800.00	\$1,560.00	\$4,680.00	\$1,638.00	\$4,914.00	\$1,828.77	\$5,486.31	\$1,638.00	\$4,914.00	\$1,700.00	\$5,100.00	\$1,500.00	\$4,500.00	\$2,100.00	\$6,300.00
101	6C01ISS	1	L.S.	Illumination For Sign Structure No. 1	\$25,000.00	\$25,000.00	\$24,000.00	\$24,000.00	\$25,200.00	\$25,200.00	\$28,134.88	\$28,134.88	\$25,200.00	\$25,200.00	\$25,000.00	\$25,000.00	\$19,000.00	\$19,000.00	\$22,000.00	\$22,000.00
102	6J00001	3	Each	In-Pavement Wireless Sensor	\$2,700.00	\$8,100.00	\$1,500.00	\$4,500.00	\$1,766.28	\$5,298.84	\$3,147.59	\$9,442.77	\$2,819.25	\$8,457.75	\$4,000.00	\$12,000.00	\$3,200.00	\$9,600.00	\$1,500.00	\$4,500.00
103	7C01TOP	4,679.00	S.Y.	Topsoil	\$1.75	\$8,188.25	\$3.00	\$14,037.00	\$2.10	\$9,825.90	\$3.56	\$16,657.24	\$1.47	\$6,878.13	\$2.00	\$9,358.00	\$4.00	\$18,716.00	\$4.00	\$18,716.00
104	7D01SED	4,582.00	S.Y.	Seeding, Type A	\$1.00	\$4,582.00	\$1.00	\$4,582.00	\$1.05	\$4,811.10	\$1.06	\$4,856.92	\$0.95	\$4,352.90	\$1.00	\$4,582.00	\$1.25	\$5,727.50	\$1.00	\$4,582.00
105	7D08SED	97	S.Y.	Seeding, Type L	\$2.00	\$194.00	\$1.00	\$97.00	\$1.58	\$153.26	\$1.17	\$113.49	\$1.05	\$101.85	\$2.00	\$194.00	\$2.00	\$194.00	\$1.00	\$97.00
106	7F01SSM	97	S.Y.	Soil Stabilization Matting	\$5.00	\$485.00	\$4.00	\$388.00	\$5.25	\$509.25	\$5.28	\$512.16	\$4.73	\$458.81	\$5.00	\$485.00	\$6.00	\$582.00	\$3.00	\$291.00
107	7I01LNP	110	S.Y.	Block Paving	\$125.00	\$13,750.00	\$120.00	\$13,200.00	\$122.08	\$13,428.80	\$150.13	\$16,514.30	\$174.09	\$19,149.90	\$140.00	\$15,400.00	\$30.00	\$3,300.00	\$100.00	\$11,000.00
108	7L01NVA	900	S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$22.00	\$19,800.00	\$30.00	\$27,000.00	\$34.65	\$31,185.00	\$29.31	\$26,379.00	\$36.75	\$33,075.00	\$25.00	\$22,500.00	\$42.00	\$37,800.00	\$45.00	\$40,500.00

Base Line Item Detail					J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		PETILLO INC.		Crisdel Group, Inc.		IEW Construction Group Inc.		Tarheel Enterprises, Inc.		Mount Construction Co., Inc.		Union Paving & Construction Co., Inc.		Carbro Constructors Corp.	
109	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$200,000.00	\$200,000.00	\$265,000.00	\$265,000.00	\$271,500.00	\$271,500.00	\$83,903.00	\$83,903.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$635,000.00	\$635,000.00	\$100,000.00	\$100,000.00
110	8A06MPT	28	Barr	Repair Temporary Impact Attenuators	\$350.00	\$9,800.00	\$500.00	\$14,000.00	\$576.51	\$16,142.28	\$0.01	\$0.28	\$630.86	\$17,664.08	\$250.00	\$7,000.00	\$400.00	\$11,200.00	\$220.00	\$6,160.00
111	8A07MPT	3	Each	Repair Truck Mounted Impact Attenuators	\$1.00	\$3.00	\$1,000.00	\$3,000.00	\$2,625.00	\$7,875.00	\$0.01	\$0.03	\$1,814.54	\$5,443.62	\$2,500.00	\$7,500.00	\$1,000.00	\$3,000.00	\$5,000.00	\$15,000.00
112	8B15MPT	1,000.00	M.H.	Traffic Protection Patrol	\$0.01	\$10.00	\$95.00	\$95,000.00	\$1.00	\$1,000.00	\$60.00	\$60,000.00	\$100.31	\$100,310.00	\$1.00	\$1,000.00	\$0.01	\$10.00	\$80.00	\$80,000.00
113	8B17MPT	3	Each	Furnishing Truck with Mounted Attenuator	\$1,000.00	\$3,000.00	\$20,000.00	\$60,000.00	\$30,000.00	\$90,000.00	\$0.01	\$0.03	\$25,000.00	\$75,000.00	\$25,000.00	\$75,000.00	\$5,000.00	\$15,000.00	\$5,000.00	\$15,000.00
114	8B18MPT	2	Each	Furnishing Temporary Impact Attenuator	\$3,200.00	\$6,400.00	\$9,000.00	\$18,000.00	\$5,242.57	\$10,485.14	\$5,411.98	\$10,823.96	\$4,300.00	\$8,600.00	\$7,000.00	\$14,000.00	\$4,000.00	\$8,000.00	\$3,000.00	\$6,000.00
115	8B20MPT	2	Each	Placing and Removing Temporary Impact Attenuator	\$2,750.00	\$5,500.00	\$1,500.00	\$3,000.00	\$1,359.55	\$2,719.10	\$1,307.43	\$2,614.86	\$3,702.09	\$7,404.18	\$5,000.00	\$10,000.00	\$4,000.00	\$8,000.00	\$1,000.00	\$2,000.00
116	N2H0003	54	L.F.	Haybale Check Dam With Temporary Stone Outlet	\$35.00	\$1,890.00	\$50.00	\$2,700.00	\$81.97	\$4,426.38	\$50.02	\$2,701.08	\$32.35	\$1,746.90	\$100.00	\$5,400.00	\$50.00	\$2,700.00	\$18.00	\$972.00
117	N2H0006	3	Each	Dewatering Basins	\$1,500.00	\$4,500.00	\$6,000.00	\$18,000.00	\$1,745.91	\$5,237.73	\$964.20	\$2,892.60	\$1,973.30	\$5,919.90	\$1,200.00	\$3,600.00	\$1,000.00	\$3,000.00	\$1,000.00	\$3,000.00
118	N5I0002	180	L.F.	Timber Posts	\$20.00	\$3,600.00	\$70.00	\$12,600.00	\$75.08	\$13,514.40	\$28.13	\$5,063.40	\$147.00	\$26,460.00	\$25.00	\$4,500.00	\$25.00	\$4,500.00	\$25.00	\$4,500.00
119	N7E0041	4	Each	Planting, Red Oak (Quercus Rubra)	\$450.00	\$1,800.00	\$450.00	\$1,800.00	\$420.00	\$1,680.00	\$761.99	\$3,047.96	\$682.50	\$2,730.00	\$400.00	\$1,600.00	\$450.00	\$1,800.00	\$360.00	\$1,440.00
120	N8A0001	3,500.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$6.00	\$21,000.00	\$38.00	\$133,000.00	\$18.80	\$65,800.00	\$8.60	\$30,100.00	\$40.56	\$141,960.00	\$15.00	\$52,500.00	\$8.00	\$28,000.00	\$60.00	\$210,000.00
121	N8A0002	3,500.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$15.00	\$52,500.00	\$20.00	\$70,000.00	\$20.64	\$72,240.00	\$52.66	\$184,310.00	\$18.00	\$63,000.00	\$60.00	\$210,000.00	\$34.00	\$119,000.00	\$20.00	\$70,000.00
122	N8A0003	2,070.00	L.F.	Resetting Precast Concrete Construction Barrier	\$15.00	\$31,050.00	\$10.00	\$20,700.00	\$9.48	\$19,623.60	\$5.21	\$10,784.70	\$1.00	\$2,070.00	\$20.00	\$41,400.00	\$0.01	\$20.70	\$10.00	\$20,700.00
Base Total						\$3,891,949.88		\$4,298,911.00		\$4,356,000.00		\$4,429,578.31		\$4,540,991.90		\$4,749,961.00		\$4,773,983.20		\$4,827,706.00