

| Base Line Item Detail | | | | | A. P. Construction, Inc. | | Hall Building Corp. | | Hall Construction Co., Inc. | | A.P.S. Contracting Inc. | | George Harms Construction Co., Inc. | |
|-----------------------|-----------|-------|------|--|--------------------------|--------------|---------------------|----------------|-----------------------------|----------------|-------------------------|--------------|-------------------------------------|----------------|
| Item No. | Unit Code | Qty | UOM | Description | Unit Price | Line Total | Unit Price | Line Total | Unit Price | Line Total | Unit Price | Line Total | Unit Price | Line Total |
| 1 | 1D01LAY | 1 | L.S. | Construction Layout | \$180,000.00 | \$180,000.00 | \$120,000.00 | \$120,000.00 | \$120,000.00 | \$120,000.00 | \$100,000.00 | \$100,000.00 | \$325,000.00 | \$325,000.00 |
| 2 | 1D10MOB | 1 | L.S. | Mobilization | \$900,000.00 | \$900,000.00 | \$1,200,000.00 | \$1,200,000.00 | \$1,500,000.00 | \$1,500,000.00 | \$900,000.00 | \$900,000.00 | \$1,765,000.00 | \$1,765,000.00 |
| 3 | 1GSCHOB | 1 | L.S. | Progress Schedule (NO-BID) | \$60,000.00 | \$60,000.00 | \$60,000.00 | \$60,000.00 | \$60,000.00 | \$60,000.00 | \$60,000.00 | \$60,000.00 | \$60,000.00 | \$60,000.00 |
| 4 | 1HFP0B | 1 | L.S. | Fuel Price Adjustment (NO-BID) | \$22,600.00 | \$22,600.00 | \$22,600.00 | \$22,600.00 | \$22,600.00 | \$22,600.00 | \$22,600.00 | \$22,600.00 | \$22,600.00 | \$22,600.00 |
| 5 | 2A02CAG | 1 | L.S. | Clearing and Grubbing | \$80,000.00 | \$80,000.00 | \$200,000.00 | \$200,000.00 | \$265,000.00 | \$265,000.00 | \$200,000.00 | \$200,000.00 | \$250,000.00 | \$250,000.00 |
| 6 | 2B02REX | 17391 | C.Y. | Roadway Excavation, Earth | \$15.00 | \$260,865.00 | \$21.00 | \$365,211.00 | \$16.00 | \$278,256.00 | \$30.00 | \$521,730.00 | \$38.00 | \$660,858.00 |
| 7 | 2B15STS | 1297 | C.Y. | Stripping Topsoil | \$7.00 | \$9,079.00 | \$12.00 | \$15,564.00 | \$11.00 | \$14,267.00 | \$30.00 | \$38,910.00 | \$15.50 | \$20,103.50 |
| 8 | 2B20OVR | 5330 | C.Y. | Overload Removal | \$15.00 | \$79,950.00 | \$15.00 | \$79,950.00 | \$30.00 | \$159,900.00 | \$35.00 | \$186,550.00 | \$8.00 | \$42,640.00 |
| 9 | 2BETU0B | 1 | L.S. | Environmental Testing for Unsuitable and Excess Materials (NO-BID) | \$20,000.00 | \$20,000.00 | \$20,000.00 | \$20,000.00 | \$20,000.00 | \$20,000.00 | \$20,000.00 | \$20,000.00 | \$20,000.00 | \$20,000.00 |
| 10 | 2C01EMB | 13273 | C.Y. | Embankment, Common | \$20.00 | \$265,460.00 | \$15.00 | \$199,095.00 | \$24.00 | \$318,552.00 | \$30.00 | \$398,190.00 | \$6.00 | \$79,638.00 |
| 11 | 2C02EMB | 5332 | C.Y. | Embankment, Grade A | \$20.00 | \$106,640.00 | \$32.00 | \$170,624.00 | \$24.00 | \$127,968.00 | \$30.00 | \$159,960.00 | \$38.00 | \$202,616.00 |
| 12 | 2G00006 | 2056 | C.Y. | Sand Filter Layer | \$62.00 | \$127,472.00 | \$45.00 | \$92,520.00 | \$27.00 | \$55,512.00 | \$35.00 | \$71,960.00 | \$44.00 | \$90,464.00 |
| 13 | 2G00009 | 91 | C.Y. | Gabions | \$325.00 | \$29,575.00 | \$400.00 | \$36,400.00 | \$182.00 | \$16,562.00 | \$50.00 | \$4,550.00 | \$405.00 | \$36,855.00 |
| 14 | 2G00022 | 12 | Ton | Riprap Stone Scour Hole, 12" Thick, D50=6" | \$330.00 | \$3,960.00 | \$85.00 | \$1,020.00 | \$60.00 | \$720.00 | \$150.00 | \$1,800.00 | \$73.00 | \$876.00 |
| 15 | 2G02SEC | 289 | Ton | Stone, Grade B | \$48.00 | \$13,872.00 | \$50.00 | \$14,450.00 | \$50.00 | \$14,450.00 | \$150.00 | \$43,350.00 | \$60.00 | \$17,340.00 |
| 16 | 2G12A06 | 69 | Ton | Riprap Stone Aprons, 12" Thick, D50=6" | \$145.00 | \$10,005.00 | \$95.00 | \$6,555.00 | \$58.00 | \$4,002.00 | \$500.00 | \$34,500.00 | \$65.00 | \$4,485.00 |
| 17 | 2H00007 | 6100 | L.F. | Heavy Duty Silt Fence, Black | \$8.00 | \$48,800.00 | \$6.00 | \$36,600.00 | \$6.00 | \$36,600.00 | \$10.00 | \$61,000.00 | \$7.25 | \$44,225.00 |
| 18 | 2H00016 | 20 | Each | Inlet Filter, Type 2 | \$240.00 | \$4,800.00 | \$130.00 | \$2,600.00 | \$200.00 | \$4,000.00 | \$500.00 | \$10,000.00 | \$160.00 | \$3,200.00 |
| 19 | 2H25TEC | 10 | C.Y. | Hay Bales | \$15.00 | \$150.00 | \$50.00 | \$500.00 | \$10.00 | \$100.00 | \$100.00 | \$1,000.00 | \$115.00 | \$1,150.00 |
| 20 | 2H35TEC | 40 | L.F. | Floating Turbidity Barriers | \$120.00 | \$4,800.00 | \$40.00 | \$1,600.00 | \$20.00 | \$800.00 | \$28.00 | \$1,120.00 | \$35.00 | \$1,400.00 |
| 21 | 2H45TEC | 321 | Ton | Construction Driveway | \$80.00 | \$25,680.00 | \$50.00 | \$16,050.00 | \$60.00 | \$19,260.00 | \$50.00 | \$16,050.00 | \$55.00 | \$17,655.00 |
| 22 | 3A04ABC | 740 | S.Y. | Aggregate Base Course, 4" Thick | \$23.00 | \$17,020.00 | \$12.00 | \$8,880.00 | \$8.00 | \$5,920.00 | \$25.00 | \$18,500.00 | \$14.00 | \$10,360.00 |
| 23 | 3A06ABC | 35531 | S.Y. | Aggregate Base Course, 6" Thick | \$10.00 | \$355,310.00 | \$11.00 | \$390,841.00 | \$8.00 | \$284,248.00 | \$20.00 | \$710,620.00 | \$12.00 | \$426,372.00 |
| 24 | 3A08ABC | 1253 | S.Y. | Aggregate Base Course, 8" Thick | \$20.00 | \$25,060.00 | \$14.00 | \$17,542.00 | \$12.00 | \$15,036.00 | \$20.00 | \$25,060.00 | \$19.00 | \$23,807.00 |
| 25 | 3B21SUP | 231 | Ton | Superpave Hot Mix Asphalt 25H 64 Base Course | \$100.00 | \$23,100.00 | \$95.00 | \$21,945.00 | \$98.00 | \$22,638.00 | \$100.00 | \$23,100.00 | \$85.00 | \$19,635.00 |
| 26 | 3B25SUP | 150 | Ton | Superpave Hot Mix Asphalt 12.5H 76 Surface Course | \$115.00 | \$17,250.00 | \$120.00 | \$18,000.00 | \$105.00 | \$15,750.00 | \$120.00 | \$18,000.00 | \$105.00 | \$15,750.00 |
| 27 | 3B26TAC | 1860 | GAL | Tack Coat | \$1.00 | \$1,860.00 | \$5.00 | \$9,300.00 | \$16.00 | \$29,760.00 | \$5.00 | \$9,300.00 | \$6.00 | \$11,160.00 |
| 28 | 3B31SUP | 4399 | Ton | Superpave Hot Mix Asphalt 12.5M64 Surface Course | \$110.00 | \$483,890.00 | \$95.00 | \$417,905.00 | \$105.00 | \$461,895.00 | \$100.00 | \$439,900.00 | \$85.00 | \$373,915.00 |
| 29 | 3B33SUP | 227 | Ton | Superpave Hot Mix Asphalt 19H 64 Intermediate Course | \$115.00 | \$26,105.00 | \$98.00 | \$22,246.00 | \$98.00 | \$22,246.00 | \$100.00 | \$22,700.00 | \$86.00 | \$19,522.00 |
| 30 | 3B34SUP | 8996 | Ton | Superpave Hot Mix Asphalt 25M 64 Base Course | \$100.00 | \$899,600.00 | \$84.00 | \$755,664.00 | \$98.50 | \$886,106.00 | \$90.00 | \$809,640.00 | \$81.00 | \$728,676.00 |
| 31 | 3BAPAOB | 1 | L.S. | Asphalt Price Adjustment (NO-BID) | \$82,100.00 | \$82,100.00 | \$82,100.00 | \$82,100.00 | \$82,100.00 | \$82,100.00 | \$82,100.00 | \$82,100.00 | \$82,100.00 | \$82,100.00 |
| 32 | 3C01BRS | 1357 | S.Y. | Berm Surfacing, 3 Inches Thick | \$36.00 | \$48,852.00 | \$21.00 | \$28,497.00 | \$43.00 | \$58,351.00 | \$35.00 | \$47,495.00 | \$28.00 | \$37,996.00 |
| 33 | 3D08PCP | 545 | S.Y. | Portland Cement Concrete Pavement, 8" Thick | \$120.00 | \$65,400.00 | \$100.00 | \$54,500.00 | \$114.00 | \$62,130.00 | \$250.00 | \$136,250.00 | \$205.00 | \$111,725.00 |
| 34 | 3I01SAS | 266 | Ton | Open-Graded Friction Course | \$150.00 | \$39,900.00 | \$115.00 | \$30,590.00 | \$142.00 | \$37,772.00 | \$30.00 | \$7,980.00 | \$120.00 | \$31,920.00 |
| 35 | 3M09RMS | 63 | C.Y. | Course Aggregate, Size No. 57 | \$150.00 | \$9,450.00 | \$90.00 | \$5,670.00 | \$51.00 | \$3,213.00 | \$35.00 | \$2,205.00 | \$105.00 | \$6,615.00 |
| 36 | 4A01CSH | 16 | C.Y. | Concrete In Structures, Headwalls | \$1,600.00 | \$25,600.00 | \$1,000.00 | \$16,000.00 | \$1,000.00 | \$16,000.00 | \$800.00 | \$12,800.00 | \$1,150.00 | \$18,400.00 |
| 37 | 4A10RFS | 6130 | LB | Reinforcement Steel | \$2.00 | \$12,260.00 | \$2.80 | \$17,164.00 | \$4.20 | \$25,746.00 | \$3.50 | \$21,455.00 | \$1.70 | \$10,421.00 |
| 38 | 4A11RFS | 9990 | LB | Reinforcement Steel, Epoxy Coated | \$3.00 | \$29,970.00 | \$3.40 | \$33,966.00 | \$4.50 | \$44,955.00 | \$4.00 | \$39,960.00 | \$1.80 | \$17,982.00 |
| 39 | 4A55CPS | 2100 | S.F. | Concrete Penetrating SealerTreatment | \$7.00 | \$14,700.00 | \$3.00 | \$6,300.00 | \$2.25 | \$4,725.00 | \$10.00 | \$21,000.00 | \$2.50 | \$5,250.00 |
| 40 | 4J02DAW | 80 | S.Y. | Waterproofing | \$36.00 | \$2,880.00 | \$30.00 | \$2,400.00 | \$30.00 | \$2,400.00 | \$20.00 | \$1,600.00 | \$47.00 | \$3,760.00 |
| 41 | 4O01TSP | 1540 | S.F. | Temporary Sheeting | \$75.00 | \$115,500.00 | \$70.00 | \$107,800.00 | \$93.00 | \$143,220.00 | \$110.00 | \$169,400.00 | \$17.00 | \$26,180.00 |
| 42 | 5B00017 | 115 | L.F. | 14" x 23" Elliptical Reinforced Concrete Pipe, Class III | \$90.00 | \$10,350.00 | \$95.00 | \$10,925.00 | \$77.00 | \$8,855.00 | \$120.00 | \$13,800.00 | \$91.00 | \$10,465.00 |
| 43 | 5B06PVC | 1730 | L.F. | 6" PVC Pipe, Schedule 80 | \$45.00 | \$77,850.00 | \$45.00 | \$77,850.00 | \$47.00 | \$81,310.00 | \$75.00 | \$129,750.00 | \$45.00 | \$77,850.00 |
| 44 | 5B08PVC | 395 | L.F. | 8" PVC, Schedule 80 | \$55.00 | \$21,725.00 | \$67.00 | \$26,465.00 | \$48.00 | \$18,960.00 | \$75.00 | \$29,625.00 | \$45.00 | \$17,775.00 |
| 45 | 5B10PVC | 90 | L.F. | 10" PVC Pipe, Schedule 80 | \$65.00 | \$5,850.00 | \$80.00 | \$7,200.00 | \$71.00 | \$6,390.00 | \$85.00 | \$7,650.00 | \$70.00 | \$6,300.00 |
| 46 | 5B12RC3 | 160 | L.F. | 12" Reinforced Concrete Pipe | \$70.00 | \$11,200.00 | \$70.00 | \$11,200.00 | \$32.00 | \$5,120.00 | \$100.00 | \$16,000.00 | \$72.00 | \$11,520.00 |
| 47 | 5B15RC3 | 775 | L.F. | 15" Reinforced Concrete Pipe | \$55.00 | \$42,625.00 | \$74.00 | \$57,350.00 | \$35.00 | \$27,125.00 | \$120.00 | \$93,000.00 | \$58.00 | \$44,950.00 |
| 48 | 5B18RC3 | 469 | L.F. | 18" Reinforced Concrete Pipe | \$65.00 | \$30,485.00 | \$75.00 | \$35,175.00 | \$38.00 | \$17,822.00 | \$200.00 | \$93,800.00 | \$61.00 | \$28,609.00 |
| 49 | 5C00004 | 2 | Each | Outlet Control Structure | \$24,000.00 | \$48,000.00 | \$8,000.00 | \$16,000.00 | \$6,200.00 | \$12,400.00 | \$5,000.00 | \$10,000.00 | \$13,500.00 | \$27,000.00 |
| 50 | 5C00080 | 2 | Each | Oil Water Separator | \$30,000.00 | \$60,000.00 | \$58,000.00 | \$116,000.00 | \$38,000.00 | \$76,000.00 | \$15,000.00 | \$30,000.00 | \$35,000.00 | \$70,000.00 |
| 51 | 5C01ND2 | 8 | Each | Inlet, Type D2 | \$4,200.00 | \$33,600.00 | \$3,000.00 | \$24,000.00 | \$2,800.00 | \$22,400.00 | \$4,000.00 | \$32,000.00 | \$4,150.00 | \$33,200.00 |
| 52 | 5C01ND3 | 5 | Each | Inlet, Type D3 | \$4,200.00 | \$21,000.00 | \$3,200.00 | \$16,000.00 | \$2,800.00 | \$14,000.00 | \$4,000.00 | \$20,000.00 | \$4,000.00 | \$20,000.00 |
| 53 | 5C01RMH | 3 | Each | Reconstructed Manhole, Sanitary Sewer | \$3,600.00 | \$10,800.00 | \$1,800.00 | \$5,400.00 | \$3,800.00 | \$11,400.00 | \$3,000.00 | \$9,000.00 | \$4,200.00 | \$12,600.00 |
| 54 | 5C20NP1 | 4 | Each | Manhole, Type P-1 | \$4,000.00 | \$16,000.00 | \$3,600.00 | \$14,400.00 | \$4,100.00 | \$16,400.00 | \$4,000.00 | \$16,000.00 | \$4,300.00 | \$17,200.00 |
| 55 | 5D01G06 | 80 | S.Y. | Concrete Gutter, 6" Thick | \$45.00 | \$3,600.00 | \$110.00 | \$8,800.00 | \$80.00 | \$6,400.00 | \$200.00 | \$16,000.00 | \$105.00 | \$8,400.00 |
| 56 | 5D10INC | 129 | C.Y. | Incidental Concrete | \$300.00 | \$38,700.00 | \$550.00 | \$70,950.00 | \$422.00 | \$54,438.00 | \$700.00 | \$90,300.00 | \$770.00 | \$99,330.00 |
| 57 | 5F01VCA | 2233 | L.F. | Concrete Curb, Type A | \$34.00 | \$75,922.00 | \$22.00 | \$49,126.00 | \$20.00 | \$44,660.00 | \$35.00 | \$78,155.00 | \$28.00 | \$62,524.00 |
| 58 | 5I01RES | 6 | Each | Relocate Existing Ground-Mounted Sign | \$175.00 | \$1,050.00 | \$250.00 | \$1,500.00 | \$164.00 | \$984.00 | \$10,000.00 | \$60,000.00 | \$145.00 | \$870.00 |
| 59 | 5I01SNP | 12 | S.F. | Sign Panels | \$50.00 | \$600.00 | \$30.00 | \$360.00 | \$32.00 | \$384.00 | \$25.00 | \$300.00 | \$28.00 | \$336.00 |
| 60 | 5I05SPP | 72 | L.F. | U-channel Post | \$45.00 | \$3,240.00 | \$25.00 | \$1,800.00 | \$29.00 | \$2,088.00 | \$15.00 | \$1,080.00 | \$25.00 | \$1,800.00 |
| 61 | 5J00FGT | 1 | Each | Flared Guide Rail Terminal | \$2,640.00 | \$2,640.00 | \$2,600.00 | \$2,600.00 | \$3,000.00 | \$3,000.00 | \$2,500.00 | \$2,500.00 | \$2,400.00 | \$2,400.00 |
| 62 | 5J01RBG | 562 | L.F. | Removal of Beam Guide rail | \$2.00 | \$1,124.00 | \$2.00 | \$1,124.00 | \$5.00 | \$2,810.00 | \$20.00 | \$11,240.00 | \$5.00 | \$2,810.00 |
| 63 | 5J52ABG | 11 | Each | Beam Guide Rail Anchorage | \$770.00 | \$8,470.00 | \$1,050.00 | \$11,550.00 | \$1,500.00 | \$16,500.00 | \$500.00 | \$5,500.00 | \$1,300.00 | \$14,300.00 |
| 64 | 5J52BGR | 1171 | L.F. | Beam Guide Rail | \$24.00 | \$28,104.00 | \$21.00 | \$24,591.00 | \$20.00 | \$23,420.00 | \$20.00 | \$23,420.00 | \$16.00 | \$18,736.00 |
| 65 | 5K00013 | 100 | L.F. | Chain Link Fence, Type II, 96" High | \$260.00 | \$26,000.00 | \$40.00 | \$4,000.00 | \$34.00 | \$3,400.00 | \$50.00 | \$5,000.00 | \$30.00 | \$3,000.00 |
| 66 | 5K00017 | 1965 | L.F. | Reset Fence | \$120.00 | \$235,800.00 | \$26.00 | \$51,090.00 | \$24.00 | \$47,160.00 | \$25.00 | \$49,125.00 | \$20.00 | \$39,300.00 |
| 67 | 5K00021 | 1300 | L.F. | Temporary Fencing, 96" High | \$34.00 | \$44,200.00 | \$25.00 | \$32,500.00 | \$6.50 | \$8,450.00 | \$25.00 | \$32,500.00 | \$7.50 | \$9,750.00 |
| 68 | 5K00030 | 1 | Each | Vehicular Gate, Type II, 72" High, 12' Wide | \$6,000.00 | \$6,000.00 | \$3,000.00 | \$3,000.00 | \$1,300.00 | \$1,300.00 | \$3,000.00 | \$3,000.00 | \$1,000.00 | \$1,000.00 |
| 69 | 5K00076 | 3 | Each | Double Cantilever Slide Gate, Type II, 84" High, 18' Wide | \$6,000.00 | \$18,000.00 | \$40,000.00 | \$120,000.00 | \$10,650.00 | \$31,950.00 | \$8,000.00 | \$24,000.00 | \$15,500.00 | \$46,500.00 |
| 70 | 5K00077 | 1 | Each | Security Pedestrian Gate, Type II, 96" High, 6' Wide | \$6,000.00 | \$6,000.00 | | | | | | | | |

| Base Line Item Detail | | | | | A. P. Construction, Inc. | | Hall Building Corp. | | Hall Construction Co., Inc. | | A.P.S. Contracting Inc. | | George Harms Construction Co., Inc. | |
|-----------------------|----------|-------|------|---|--------------------------|----------------|---------------------|----------------|-----------------------------|----------------|-------------------------|----------------|-------------------------------------|----------------|
| 84 | 5ZL0032 | 1039 | L.F. | 6" Polyvinyl Chloride Sewer Pipe | \$45.00 | \$46,755.00 | \$60.00 | \$62,340.00 | \$34.00 | \$35,326.00 | \$75.00 | \$77,925.00 | \$50.00 | \$51,950.00 |
| 85 | 5ZL0067 | 1 | Each | 4" Sanitary Sewer Clean Out | \$540.00 | \$540.00 | \$440.00 | \$440.00 | \$370.00 | \$370.00 | \$1,000.00 | \$1,000.00 | \$900.00 | \$900.00 |
| 86 | 5ZL0068 | 1 | Each | 6" Sanitary Sewer Clean Out | \$660.00 | \$660.00 | \$460.00 | \$460.00 | \$370.00 | \$370.00 | \$1,000.00 | \$1,000.00 | \$950.00 | \$950.00 |
| 87 | 5ZL0136 | 587 | L.F. | 6" Ductile Iron Water Pipe | \$60.00 | \$35,220.00 | \$70.00 | \$41,090.00 | \$40.00 | \$23,480.00 | \$100.00 | \$58,700.00 | \$125.00 | \$73,375.00 |
| 88 | 5ZL0205 | 7 | Unit | Manhole, Sanitary Sewer (4' Diameter) | \$4,600.00 | \$32,200.00 | \$3,000.00 | \$21,000.00 | \$3,600.00 | \$25,200.00 | \$7,000.00 | \$49,000.00 | \$4,500.00 | \$31,500.00 |
| 89 | 5ZL0212 | 1 | L.S. | Relocation of JCP&L Electrical Facilities | \$90,000.00 | \$90,000.00 | \$85,000.00 | \$85,000.00 | \$94,000.00 | \$94,000.00 | \$80,000.00 | \$80,000.00 | \$65,000.00 | \$65,000.00 |
| 90 | 5ZL0284 | 2 | Each | Post Indicator Valve | \$3,400.00 | \$6,800.00 | \$3,600.00 | \$7,200.00 | \$3,600.00 | \$7,200.00 | \$3,000.00 | \$6,000.00 | \$3,500.00 | \$7,000.00 |
| 91 | 5ZL0288 | 429 | L.F. | 4" Ductile Iron Water Pipe | \$65.00 | \$27,885.00 | \$70.00 | \$30,030.00 | \$38.00 | \$16,302.00 | \$85.00 | \$36,465.00 | \$110.00 | \$47,190.00 |
| 92 | 5ZL0289 | 830 | L.F. | 8" Ductile Iron Water Pipe | \$90.00 | \$74,700.00 | \$72.00 | \$59,760.00 | \$68.00 | \$56,440.00 | \$120.00 | \$99,600.00 | \$102.00 | \$84,660.00 |
| 93 | 5ZL0296 | 1 | Each | Water Meter and Vault | \$27,500.00 | \$27,500.00 | \$30,000.00 | \$30,000.00 | \$24,000.00 | \$24,000.00 | \$10,000.00 | \$10,000.00 | \$32,500.00 | \$32,500.00 |
| 94 | 5ZL0297 | 1 | L.S. | Site Electrical & Communication Work - Location No. 1 | \$1,200,000.00 | \$1,200,000.00 | \$1,060,000.00 | \$1,060,000.00 | \$1,045,000.00 | \$1,045,000.00 | \$350,000.00 | \$350,000.00 | \$975,000.00 | \$975,000.00 |
| 95 | 5ZL0298 | 1 | L.S. | Site Electrical & Communication Work - Location No. 1 | \$840,000.00 | \$840,000.00 | \$690,000.00 | \$690,000.00 | \$725,000.00 | \$725,000.00 | \$350,000.00 | \$350,000.00 | \$710,000.00 | \$710,000.00 |
| 96 | 5ZL0314 | 2 | Each | Post Mounted Fire Department Connection | \$6,300.00 | \$12,600.00 | \$2,500.00 | \$5,000.00 | \$2,700.00 | \$5,400.00 | \$9,000.00 | \$18,000.00 | \$3,500.00 | \$7,000.00 |
| 97 | 5ZL01FHA | 2 | Each | Fire Hydrant Assemblies | \$9,600.00 | \$19,200.00 | \$6,200.00 | \$12,400.00 | \$6,700.00 | \$13,400.00 | \$8,000.00 | \$16,000.00 | \$8,900.00 | \$17,800.00 |
| 98 | 5ZL10MTD | 1 | Each | Manufactured Treatment Devices | \$30,000.00 | \$30,000.00 | \$42,800.00 | \$42,800.00 | \$29,000.00 | \$29,000.00 | \$65,000.00 | \$65,000.00 | \$20,000.00 | \$20,000.00 |
| 99 | 5ZO0027 | 112 | Each | Bollards | \$1,000.00 | \$112,000.00 | \$650.00 | \$72,800.00 | \$1,060.00 | \$118,720.00 | \$600.00 | \$67,200.00 | \$680.00 | \$76,160.00 |
| 100 | 5ZOROA0B | 1 | L.S. | Removal of Asbestos (NO-BID) | \$31,500.00 | \$31,500.00 | \$31,500.00 | \$31,500.00 | \$31,500.00 | \$31,500.00 | \$31,500.00 | \$31,500.00 | \$31,500.00 | \$31,500.00 |
| 101 | 7C01TOP | 15610 | S.Y. | Topsoil | \$10.00 | \$156,100.00 | \$5.00 | \$78,050.00 | \$5.00 | \$78,050.00 | \$10.00 | \$156,100.00 | \$2.75 | \$42,927.50 |
| 102 | 7D01SED | 410 | S.Y. | Seeding, Type A | \$2.00 | \$820.00 | \$2.00 | \$820.00 | \$1.00 | \$410.00 | \$5.00 | \$2,050.00 | \$0.90 | \$369.00 |
| 103 | 7D02SED | 7805 | S.Y. | Seeding, Type B | \$2.00 | \$15,610.00 | \$2.00 | \$15,610.00 | \$1.00 | \$7,805.00 | \$4.00 | \$31,220.00 | \$0.90 | \$7,024.50 |
| 104 | 7D03SED | 15200 | S.Y. | Seeding, Type C | \$2.00 | \$30,400.00 | \$2.00 | \$30,400.00 | \$1.00 | \$15,200.00 | \$3.00 | \$45,600.00 | \$0.85 | \$12,920.00 |
| 105 | 7D30WAT | 480 | M.G. | Watering | \$30.00 | \$14,400.00 | \$40.00 | \$19,200.00 | \$25.00 | \$12,000.00 | \$37.00 | \$17,760.00 | \$25.00 | \$12,000.00 |
| 106 | 7F01SSM | 520 | S.Y. | Soil Stabilization Matting | \$5.00 | \$2,600.00 | \$5.00 | \$2,600.00 | \$4.00 | \$2,080.00 | \$5.00 | \$2,600.00 | \$4.00 | \$2,080.00 |
| 107 | 7N00009 | 6 | Each | Flagpole | \$3,600.00 | \$21,600.00 | \$3,000.00 | \$18,000.00 | \$4,500.00 | \$27,000.00 | \$5,000.00 | \$30,000.00 | \$6,200.00 | \$37,200.00 |
| 108 | 8A01MPT | 1 | L.S. | Furnishing Traffic Control Devices | \$30,000.00 | \$30,000.00 | \$95,000.00 | \$95,000.00 | \$12,000.00 | \$12,000.00 | \$200,000.00 | \$200,000.00 | \$25,000.00 | \$25,000.00 |
| 109 | 9A00174 | 1 | L.S. | Relocation Of Brine System | \$9,000.00 | \$9,000.00 | \$22,000.00 | \$22,000.00 | \$50,000.00 | \$50,000.00 | \$100,000.00 | \$100,000.00 | \$15,000.00 | \$15,000.00 |
| 110 | 9A00175 | 2008 | L.F. | 3" HDPE Water Pipe | \$42.00 | \$84,336.00 | \$30.00 | \$60,240.00 | \$45.00 | \$90,360.00 | \$65.00 | \$130,520.00 | \$40.00 | \$80,320.00 |
| 111 | 9A00176 | 15 | Each | Bollards, Bolt-Down | \$950.00 | \$14,250.00 | \$650.00 | \$9,750.00 | \$742.00 | \$11,130.00 | \$400.00 | \$6,000.00 | \$770.00 | \$11,550.00 |
| 112 | 9A00185 | 2 | Each | Knox Box | \$1,200.00 | \$2,400.00 | \$3,000.00 | \$6,000.00 | \$2,000.00 | \$4,000.00 | \$1,000.00 | \$2,000.00 | \$1,200.00 | \$2,400.00 |
| 113 | 9A00190 | 1 | L.S. | Building Architectural Work - Location No. 1, Building A | \$2,700,000.00 | \$2,700,000.00 | \$3,820,000.00 | \$3,820,000.00 | \$4,291,441.50 | \$4,291,441.50 | \$2,850,000.00 | \$2,850,000.00 | \$4,255,000.00 | \$4,255,000.00 |
| 114 | 9A00191 | 1 | L.S. | Building Structural Work - Location No. 1, Building A | \$1,200,000.00 | \$1,200,000.00 | \$550,000.00 | \$550,000.00 | \$50,500.00 | \$50,500.00 | \$500,000.00 | \$500,000.00 | \$390,000.00 | \$390,000.00 |
| 115 | 9A00192 | 1 | L.S. | Building Mechanical Work - Location No. 1, Building A | \$1,400,000.00 | \$1,400,000.00 | \$985,000.00 | \$985,000.00 | \$1,100,000.00 | \$1,100,000.00 | \$1,300,000.00 | \$1,300,000.00 | \$990,000.00 | \$990,000.00 |
| 116 | 9A00193 | 1 | L.S. | Building Electrical Work - Location No. 1, Building A | \$1,800,000.00 | \$1,800,000.00 | \$1,060,000.00 | \$1,060,000.00 | \$950,000.00 | \$950,000.00 | \$1,600,000.00 | \$1,600,000.00 | \$1,050,000.00 | \$1,050,000.00 |
| 117 | 9A00194 | 1 | L.S. | Building Plumbing Work - Location No. 1, Building A | \$440,000.00 | \$440,000.00 | \$425,000.00 | \$425,000.00 | \$460,000.00 | \$460,000.00 | \$380,000.00 | \$380,000.00 | \$425,000.00 | \$425,000.00 |
| 118 | 9A00195 | 1 | L.S. | Building Architectural Work - Location No. 1, Building B | \$430,000.00 | \$430,000.00 | \$1,600,000.00 | \$1,600,000.00 | \$2,300,000.00 | \$2,300,000.00 | \$550,000.00 | \$550,000.00 | \$1,010,000.00 | \$1,010,000.00 |
| 119 | 9A00196 | 1 | L.S. | Building Structural Work - Location No. 1, Building B | \$500,000.00 | \$500,000.00 | \$28,000.00 | \$28,000.00 | \$11,000.00 | \$11,000.00 | \$380,000.00 | \$380,000.00 | \$110,000.00 | \$110,000.00 |
| 120 | 9A00197 | 1 | L.S. | Building Mechanical Work - Location No. 1, Building B | \$25,000.00 | \$25,000.00 | \$36,000.00 | \$36,000.00 | \$56,000.00 | \$56,000.00 | \$40,000.00 | \$40,000.00 | \$2,500.00 | \$2,500.00 |
| 121 | 9A00198 | 1 | L.S. | Building Electrical Work - Location No. 1, Building B | \$70,000.00 | \$70,000.00 | \$55,000.00 | \$55,000.00 | \$44,000.00 | \$44,000.00 | \$90,000.00 | \$90,000.00 | \$45,000.00 | \$45,000.00 |
| 122 | 9A00201 | 1 | Each | Backflow Preventer And Enclosure | \$12,000.00 | \$12,000.00 | \$34,000.00 | \$34,000.00 | \$19,800.00 | \$19,800.00 | \$5,000.00 | \$5,000.00 | \$22,000.00 | \$22,000.00 |
| 123 | 9A00202 | 1 | L.S. | Building Architectural Work - Location No. 2, Building A | \$2,700,000.00 | \$2,700,000.00 | \$3,675,000.00 | \$3,675,000.00 | \$4,000,000.00 | \$4,000,000.00 | \$2,650,000.00 | \$2,650,000.00 | \$4,150,000.00 | \$4,150,000.00 |
| 124 | 9A00203 | 1 | L.S. | Building Architectural Work - Location No. 2, Building B | \$530,000.00 | \$530,000.00 | \$1,600,000.00 | \$1,600,000.00 | \$3,060,000.00 | \$3,060,000.00 | \$550,000.00 | \$550,000.00 | \$1,380,000.00 | \$1,380,000.00 |
| 125 | 9A00204 | 1 | L.S. | Building Architectural Work - Location No. 2, Building C | \$100,000.00 | \$100,000.00 | \$390,000.00 | \$390,000.00 | \$385,000.00 | \$385,000.00 | \$480,000.00 | \$480,000.00 | \$315,000.00 | \$315,000.00 |
| 126 | 9A00205 | 1 | L.S. | Building Electrical Work - Location No. 1, Building E | \$12,000.00 | \$12,000.00 | \$15,000.00 | \$15,000.00 | \$15,000.00 | \$15,000.00 | \$50,000.00 | \$50,000.00 | \$15,000.00 | \$15,000.00 |
| 127 | 9A00206 | 1 | L.S. | Building Electrical Work - Location No. 2, Building A | \$1,200,000.00 | \$1,200,000.00 | \$1,055,000.00 | \$1,055,000.00 | \$1,000,000.00 | \$1,000,000.00 | \$1,700,000.00 | \$1,700,000.00 | \$1,060,000.00 | \$1,060,000.00 |
| 128 | 9A00207 | 1 | L.S. | Building Electrical Work - Location No. 2, Building B | \$75,000.00 | \$75,000.00 | \$62,000.00 | \$62,000.00 | \$60,000.00 | \$60,000.00 | \$120,000.00 | \$120,000.00 | \$60,000.00 | \$60,000.00 |
| 129 | 9A00208 | 1 | L.S. | Building Electrical Work - Location No. 2, Building C | \$100,000.00 | \$100,000.00 | \$84,000.00 | \$84,000.00 | \$50,000.00 | \$50,000.00 | \$100,000.00 | \$100,000.00 | \$85,000.00 | \$85,000.00 |
| 130 | 9A00209 | 1 | L.S. | Building Equipment - Contractor Furnished Contractor Installed - Location No. 1 | \$170,000.00 | \$170,000.00 | \$160,000.00 | \$160,000.00 | \$160,000.00 | \$160,000.00 | \$800,000.00 | \$800,000.00 | \$155,000.00 | \$155,000.00 |
| 131 | 9A00210 | 1 | L.S. | Building Equipment - Contractor Furnished Contractor Installed - Location No. 2 | \$165,000.00 | \$165,000.00 | \$160,000.00 | \$160,000.00 | \$160,000.00 | \$160,000.00 | \$800,000.00 | \$800,000.00 | \$167,000.00 | \$167,000.00 |
| 132 | 9A00211 | 1 | L.S. | Building Equipment - Owner Furnished Contractor Installed - Location No. 1 | \$175,000.00 | \$175,000.00 | \$218,000.00 | \$218,000.00 | \$250,000.00 | \$250,000.00 | \$100,000.00 | \$100,000.00 | \$150,000.00 | \$150,000.00 |
| 133 | 9A00212 | 1 | L.S. | Building Equipment - Owner Furnished Contractor Installed - Location No. 2 | \$175,000.00 | \$175,000.00 | \$218,000.00 | \$218,000.00 | \$250,000.00 | \$250,000.00 | \$100,000.00 | \$100,000.00 | \$130,000.00 | \$130,000.00 |
| 134 | 9A00213 | 1 | L.S. | Building Mechanical Work - Location No. 2, Building C | \$35,000.00 | \$35,000.00 | \$35,000.00 | \$35,000.00 | \$93,000.00 | \$93,000.00 | \$80,000.00 | \$80,000.00 | \$85,000.00 | \$85,000.00 |
| 135 | 9A00214 | 1 | L.S. | Building Mechanical Work - Location No. 2, Building A | \$1,300,000.00 | \$1,300,000.00 | \$955,000.00 | \$955,000.00 | \$1,016,000.00 | \$1,016,000.00 | \$1,250,000.00 | \$1,250,000.00 | \$900,000.00 | \$900,000.00 |
| 136 | 9A00215 | 1 | L.S. | Building Mechanical Work - Location No. 2, Building B | \$25,000.00 | \$25,000.00 | \$35,000.00 | \$35,000.00 | \$56,000.00 | \$56,000.00 | \$50,000.00 | \$50,000.00 | \$5,000.00 | \$5,000.00 |
| 137 | 9A00216 | 1 | L.S. | Building Plumbing Work - Location No. 1, Building E | \$6,000.00 | \$6,000.00 | \$38,000.00 | \$38,000.00 | \$22,000.00 | \$22,000.00 | \$30,000.00 | \$30,000.00 | \$15,000.00 | \$15,000.00 |
| 138 | 9A00217 | 1 | L.S. | Building Plumbing Work - Location No. 2, Building A | \$410,000.00 | \$410,000.00 | \$405,000.00 | \$405,000.00 | \$460,000.00 | \$460,000.00 | \$350,000.00 | \$350,000.00 | \$410,000.00 | \$410,000.00 |
| 139 | 9A00218 | 1 | L.S. | Building Slab, Foundation, And Footings - Location No. 1, Building A | \$450,000.00 | \$450,000.00 | \$450,000.00 | \$450,000.00 | \$460,000.00 | \$460,000.00 | \$1,000,000.00 | \$1,000,000.00 | \$950,000.00 | \$950,000.00 |
| 140 | 9A00219 | 1 | L.S. | Building Slab, Foundation, And Footings - Location No. 1, Building B | \$1,000,000.00 | \$1,000,000.00 | \$910,000.00 | \$910,000.00 | \$435,000.00 | \$435,000.00 | \$1,100,000.00 | \$1,100,000.00 | \$1,480,000.00 | \$1,480,000.00 |
| 141 | 9A00220 | 1 | L.S. | Building Slab, Foundation, And Footings - Location No. 2, Building A | \$415,000.00 | \$415,000.00 | \$410,000.00 | \$410,000.00 | \$400,000.00 | \$400,000.00 | \$1,000,000.00 | \$1,000,000.00 | \$940,000.00 | \$940,000.00 |
| 142 | 9A00221 | 1 | L.S. | Building Slab, Foundation, And Footings - Location No. 2, Building B | \$1,000,000.00 | \$1,000,000.00 | \$898,000.00 | \$898,000.00 | \$470,000.00 | \$470,000.00 | \$1,100,000.00 | \$1,100,000.00 | \$1,580,000.00 | \$1,580,000.00 |
| 143 | 9A00222 | 1 | L.S. | Building Slab, Foundation, And Footings - Location No. 2, Building C | \$300,000.00 | \$300,000.00 | \$295,000.00 | \$295,000.00 | \$280,000.00 | \$280,000.00 | \$400,000.00 | \$400,000.00 | \$475,000.00 | \$475,000.00 |
| 144 | 9A00223 | 1 | L.S. | Building Structural Work - Location No. 2, Building A | \$1,100,000.00 | \$1,100,000.00 | \$575,000.00 | \$575,000.00 | \$460,000.00 | \$460,000.00 | \$500,000.00 | \$500,000.00 | \$369,000.00 | \$369,000.00 |
| 145 | 9A00224 | 1 | L.S. | Building Structural Work - Location No. 2, Building B | \$770,000.00 | \$770,000.00 | \$72,000.00 | \$72,000.00 | \$17,000.00 | \$17,000.00 | \$500,000.00 | \$500,000.00 | \$205,000.00 | \$205,000.00 |
| 146 | 9A00225 | 1 | L.S. | Building Structural Work - Location No. 2, Building C | \$285,000.00 | \$285,000.00 | \$10,500.00 | \$10,500.00 | \$1,000.00 | \$1,000.00 | \$3 | | | |