

CONTRACT EXECUTION FORM

CONTRACT NO. 17-022X

This Agreement made this 29 day of September 2017, between the New Jersey Transit Corporation, hereinafter referred to as NJ TRANSIT, and DMR Construction Services, Inc. hereinafter referred to as the Contractor.

WITNESSETH:

Whereas, the said Contractor, for and in consideration of the payments hereinafter specified and agreed to be made by NJ TRANSIT, hereby covenants and agrees to furnish and deliver all materials and to do and perform all work and labor required to complete the Hoboken Ferry Terminal and Boiler Replacement for NJ TRANSIT Hoboken, New Jersey within Five Hundred Fifty Eight (558) Calendar Days from the issuance of the official notice to proceed, in strict and entire conformity with the specifications for the project, which said specifications are as follows and are hereby made a part of this Contract as fully and with the same effect as if the same had been set forth at length in the body of this Contract:

Bidders Proposal
Performance / Payment Bond
Non-Collusion Affidavit
New Jersey Prevailing Wage Determination
Federal Prevailing Wage Determination
Prevailing Wage Affidavit
Ineligible Contractors Certificate
Affidavit of Compliance
Federal EEO Provisions for Construction Contracts
State EEO Provisions for Construction Contracts
Certification for Contracts, Grants, Loans and
Cooperative Agreements
Chapter 271 Vendor Certification and Political Contribution Disclosure Form
DBE Provisions
General Provisions/Instructions To Bidders
Special Provisions
Technical Provisions
Addendums: 5

The Contractor agrees to make payment of all proper charges for labor and materials required in the aforementioned work.

It is also agreed and understood that the acceptance by the Contractor of the final payment by NJ TRANSIT shall be considered as a release in full of all claims against the Executive Director and NJ TRANSIT out of, or by reason of, the work done and materials furnished under this Contract.

In consideration of the premises, NJ TRANSIT hereby agrees to pay to the Contractor for the said work when completed in accordance with the said specifications, the sum of Ten Million Three Hundred Fifty Four Thousand Four Hundred Fifty Four Dollars and Sixty Nine Cents (\$10,354,454.69). It is understood that payments shall be the total of the unit prices written in this Contract for the work actually done.


In Witness Whereof, the Contracting Officer of NJ TRANSIT has signed this instrument and caused it to be attested, and the Contractor has caused this instrument to be signed by its President and attested by its _____ the day and year first written.

ATTEST:



Principal Contract Specialist: Renzo Sosa

ATTEST:




Name: Joseph Cortese
Title: Project Manager

NEW JERSEY TRANSIT CORPORATION

By: 

Contracting Officer: Jignasa Desai-McCleary

CONTRACTOR

By: 

Name: Richard Radici
Title: President

The above Contract has been reviewed and approved as to form only.

Christopher S. Porrino
ATTORNEY GENERAL OF NEW JERSEY

By: 

Deputy Attorney General

Aziz D. Nekoukar
8/31/17