

NEW JERSEY DEPARTMENT OF ENVIRONMENTAL PROTECTION

AMENDMENT No. 1

April 20, 2023

Greenway Project Mini-Bid Deadline Extensions

Per the review of the New Jersey Office of the State Comptroller, NJDEP is extending the deadlines for response to Greenway Mini-Bids as follows:

Mini-Bid	Mini-Bid Deadline	Decision Deadline
<u>Safety & Security</u>	5/5	5/19
<u>Stakeholder Engagement & Phased Development</u>	5/5	5/19
<u>Remedial Investigation & Design</u>	5/5	5/19
<u>Stormwater Infrastructure</u>	5/5	5/19

Note work order deliverables for Safety & Security, Remedial Investigation & Design, and Stormwater Infrastructure will be due no later than 9/1.

Stakeholder Engagement & Phased Development deliverables remain due no later than 8/18.