



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID				(1) WICKBERG MARINE CONTRACTING, INC.		(2) SOUTHWIND CONSTRUCTION CORP.		(3) MOBILE DREDGING & VIDEO PIPE, INC.	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
<b>SECTION:</b>	0001	Miscellaneous		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>			
0001	151006M	1.000		20,000.00000	20,000.00	9,108.00000	9,108.00	20,000.00000	20,000.00
	PERFORMANCE BOND AND PAYMENT BOND		DOLL						
0002	152004P	1.000		8,000.00000	8,000.00	13,000.00000	13,000.00	10,000.00000	10,000.00
	OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE		DOLL						
0003	152015P	1.000		2,000.00000	2,000.00	1.00000	1.00	5,000.00000	5,000.00
	POLLUTION LIABILITY INSURANCE		DOLL						
0004	153009P	(1)		44,500.00000	44,500.00	486.85000	486.85	4,000.00000	4,000.00
	BAR CHART PROGRESS SCHEDULE AND UPDATES		LS						
0005	155003M	1.000		30,000.00000	30,000.00	13,520.00000	13,520.00	15,000.00000	15,000.00
	FIELD OFFICE TYPE A SET UP		U						



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID		(1) WICKBERG MARINE CONTRACTING, INC.		(2) SOUTHWIND CONSTRUCTION CORP.		(3) MOBILE DREDGING & VIDEO PIPE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001	Miscellaneous	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>				
0006	155021M FIELD OFFICE TYPE A MAINTENANCE MO	6.000	8,000.00000	48,000.00	778.96000	4,673.76	25,000.00000	150,000.00
0007	157004M CONSTRUCTION LAYOUT DOLL	1.000	80,000.00000	80,000.00	19,399.90000	19,399.90	30,000.00000	30,000.00
0008	158003M CAUTION FENCE LF	1,100.000	6.00000	6,600.00	4.77000	5,247.00	5.00000	5,500.00
0009	158009M HEAVY DUTY SILT FENCE, ORANGE LF	400.000	8.00000	3,200.00	17.17000	6,868.00	12.00000	4,800.00
0010	158060M CONSTRUCTION DRIVEWAY T	50.000	65.00000	3,250.00	165.56000	8,278.00	125.00000	6,250.00



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID Item Description		(1) WICKBERG MARINE CONTRACTING, INC.		(2) SOUTHWIND CONSTRUCTION CORP.		(3) MOBILE DREDGING & VIDEO PIPE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Miscellaneous			<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
0011 158072M	1.000 U	1,000.00000	1,000.00	713.58000	713.58	500.00000	500.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1							
0012 158084M	7.000 CY	72.00000	504.00	1,434.84000	10,043.88	500.00000	3,500.00
EROSION CONTROL SEDIMENT REMOVAL							
0013 158085P	1.000 LS	30,000.00000	30,000.00	3,477.50000	3,477.50	1,500.00000	1,500.00
BIOLOGICAL SURVEYS							
0014 159018M	2.000 U	2,900.00000	5,800.00	2,716.76000	5,433.52	2,000.00000	4,000.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X 12'							
0015 161003P	(1) LS	10,000.00000	10,000.00	3,477.50000	3,477.50	5,000.00000	5,000.00
FINAL CLEANUP							



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID		(1) WICKBERG MARINE CONTRACTING, INC.		(2) SOUTHWIND CONSTRUCTION CORP.		(3) MOBILE DREDGING & VIDEO PIPE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Miscellaneous	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>			
0016	201003P (1) CLEARING SITE LS	30,000.00000	30,000.00	25,507.44000	25,507.44	5,000.00000	5,000.00
0017	202041M 29,630.000 DREDGING, TRANSPORT AND PLACEMENT TO CDF CY	20.00000	592,600.00	9.69000	287,114.70	14.37000	425,783.10
0018	202042M 13,290.000 DREDGING, TRANSPORT AND PLACEMENT TO BEACHFILL CY	25.00000	332,250.00	12.78000	169,846.20	16.16000	214,766.40
0019	MMG014M 9,760.000 DREDGING CY	20.00000	195,200.00	24.57000	239,803.20	31.99000	312,222.40
0020	202043P 1.000 SLURRY WATER CONTROL L S	2,900.00000	2,900.00	13,480.29000	13,480.29	20,000.00000	20,000.00



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID		(1) WICKBERG MARINE CONTRACTING, INC.		(2) SOUTHWIND CONSTRUCTION CORP.		(3) MOBILE DREDGING & VIDEO PIPE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Miscellaneous	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>			
0021	510003P (1) TIMBER STRUCTURE LS	145,000.00000	145,000.00	54,536.29000	54,536.29	50,000.00000	50,000.00
0022	605201P 300.000 SAND FENCE LF	8.00000	2,400.00	36.11000	10,833.00	18.00000	5,400.00
0023	806018P 1,000.000 FERTILIZING AND SEEDING, TYPE F SY	0.60000	600.00	2.48000	2,480.00	3.25000	3,250.00
0024	809003M 1,000.000 STRAW MULCHING SY	0.60000	600.00	1.39000	1,390.00	3.25000	3,250.00
0025	154003P (1) MOBILIZATION LS	30,000.00000	30,000.00	1,139,407.51000	1,139,407.51	918,085.00000	918,085.00
<b>Section Totals:</b>			\$1,624,404.00		\$2,048,127.12		\$2,222,806.90



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

<b>Contract Totals</b>	<b>\$1,624,404.00</b>	<b>\$2,048,127.12</b>	<b>\$2,222,806.90</b>
<b>Cost Plus Time Totals</b>	<b>\$1,624,404.00</b>	<b>\$2,048,127.12</b>	<b>2,222,806.90</b>

( ) indicates item is bid as Lump Sum



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID				(4) FERREIRA CONSTRUCTION CO., INC.					
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Miscellaneous			<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>			
0001	151006M	1.000	25,000.00000	25,000.00					
	PERFORMANCE BOND AND PAYMENT BOND	DOLL							
0002	152004P	1.000	4,573.00000	4,573.00					
	OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE	DOLL							
0003	152015P	1.000	25,000.00000	25,000.00					
	POLLUTION LIABILITY INSURANCE	DOLL							
0004	153009P	(1)	5,000.00000	5,000.00					
	BAR CHART PROGRESS SCHEDULE AND UPDATES	LS							
0005	155003M	1.000	39,000.00000	39,000.00					
	FIELD OFFICE TYPE A SET UP	U							



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID		(4) FERREIRA CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Miscellaneous			<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
0006 155021M	6.000	2,320.00000	13,920.00				
FIELD OFFICE TYPE A MAINTENANCE	MO						
0007 157004M	1.000	37,000.00000	37,000.00				
CONSTRUCTION LAYOUT	DOLL						
0008 158003M	1,100.000	7.00000	7,700.00				
CAUTION FENCE	LF						
0009 158009M	400.000	9.00000	3,600.00				
HEAVY DUTY SILT FENCE, ORANGE	LF						
0010 158060M	50.000	56.00000	2,800.00				
CONSTRUCTION DRIVEWAY	T						





**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID				(4) FERREIRA CONSTRUCTION CO., INC.					
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Miscellaneous			<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>			
0011	158072M	1.000	900.00000	900.00					
	OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U							
0012	158084M	7.000	32.00000	224.00					
	EROSION CONTROL SEDIMENT REMOVAL	CY							
0013	158085P	1.000	32,098.00000	32,098.00					
	BIOLOGICAL SURVEYS	LS							
0014	159018M	2.000	1,200.00000	2,400.00					
	CONSTRUCTION IDENTIFICATION SIGN, 6' X 12'	U							
0015	161003P	(1)	5,000.00000	5,000.00					
	FINAL CLEANUP	LS							



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID				(4) FERREIRA CONSTRUCTION CO., INC.					
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Miscellaneous		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>			
0016	201003P	(1)	25,000.00000	25,000.00					
	CLEARING SITE	LS							
0017	202041M	29,630.000	46.00000	1,362,980.00					
	DREDGING, TRANSPORT AND PLACEMENT TO CDF	CY							
0018	202042M	13,290.000	46.50000	617,985.00					
	DREDGING, TRANSPORT AND PLACEMENT TO BEACHFILL	CY							
0019	MMG014M	9,760.000	47.00000	458,720.00					
	DREDGING	CY							
0020	202043P	1.000	65,000.00000	65,000.00					
	SLURRY WATER CONTROL	L S							



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

Line No / Item ID		(4) FERREIRA CONSTRUCTION CO., INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Miscellaneous			<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
0021	510003P (1)	95,000.00000	95,000.00				
	TIMBER STRUCTURE LS						
0022	605201P 300.000	13.00000	3,900.00				
	SAND FENCE LF						
0023	806018P 1,000.000	1.00000	1,000.00				
	FERTILIZING AND SEEDING, TYPE F SY						
0024	809003M 1,000.000	1.20000	1,200.00				
	STRAW MULCHING SY						
0025	154003P (1)	315,000.00000	315,000.00				
	MOBILIZATION LS						
<b>Section Totals:</b>			\$3,150,000.00				



**Tabulation of Bids**

**Contract ID:** 17414

**Counties:** ATLANTIC, CAPE MAY

**Letting Date:** August 08, 2017

**District(s):** H4

**Call Order:** 414

**Project(s):** N/A

**Contract Time:** 02/28/18 COMPLETION DATE

**Min:**                      **Max:**

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels

**Contract Totals**

**\$3,150,000.00**

**Cost Plus Time Totals**

**\$3,150,000.00**

( ) indicates item is bid as Lump Sum



**Vendor Ranking**

**Call Order:** 414                                      **Contract ID:** 17414                                      **Counties:** ATLANTIC, CAPE MAY  
**Letting Date:** August 08, 2017 10:00 AM                                      **District(s):** H4  
**Contract Time:** 02/28/18 COMPLETION DATE

**Contract Description:** Dredging of Spicers and Beach Creek and St. Georges Channels                                      **Project(s):** N/A

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	22-2166036      WICKBERG MARINE CONTRACTING, INC.	\$1,624,404.00	100.00%
2	35-1474620      SOUTHWIND CONSTRUCTION CORP.	\$2,048,127.12	126.08%
3	M6019      MOBILE DREDGING & VIDEO PIPE, INC.	\$2,222,806.90	136.84%
4	F2743      FERREIRA CONSTRUCTION CO., INC.	\$3,150,000.00	193.92%
	A3063      AGATE CONSTRUCTION CO., INC.	Irregular	
	H3450      H & L CONTRACTING, LLC	Irregular	

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,