
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

25,000.00000 25,000.00 25,000.00000 25,000.00 45,000.00000 45,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

500.00000 500.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

7.000

U

100.00000 700.00 250.00000 1,750.00 500.00000 3,500.00

0006 153011M

TRAINEES

2,650.000

HOUR

1.00000 2,650.00 1.00000 2,650.00 1.00000 2,650.00

0007 154003P

MOBILIZATION

(1)

LS

388,000.00000 388,000.00 474,400.00000 474,400.00 530,000.00000 530,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

2,500.00000 2,500.00 2,500.00000 2,500.00 10,000.00000 10,000.00

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

8,000.00000 8,000.00 71,500.00000 71,500.00 25,000.00000 25,000.00

0021 159003M

BREAKAWAY BARRICADE

40.000

U

50.00000 2,000.00 50.00000 2,000.00 85.00000 3,400.00

0022 159006M

DRUM

100.000

U

25.00000 2,500.00 25.00000 2,500.00 55.00000 5,500.00

0023 159009M

TRAFFIC CONE

250.000

U

6.00000 1,500.00 5.00000 1,250.00 15.00000 3,750.00

0024 159012M

CONSTRUCTION SIGNS

900.000

SF

11.00000 9,900.00 11.00000 9,900.00 12.00000 10,800.00

Page 2 of 79

Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

800.00000 1,600.00 700.00000 1,400.00 1,500.00000 3,000.00

0026 159021P

CONSTRUCTION BARRIER CURB

3,100.000

LF

0.01000 31.00 1.00000 3,100.00 1.00000 3,100.00

0027 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

2,145.00000 4,290.00 750.00000 1,500.00 2,500.00000 5,000.00

0028 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

7,450.00000 29,800.00 1,250.00000 5,000.00 10,000.00000 40,000.00

0029 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

2,000.00000 4,000.00 2,500.00000 5,000.00 40,000.00000 80,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

10,000.000

LF

2.75000 27,500.00 1.75000 17,500.00 3.00000 30,000.00

0031 159132M

TEMPORARY PAVEMENT
MARKINGS

150.000

SF

8.00000 1,200.00 10.00000 1,500.00 9.00000 1,350.00

0032 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

3.000

U

9,000.00000 27,000.00 500.00000 1,500.00 1.00000 3.00

0033 159300M

TRAFFIC STRIPES, LATEX, 4"

28,000.000

LF

0.30000 8,400.00 0.25000 7,000.00 0.30000 8,400.00

0034 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,100.00000 1,100.00 1,100.00000 1,100.00 1,100.00000 1,100.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

1,700.00000 1,700.00 1,700.00000 1,700.00 1,700.00000 1,700.00

0036 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 12,500.00000 12,500.00 2,500.00000 2,500.00

0037 201003P

CLEARING SITE

(1)

LS

45,000.00000 45,000.00 45,000.00000 45,000.00 45,000.00000 45,000.00

0038 202009P

EXCAVATION, UNCLASSIFIED

1,390.000

CY

15.00000 20,850.00 50.00000 69,500.00 75.00000 104,250.00

0039 301006P

SUBBASE

380.000

CY

40.00000 15,200.00 50.00000 19,000.00 120.00000 45,600.00

0040 302045P

DENSE-GRADED AGGREGATE
BASE COURSE, 10" THICK

1,170.000

SY

12.00000 14,040.00 20.00000 23,400.00 26.00000 30,420.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 401009P

HMA MILLING, 3" OR LESS

1,700.000

SY

14.00000 23,800.00 25.00000 42,500.00 18.00000 30,600.00

0042 401027M

POLYMERIZED JOINT ADHESIVE

2,400.000

LF

2.00000 4,800.00 2.00000 4,800.00 2.00000 4,800.00

0043 401030M

TACK COAT

700.000

GAL

5.00000 3,500.00 1.00000 700.00 0.01000 7.00

0044 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

350.000

T

165.00000 57,750.00 250.00000 87,500.00 205.00000 71,750.00

0045 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

310.000

T

165.00000 51,150.00 140.00000 43,400.00 236.00000 73,160.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

250.000

T

165.00000 41,250.00 130.00000 32,500.00 150.00000 37,500.00

0047 401108M

CORE SAMPLES, HOT MIX
ASPHALT

10.000

U

230.00000 2,300.00 300.00000 3,000.00 55.00000 550.00

0048 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

2.000

U

1,250.00000 2,500.00 2,000.00000 4,000.00 3,000.00000 6,000.00

0049 607018P

9" X 16" CONCRETE VERTICAL
CURB

560.000

LF

25.00000 14,000.00 30.00000 16,800.00 40.00000 22,400.00

0050 607034P

9" X 14" CONCRETE VERTICAL
CURB

25.000

LF

25.00000 625.00 50.00000 1,250.00 40.00000 1,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

800.000

SY

35.00000 28,000.00 40.00000 32,000.00 34.00000 27,200.00

0052 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

450.000

SY

15.00000 6,750.00 25.00000 11,250.00 15.00000 6,750.00

0053 609003M

BEAM GUIDE RAIL

1,200.000

LF

22.00000 26,400.00 21.50000 25,800.00 22.00000 26,400.00

0054 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

3,500.00000 3,500.00 3,400.00000 3,400.00 3,400.00000 3,400.00

0055 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

5,500.00000 5,500.00 5,300.00000 5,300.00 5,500.00000 5,500.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 609039M

BEAM GUIDE RAIL ANCHORAGE

1.000

U

2,200.00000 2,200.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0057 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

3,700.00000 14,800.00 3,700.00000 14,800.00 4,000.00000 16,000.00

0058 609075M

REMOVAL OF BEAM GUIDE RAIL

1,500.000

LF

6.00000 9,000.00 0.01000 15.00 1.00000 1,500.00

0059 610003M

TRAFFIC STRIPES, 4"

13,600.000

LF

0.35000 4,760.00 0.50000 6,800.00 0.40000 5,440.00

0060 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

25.000

U

100.00000 2,500.00 60.00000 1,500.00 100.00000 2,500.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 610014M

TRAFFIC MARKING LINES, 8"

2,000.000

LF

1.50000 3,000.00 1.50000 3,000.00 2.00000 4,000.00

0062 610017M

TRAFFIC MARKING LINES, 24"

600.000

LF

4.00000 2,400.00 4.00000 2,400.00 5.00000 3,000.00

0063 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

7.000

U

100.00000 700.00 60.00000 420.00 100.00000 700.00

0064 610024M

REMOVAL OF RPM

32.000

U

40.00000 1,280.00 30.00000 960.00 1.00000 32.00

0065 610033M

RUMBLE STRIP

260.000

LF

30.00000 7,800.00 10.00000 2,600.00 42.00000 10,920.00

0066 610036M

REMOVAL OF TRAFFIC STRIPES

45,600.000

LF

0.60000 27,360.00 0.50000 22,800.00 0.50000 22,800.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0067 610039M

REMOVAL OF TRAFFIC MARKINGS

750.000

SF

2.00000 1,500.00 3.00000 2,250.00 2.00000 1,500.00

0068 701021P

3" RIGID METALLIC CONDUIT

300.000

LF

90.00000 27,000.00 60.00000 18,000.00 90.00000 27,000.00

0069 701102M

18" X 36" JUNCTION BOX

2.000

U

3,500.00000 7,000.00 1,700.00000 3,400.00 3,200.00000 6,400.00

0070 701192P

GROUND WIRE, NO. 8 AWG

440.000

LF

2.75000 1,210.00 1.50000 660.00 3.00000 1,320.00

0071 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

1,800.000

LF

7.50000 13,500.00 3.50000 6,300.00 8.00000 14,400.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0072 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

25,000.00000 25,000.00 16,000.00000 16,000.00 50,000.00000 50,000.00

0117 159141M

TRAFFIC DIRECTOR, FLAGGER (If
and where directed)

300.000

HOUR

85.00000 25,500.00 90.00000 27,000.00 99.00000 29,700.00

Section Totals: $1,098,296.00 $1,256,955.00 $1,561,452.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

15,000.00000 15,000.00 10,000.00000 10,000.00 25,000.00000 25,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

19.000

MO

1,500.00000 28,500.00 1,500.00000 28,500.00 3,500.00000 66,500.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

4,000.00000 4,000.00 15,000.00000 15,000.00 30,000.00000 30,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

17.000

MO

500.00000 8,500.00 1,500.00000 25,500.00 3,500.00000 59,500.00

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

2,500.00000 2,500.00 5,000.00000 5,000.00 10,000.00000 10,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

Section Totals: $58,500.00 $84,000.00 $191,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

5,000.00000 5,000.00 5,000.00000 5,000.00 10,500.00000 10,500.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

18,000.00000 18,000.00 11,000.00000 11,000.00 14,200.00000 14,200.00

0078 810003M

MOWING

1.000

ACRE

2,500.00000 2,500.00 500.00000 500.00 4,000.00000 4,000.00

Section Totals: $25,500.00 $16,500.00 $28,700.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,650.000

LF

3.50000 5,775.00 8.00000 13,200.00 8.00000 13,200.00

0016 158012M

HEAVY DUTY SILT FENCE, BLACK

1,000.000

LF

3.50000 3,500.00 8.00000 8,000.00 8.00000 8,000.00

0017 158033M

INLET FILTER TYPE 2, 4' X 4'

6.000

U

120.00000 720.00 200.00000 1,200.00 150.00000 900.00

0018 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

4,000.00000 4,000.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0019 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

1.000

U

200.00000 200.00 500.00000 500.00 1,100.00000 1,100.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0020 158084M

EROSION CONTROL SEDIMENT
REMOVAL

10.000

CY

50.00000 500.00 50.00000 500.00 0.10000 1.00

0075 806018P

FERTILIZING AND SEEDING, TYPE
F

1,800.000

SY

1.00000 1,800.00 1.00000 1,800.00 1.00000 1,800.00

Section Totals: $16,495.00 $30,200.00 $50,001.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0073 804006P

TOPSOILING, 4" THICK

1,800.000

SY

4.00000 7,200.00 4.00000 7,200.00 10.00000 18,000.00

0074 804015P

BORROW TOPSOIL

1,800.000

CY

25.00000 45,000.00 1.00000 1,800.00 0.01000 18.00

0076 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

1,800.000

SY

0.80000 1,440.00 1.00000 1,800.00 1.00000 1,800.00

0077 809003M

STRAW MULCHING

1,800.000

SY

0.80000 1,440.00 1.00000 1,800.00 1.00000 1,800.00

Section Totals: $55,080.00 $12,600.00 $21,618.00

Page 18 of 79

Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0079 201006P

CLEARING SITE, BRIDGE (___)
1913-154

(1)

LS

75,000.00000 75,000.00 175,000.00000 175,000.00 75,000.00000 75,000.00

0080 201039P

TEMPORARY SHIELDING

(1)

LS

469,000.00000 469,000.00 37,500.00000 37,500.00 610,000.00000 610,000.00

0081 202009P

EXCAVATION, UNCLASSIFIED

240.000

CY

20.00000 4,800.00 50.00000 12,000.00 110.00000 26,400.00

0082 203009P

I-9 SOIL AGGREGATE

240.000

CY

40.00000 9,600.00 50.00000 12,000.00 117.00000 28,080.00

0083 301006P

SUBBASE

85.000

CY

40.00000 3,400.00 50.00000 4,250.00 148.00000 12,580.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0084 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

36,000.000

LB

1.50000 54,000.00 1.75000 63,000.00 3.00000 108,000.00

0085 504024P

CONCRETE ABUTMENT WALL

50.000

CY

1,250.00000 62,500.00 1,800.00000 90,000.00 3,500.00000 175,000.00

0086 504036P

EPOXY WATERPROOFING

50.000

SY

40.00000 2,000.00 40.00000 2,000.00 50.00000 2,500.00

0087 506003P

STRUCTURAL STEEL (116,000 LBS)

(1)

LS

500,000.00000 500,000.00 733,345.00000 733,345.00 500,000.00000 500,000.00

0088 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

18.000

U

1,350.00000 24,300.00 5,500.00000 99,000.00 2,400.00000 43,200.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0089 506012P

SHEAR CONNECTOR

3,600.000

U

5.50000 19,800.00 5.00000 18,000.00 5.00000 18,000.00

0090 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

130.000

LF

295.00000 38,350.00 500.00000 65,000.00 350.00000 45,500.00

0091 507024P

CONCRETE BRIDGE DECK, HPC

105.000

CY

250.00000 26,250.00 1,000.00000 105,000.00 100.00000 10,500.00

0092 507039P

CONCRETE BRIDGE PARAPET,
HPC

220.000

LF

200.00000 44,000.00 500.00000 110,000.00 300.00000 66,000.00

0093 507051P

CONCRETE BRIDGE APPROACH

188.000

CY

250.00000 47,000.00 600.00000 112,800.00 100.00000 18,800.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0094 601404P

SUBBASE OUTLET DRAIN

120.000

LF

25.00000 3,000.00 20.00000 2,400.00 25.00000 3,000.00

0095 701015P

2" RIGID METALLIC CONDUIT

250.000

LF

45.00000 11,250.00 40.00000 10,000.00 42.00000 10,500.00

0096 701021P

3" RIGID METALLIC CONDUIT

250.000

LF

55.00000 13,750.00 60.00000 15,000.00 55.00000 13,750.00

0097 701120M

JUNCTION BOX FRAME AND
COVER

1.000

U

1,500.00000 1,500.00 1,850.00000 1,850.00 2,000.00000 2,000.00

Section Totals: $1,409,500.00 $1,668,145.00 $1,768,810.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0098 201006P

CLEARING SITE, BRIDGE (___)
1913-155

(1)

LS

75,000.00000 75,000.00 175,000.00000 175,000.00 75,000.00000 75,000.00

0099 201039P

TEMPORARY SHIELDING

(1)

LS

469,000.00000 469,000.00 37,500.00000 37,500.00 610,000.00000 610,000.00

0100 202009P

EXCAVATION, UNCLASSIFIED

240.000

CY

20.00000 4,800.00 50.00000 12,000.00 110.00000 26,400.00

0101 203009P

I-9 SOIL AGGREGATE

240.000

CY

40.00000 9,600.00 50.00000 12,000.00 117.00000 28,080.00

0102 301006P

SUBBASE

85.000

CY

40.00000 3,400.00 50.00000 4,250.00 148.00000 12,580.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0103 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

36,000.000

LB

1.50000 54,000.00 1.75000 63,000.00 3.00000 108,000.00

0104 504024P

CONCRETE ABUTMENT WALL

52.000

CY

1,350.00000 70,200.00 1,800.00000 93,600.00 3,400.00000 176,800.00

0105 504036P

EPOXY WATERPROOFING

50.000

SY

40.00000 2,000.00 40.00000 2,000.00 50.00000 2,500.00

0106 506003P

STRUCTURAL STEEL (115,000 LBS)

(1)

LS

500,000.00000 500,000.00 717,000.00000 717,000.00 500,000.00000 500,000.00

0107 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

18.000

U

1,350.00000 24,300.00 5,500.00000 99,000.00 2,400.00000 43,200.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0108 506012P

SHEAR CONNECTOR

3,600.000

U

5.50000 19,800.00 5.00000 18,000.00 5.00000 18,000.00

0109 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

130.000

LF

295.00000 38,350.00 500.00000 65,000.00 350.00000 45,500.00

0110 507024P

CONCRETE BRIDGE DECK, HPC

115.000

CY

250.00000 28,750.00 1,000.00000 115,000.00 100.00000 11,500.00

0111 507039P

CONCRETE BRIDGE PARAPET,
HPC

220.000

LF

200.00000 44,000.00 500.00000 110,000.00 300.00000 66,000.00

0112 507051P

CONCRETE BRIDGE APPROACH

205.000

CY

250.00000 51,250.00 600.00000 123,000.00 100.00000 20,500.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPARWICK
CONTRACTING, INC.

(2) RITACCO CONSTRUCTION,
INC.

(3) BERTO CONSTRUCTION,
INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0113 601404P

SUBBASE OUTLET DRAIN

120.000

LF

25.00000 3,000.00 20.00000 2,400.00 25.00000 3,000.00

0114 701015P

2" RIGID METALLIC CONDUIT

250.000

LF

45.00000 11,250.00 40.00000 10,000.00 42.00000 10,500.00

0115 701021P

3" RIGID METALLIC CONDUIT

250.000

LF

55.00000 13,750.00 60.00000 15,000.00 55.00000 13,750.00

0116 701120M

JUNCTION BOX FRAME AND
COVER

1.000

U

1,500.00000 1,500.00 1,850.00000 1,850.00 2,000.00000 2,000.00

Section Totals: $1,423,950.00 $1,675,600.00 $1,773,310.00

$4,744,000.00$4,087,321.00 $5,394,891.00Contract Totals

$4,744,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



( ) indicates item is bid as Lump Sum

$4,087,321.00 $4,744,000.00 5,394,891.00Cost Plus Time Totals

Page 27 of 79

Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

30,000.00000 30,000.00 30,610.55000 30,610.55 30,000.00000 30,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

20,000.00000 20,000.00 25,000.00000 25,000.00 7,500.00000 7,500.00

0005 153005M

PROGRESS SCHEDULE UPDATE

7.000

U

250.00000 1,750.00 250.00000 1,750.00 650.00000 4,550.00

0006 153011M

TRAINEES

2,650.000

HOUR

1.00000 2,650.00 0.01000 26.50 12.00000 31,800.00

0007 154003P

MOBILIZATION

(1)

LS

545,000.00000 545,000.00 580,000.00000 580,000.00 1,068,189.00000 1,068,189.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,000.00000 5,000.00 13,592.18000 13,592.18 8,000.00000 8,000.00

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

130,000.00000 130,000.00 100,000.00000 100,000.00 130,000.00000 130,000.00

0021 159003M

BREAKAWAY BARRICADE

40.000

U

25.00000 1,000.00 130.91000 5,236.40 115.00000 4,600.00

0022 159006M

DRUM

100.000

U

100.00000 10,000.00 67.33000 6,733.00 65.00000 6,500.00

0023 159009M

TRAFFIC CONE

250.000

U

5.00000 1,250.00 19.33000 4,832.50 30.00000 7,500.00

0024 159012M

CONSTRUCTION SIGNS

900.000

SF

35.00000 31,500.00 13.71000 12,339.00 15.00000 13,500.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

2,500.00000 5,000.00 997.44000 1,994.88 1,700.00000 3,400.00

0026 159021P

CONSTRUCTION BARRIER CURB

3,100.000

LF

1.00000 3,100.00 0.01000 31.00 80.00000 248,000.00

0027 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

5,000.00000 10,000.00 1,870.19000 3,740.38 18,000.00000 36,000.00

0028 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

5,000.00000 20,000.00 19,499.30000 77,997.20 25,000.00000 100,000.00

0029 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

10,000.00000 20,000.00 9,350.96000 18,701.92 25,000.00000 50,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

10,000.000

LF

1.10000 11,000.00 1.81000 18,100.00 7.00000 70,000.00

0031 159132M

TEMPORARY PAVEMENT
MARKINGS

150.000

SF

10.00000 1,500.00 8.16000 1,224.00 4.50000 675.00

0032 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

3.000

U

10,000.00000 30,000.00 14,727.45000 44,182.35 15,000.00000 45,000.00

0033 159300M

TRAFFIC STRIPES, LATEX, 4"

28,000.000

LF

1.00000 28,000.00 0.29000 8,120.00 0.45000 12,600.00

0034 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,100.00000 1,100.00 1,100.00000 1,100.00 1,100.00000 1,100.00

Page 31 of 79

Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

1,700.00000 1,700.00 1,700.00000 1,700.00 1,700.00000 1,700.00

0036 161003P

FINAL CLEANUP

(1)

LS

2,500.00000 2,500.00 6,401.73000 6,401.73 5,000.00000 5,000.00

0037 201003P

CLEARING SITE

(1)

LS

45,000.00000 45,000.00 45,000.00000 45,000.00 98,000.00000 98,000.00

0038 202009P

EXCAVATION, UNCLASSIFIED

1,390.000

CY

150.00000 208,500.00 104.94000 145,866.60 65.00000 90,350.00

0039 301006P

SUBBASE

380.000

CY

75.00000 28,500.00 57.19000 21,732.20 75.00000 28,500.00

0040 302045P

DENSE-GRADED AGGREGATE
BASE COURSE, 10" THICK

1,170.000

SY

20.00000 23,400.00 18.03000 21,095.10 20.00000 23,400.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 401009P

HMA MILLING, 3" OR LESS

1,700.000

SY

21.00000 35,700.00 22.14000 37,638.00 25.00000 42,500.00

0042 401027M

POLYMERIZED JOINT ADHESIVE

2,400.000

LF

2.50000 6,000.00 2.91000 6,984.00 2.25000 5,400.00

0043 401030M

TACK COAT

700.000

GAL

0.10000 70.00 9.32000 6,524.00 4.00000 2,800.00

0044 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

350.000

T

200.00000 70,000.00 168.96000 59,136.00 127.00000 44,450.00

0045 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

310.000

T

200.00000 62,000.00 250.52000 77,661.20 110.00000 34,100.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

250.000

T

200.00000 50,000.00 181.78000 45,445.00 105.00000 26,250.00

0047 401108M

CORE SAMPLES, HOT MIX
ASPHALT

10.000

U

225.00000 2,250.00 466.09000 4,660.90 300.00000 3,000.00

0048 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

2.000

U

2,000.00000 4,000.00 3,528.46000 7,056.92 3,200.00000 6,400.00

0049 607018P

9" X 16" CONCRETE VERTICAL
CURB

560.000

LF

55.00000 30,800.00 64.09000 35,890.40 60.00000 33,600.00

0050 607034P

9" X 14" CONCRETE VERTICAL
CURB

25.000

LF

55.00000 1,375.00 64.09000 1,602.25 60.00000 1,500.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

800.000

SY

40.00000 32,000.00 51.27000 41,016.00 37.00000 29,600.00

0052 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

450.000

SY

30.00000 13,500.00 32.63000 14,683.50 16.00000 7,200.00

0053 609003M

BEAM GUIDE RAIL

1,200.000

LF

27.00000 32,400.00 32.63000 39,156.00 24.00000 28,800.00

0054 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

2,700.00000 2,700.00 3,192.73000 3,192.73 3,800.00000 3,800.00

0055 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

7,400.00000 7,400.00 8,739.21000 8,739.21 5,900.00000 5,900.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 609039M

BEAM GUIDE RAIL ANCHORAGE

1.000

U

1,250.00000 1,250.00 1,514.80000 1,514.80 2,450.00000 2,450.00

0057 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

3,000.00000 12,000.00 3,728.73000 14,914.92 4,100.00000 16,400.00

0058 609075M

REMOVAL OF BEAM GUIDE RAIL

1,500.000

LF

10.00000 15,000.00 2.33000 3,495.00 1.00000 1,500.00

0059 610003M

TRAFFIC STRIPES, 4"

13,600.000

LF

0.45000 6,120.00 0.58000 7,888.00 1.25000 17,000.00

0060 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

25.000

U

45.00000 1,125.00 77.66000 1,941.50 170.00000 4,250.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 610014M

TRAFFIC MARKING LINES, 8"

2,000.000

LF

1.10000 2,200.00 1.92000 3,840.00 2.50000 5,000.00

0062 610017M

TRAFFIC MARKING LINES, 24"

600.000

LF

5.00000 3,000.00 5.94000 3,564.00 7.50000 4,500.00

0063 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

7.000

U

55.00000 385.00 77.66000 543.62 170.00000 1,190.00

0064 610024M

REMOVAL OF RPM

32.000

U

30.00000 960.00 54.96000 1,758.72 50.00000 1,600.00

0065 610033M

RUMBLE STRIP

260.000

LF

40.00000 10,400.00 16.14000 4,196.40 45.00000 11,700.00

0066 610036M

REMOVAL OF TRAFFIC STRIPES

45,600.000

LF

0.75000 34,200.00 0.54000 24,624.00 0.65000 29,640.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0067 610039M

REMOVAL OF TRAFFIC MARKINGS

750.000

SF

8.00000 6,000.00 3.50000 2,625.00 6.70000 5,025.00

0068 701021P

3" RIGID METALLIC CONDUIT

300.000

LF

58.00000 17,400.00 72.83000 21,849.00 67.00000 20,100.00

0069 701102M

18" X 36" JUNCTION BOX

2.000

U

2,800.00000 5,600.00 2,621.77000 5,243.54 2,000.00000 4,000.00

0070 701192P

GROUND WIRE, NO. 8 AWG

440.000

LF

4.00000 1,760.00 2.33000 1,025.20 2.25000 990.00

0071 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

1,800.000

LF

5.00000 9,000.00 4.08000 7,344.00 5.50000 9,900.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0072 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

5,000.00000 5,000.00 37,986.44000 37,986.44 16,500.00000 16,500.00

0117 159141M

TRAFFIC DIRECTOR, FLAGGER (If
and where directed)

300.000

HOUR

1.00000 300.00 103.89000 31,167.00 90.00000 27,000.00

Section Totals: $1,699,345.00 $1,762,014.74 $2,579,909.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

50,000.00000 50,000.00 42,242.86000 42,242.86 50,000.00000 50,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

19.000

MO

3,750.00000 71,250.00 3,778.92000 71,799.48 4,000.00000 76,000.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

5,000.00000 5,000.00 30,280.41000 30,280.41 35,000.00000 35,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

17.000

MO

1,000.00000 17,000.00 4,262.67000 72,465.39 2,500.00000 42,500.00

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

10,000.00000 10,000.00 9,350.96000 9,350.96 5,000.00000 5,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

Section Totals: $153,250.00 $226,139.10 $208,500.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

5,000.00000 5,000.00 8,727.56000 8,727.56 6,200.00000 6,200.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

5,000.00000 5,000.00 18,701.91000 18,701.91 20,000.00000 20,000.00

0078 810003M

MOWING

1.000

ACRE

100.00000 100.00 291.31000 291.31 2,250.00000 2,250.00

Section Totals: $10,100.00 $27,720.78 $28,450.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,650.000

LF

5.00000 8,250.00 10.16000 16,764.00 11.00000 18,150.00

0016 158012M

HEAVY DUTY SILT FENCE, BLACK

1,000.000

LF

3.00000 3,000.00 10.16000 10,160.00 6.00000 6,000.00

0017 158033M

INLET FILTER TYPE 2, 4' X 4'

6.000

U

200.00000 1,200.00 426.10000 2,556.60 250.00000 1,500.00

0018 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 12,467.94000 12,467.94 10,000.00000 10,000.00

0019 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

1.000

U

1,000.00000 1,000.00 1,246.79000 1,246.79 1,200.00000 1,200.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0020 158084M

EROSION CONTROL SEDIMENT
REMOVAL

10.000

CY

1.00000 10.00 102.98000 1,029.80 130.00000 1,300.00

0075 806018P

FERTILIZING AND SEEDING, TYPE
F

1,800.000

SY

1.50000 2,700.00 2.33000 4,194.00 4.00000 7,200.00

Section Totals: $26,160.00 $48,419.13 $45,350.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0073 804006P

TOPSOILING, 4" THICK

1,800.000

SY

5.00000 9,000.00 5.83000 10,494.00 8.00000 14,400.00

0074 804015P

BORROW TOPSOIL

1,800.000

CY

1.00000 1,800.00 110.00000 198,000.00 55.00000 99,000.00

0076 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

1,800.000

SY

1.50000 2,700.00 1.17000 2,106.00 1.50000 2,700.00

0077 809003M

STRAW MULCHING

1,800.000

SY

1.50000 2,700.00 1.17000 2,106.00 2.25000 4,050.00

Section Totals: $16,200.00 $212,706.00 $120,150.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0079 201006P

CLEARING SITE, BRIDGE (___)
1913-154

(1)

LS

75,000.00000 75,000.00 75,000.00000 75,000.00 290,000.00000 290,000.00

0080 201039P

TEMPORARY SHIELDING

(1)

LS

100,000.00000 100,000.00 218,923.23000 218,923.23 80,000.00000 80,000.00

0081 202009P

EXCAVATION, UNCLASSIFIED

240.000

CY

100.00000 24,000.00 85.78000 20,587.20 65.00000 15,600.00

0082 203009P

I-9 SOIL AGGREGATE

240.000

CY

75.00000 18,000.00 69.96000 16,790.40 60.00000 14,400.00

0083 301006P

SUBBASE

85.000

CY

75.00000 6,375.00 61.21000 5,202.85 62.00000 5,270.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0084 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

36,000.000

LB

3.00000 108,000.00 2.17000 78,120.00 2.50000 90,000.00

0085 504024P

CONCRETE ABUTMENT WALL

50.000

CY

2,500.00000 125,000.00 3,816.58000 190,829.00 2,900.00000 145,000.00

0086 504036P

EPOXY WATERPROOFING

50.000

SY

100.00000 5,000.00 67.58000 3,379.00 85.00000 4,250.00

0087 506003P

STRUCTURAL STEEL (116,000 LBS)

(1)

LS

680,000.00000 680,000.00 569,000.00000 569,000.00 300,000.00000 300,000.00

0088 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

18.000

U

3,000.00000 54,000.00 2,158.72000 38,856.96 2,980.00000 53,640.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0089 506012P

SHEAR CONNECTOR

3,600.000

U

5.00000 18,000.00 5.24000 18,864.00 5.00000 18,000.00

0090 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

130.000

LF

100.00000 13,000.00 654.82000 85,126.60 500.00000 65,000.00

0091 507024P

CONCRETE BRIDGE DECK, HPC

105.000

CY

2,500.00000 262,500.00 1,912.08000 200,768.40 2,070.00000 217,350.00

0092 507039P

CONCRETE BRIDGE PARAPET,
HPC

220.000

LF

250.00000 55,000.00 372.87000 82,031.40 360.00000 79,200.00

0093 507051P

CONCRETE BRIDGE APPROACH

188.000

CY

1,000.00000 188,000.00 955.49000 179,632.12 950.00000 178,600.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0094 601404P

SUBBASE OUTLET DRAIN

120.000

LF

35.00000 4,200.00 51.03000 6,123.60 52.00000 6,240.00

0095 701015P

2" RIGID METALLIC CONDUIT

250.000

LF

40.00000 10,000.00 32.86000 8,215.00 23.00000 5,750.00

0096 701021P

3" RIGID METALLIC CONDUIT

250.000

LF

45.00000 11,250.00 41.95000 10,487.50 67.00000 16,750.00

0097 701120M

JUNCTION BOX FRAME AND
COVER

1.000

U

1,500.00000 1,500.00 1,945.93000 1,945.93 2,250.00000 2,250.00

Section Totals: $1,758,825.00 $1,809,883.19 $1,587,300.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0098 201006P

CLEARING SITE, BRIDGE (___)
1913-155

(1)

LS

75,000.00000 75,000.00 75,000.00000 75,000.00 280,000.00000 280,000.00

0099 201039P

TEMPORARY SHIELDING

(1)

LS

100,000.00000 100,000.00 227,152.07000 227,152.07 80,000.00000 80,000.00

0100 202009P

EXCAVATION, UNCLASSIFIED

240.000

CY

100.00000 24,000.00 85.78000 20,587.20 48.00000 11,520.00

0101 203009P

I-9 SOIL AGGREGATE

240.000

CY

75.00000 18,000.00 67.62000 16,228.80 60.00000 14,400.00

0102 301006P

SUBBASE

85.000

CY

75.00000 6,375.00 61.21000 5,202.85 56.00000 4,760.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0103 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

36,000.000

LB

3.00000 108,000.00 2.18000 78,480.00 2.50000 90,000.00

0104 504024P

CONCRETE ABUTMENT WALL

52.000

CY

2,500.00000 130,000.00 3,684.55000 191,596.60 2,800.00000 145,600.00

0105 504036P

EPOXY WATERPROOFING

50.000

SY

100.00000 5,000.00 67.58000 3,379.00 85.00000 4,250.00

0106 506003P

STRUCTURAL STEEL (115,000 LBS)

(1)

LS

680,000.00000 680,000.00 566,000.00000 566,000.00 310,000.00000 310,000.00

0107 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

18.000

U

3,000.00000 54,000.00 2,158.72000 38,856.96 2,980.00000 53,640.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0108 506012P

SHEAR CONNECTOR

3,600.000

U

5.00000 18,000.00 5.24000 18,864.00 5.00000 18,000.00

0109 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

130.000

LF

100.00000 13,000.00 654.82000 85,126.60 500.00000 65,000.00

0110 507024P

CONCRETE BRIDGE DECK, HPC

115.000

CY

2,500.00000 287,500.00 1,765.89000 203,077.35 1,900.00000 218,500.00

0111 507039P

CONCRETE BRIDGE PARAPET,
HPC

220.000

LF

250.00000 55,000.00 372.87000 82,031.40 355.00000 78,100.00

0112 507051P

CONCRETE BRIDGE APPROACH

205.000

CY

1,000.00000 205,000.00 955.49000 195,875.45 950.00000 194,750.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) C.J. HESSE, INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0113 601404P

SUBBASE OUTLET DRAIN

120.000

LF

35.00000 4,200.00 51.03000 6,123.60 52.00000 6,240.00

0114 701015P

2" RIGID METALLIC CONDUIT

250.000

LF

40.00000 10,000.00 32.86000 8,215.00 23.00000 5,750.00

0115 701021P

3" RIGID METALLIC CONDUIT

250.000

LF

45.00000 11,250.00 41.95000 10,487.50 67.00000 16,750.00

0116 701120M

JUNCTION BOX FRAME AND
COVER

1.000

U

1,500.00000 1,500.00 1,945.93000 1,945.93 2,250.00000 2,250.00

Section Totals: $1,805,825.00 $1,834,230.31 $1,599,510.00

$5,921,113.25$5,469,705.00 $6,169,169.00Contract Totals

$5,921,113.25
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



( ) indicates item is bid as Lump Sum

$5,469,705.00 $5,921,113.25 6,169,169.00Cost Plus Time Totals
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

34,500.00000 34,500.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

7.000

U

600.00000 4,200.00

0006 153011M

TRAINEES

2,650.000

HOUR

0.01000 26.50

0007 154003P

MOBILIZATION

(1)

LS

635,287.50000 635,287.50

0013 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

10,000.00000 10,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0014 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

100,000.00000 100,000.00

0021 159003M

BREAKAWAY BARRICADE

40.000

U

100.00000 4,000.00

0022 159006M

DRUM

100.000

U

75.00000 7,500.00

0023 159009M

TRAFFIC CONE

250.000

U

25.00000 6,250.00

0024 159012M

CONSTRUCTION SIGNS

900.000

SF

15.00000 13,500.00

0025 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,000.00000 2,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0026 159021P

CONSTRUCTION BARRIER CURB

3,100.000

LF

75.00000 232,500.00

0027 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

5,000.00000 10,000.00

0028 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

15,000.00000 60,000.00

0029 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

25,000.00000 50,000.00

0030 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

10,000.000

LF

2.00000 20,000.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 159132M

TEMPORARY PAVEMENT
MARKINGS

150.000

SF

7.00000 1,050.00

0032 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

3.000

U

20,000.00000 60,000.00

0033 159300M

TRAFFIC STRIPES, LATEX, 4"

28,000.000

LF

1.00000 28,000.00

0034 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,100.00000 1,100.00

0035 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

1,700.00000 1,700.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 161003P

FINAL CLEANUP

(1)

LS

10,000.00000 10,000.00

0037 201003P

CLEARING SITE

(1)

LS

45,000.00000 45,000.00

0038 202009P

EXCAVATION, UNCLASSIFIED

1,390.000

CY

90.00000 125,100.00

0039 301006P

SUBBASE

380.000

CY

70.00000 26,600.00

0040 302045P

DENSE-GRADED AGGREGATE
BASE COURSE, 10" THICK

1,170.000

SY

23.00000 26,910.00

0041 401009P

HMA MILLING, 3" OR LESS

1,700.000

SY

15.00000 25,500.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0042 401027M

POLYMERIZED JOINT ADHESIVE

2,400.000

LF

2.00000 4,800.00

0043 401030M

TACK COAT

700.000

GAL

0.01000 7.00

0044 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

350.000

T

150.00000 52,500.00

0045 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

310.000

T

110.00000 34,100.00

0046 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

250.000

T

150.00000 37,500.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0047 401108M

CORE SAMPLES, HOT MIX
ASPHALT

10.000

U

250.00000 2,500.00

0048 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

2.000

U

2,500.00000 5,000.00

0049 607018P

9" X 16" CONCRETE VERTICAL
CURB

560.000

LF

50.00000 28,000.00

0050 607034P

9" X 14" CONCRETE VERTICAL
CURB

25.000

LF

75.00000 1,875.00

0051 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

800.000

SY

44.00000 35,200.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0052 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

450.000

SY

25.00000 11,250.00

0053 609003M

BEAM GUIDE RAIL

1,200.000

LF

22.00000 26,400.00

0054 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

3,400.00000 3,400.00

0055 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

5,300.00000 5,300.00

0056 609039M

BEAM GUIDE RAIL ANCHORAGE

1.000

U

2,200.00000 2,200.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0057 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

3,700.00000 14,800.00

0058 609075M

REMOVAL OF BEAM GUIDE RAIL

1,500.000

LF

1.00000 1,500.00

0059 610003M

TRAFFIC STRIPES, 4"

13,600.000

LF

1.35000 18,360.00

0060 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

25.000

U

70.00000 1,750.00

0061 610014M

TRAFFIC MARKING LINES, 8"

2,000.000

LF

1.70000 3,400.00

0062 610017M

TRAFFIC MARKING LINES, 24"

600.000

LF

5.50000 3,300.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

7.000

U

70.00000 490.00

0064 610024M

REMOVAL OF RPM

32.000

U

55.00000 1,760.00

0065 610033M

RUMBLE STRIP

260.000

LF

35.00000 9,100.00

0066 610036M

REMOVAL OF TRAFFIC STRIPES

45,600.000

LF

0.90000 41,040.00

0067 610039M

REMOVAL OF TRAFFIC MARKINGS

750.000

SF

3.00000 2,250.00

0068 701021P

3" RIGID METALLIC CONDUIT

300.000

LF

88.00000 26,400.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0069 701102M

18" X 36" JUNCTION BOX

2.000

U

3,200.00000 6,400.00

0070 701192P

GROUND WIRE, NO. 8 AWG

440.000

LF

2.50000 1,100.00

0071 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

1,800.000

LF

7.25000 13,050.00

0072 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

50,000.00000 50,000.00

0117 159141M

TRAFFIC DIRECTOR, FLAGGER (If
and where directed)

300.000

HOUR

100.00000 30,000.00

Section Totals: $2,025,456.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

130,000.00000 130,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

19.000

MO

3,000.00000 57,000.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

41,000.00000 41,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

17.000

MO

2,200.00000 37,400.00

0012 156015M

NUCLEAR DENSITY GAUGE

1.000

U

11,000.00000 11,000.00

Section Totals: $276,400.00

Page 66 of 79

Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

20,000.00000 20,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00

0078 810003M

MOWING

1.000

ACRE

1,500.00000 1,500.00

Section Totals: $21,501.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,650.000

LF

9.00000 14,850.00

0016 158012M

HEAVY DUTY SILT FENCE, BLACK

1,000.000

LF

9.00000 9,000.00

0017 158033M

INLET FILTER TYPE 2, 4' X 4'

6.000

U

175.00000 1,050.00

0018 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00

0019 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

1.000

U

900.00000 900.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0020 158084M

EROSION CONTROL SEDIMENT
REMOVAL

10.000

CY

200.00000 2,000.00

0075 806018P

FERTILIZING AND SEEDING, TYPE
F

1,800.000

SY

1.00000 1,800.00

Section Totals: $39,600.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0073 804006P

TOPSOILING, 4" THICK

1,800.000

SY

20.00000 36,000.00

0074 804015P

BORROW TOPSOIL

1,800.000

CY

1.00000 1,800.00

0076 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

1,800.000

SY

1.00000 1,800.00

0077 809003M

STRAW MULCHING

1,800.000

SY

1.00000 1,800.00

Section Totals: $41,400.00

Page 70 of 79

Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0079 201006P

CLEARING SITE, BRIDGE (___)
1913-154

(1)

LS

75,000.00000 75,000.00

0080 201039P

TEMPORARY SHIELDING

(1)

LS

500,000.00000 500,000.00

0081 202009P

EXCAVATION, UNCLASSIFIED

240.000

CY

70.00000 16,800.00

0082 203009P

I-9 SOIL AGGREGATE

240.000

CY

87.00000 20,880.00

0083 301006P

SUBBASE

85.000

CY

90.00000 7,650.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0084 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

36,000.000

LB

4.00000 144,000.00

0085 504024P

CONCRETE ABUTMENT WALL

50.000

CY

2,300.00000 115,000.00

0086 504036P

EPOXY WATERPROOFING

50.000

SY

90.00000 4,500.00

0087 506003P

STRUCTURAL STEEL (116,000 LBS)

(1)

LS

450,000.00000 450,000.00

0088 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

18.000

U

2,700.00000 48,600.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0089 506012P

SHEAR CONNECTOR

3,600.000

U

4.50000 16,200.00

0090 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

130.000

LF

500.00000 65,000.00

0091 507024P

CONCRETE BRIDGE DECK, HPC

105.000

CY

2,100.00000 220,500.00

0092 507039P

CONCRETE BRIDGE PARAPET,
HPC

220.000

LF

375.00000 82,500.00

0093 507051P

CONCRETE BRIDGE APPROACH

188.000

CY

900.00000 169,200.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0006 STRUCTURE NO. 1913-154 (ROUTE
15 NB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0094 601404P

SUBBASE OUTLET DRAIN

120.000

LF

30.00000 3,600.00

0095 701015P

2" RIGID METALLIC CONDUIT

250.000

LF

45.00000 11,250.00

0096 701021P

3" RIGID METALLIC CONDUIT

250.000

LF

55.00000 13,750.00

0097 701120M

JUNCTION BOX FRAME AND
COVER

1.000

U

1,500.00000 1,500.00

Section Totals: $1,965,930.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0098 201006P

CLEARING SITE, BRIDGE (___)
1913-155

(1)

LS

75,000.00000 75,000.00

0099 201039P

TEMPORARY SHIELDING

(1)

LS

500,000.00000 500,000.00

0100 202009P

EXCAVATION, UNCLASSIFIED

240.000

CY

70.00000 16,800.00

0101 203009P

I-9 SOIL AGGREGATE

240.000

CY

87.00000 20,880.00

0102 301006P

SUBBASE

85.000

CY

90.00000 7,650.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0103 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

36,000.000

LB

4.00000 144,000.00

0104 504024P

CONCRETE ABUTMENT WALL

52.000

CY

2,300.00000 119,600.00

0105 504036P

EPOXY WATERPROOFING

50.000

SY

90.00000 4,500.00

0106 506003P

STRUCTURAL STEEL (115,000 LBS)

(1)

LS

450,000.00000 450,000.00

0107 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

18.000

U

2,700.00000 48,600.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0108 506012P

SHEAR CONNECTOR

3,600.000

U

4.50000 16,200.00

0109 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

130.000

LF

500.00000 65,000.00

0110 507024P

CONCRETE BRIDGE DECK, HPC

115.000

CY

2,100.00000 241,500.00

0111 507039P

CONCRETE BRIDGE PARAPET,
HPC

220.000

LF

375.00000 82,500.00

0112 507051P

CONCRETE BRIDGE APPROACH

205.000

CY

900.00000 184,500.00
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Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MARBRO, INC.

0007 STRUCTURE NO. 1913-155 (ROUTE
15 SB OVER MAIN
STREET)

SECTION: Cat Alt Set: Cat Alt Member:

0113 601404P

SUBBASE OUTLET DRAIN

120.000

LF

30.00000 3,600.00

0114 701015P

2" RIGID METALLIC CONDUIT

250.000

LF

45.00000 11,250.00

0115 701021P

3" RIGID METALLIC CONDUIT

250.000

LF

55.00000 13,750.00

0116 701120M

JUNCTION BOX FRAME AND
COVER

1.000

U

1,500.00000 1,500.00

Section Totals: $2,006,830.00

$6,377,117.00Contract Totals

Page 78 of 79

Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



( ) indicates item is bid as Lump Sum

$6,377,117.00Cost Plus Time Totals

Page 79 of 79

Route 15 Bridge over Main Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):106

Tabulation of Bids

Contract Time:

April 11, 2019

Contract Description:

19106

NHP-0015(305)

11/09/20 COMPLETION DATE

SUSSEX

Min: Max:

4/23/2019



Vendor Ranking Page: 1

Contract ID:

Route 15 Bridge over Main Street

N1Letting Date:

Contract Description:

District(s):

11/09/20 COMPLETION DATE

19106

April 11, 2019 10:00 AM

NHP-0015(305)

SUSSEX106 Counties:

Contract Time:

Call Order:

Project(s):

4/23/2019

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 S7025 SPARWICK CONTRACTING, INC. $4,087,321.00 100.00%

2 R4689 RITACCO CONSTRUCTION, INC. $4,744,000.00 116.07%

3 B2773 BERTO CONSTRUCTION, INC. $5,394,891.00 131.99%

4 A5969 ANSELMI & DECICCO, INC. $5,469,705.00 133.82%

5 I2943 IEW CONSTRUCTION GROUP, INC. $5,921,113.25 144.87%

6 H2818 C.J. HESSE, INC. $6,169,169.00 150.93%

7 M0545 MARBRO, INC. $6,377,117.00 156.02%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


