

In-House Design / Project Management

Project Assignment Contract

Preliminary Engineering / Final Design

Project:
UPC:
County:
Municipality:
Date of Agreement:
Estimated Design Duration (months) from notice-to-proceed to PS&E Submission:
Is OT Necessary for Accelerated Schedule :
Approximate Number of Support Task Orders?:

Roadway Design Group 1 / 2 [and Structural Design and Geotechnical Engineering if applicable] have accepted the assignment of the Preliminary Engineering and/or Final Design of the subject project.

Recommended:

Division of Highway and Traffic Design

Division of Project Management

Manager, Roadway Design

Executive Regional Manager, Project Management

Division of Highway and Traffic Design

Division of Project Management

Director, Division of Highway and Traffic Design

Director, Project Management

Division of Bridge Engineering and Infrastructure Management

Director, Bridge Engineering and Infrastructure Management

Approved:

Assistant Commissioner, Capital Program Management

- c Signatories
Jeevanjot Singh, Office of the Director, Division of Project Management