NJDOT – Local Aid
Request for Trainees
Instructions:  LPA Consultant to complete Trainee/Apprentice Classifications on pages 2 and 3 and submit to the Local Aid PM for submittal to NJDOT Civil Rights

To:	Office of Civil Rights - Contract Compliance
	DOT.CRContCompl@dot.nj.gov   &    Cheryl.taliaferro@dot.nj.gov 

From:	Local Aid Project Manager (Insert Name, E-Mail, & Phone Number)
	
Date:	Click or tap to enter a date.

Subject:	Request for Training Requirements (Trainees)
	Project Name/Route: (Insert project name)
	Municipality & County Click or tap here to enter text.
	Federal Project Number: Click or tap here to enter text.
	NJDOT Job Number:  Click or tap here to enter text.(Insert PE job number)
	LPA Designer Name and Contact Information: 

Attached is the Final Design Engineer’s Estimate and construction schedule. The Estimate should be considered confidential and should only be made available to Department personnel on a need-to-know basis.  Based on the following criteria, we are asking that you provide us with the number of Trainees and Hours for the above referenced Project.

Type of Work: (Description from Key Sheet)

Length of Project: Click or tap here to enter text.(in miles)

Estimated Duration: xxx Working Days (Start of Construction to Substantial Completion)

Estimated Cost: $ 0,000,000.00 (Final Design Engineer’s Estimate)

The work to be performed on this Project consists of the following:
(Insert applicable Type from attached Project Work Codes Sheet)

Attached is the Trainee Apprentice Classifications and the total days of work for each Classification.


Division of Civil Rights

The number of training positions will be                , where feasible, consisting of at least              APPRENTICES
and                    TRAINEES.               TRAINEE HOURS = ____________


By:                                                                                                                             Date: ____________   
                      Division of Civil Rights & Affirmative Action


Return to:  NJDOT Local Aid Project Manager (Insert Name) and email address







Project Name: (Insert project name & Federal Project Number)

LPA Consultant- Firm and contact name

Trainee/Apprentice Classifications






SI04 -LA– Trainee Goal – March 2024
Project Name: (Insert project name & Federal Project Number)

Trainee/Apprentice Classifications




Note:  The Designer may add operations and classifications as appropriate for the particular project.

*  Based on the type of work performed on the project, the Designer shall determine the total number of people needed for each appropriate classification within the operation(s) and insert in “Number of People” column.

** The Designer shall determine the number of working days needed for each classification within the needed operation(s) and insert in the “Total Days of Work” column.


Project Work Codes

Use to provide Project Work Code
Example:  1GPS = New Construction with Grading, Paving and Structures

	CODE
	TYPE

	1
	Construction

	2
	Reconstruction

	3
	Widening & Resurfacing

	4
	Resurfacing

	5
	Bridge Repair

	5
	Intersection Improvements

	6
	Safety & Traffic Control

	7
	Miscellaneous

	8
	Unique

	9
	Railroad

	
	

	C
	Paving, Concrete

	P
	Paving, Bituminous

	D
	Drainage

	F
	Fencing

	G
	Grading

	S
	Structures

	V
	Viaduct

	BC 
	Barrier Curb

	CH
	Channelization

	DE
	Demolition

	DL
	Dualization

	JH
	Jughandle

	LT
	Lighting

	PB
	Pedestrian Bridge

	RC
	Ramp Connection

	SI
	Signs (Note: SIS = Sign & Sign Support Structure)

	BGR
	Guide Rail

	BKW
	Bikeway

	BUS
	Bus Shelter Stop

	CIR
	Traffic Circle (Used only for Reconstruction)

	ISL
	Island Connection

	LND
	Landscape

	PLN
	Planting

	PPT
	Pavement Painting

	SGL
	Traffic Signals

	SPT
	Structure Painting

	STA
	Station (Used for Railroad Stations)

	TWS
	Truck Weigh Station
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Operations Classifications

Number of 

People*

Total Days of 

Work**

Total Hours

Construction Layout: Survey Party Members 0

Grading: Operating Engineers 0

Grade Foreman 0

Truck Drivers 0

Drill Operators (if rock) 0

Blasters (if rock) 0

Drainage: Grade Foreman 0

Operating Engineers 0

Pipe Layers 0

Bricklayers 0

Curb & other Misc.  Form Setters 0

Concrete: Concrete Finishers 0

Bituminous Paving: Operating Engineers 0

Asphalt Worker 0

Screedman, Foreman, Rakers 0

Laborer 0

Concrete Paving: Operating Engineers 0

Concrete Finishers 0

Grade Foreman 0

Form Setters 0

Ironworkers 0

Laborer 0

Guide Rail: Operating Engineers 0

Ironworker 0

Laborers 0

Powertool Specialist 0

Electrical Work: Operating Engineers 0

Electrician Foreman 0

Electrician 0

Traffic Control: Traffic Control Coordinator, Type A 0

Traffic Control Coordinator, Type B 0


Microsoft_Excel_Worksheet.xlsx
Sheet1

		Operations		Classifications		Number of People*		Total Days of Work**				Total Hours

		Construction Layout:		Survey Party Members								0



		Grading:		Operating Engineers								0

				Grade Foreman								0

				Truck Drivers								0

				Drill Operators (if rock)								0

				Blasters (if rock)								0



		Drainage:		Grade Foreman								0

				Operating Engineers								0

				Pipe Layers								0

				Bricklayers								0



		Curb & other Misc. 		Form Setters								0

		Concrete:		Concrete Finishers								0



		Bituminous Paving:		Operating Engineers								0

				Asphalt Worker								0

				Screedman, Foreman, Rakers								0

				Laborer								0



		Concrete Paving:		Operating Engineers								0

				Concrete Finishers								0

				Grade Foreman								0

				Form Setters								0

				Ironworkers								0

				Laborer								0



		Guide Rail:		Operating Engineers								0

				Ironworker								0

				Laborers								0

				Powertool Specialist								0



		Electrical Work:		Operating Engineers								0

				Electrician Foreman								0

				Electrician								0



		Traffic Control:		Traffic Control Coordinator, Type A								0

				Traffic Control Coordinator, Type B								0
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Operations Classifications

Number of 

People*

Total Days of 

Work**

Total Hours

Bridge & Large 

Walls:

Pile Driverman or Dock Builders 0

Operating Engineers 0

Carpenters 0

Ironworkers 0

Form Setter 0

Concrete Finishers 0

Electricians

Painters 0

Powertool Specialist 0

Laborer 0

0

ITS Work: Operating Engineers 0

Electrician 0

Laborers 0

Utiliity Work: Operating Engineers 0

Grade Foreman 0

Truck Drivers 0

Drill Operators (if rock) 0

Blasters (if rock) 0

Electrician 0

Pipe Layer 0

Landscape Work: Operating Engineers 0

Truck Driver 0

Landscaper 0

Laborer 0

Signs: Operating Engineers 0

Oilers 0

Ironworkers 0

Carpenters 0

Fencing: Ironworker 0

Laborer 0


Microsoft_Excel_Worksheet1.xlsx
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		Operations		Classifications		Number of People*		Total Days of Work**				Total Hours

		Bridge & Large Walls:		Pile Driverman or Dock Builders								0

				Operating Engineers								0

				Carpenters								0

				Ironworkers								0

				Form Setter								0

				Concrete Finishers								0

				Electricians

				Painters								0

				Powertool Specialist								0

				Laborer								0

												0

		ITS Work:		Operating Engineers								0

				Electrician								0

				Laborers								0



		Utiliity Work:		Operating Engineers								0

				Grade Foreman								0

				Truck Drivers								0

				Drill Operators (if rock)								0

				Blasters (if rock)								0

				Electrician								0

				Pipe Layer								0



		Landscape Work:		Operating Engineers								0

				Truck Driver								0

				Landscaper								0

				Laborer								0



		Signs:		Operating Engineers								0

				Oilers								0

				Ironworkers								0

				Carpenters								0



		Fencing:		Ironworker								0

				Laborer								0
















