Tabulation of Bids

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description		(1) ASPHALT PAVING SYSTEMS, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0001 151006M	1.000	28,500.00000	28,500.00				
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153003P	(1)	48,000.00000	48,000.00				
PROGRESS SCHEDULE	LS						
0004 153005M	8.000	9,000.00000	72,000.00				
PROGRESS SCHEDULE UPDATE	U						
0005 153011M	300.000	120.00000	36,000.00				
TRAINEES	HOUR						
0006 154003P	(1)	575,000.00000	575,000.00				
MOBILIZATION	LS						
0011 159003M	50.000	1.00000	50.00				
BREAKAWAY BARRICADE	U						

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0012 159006M DRUM	100.000 U	1.00000	100.00				
0013 159009M TRAFFIC CONE	1,200.000 U	40.00000	48,000.00				
0014 159012M CONSTRUCTION SIGNS	2,798.000 SF	30.50000	85,339.00				
0015 159015M CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	2.000 U	3,187.50000	6,375.00				
0016 159027M ARROW BOARD, 4' X 8'	4.000 U	15,000.00000	60,000.00				

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0017 159030M PORTABLE VARIABLE MESSAGE SIGN	6.000 U	18,000.00000	108,000.00				
0018 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	4.000 U	20,000.00000	80,000.00				
0019 159138M HMA PATCH	100.000 T	500.00000	50,000.00				
0020 159141M TRAFFIC DIRECTOR, FLAGGER	1,200.000 HOUR	190.00000	228,000.00				
0021 159262M CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	2.000 U	3,187.50000	6,375.00				

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0022 159300M TRAFFIC STRIPES, LATEX, 4"	604,440.000 LF	0.48000	290,131.20				
0023 159302M TRAFFIC STRIPES, LATEX, 8"	10,260.000 LF	0.48000	4,924.80				
0024 159312M TRAFFIC MARKINGS LINES, LATEX, 8"	29,460.000 LF	0.73000	21,505.80				
0025 159314M TRAFFIC MARKINGS LINES, LATEX, 24"	16,650.000 LF	0.73000	12,154.50				
0026 159320M TRAFFIC MARKINGS SYMBOLS, LATEX	6,690.000 SF	0.73000	4,883.70				

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0027 160004M FUEL PRICE ADJUSTMENT	1.000 DOLL	1,900.00000	1,900.00				
0028 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	13,100.00000	13,100.00				
0029 161003P FINAL CLEANUP	(1) LS	38,000.00000	38,000.00				
0030 201003P CLEARING SITE	(1) LS	40,000.00000	40,000.00				
0031 302051P DENSE-GRADED AGGREGATE BASE COURSE, VARIABLE THICKNESS	10.000 CY	1,000.00000	10,000.00				

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description		(1) ASPHALT PAVING SYSTEMS, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0032 401021M	500.000	300.00000	150,000.00				
HOT MIX ASPHALT PAVEMENT REPAIR	SY						
0033 401024M	5,000.000	10.00000	50,000.00				
SEALING OF CRACKS IN HOT MIX ASPHALT SURFACE COURSE	LF						
0034 401030M	54,160.000	3.75000	203,100.00				
TACK COAT	GAL						
0035 421007M	18,750.000	5.20000	97,500.00				
MICROPAVING JOINTS	LF						
0036 421010M	3,549.000	123.50000	438,301.50				
SLURRY SEAL AGGREGATE, TYPE II	T						

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0037 421011M SLURRY SEAL EMULSION	104,951.000 GAL	12.94000	1,358,065.94				
0038 453006M FULL DEPTH CONCRETE PAVEMENT REPAIR, HMA	100.000 SY	500.00000	50,000.00				
0041 602099M RESET EXISTING CASTING	10.000 U	6,885.50000	68,855.00				
0042 602123M RECONSTRUCTED INLET, TYPE B, USING EXISTING CASTING	5.000 U	8,764.00000	43,820.00				
0043 602180M RECONSTRUCTED MANHOLE, USING EXISTING CASTING	5.000 U	8,764.00000	43,820.00				

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0045 610003M TRAFFIC STRIPES, 4"	201,480.000 LF	1.81000	364,678.80				
0046 610007M TRAFFIC STRIPES, 8"	3,420.000 LF	3.63000	12,414.60				
0047 610012M RPM, MONO-DIRECTIONAL, WHITE LENS	2,460.000 U	55.00000	135,300.00				
0048 610014M TRAFFIC MARKING LINES, 8"	9,820.000 LF	2.50000	24,550.00				
0049 610016M TRAFFIC MARKING LINES, 12"	5,160.000 LF	1.25000	6,450.00				
0050 610017M TRAFFIC MARKING LINES, 24"	5,550.000 LF	11.13000	61,771.50				

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0051 610018M RPM, MONO-DIRECTIONAL, AMBER LENS	1,130.000 U	55.00000	62,150.00				
0052 610024M REMOVAL OF RPM	3,590.000 U	95.00000	341,050.00				
0053 610033M RUMBLE STRIP	18,750.000 LF	1.10000	20,625.00				
0054 610036M REMOVAL OF TRAFFIC STRIPES	204,900.000 LF	0.88000	180,312.00				
0055 610039M REMOVAL OF TRAFFIC MARKINGS	27,550.000 SF	8.04000	221,502.00				
0056 610060M TRAFFIC MARKINGS SYMBOLS	2,230.000 SF	11.13000	24,819.90				

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID Item Description		(1) ASPHALT PAVING SYSTEMS, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$5,827,425.24				

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	(1) ASPHALT PAVING SYSTEMS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0007 155018M	1.000	48,000.00000	48,000.00				
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	18.000	9,000.00000	162,000.00				
FIELD OFFICE TYPE F MAINTENANCE	MO						
Section Totals:			$210,000.00				

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	(1) ASPHALT PAVING SYSTEMS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0002 152015P POLLUTION LIABILITY INSURANCE	1.000 DOLL	20,000.00000	20,000.00				
0039 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	2,000.000 LF	71.93000	143,860.00				
0040 601672M CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	1,000.000 LF	93.84000	93,840.00				
0044 602216M CLEANING DRAINAGE STRUCTURE	15.000 U	5,007.00000	75,105.00				

Section Totals: $332,805.00

Contract ID: 25116 **Counties:** MIDDLESEX

Letting Date: September 23, 2025 **District(s):** N1

Call Order: 116 **Project(s):** 0009347

Contract Time: 10/10/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 9, Cindy St to Queen Rd

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	(1) ASPHALT PAVING SYSTEMS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control				**Cat Alt Set:**		**Cat Alt Member:**		
0009 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1		2.000 U	2,500.00000	5,000.00				
0010 158084M EROSION CONTROL SEDIMENT REMOVAL		50.000 CY	500.70000	25,035.00				
Section Totals:				$30,035.00				
Contract Totals				**$6,400,265.24**				
Cost Plus Time Totals				**$6,400,265.24**				

( ) indicates item is bid as Lump Sum

STATE OF NEW JERSEY
DEPARTMENT OF TRANSPORTATION
Phil Murphy, Governor | Sheila Oliver, Lieutenant Governor

9/23/2025

Vendor Ranking

Call Order: 116
Contract ID: 25116
Counties: MIDDLESEX
Letting Date: September 23, 2025 10:00 AM
District(s): N1
Contract Time: 10/10/26 COMPLETION DATE

Contract Description: Rt 9, Cindy St to Queen Rd
Project(s): 0009347

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	ASPHALT PAVING SYSTEMS, INC.	$6,400,265.24	100.00%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.