Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	95,000.00000	95,000.00	60,000.00000	60,000.00	70,000.00000	70,000.00
0003 153003P PROGRESS SCHEDULE	(1) LS	10,000.00000	10,000.00	9,500.00000	9,500.00	10,000.00000	10,000.00
0004 153005M PROGRESS SCHEDULE UPDATE	17.000 U	1,000.00000	17,000.00	550.00000	9,350.00	250.00000	4,250.00
0005 153011M TRAINEES	5,800.000 HOUR	1.00000	5,800.00	1.00000	5,800.00	1.00000	5,800.00
0006 154003P MOBILIZATION	(1) LS	925,000.00000	925,000.00	1,067,600.00000	1,067,600.00	1,200,000.00000	1,200,000.00
0022 159003M BREAKAWAY BARRICADE	60.000 U	90.00000	5,400.00	20.00000	1,200.00	25.00000	1,500.00

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0023 159006M DRUM	150.000 U	31.00000	4,650.00	10.00000	1,500.00	5.00000	750.00
0024 159009M TRAFFIC CONE	150.000 U	10.00000	1,500.00	1.00000	150.00	5.00000	750.00
0025 159012M CONSTRUCTION SIGNS	2,630.000 SF	24.00000	63,120.00	16.00000	42,080.00	35.00000	92,050.00
0026 159021P CONSTRUCTION BARRIER CURB	1,620.000 LF	190.00000	307,800.00	110.00000	178,200.00	150.00000	243,000.00
0027 159027M ARROW BOARD, 4' X 8'	4.000 U	2,500.00000	10,000.00	500.00000	2,000.00	1,000.00000	4,000.00
0028 159030M PORTABLE VARIABLE MESSAGE SIGN	9.000 U	12,000.00000	108,000.00	1,500.00000	13,500.00	1,000.00000	9,000.00

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0029 159039M TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 9 MODULES	2.000 U	23,000.00000	46,000.00	1,500.00000	3,000.00	5,000.00000	10,000.00
0030 159060M TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	2.000 U	30,000.00000	60,000.00	15,000.00000	30,000.00	6,500.00000	13,000.00
0031 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	2.000 U	12,000.00000	24,000.00	2,500.00000	5,000.00	30,000.00000	60,000.00
0032 159114M REMOVABLE BLACK LINE MASKING TAPE, 6"	7,425.000 LF	2.00000	14,850.00	2.50000	18,562.50	2.75000	20,418.75

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description		(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0033 159117M	28,400.000	2.00000	56,800.00	3.50000	99,400.00	3.70000	105,080.00
REMOVABLE BLACK LINE MASKING TAPE, 8"	LF						
0034 159120M	9,745.000	1.00000	9,745.00	1.75000	17,053.75	1.85000	18,028.25
TEMPORARY PAVEMENT MARKING TAPE, 4"	LF						
0035 159123M	28,400.000	1.00000	28,400.00	2.75000	78,100.00	2.75000	78,100.00
TEMPORARY PAVEMENT MARKING TAPE, 6"	LF						
0036 159138M	100.000	110.00000	11,000.00	100.00000	10,000.00	25.00000	2,500.00
HMA PATCH	T						
0037 159141M	100.000	120.00000	12,000.00	135.00000	13,500.00	110.00000	11,000.00
TRAFFIC DIRECTOR, FLAGGER	HOUR						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0038 159190M	(1)	30,000.00000	30,000.00	30,000.00000	30,000.00	1.00000	1.00
SNOW REMOVAL	LS						
0039 159200M	2.000	25,000.00000	50,000.00	25,000.00000	50,000.00	20,000.00000	40,000.00
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	U						
0040 159262M	2.000	1,000.00000	2,000.00	1,000.00000	2,000.00	2,500.00000	5,000.00
CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	U						
0041 159300M	7,800.000	1.00000	7,800.00	0.50000	3,900.00	0.60000	4,680.00
TRAFFIC STRIPES, LATEX, 4"	LF						
0042 159320M	80.000	2.00000	160.00	5.00000	400.00	5.00000	400.00
TRAFFIC MARKINGS SYMBOLS, LATEX	SF						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0043 160004M	1.000		4,400.00000	4,400.00	4,400.00000	4,400.00	4,400.00000	4,400.00
FUEL PRICE ADJUSTMENT	DOLL							
0044 160007M	1.000		7,900.00000	7,900.00	7,900.00000	7,900.00	7,900.00000	7,900.00
ASPHALT PRICE ADJUSTMENT	DOLL							
0045 160009M	1.000		12,800.00000	12,800.00	12,800.00000	12,800.00	12,800.00000	12,800.00
STEEL PRICE ADJUSTMENT	DOLL							
0046 161003P	(1)		20,000.00000	20,000.00	20,500.00000	20,500.00	2,500.00000	2,500.00
FINAL CLEANUP	LS							
0047 201003P	(1)		200,000.00000	200,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
CLEARING SITE	LS							
0048 202003P	1.000		10,000.00000	10,000.00	7,500.00000	7,500.00	1.00000	1.00
STRIPPING	ACRE							

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0049 202006M EXCAVATION, TEST PIT	10.000 CY	650.00000	6,500.00	250.00000	2,500.00	350.00000	3,500.00
0050 202009P EXCAVATION, UNCLASSIFIED	427.000 CY	80.00000	34,160.00	75.00000	32,025.00	100.00000	42,700.00
0051 202021P REMOVAL OF PAVEMENT	868.000 SY	60.00000	52,080.00	45.00000	39,060.00	80.00000	69,440.00
0052 203021P I-14 SOIL AGGREGATE	236.000 CY	110.00000	25,960.00	95.00000	22,420.00	35.00000	8,260.00
0053 302042P DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	1,018.000 SY	15.00000	15,270.00	25.00000	25,450.00	30.00000	30,540.00
0054 401009P HMA MILLING, 3" OR LESS	2,341.000 SY	40.00000	93,640.00	28.00000	65,548.00	20.00000	46,820.00

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**			**Cat Alt Member:**	
0055 401027M	3,900.000		2.00000	7,800.00	2.00000	7,800.00	1.00000	3,900.00
POLYMERIZED JOINT ADHESIVE	LF							
0056 401036M	140.000		8.00000	1,120.00	1.00000	140.00	0.01000	1.40
PRIME COAT	GAL							
0057 401042M	449.000		200.00000	89,800.00	225.00000	101,025.00	300.00000	134,700.00
HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE	T							
0058 401072M	236.000		195.00000	46,020.00	210.00000	49,560.00	200.00000	47,200.00
HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE COURSE	T							
0059 401099M	888.000		200.00000	177,600.00	200.00000	177,600.00	200.00000	177,600.00
HOT MIX ASPHALT 25 M 64 BASE COURSE	T							

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0060 401108M CORE SAMPLES, HOT MIX ASPHALT	20.000 U	160.00000	3,200.00	250.00000	5,000.00	250.00000	5,000.00
0061 407010M BINDER RICH INTERMEDIATE COURSE, 4.75MM	170.000 T	750.00000	127,500.00	465.00000	79,050.00	250.00000	42,500.00
0062 601122P 15" REINFORCED CONCRETE PIPE	188.000 LF	400.00000	75,200.00	140.00000	26,320.00	100.00000	18,800.00
0063 601664M VIDEO INSPECTION OF PIPE	1,783.000 LF	5.00000	8,915.00	13.00000	23,179.00	3.00000	5,349.00
0066 602009M INLET, TYPE A	1.000 U	10,000.00000	10,000.00	8,000.00000	8,000.00	5,000.00000	5,000.00

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0067 602012M INLET, TYPE B	3.000 U	14,000.00000	42,000.00	10,000.00000	30,000.00	5,000.00000	15,000.00
0068 602018M INLET, TYPE E	1.000 U	14,000.00000	14,000.00	8,000.00000	8,000.00	5,000.00000	5,000.00
0069 602054M MANHOLE, 4' DIAMETER	1.000 U	15,000.00000	15,000.00	8,000.00000	8,000.00	6,500.00000	6,500.00
0070 602099M RESET EXISTING CASTING	14.000 U	800.00000	11,200.00	500.00000	7,000.00	1,000.00000	14,000.00
0071 602153M RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	4.000 U	2,000.00000	8,000.00	3,000.00000	12,000.00	1,000.00000	4,000.00

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0072 602168M	4.000	2,000.00000	8,000.00	3,000.00000	12,000.00	1,000.00000	4,000.00
RECONSTRUCTED INLET, TYPE D-1, USING NEW CASTING	U						
0073 602180M	1.000	3,750.00000	3,750.00	2,000.00000	2,000.00	1,500.00000	1,500.00
RECONSTRUCTED MANHOLE, USING EXISTING CASTING	U						
0075 603018P	139.000	150.00000	20,850.00	65.00000	9,035.00	50.00000	6,950.00
RIPRAP STONE SLOPE PROTECTION, 16" THICK (D50=8")	SY						
0076 605051P	50.000	100.00000	5,000.00	80.00000	4,000.00	84.00000	4,200.00
CHAIN-LINK FENCE, 8' HIGH	LF						
0077 606012P	470.000	140.00000	65,800.00	60.00000	28,200.00	120.00000	56,400.00
CONCRETE SIDEWALK, 4" THICK	SY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**		
0078	606039P	200.000	80.00000	16,000.00	95.00000	19,000.00	45.00000	9,000.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK		SY						
0079	606075P	120.000	185.00000	22,200.00	75.00000	9,000.00	175.00000	21,000.00
CONCRETE ISLAND, 4" THICK		SY						
0080	606084P	7.000	500.00000	3,500.00	350.00000	2,450.00	500.00000	3,500.00
DETECTABLE WARNING SURFACE		SY						
0081	607021P	1,044.000	80.00000	83,520.00	40.00000	41,760.00	75.00000	78,300.00
9" X 18" CONCRETE VERTICAL CURB		LF						
0082	607074P	46.000	316.00000	14,536.00	400.00000	18,400.00	450.00000	20,700.00
VARIABLE WIDTH X VARIABLE HEIGHT CONCRETE BARRIER CURB		LF						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0083 607110P	592.000		200.00000	118,400.00	225.00000	133,200.00	200.00000	118,400.00
15" X 51" F SHAPE CONCRETE BARRIER CURB	LF							
0084 607120P	368.000		70.00000	25,760.00	70.00000	25,760.00	1.00000	368.00
SAWCUT VERTICAL CURB	LF							
0085 608004P	702.000		65.00000	45,630.00	70.00000	49,140.00	100.00000	70,200.00
NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	SY							
0086 609003M	951.000		55.00000	52,305.00	45.00000	42,795.00	42.00000	39,942.00
BEAM GUIDE RAIL	LF							
0087 609027M	3.000		5,100.00000	15,300.00	4,000.00000	12,000.00	4,000.00000	12,000.00
TANGENT GUIDE RAIL TERMINAL	U							

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0088 609039M	4.000		2,000.00000	8,000.00	1,500.00000	6,000.00	1,200.00000	4,800.00
BEAM GUIDE RAIL ANCHORAGE	U							
0089 609042M	9.000		95.00000	855.00	100.00000	900.00	95.00000	855.00
BEAM GUIDE RAIL POST	U							
0090 609058M	2.000		3,300.00000	6,600.00	1,500.00000	3,000.00	1,500.00000	3,000.00
APPROACH GUIDE RAIL TRANSITION TL-2	U							
0091 609075M	1,167.000		10.00000	11,670.00	1.00000	1,167.00	1.00000	1,167.00
REMOVAL OF BEAM GUIDE RAIL	LF							
0092 610003M	3,245.000		1.00000	3,245.00	1.25000	4,056.25	1.25000	4,056.25
TRAFFIC STRIPES, 4"	LF							
0093 610007M	394.000		2.00000	788.00	2.50000	985.00	2.50000	985.00
TRAFFIC STRIPES, 8"	LF							

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**		
0094 610012M	23.000		70.00000	1,610.00	75.00000	1,725.00	70.00000	1,610.00
RPM, MONO-DIRECTIONAL, WHITE LENS	U							
0095 610017M	273.000		10.00000	2,730.00	9.00000	2,457.00	9.00000	2,457.00
TRAFFIC MARKING LINES, 24"	LF							
0096 610018M	26.000		70.00000	1,820.00	75.00000	1,950.00	70.00000	1,820.00
RPM, MONO-DIRECTIONAL, AMBER LENS	U							
0097 610033M	383.000		8.00000	3,064.00	30.00000	11,490.00	39.36000	15,074.88
RUMBLE STRIP	LF							
0098 610060M	127.000		10.00000	1,270.00	10.00000	1,270.00	10.00000	1,270.00
TRAFFIC MARKINGS SYMBOLS	SF							

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0099	611318M	1.000	50,000.00000	50,000.00	60,000.00000	60,000.00	75,000.00000	75,000.00
CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH WIDE		U						
0100	612003P	367.000	48.00000	17,616.00	50.00000	18,350.00	45.00000	16,515.00
REGULATORY AND WARNING SIGN		SF						
0101	612015P	240.000	32.00000	7,680.00	35.00000	8,400.00	50.00000	12,000.00
GUIDE SIGN PANEL, TYPE GO		SF						
0102	651249M	1.000	5,000.00000	5,000.00	15,000.00000	15,000.00	5,000.00000	5,000.00
RELOCATE FIRE HYDRANT		U						
0103	655007P	(1)	884,000.00000	884,000.00	5,000.00000	5,000.00	40,000.00000	40,000.00
TELECOMMUNICATIONS RELOCATION		LS						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**		
0104	701010P	40.000	125.00000	5,000.00	70.00000	2,800.00	125.00000	5,000.00
1" RIGID METALLIC CONDUIT, PVC COATED		LF						
0105	701021P	1,191.000	65.00000	77,415.00	140.00000	166,740.00	75.00000	89,325.00
3" RIGID METALLIC CONDUIT		LF						
0106	701030P	394.000	53.00000	20,882.00	40.00000	15,760.00	40.00000	15,760.00
3" RIGID NONMETALLIC CONDUIT		LF						
0107	701096M	1.000	3,500.00000	3,500.00	775.00000	775.00	4,750.00000	4,750.00
10" X 36" JUNCTION BOX		U						
0108	701102M	6.000	3,625.00000	21,750.00	850.00000	5,100.00	5,000.00000	30,000.00
18" X 36" JUNCTION BOX		U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0109	701108M	1.000	2,275.00000	2,275.00	700.00000	700.00	4,000.00000	4,000.00
12" X 10" X 8" METAL JUNCTION BOX		U						
0110	701117M	1.000	3,400.00000	3,400.00	3,850.00000	3,850.00	7,500.00000	7,500.00
JUNCTION BOX FOUNDATION		U						
0111	701187M	1.000	4,000.00000	4,000.00	11,000.00000	11,000.00	5,000.00000	5,000.00
MODIFY METER CABINET		U						
0112	701192P	2,169.000	3.00000	6,507.00	8.00000	17,352.00	3.00000	6,507.00
GROUND WIRE, NO. 8 AWG		LF						
0113	701195P	5,368.000	10.00000	53,680.00	10.00000	53,680.00	6.00000	32,208.00
MULTIPLE LIGHTING WIRE, NO. 2 AWG		LF						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0114 701201P	230.000	9.00000	2,070.00	8.00000	1,840.00	9.00000	2,070.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG	LF						
0115 702054M	(1)	105,000.00000	105,000.00	130,000.00000	130,000.00	125,000.00000	125,000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 1	LS						
0116 702054M	(1)	100,000.00000	100,000.00	90,000.00000	90,000.00	125,000.00000	125,000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 2	LS						
0117 703003M	4.000	4,150.00000	16,600.00	5,000.00000	20,000.00	4,000.00000	16,000.00
LIGHTING STANDARD ALUMINUM	U						
0118 703012M	2.000	1,350.00000	2,700.00	11,000.00000	22,000.00	2,500.00000	5,000.00
LIGHTING MAST ARM ALUMINUM	U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0119 703018M	22.000	2,600.00000	57,200.00	2,000.00000	44,000.00	2,500.00000	55,000.00
LUMINAIRE	U						
0120 703021M	(1)	13,500.00000	13,500.00	55,000.00000	55,000.00	20,000.00000	20,000.00
SIGN LIGHTING, STRUCTURE NO. ___ 1	LS						
0121 703024M	1.000	2,500.00000	2,500.00	2,000.00000	2,000.00	5,000.00000	5,000.00
UNDERDECK LIGHTING TYPE W	U						
0122 703033P	(1)	25,000.00000	25,000.00	100,000.00000	100,000.00	20,000.00000	20,000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM	LS						
0123 704003M	2.000	10,000.00000	20,000.00	2,000.00000	4,000.00	9,500.00000	19,000.00
JUNCTION BOX ITS TYPE A	U						
Section Totals:			$5,075,568.00		$3,981,660.50		$4,096,909.53

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 CONSTRUCTION ENGINEERING		**Cat Alt Set:**				**Cat Alt Member:**	
0007 155018M	1.000	50,000.00000	50,000.00	25,000.00000	25,000.00	200,000.00000	200,000.00
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	39.000	4,000.00000	156,000.00	2,500.00000	97,500.00	5,000.00000	195,000.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
0009 156003M	1.000	50,000.00000	50,000.00	40,000.00000	40,000.00	50,000.00000	50,000.00
MATERIALS FIELD LABORATORY SET-UP	U						
0010 156006M	39.000	2,000.00000	78,000.00	3,000.00000	117,000.00	2,000.00000	78,000.00
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0011 156015M	1.000	10,000.00000	10,000.00	10,000.00000	10,000.00	5,000.00000	5,000.00
NUCLEAR DENSITY GAUGE	U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	CONSTRUCTION ENGINEERING		**Cat Alt Set:**				**Cat Alt Member:**	
0012 156021M	1.000		10,000.00000	10,000.00	10,000.00000	10,000.00	5,000.00000	5,000.00
CONCRETE COMPRESSION TESTING EQUIPMENT	U							
Section Totals:				$354,000.00		$299,500.00		$533,000.00

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY		**Cat Alt Set:**				**Cat Alt Member:**	
0002 152015P	1.000	20,000.00000	20,000.00	30,000.00000	30,000.00	7,500.00000	7,500.00
POLLUTION LIABILITY INSURANCE	DOLL						
0064 601670M	1,638.000	9.00000	14,742.00	20.00000	32,760.00	5.00000	8,190.00
CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	LF						
0065 601672M	145.000	14.00000	2,030.00	40.00000	5,800.00	5.00000	725.00
CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	LF						
0074 602216M	25.000	500.00000	12,500.00	400.00000	10,000.00	25.00000	625.00
CLEANING DRAINAGE STRUCTURE	U						
Section Totals:			$49,272.00		$78,560.00		$17,040.00

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL				**Cat Alt Set:**			**Cat Alt Member:**	
0013 158003M	1,077.000		8.00000	8,616.00	5.00000	5,385.00	1.00000	1,077.00
CAUTION FENCE	LF							
0014 158012M	1,944.000		10.00000	19,440.00	8.00000	15,552.00	7.00000	13,608.00
HEAVY DUTY SILT FENCE, BLACK	LF							
0015 158033M	35.000		250.00000	8,750.00	200.00000	7,000.00	75.00000	2,625.00
INLET FILTER TYPE 2, 4' X 4'	U							
0016 158054M	20.000		40.00000	800.00	50.00000	1,000.00	30.00000	600.00
SEDIMENT CONTROL BAG	SF							
0017 158060M	20.000		150.00000	3,000.00	100.00000	2,000.00	150.00000	3,000.00
CONSTRUCTION DRIVEWAY	T							
0018 158063P	(1)		8,400.00000	8,400.00	10,500.00000	10,500.00	15,000.00000	15,000.00
CONCRETE WASHOUT SYSTEM	LS							

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL			**Cat Alt Set:**			**Cat Alt Member:**	
0019 158069M	1.000	1,000.00000	1,000.00	1,000.00000	1,000.00	1.00000	1.00
OIL-WATER SEPARATOR	U						
0020 158072M	2.000	1,000.00000	2,000.00	600.00000	1,200.00	1,000.00000	2,000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0021 158084M	50.000	150.00000	7,500.00	10.00000	500.00	0.01000	0.50
EROSION CONTROL SEDIMENT REMOVAL	CY						
0127 806018P	1,177.000	2.00000	2,354.00	1.50000	1,765.50	1.50000	1,765.50
FERTILIZING AND SEEDING, TYPE F	SY						
Section Totals:			$61,860.00		$45,902.50		$39,677.00

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0124 804000P	1,177.000	10.00000	11,770.00	4.00000	4,708.00	3.00000	3,531.00
TOPSOIL SPREADING __" THICK 4	SY						
0125 804015P	62.000	68.00000	4,216.00	55.00000	3,410.00	50.00000	3,100.00
BORROW TOPSOIL	CY						
0126 806006P	1,177.000	2.00000	2,354.00	1.50000	1,765.50	1.50000	1,765.50
FERTILIZING AND SEEDING, TYPE A-3	SY						
0128 807009M	183.000	14.00000	2,562.00	10.00000	1,830.00	5.00000	915.00
TOPSOIL STABILIZATION, TYPE 3 MAT	SY						
0129 809003M	1,177.000	1.00000	1,177.00	1.00000	1,177.00	2.00000	2,354.00
STRAW MULCHING	SY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	GENERAL LANDSCAPE		**Cat Alt Set:**			**Cat Alt Member:**		
0130 810003M	1.000		1,600.00000	1,600.00	1,500.00000	1,500.00	500.00000	500.00
MOWING	ACRE							
Section Totals:				$23,679.00		$14,390.50		$12,165.50

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0131 201006P	(1)	900,000.00000	900,000.00	490,000.00000	490,000.00	490,000.00000	490,000.00
CLEARING SITE, BRIDGE (___) STRUCTURE NO. 0232-157	LS						
0132 201037P	(1)	10,000.00000	10,000.00	15,000.00000	15,000.00	5,000.00000	5,000.00
ASBESTOS REMOVAL, BRIDGE NO. ___ BRIDGE NO. 0232-157	LS						
0133 201039P	(1)	100,000.00000	100,000.00	1,121,236.50000	1,121,236.50	1,500,000.00000	1,500,000.00
TEMPORARY SHIELDING	LS						
0134 202009P	1,020.000	60.00000	61,200.00	50.00000	51,000.00	90.00000	91,800.00
EXCAVATION, UNCLASSIFIED	CY						
0135 203056P	550.000	250.00000	137,500.00	125.00000	68,750.00	125.00000	68,750.00
LIGHTWEIGHT SOIL AGGREGATE	CY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0136 302060P	95.000 CY	140.00000	13,300.00	100.00000	9,500.00	150.00000	14,250.00
COARSE AGGREGATE, SIZE NO. 57							
0137 501003P	1,520.000 SF	85.00000	129,200.00	5.00000	7,600.00	1.00000	1,520.00
TEMPORARY SHEETING							
0138 504006P	134,350.000 LB	2.00000	268,700.00	2.00000	268,700.00	2.50000	335,875.00
REINFORCEMENT STEEL, EPOXY-COATED							
0139 504010P	1,070.000 LF	46.00000	49,220.00	30.00000	32,100.00	40.00000	42,800.00
DRILL AND GROUT REINFORCEMENT STEEL							
0140 504018P	20.000 CY	1,775.00000	35,500.00	3,500.00000	70,000.00	3,000.00000	60,000.00
CONCRETE WING WALL							

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0141 504024P	56.000	1,450.00000	81,200.00	1,250.00000	70,000.00	2,000.00000	112,000.00
CONCRETE ABUTMENT WALL	CY						
0142 504027P	20.000	3,000.00000	60,000.00	5,000.00000	100,000.00	6,000.00000	120,000.00
CONCRETE PIER COLUMN AND CAP	CY						
0143 504032P	48.000	1,500.00000	72,000.00	2,750.00000	132,000.00	1,800.00000	86,400.00
CONCRETE DIAPHRAGM, HPC	CY						
0144 504036P	100.000	55.00000	5,500.00	40.00000	4,000.00	75.00000	7,500.00
EPOXY WATERPROOFING	SY						
0145 506003P	(1)	1,254,391.00000	1,254,391.00	2,100,000.00000	2,100,000.00	3,160,058.04000	3,160,058.04
STRUCTURAL STEEL APPROX. 278,200 LBS	LS						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0146	506006P	24.000	6,400.00000	153,600.00	7,500.00000	180,000.00	6,500.00000	156,000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY		U						
0147	506012P	3,600.000	10.00000	36,000.00	10.00000	36,000.00	7.50000	27,000.00
SHEAR CONNECTOR		U						
0148	507015P	130.000	830.00000	107,900.00	650.00000	84,500.00	600.00000	78,000.00
STRIP SEAL EXPANSION JOINT ASSEMBLY		LF						
0149	507027M	2.000	1,000.00000	2,000.00	3,000.00000	6,000.00	500.00000	1,000.00
DATE PANEL		U						
0150	507033P	65.000	800.00000	52,000.00	1,000.00000	65,000.00	900.00000	58,500.00
CONCRETE BRIDGE SIDEWALK, HPC		CY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0151 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	125.000 LF	1,000.00000	125,000.00	1,100.00000	137,500.00	750.00000	93,750.00
0152 507039P CONCRETE BRIDGE PARAPET, HPC	325.000 LF	325.00000	105,625.00	300.00000	97,500.00	205.00000	66,625.00
0153 507050M CONCRETE SLEEPER SLAB	70.000 CY	900.00000	63,000.00	800.00000	56,000.00	600.00000	42,000.00
0154 507054P CONCRETE BRIDGE RELIEF SLAB	220.000 SY	400.00000	88,000.00	350.00000	77,000.00	275.00000	60,500.00
0155 507082P STEEL 1 BAR BRIDGE RAILING	440.000 LF	170.00000	74,800.00	250.00000	110,000.00	169.50000	74,580.00

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0156 507122P	195.000	1,400.00000	273,000.00	1,700.00000	331,500.00	2,000.00000	390,000.00
CONCRETE BRIDGE DECK, HPIC	CY						
0157 507143M	(1)	20,000.00000	20,000.00	40,000.00000	40,000.00	10,000.00000	10,000.00
CONCRETE TEST SLAB, HPIC	LS						
0158 509083P	440.000	300.00000	132,000.00	325.00000	143,000.00	225.00000	99,000.00
CHAIN-LINK FENCE, TYPE IV, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	LF						
0159 514016P	(1)	50,000.00000	50,000.00	60,000.00000	60,000.00	125,000.00000	125,000.00
TEMPORARY SUPPORTS	LS						
0160 514019P	1.000	250,000.00000	250,000.00	120,000.00000	120,000.00	25,000.00000	25,000.00
TEMPORARY SIDEWALK	SY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) JOSEPH M. SANZARI, INC.		(2) RITACCO CONSTRUCTION, INC.		(3) ANSELMI & DECICCO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0161 552003M	25.000	140.00000	3,500.00	220.00000	5,500.00	200.00000	5,000.00
PRESSURE INJECTION, CONCRETE CRACKS	LF						
0162 555009M	215.000	264.00000	56,760.00	270.00000	58,050.00	175.00000	37,625.00
CONCRETE SPALL REPAIR, TYPE 1	SF						
0163 701021P	835.000	60.00000	50,100.00	130.00000	108,550.00	93.29000	77,897.15
3" RIGID METALLIC CONDUIT	LF						
Section Totals:			$4,820,996.00		$6,255,986.50		$7,523,430.19
Contract Totals			**$10,385,375.00**		**$10,676,000.00**		**$12,222,222.22**
Cost Plus Time Totals			**$10,385,375.00**		**$10,676,000.00**		**12,222,222.22**

( ) indicates item is bid as Lump Sum

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0001 151006M	1.000	62,688.28000	62,688.28				
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153003P	(1)	15,000.00000	15,000.00				
PROGRESS SCHEDULE	LS						
0004 153005M	17.000	2,000.00000	34,000.00				
PROGRESS SCHEDULE UPDATE	U						
0005 153011M	5,800.000	0.01000	58.00				
TRAINEES	HOUR						
0006 154003P	(1)	1,260,000.00000	1,260,000.00				
MOBILIZATION	LS						
0022 159003M	60.000	184.05000	11,043.00				
BREAKAWAY BARRICADE	U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(4) IEW CONSTRUCTION GROUP, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0023	159006M	150.000	73.62000	11,043.00				
DRUM		U						
0024	159009M	150.000	25.09000	3,763.50				
TRAFFIC CONE		U						
0025	159012M	2,630.000	22.36000	58,806.80				
CONSTRUCTION SIGNS		SF						
0026	159021P	1,620.000	170.42000	276,080.40				
CONSTRUCTION BARRIER CURB		LF						
0027	159027M	4.000	3,067.45000	12,269.80				
ARROW BOARD, 4' X 8'		U						
0028	159030M	9.000	16,404.64000	147,641.76				
PORTABLE VARIABLE MESSAGE SIGN		U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0029 159039M	2.000	15,458.28000	30,916.56				
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 9 MODULES	U						
0030 159060M	2.000	16,494.29000	32,988.58				
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	U						
0031 159108M	2.000	15,337.25000	30,674.50				
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0032 159114M	7,425.000	2.18000	16,186.50				
REMOVABLE BLACK LINE MASKING TAPE, 6"	LF						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0033 159117M	28,400.000	2.75000	78,100.00				
REMOVABLE BLACK LINE MASKING TAPE, 8"	LF						
0034 159120M	9,745.000	1.38000	13,448.10				
TEMPORARY PAVEMENT MARKING TAPE, 4"	LF						
0035 159123M	28,400.000	1.72000	48,848.00				
TEMPORARY PAVEMENT MARKING TAPE, 6"	LF						
0036 159138M	100.000	994.91000	99,491.00				
HMA PATCH	T						
0037 159141M	100.000	150.00000	15,000.00				
TRAFFIC DIRECTOR, FLAGGER	HOUR						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0038 159190M	(1)	50,000.00000	50,000.00				
SNOW REMOVAL	LS						
0039 159200M	2.000	39,501.76000	79,003.52				
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	U						
0040 159262M	2.000	2,006.75000	4,013.50				
CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	U						
0041 159300M	7,800.000	0.69000	5,382.00				
TRAFFIC STRIPES, LATEX, 4"	LF						
0042 159320M	80.000	2.29000	183.20				
TRAFFIC MARKINGS SYMBOLS, LATEX	SF						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0043 160004M	1.000	4,400.00000	4,400.00				
FUEL PRICE ADJUSTMENT	DOLL						
0044 160007M	1.000	7,900.00000	7,900.00				
ASPHALT PRICE ADJUSTMENT	DOLL						
0045 160009M	1.000	12,800.00000	12,800.00				
STEEL PRICE ADJUSTMENT	DOLL						
0046 161003P	(1)	17,667.09000	17,667.09				
FINAL CLEANUP	LS						
0047 201003P	(1)	150,000.00000	150,000.00				
CLEARING SITE	LS						
0048 202003P	1.000	16,353.78000	16,353.78				
STRIPPING	ACRE						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0049 202006M	10.000	1,125.74000	11,257.40				
EXCAVATION, TEST PIT	CY						
0050 202009P	427.000	102.36000	43,707.72				
EXCAVATION, UNCLASSIFIED	CY						
0051 202021P	868.000	94.89000	82,364.52				
REMOVAL OF PAVEMENT	SY						
0052 203021P	236.000	152.94000	36,093.84				
I-14 SOIL AGGREGATE	CY						
0053 302042P	1,018.000	41.61000	42,358.98				
DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	SY						
0054 401009P	2,341.000	28.67000	67,116.47				
HMA MILLING, 3" OR LESS	SY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0055 401027M POLYMERIZED JOINT ADHESIVE	3,900.000 LF	2.29000	8,931.00				
0056 401036M PRIME COAT	140.000 GAL	1.15000	161.00				
0057 401042M HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE	449.000 T	487.35000	218,820.15				
0058 401072M HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE COURSE	236.000 T	458.68000	108,248.48				
0059 401099M HOT MIX ASPHALT 25 M 64 BASE COURSE	888.000 T	430.02000	381,857.76				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0060 401108M	20.000	172.01000	3,440.20				
CORE SAMPLES, HOT MIX ASPHALT	U						
0061 407010M	170.000	584.82000	99,419.40				
BINDER RICH INTERMEDIATE COURSE, 4.75MM	T						
0062 601122P	188.000	163.39000	30,717.32				
15" REINFORCED CONCRETE PIPE	LF						
0063 601664M	1,783.000	5.73000	10,216.59				
VIDEO INSPECTION OF PIPE	LF						
0066 602009M	1.000	6,952.23000	6,952.23				
INLET, TYPE A	U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0067 602012M	3.000	8,189.13000	24,567.39				
INLET, TYPE B	U						
0068 602018M	1.000	6,760.04000	6,760.04				
INLET, TYPE E	U						
0069 602054M	1.000	7,100.89000	7,100.89				
MANHOLE, 4' DIAMETER	U						
0070 602099M	14.000	998.43000	13,978.02				
RESET EXISTING CASTING	U						
0071 602153M	4.000	4,362.91000	17,451.64				
RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0072 602168M RECONSTRUCTED INLET, TYPE D-1, USING NEW CASTING	4.000 U	4,844.53000	19,378.12				
0073 602180M RECONSTRUCTED MANHOLE, USING EXISTING CASTING	1.000 U	4,190.91000	4,190.91				
0075 603018P RIPRAP STONE SLOPE PROTECTION, 16" THICK (D50=8")	139.000 SY	199.45000	27,723.55				
0076 605051P CHAIN-LINK FENCE, 8' HIGH	50.000 LF	194.94000	9,747.00				
0077 606012P CONCRETE SIDEWALK, 4" THICK	470.000 SY	183.47000	86,230.90				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0078 606039P HOT MIX ASPHALT DRIVEWAY, 6" THICK	200.000 SY	114.67000	22,934.00				
0079 606075P CONCRETE ISLAND, 4" THICK	120.000 SY	200.67000	24,080.40				
0080 606084P DETECTABLE WARNING SURFACE	7.000 SY	573.36000	4,013.52				
0081 607021P 9" X 18" CONCRETE VERTICAL CURB	1,044.000 LF	86.00000	89,784.00				
0082 607074P VARIABLE WIDTH X VARIABLE HEIGHT CONCRETE BARRIER CURB	46.000 LF	332.55000	15,297.30				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0083 607110P	592.000	235.08000	139,167.36				
15" X 51" F SHAPE CONCRETE BARRIER CURB	LF						
0084 607120P	368.000	99.28000	36,535.04				
SAWCUT VERTICAL CURB	LF						
0085 608004P	702.000	74.54000	52,327.08				
NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	SY						
0086 609003M	951.000	63.07000	59,979.57				
BEAM GUIDE RAIL	LF						
0087 609027M	3.000	5,848.22000	17,544.66				
TANGENT GUIDE RAIL TERMINAL	U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0088 609039M	4.000	2,293.42000	9,173.68				
BEAM GUIDE RAIL ANCHORAGE	U						
0089 609042M	9.000	108.94000	980.46				
BEAM GUIDE RAIL POST	U						
0090 609058M	2.000	3,784.15000	7,568.30				
APPROACH GUIDE RAIL TRANSITION TL-2	U						
0091 609075M	1,167.000	1.15000	1,342.05				
REMOVAL OF BEAM GUIDE RAIL	LF						
0092 610003M	3,245.000	1.43000	4,640.35				
TRAFFIC STRIPES, 4"	LF						
0093 610007M	394.000	2.87000	1,130.78				
TRAFFIC STRIPES, 8"	LF						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0094 610012M	23.000	82.79000	1,904.17				
RPM, MONO-DIRECTIONAL, WHITE LENS	U						
0095 610017M	273.000	11.47000	3,131.31				
TRAFFIC MARKING LINES, 24"	LF						
0096 610018M	26.000	82.79000	2,152.54				
RPM, MONO-DIRECTIONAL, AMBER LENS	U						
0097 610033M	383.000	9.75000	3,734.25				
RUMBLE STRIP	LF						
0098 610060M	127.000	11.47000	1,456.69				
TRAFFIC MARKINGS SYMBOLS	SF						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0099 611318M	1.000	72,235.02000	72,235.02				
CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH WIDE	U						
0100 612003P	367.000	55.04000	20,199.68				
REGULATORY AND WARNING SIGN	SF						
0101 612015P	240.000	36.69000	8,805.60				
GUIDE SIGN PANEL, TYPE GO	SF						
0102 651249M	1.000	8,244.21000	8,244.21				
RELOCATE FIRE HYDRANT	U						
0103 655007P	(1)	60,775.65000	60,775.65				
TELECOMMUNICATIONS RELOCATION	LS						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0104 701010P	40.000	159.81000	6,392.40				
1" RIGID METALLIC CONDUIT, PVC COATED	LF						
0105 701021P	1,191.000	89.51000	106,606.41				
3" RIGID METALLIC CONDUIT	LF						
0106 701030P	394.000	50.94000	20,070.36				
3" RIGID NONMETALLIC CONDUIT	LF						
0107 701096M	1.000	6,342.34000	6,342.34				
10" X 36" JUNCTION BOX	U						
0108 701102M	6.000	5,884.30000	35,305.80				
18" X 36" JUNCTION BOX	U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0109 701108M	1.000	5,062.11000	5,062.11				
12" X 10" X 8" METAL JUNCTION BOX	U						
0110 701117M	1.000	11,777.75000	11,777.75				
JUNCTION BOX FOUNDATION	U						
0111 701187M	1.000	7,234.30000	7,234.30				
MODIFY METER CABINET	U						
0112 701192P	2,169.000	3.82000	8,285.58				
GROUND WIRE, NO. 8 AWG	LF						
0113 701195P	5,368.000	6.32000	33,925.76				
MULTIPLE LIGHTING WIRE, NO. 2 AWG	LF						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0114 701201P	230.000	14.99000	3,447.70				
MULTIPLE LIGHTING WIRE, NO. 8 AWG	LF						
0115 702054M	(1)	100,348.72000	100,348.72				
TEMPORARY TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 1	LS						
0116 702054M	(1)	86,588.20000	86,588.20				
TEMPORARY TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 2	LS						
0117 703003M	4.000	5,186.04000	20,744.16				
LIGHTING STANDARD ALUMINUM	U						
0118 703012M	2.000	3,239.23000	6,478.46				
LIGHTING MAST ARM ALUMINUM	U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0119 703018M	22.000	2,823.26000	62,111.72				
LUMINAIRE	U						
0120 703021M	(1)	21,481.30000	21,481.30				
SIGN LIGHTING, STRUCTURE NO. ___ 1	LS						
0121 703024M	1.000	6,519.23000	6,519.23				
UNDERDECK LIGHTING TYPE W	U						
0122 703033P	(1)	34,986.23000	34,986.23				
TEMPORARY HIGHWAY LIGHTING SYSTEM	LS						
0123 704003M	2.000	13,724.99000	27,449.98				
JUNCTION BOX ITS TYPE A	U						
Section Totals:			$5,254,838.57				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 CONSTRUCTION ENGINEERING				**Cat Alt Set:**		**Cat Alt Member:**	
0007 155018M	1.000	38,675.33000	38,675.33				
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	39.000	5,030.62000	196,194.18				
FIELD OFFICE TYPE F MAINTENANCE	MO						
0009 156003M	1.000	50,224.22000	50,224.22				
MATERIALS FIELD LABORATORY SET-UP	U						
0010 156006M	39.000	3,435.54000	133,986.06				
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0011 156015M	1.000	12,269.80000	12,269.80				
NUCLEAR DENSITY GAUGE	U						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(4) IEW CONSTRUCTION GROUP, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	CONSTRUCTION ENGINEERING				**Cat Alt Set:**		**Cat Alt Member:**	
0012 156021M	1.000		18,404.70000	18,404.70				
CONCRETE COMPRESSION TESTING EQUIPMENT	U							
Section Totals:				$449,754.29				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(4) IEW CONSTRUCTION GROUP, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	(NON-PARTICIPATING (ROADWAY		**Cat Alt Set:**				**Cat Alt Member:**	
0002	152015P	1.000	0.01000	0.01				
POLLUTION LIABILITY INSURANCE		DOLL						
0064	601670M	1,638.000	11.12000	18,214.56				
CLEANING EXISTING PIPE, 12" TO 24" DIAMETER		LF						
0065	601672M	145.000	30.39000	4,406.55				
CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER		LF						
0074	602216M	25.000	344.01000	8,600.25				
CLEANING DRAINAGE STRUCTURE		U						
Section Totals:				$31,221.37				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 EROSION CONTROL			**Cat Alt Set:**			**Cat Alt Member:**	
0013 158003M CAUTION FENCE	1,077.000 LF	10.76000	11,588.52				
0014 158012M HEAVY DUTY SILT FENCE, BLACK	1,944.000 LF	12.86000	24,999.84				
0015 158033M INLET FILTER TYPE 2, 4' X 4'	35.000 U	454.14000	15,894.90				
0016 158054M SEDIMENT CONTROL BAG	20.000 SF	64.56000	1,291.20				
0017 158060M CONSTRUCTION DRIVEWAY	20.000 T	70.25000	1,405.00				
0018 158063P CONCRETE WASHOUT SYSTEM	(1) LS	18,404.70000	18,404.70				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 EROSION CONTROL				**Cat Alt Set:**		**Cat Alt Member:**	
0019 158069M	1.000	5,826.77000	5,826.77				
OIL-WATER SEPARATOR	U						
0020 158072M	2.000	1,595.08000	3,190.16				
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0021 158084M	50.000	59.91000	2,995.50				
EROSION CONTROL SEDIMENT REMOVAL	CY						
0127 806018P	1,177.000	1.72000	2,024.44				
FERTILIZING AND SEEDING, TYPE F	SY						
Section Totals:			$87,621.03				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	(4) IEW CONSTRUCTION GROUP, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0124 804000P TOPSOIL SPREADING __" THICK 4	1,177.000 SY	4.59000	5,402.43				
0125 804015P BORROW TOPSOIL	62.000 CY	63.07000	3,910.34				
0126 806006P FERTILIZING AND SEEDING, TYPE A-3	1,177.000 SY	1.72000	2,024.44				
0128 807009M TOPSOIL STABILIZATION, TYPE 3 MAT	183.000 SY	11.47000	2,099.01				
0129 809003M STRAW MULCHING	1,177.000 SY	1.03000	1,212.31				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(4) IEW CONSTRUCTION GROUP, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	GENERAL LANDSCAPE			**Cat Alt Set:**			**Cat Alt Member:**	
0130 810003M	1.000		1,720.07000	1,720.07				
MOWING	ACRE							
Section Totals:				$16,368.60				

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0131 201006P	(1)	490,000.00000	490,000.00				
CLEARING SITE, BRIDGE (___) STRUCTURE NO. 0232-157	LS						
0132 201037P	(1)	67,369.52000	67,369.52				
ASBESTOS REMOVAL, BRIDGE NO. ___ BRIDGE NO. 0232-157	LS						
0133 201039P	(1)	618,396.04000	618,396.04				
TEMPORARY SHIELDING	LS						
0134 202009P	1,020.000	176.54000	180,070.80				
EXCAVATION, UNCLASSIFIED	CY						
0135 203056P	550.000	224.01000	123,205.50				
LIGHTWEIGHT SOIL AGGREGATE	CY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description			(4) IEW CONSTRUCTION GROUP, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0136	302060P	95.000	121.72000	11,563.40				
COARSE AGGREGATE, SIZE NO. 57		CY						
0137	501003P	1,520.000	0.01000	15.20				
TEMPORARY SHEETING		SF						
0138	504006P	134,350.000	2.48000	333,188.00				
REINFORCEMENT STEEL, EPOXY-COATED		LB						
0139	504010P	1,070.000	146.95000	157,236.50				
DRILL AND GROUT REINFORCEMENT STEEL		LF						
0140	504018P	20.000	3,946.64000	78,932.80				
CONCRETE WING WALL		CY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0141 504024P	56.000	2,620.26000	146,734.56				
CONCRETE ABUTMENT WALL	CY						
0142 504027P	20.000	6,827.96000	136,559.20				
CONCRETE PIER COLUMN AND CAP	CY						
0143 504032P	48.000	3,634.63000	174,462.24				
CONCRETE DIAPHRAGM, HPC	CY						
0144 504036P	100.000	63.07000	6,307.00				
EPOXY WATERPROOFING	SY						
0145 506003P	(1)	2,403,000.00000	2,403,000.00				
STRUCTURAL STEEL APPROX. 278,200 LBS	LS						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	(4) IEW CONSTRUCTION GROUP, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0146 506006P	24.000	5,366.14000	128,787.36				
REINFORCED ELASTOMERIC BEARING ASSEMBLY	U						
0147 506012P	3,600.000	8.60000	30,960.00				
SHEAR CONNECTOR	U						
0148 507015P	130.000	936.00000	121,680.00				
STRIP SEAL EXPANSION JOINT ASSEMBLY	LF						
0149 507027M	2.000	2,282.41000	4,564.82				
DATE PANEL	U						
0150 507033P	65.000	1,433.39000	93,170.35				
CONCRETE BRIDGE SIDEWALK, HPC	CY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	(4) IEW CONSTRUCTION GROUP, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0151	507038P	125.000	860.03000	107,503.75				
CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC		LF						
0152	507039P	325.000	309.61000	100,623.25				
CONCRETE BRIDGE PARAPET, HPC		LF						
0153	507050M	70.000	1,181.11000	82,677.70				
CONCRETE SLEEPER SLAB		CY						
0154	507054P	220.000	441.48000	97,125.60				
CONCRETE BRIDGE RELIEF SLAB		SY						
0155	507082P	440.000	253.84000	111,689.60				
STEEL 1 BAR BRIDGE RAILING		LF						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208		**Cat Alt Set:**				**Cat Alt Member:**	
0156 507122P	195.000	500.00000	97,500.00				
CONCRETE BRIDGE DECK, HPIC	CY						
0157 507143M	(1)	42,041.24000	42,041.24				
CONCRETE TEST SLAB, HPIC	LS						
0158 509083P	440.000	324.91000	142,960.40				
CHAIN-LINK FENCE, TYPE IV, PVC-COATED STEEL, BRIDGE, 6' 3" HIGH, CURVED TOP	LF						
0159 514016P	(1)	47,703.15000	47,703.15				
TEMPORARY SUPPORTS	LS						
0160 514019P	1.000	448,682.97000	448,682.97				
TEMPORARY SIDEWALK	SY						

Contract ID: 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 **District(s):** N1

Call Order: 121 **Project(s):** 0507302

Contract Time: 10/24/28 COMPLETION DATE **Min:** **Max:**

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) IEW CONSTRUCTION GROUP, INC. Unit Price	(4) IEW CONSTRUCTION GROUP, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	MAPLE AVE, BRIDGE OVER ROUTE (STRUCTURE NO. 0232-157) 208	**Cat Alt Set:**					**Cat Alt Member:**	
0161 552003M		25.000	229.34000	5,733.50				
PRESSURE INJECTION, CONCRETE CRACKS		LF						
0162 555009M		215.000	463.54000	99,661.10				
CONCRETE SPALL REPAIR, TYPE 1		SF						
0163 701021P		835.000	106.98000	89,328.30				
3" RIGID METALLIC CONDUIT		LF						
Section Totals:				$6,779,433.85				
Contract Totals				**$12,619,237.71**				
Cost Plus Time Totals				**$12,619,237.71**				

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 121 **Contract ID:** 25121 **Counties:** BERGEN

Letting Date: August 12, 2025 10:00 AM **District(s):** N1

Contract Time: 10/24/28 COMPLETION DATE

Contract Description: CR 507 (MAPLE AVE) BRIDGE OVER RT 208 **Project(s):** 0507302

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	JOSEPH M. SANZARI, INC.	$10,385,375.00	100.00%
2	RITACCO CONSTRUCTION, INC.	$10,676,000.00	102.80%
3	ANSELMI & DECICCO, INC.	$12,222,222.22	117.69%
4	IEW CONSTRUCTION GROUP, INC.	$12,619,237.71	121.51%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.