Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	69,521.06000	69,521.06	60,000.00000	60,000.00	61,639.44000	61,639.44
0003 153003P PROGRESS SCHEDULE	(1) LS	15,000.00000	15,000.00	100.00000	100.00	5,000.00000	5,000.00
0004 153005M PROGRESS SCHEDULE UPDATE	3.000 U	1,000.00000	3,000.00	500.00000	1,500.00	500.00000	1,500.00
0005 154003P MOBILIZATION	(1) LS	778,991.08000	778,991.08	1,350,000.00000	1,350,000.00	865,000.00000	865,000.00
0008 157006M MONUMENT	7.000 U	2,054.35000	14,380.45	700.00000	4,900.00	597.64000	4,183.48
0017 158068P BIORETENTION SYSTEM	5,166.000 SY	151.95000	784,973.70	125.00000	645,750.00	159.68000	824,906.88

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0022 159003M BREAKAWAY BARRICADE	15.000 U	167.93000	2,518.95	1.00000	15.00	0.01000	0.15
0023 159006M DRUM	140.000 U	67.17000	9,403.80	1.00000	140.00	0.01000	1.40
0024 159009M TRAFFIC CONE	140.000 U	22.89000	3,204.60	1.00000	140.00	0.01000	1.40
0025 159012M CONSTRUCTION SIGNS	919.000 SF	18.90000	17,369.10	17.00000	15,623.00	19.32000	17,755.08
0026 159021P CONSTRUCTION BARRIER CURB	7,700.000 LF	39.92000	307,384.00	100.00000	770,000.00	72.08000	555,016.00
0027 159027M ARROW BOARD, 4' X 8'	2.000 U	7,272.66000	14,545.32	1,500.00000	3,000.00	608.06000	1,216.12

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0028 159030M PORTABLE VARIABLE MESSAGE SIGN	3.000 U	25,000.00000	75,000.00	6,500.00000	19,500.00	3,040.26000	9,120.78
0029 159060M TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	5.000 U	2,975.00000	14,875.00	5,000.00000	25,000.00	11,052.01000	55,260.05
0030 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	5.000 U	35,405.57000	177,027.85	100.00000	500.00	608.05000	3,040.25
0031 160004M FUEL PRICE ADJUSTMENT	1.000 DOLL	33,200.00000	33,200.00	33,200.00000	33,200.00	33,200.00000	33,200.00
0032 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	12,500.00000	12,500.00	12,500.00000	12,500.00	12,500.00000	12,500.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0033 160009M STEEL PRICE ADJUSTMENT	1.000 DOLL	100.00000	100.00	100.00000	100.00	100.00000	100.00
0034 161003P FINAL CLEANUP	(1) LS	9,581.91000	9,581.91	100.00000	100.00	25,000.00000	25,000.00
0035 201003P CLEARING SITE	(1) LS	145,000.00000	145,000.00	150,000.00000	150,000.00	134,373.96000	134,373.96
0036 202003P STRIPPING	3.000 ACRE	9,158.13000	27,474.39	500.00000	1,500.00	16,396.53000	49,189.59
0037 202006M EXCAVATION, TEST PIT	50.000 CY	195.97000	9,798.50	300.00000	15,000.00	938.13000	46,906.50
0038 202009P EXCAVATION, UNCLASSIFIED	27,061.000 CY	50.00000	1,353,050.00	50.00000	1,353,050.00	98.18000	2,656,848.98

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0039 202021P REMOVAL OF PAVEMENT	1,478.000 SY	29.21000	43,172.38	10.00000	14,780.00	45.10000	66,657.80
0040 203043P GEOGRID REINFORCEMENT	108.000 SY	128.35000	13,861.80	8.00000	864.00	38.33000	4,139.64
0041 301006P SUBBASE	454.000 CY	59.75000	27,126.50	75.00000	34,050.00	129.67000	58,870.18
0042 302036P DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	436.000 SY	36.56000	15,940.16	30.00000	13,080.00	23.99000	10,459.64
0043 302045P DENSE-GRADED AGGREGATE BASE COURSE, 10" THICK	1,042.000 SY	60.68000	63,228.56	40.00000	41,680.00	39.92000	41,596.64

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0044 401027M POLYMERIZED JOINT ADHESIVE	4,168.000 LF	1.00000	4,168.00	1.00000	4,168.00	1.14000	4,751.52
0045 401030M TACK COAT	175.000 GAL	10.00000	1,750.00	1.00000	175.00	11.37000	1,989.75
0046 401036M PRIME COAT	560.000 GAL	10.00000	5,600.00	1.00000	560.00	1.14000	638.40
0047 401061M HOT MIX ASPHALT 12.5 M E SURFACE COURSE	196.000 T	265.00000	51,940.00	300.00000	58,800.00	301.18000	59,031.28
0048 401091M HOT MIX ASPHALT 19 M E INTERMEDIATE COURSE	350.000 T	225.00000	78,750.00	260.00000	91,000.00	255.72000	89,502.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0049 501003P TEMPORARY SHEETING	1,010.000 SF	46.56000	47,025.60	1.00000	1,010.00	0.01000	10.10
0050 601122P 15" REINFORCED CONCRETE PIPE	2,040.000 LF	120.98000	246,799.20	175.00000	357,000.00	119.19000	243,147.60
0051 601124P 18" REINFORCED CONCRETE PIPE	488.000 LF	121.89000	59,482.32	190.00000	92,720.00	142.94000	69,754.72
0052 601128P 24" REINFORCED CONCRETE PIPE	29.000 LF	134.38000	3,897.02	260.00000	7,540.00	331.79000	9,621.91
0053 601194P 15" REINFORCED CONCRETE PIPE, CLASS V	400.000 LF	127.47000	50,988.00	200.00000	80,000.00	127.55000	51,020.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0054 601196P 18" REINFORCED CONCRETE PIPE, CLASS V	76.000 LF	130.51000	9,918.76	250.00000	19,000.00	154.31000	11,727.56
0055 601370M 15" REINFORCED CONCRETE END SECTION	3.000 U	5,881.83000	17,645.49	2,400.00000	7,200.00	2,595.71000	7,787.13
0056 601376M 24" REINFORCED CONCRETE END SECTION	1.000 U	5,979.48000	5,979.48	2,800.00000	2,800.00	3,683.01000	3,683.01
0057 601404P SUBBASE OUTLET DRAIN	76.000 LF	66.71000	5,069.96	35.00000	2,660.00	141.21000	10,731.96
0058 601416P UNDERDRAIN, TYPE F	1,735.000 LF	73.62000	127,730.70	60.00000	104,100.00	62.27000	108,038.45

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0061 601680M 16" DUCTILE IRON PIPE	178.000 LF	212.74000	37,867.72	290.00000	51,620.00	197.61000	35,174.58
0062 601682M 24" DUCTILE IRON PIPE	36.000 LF	336.64000	12,119.04	425.00000	15,300.00	438.43000	15,783.48
0063 602006P CONCRETE HEADWALL	16.000 CY	3,837.19000	61,395.04	2,100.00000	33,600.00	1,982.71000	31,723.36
0064 602012M INLET, TYPE B	7.000 U	8,598.67000	60,190.69	6,800.00000	47,600.00	7,261.68000	50,831.76
0065 602018M INLET, TYPE E	22.000 U	9,132.94000	200,924.68	7,200.00000	158,400.00	9,309.30000	204,804.60
0066 602027M INLET, TYPE B-2	3.000 U	7,538.44000	22,615.32	8,900.00000	26,700.00	8,042.23000	24,126.69

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0067 602054M MANHOLE, 4' DIAMETER	8.000 U	8,300.31000	66,402.48	8,700.00000	69,600.00	10,054.60000	80,436.80
0068 602057M MANHOLE, 5' DIAMETER	1.000 U	10,095.36000	10,095.36	18,000.00000	18,000.00	13,487.37000	13,487.37
0069 602096M INLET CONVERTED TO MANHOLE	2.000 U	6,691.80000	13,383.60	2,500.00000	5,000.00	5,146.70000	10,293.40
0070 602153M RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	2.000 U	7,505.58000	15,011.16	2,800.00000	5,600.00	5,000.77000	10,001.54
0071 602159M RECONSTRUCTED INLET, TYPE E, USING NEW CASTING	1.000 U	7,663.07000	7,663.07	2,900.00000	2,900.00	5,151.37000	5,151.37

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0072 602183M	1.000	6,980.58000	6,980.58	3,300.00000	3,300.00	6,306.49000	6,306.49
RECONSTRUCTED MANHOLE, USING NEW CASTING	U						
0074 602223M	4.000	11,745.48000	46,981.92	10,000.00000	40,000.00	11,404.54000	45,618.16
OUTLET CONTROL STRUCTURE	U						
0075 602226M	4.000	11,745.48000	46,981.92	16,000.00000	64,000.00	14,456.40000	57,825.60
JUNCTION CHAMBER	U						
0076 602229M	2.000	54,995.48000	109,990.96	160,000.00000	320,000.00	59,236.51000	118,473.02
MANUFACTURED TREATMENT DEVICE	U						
0077 603021P	111.000	180.06000	19,986.66	100.00000	11,100.00	321.64000	35,702.04
RIPRAP STONE SLOPE PROTECTION, 18" THICK (D50=9")	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0078 603036P RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	169.000 SY	114.03000	19,271.07	80.00000	13,520.00	299.90000	50,683.10
0079 605027P CHAIN-LINK FENCE, PVC-COATED STEEL, 6' HIGH	664.000 LF	59.00000	39,176.00	100.00000	66,400.00	65.35000	43,392.40
0080 605042P CHAIN-LINK FENCE, 5' HIGH	171.000 LF	69.00000	11,799.00	135.00000	23,085.00	72.17000	12,341.07
0081 605114M GATE, CHAIN-LINK FENCE, PVC-COATED STEEL, 14' WIDE	1.000 U	4,000.00000	4,000.00	9,000.00000	9,000.00	3,017.53000	3,017.53
0082 606051P CONCRETE DRIVEWAY, 6" THICK	44.000 SY	447.17000	19,675.48	225.00000	9,900.00	218.22000	9,601.68

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0083 607018P 9" X 16" CONCRETE VERTICAL CURB	1,259.000 LF	55.00000	69,245.00	40.00000	50,360.00	60.81000	76,559.79
0084 607034P 9" X 14" CONCRETE VERTICAL CURB	334.000 LF	55.00000	18,370.00	45.00000	15,030.00	64.21000	21,446.14
0085 608003P NONVEGETATIVE SURFACE, HOT MIX ASPHALT	3,341.000 SY	50.00000	167,050.00	50.00000	167,050.00	61.37000	205,037.17
0086 609003M BEAM GUIDE RAIL	2,870.000 LF	34.00000	97,580.00	35.00000	100,450.00	33.53000	96,231.10
0087 609009M MODIFIED THRIE BEAM GUIDE RAIL	4,841.000 LF	62.00000	300,142.00	60.00000	290,460.00	65.07000	315,003.87

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0088 609012M MODIFIED THRIE BEAM GUIDE RAIL, DUAL FACED	299.000 LF	93.00000	27,807.00	95.00000	28,405.00	108.54000	32,453.46
0089 609027M TANGENT GUIDE RAIL TERMINAL	2.000 U	3,450.00000	6,900.00	3,500.00000	7,000.00	4,375.71000	8,751.42
0090 609030M TELESCOPING GUIDE RAIL END TERMINAL	1.000 U	6,800.00000	6,800.00	6,800.00000	6,800.00	7,387.56000	7,387.56
0091 609039M BEAM GUIDE RAIL ANCHORAGE	3.000 U	1,450.00000	4,350.00	1,500.00000	4,500.00	1,420.68000	4,262.04
0092 609075M REMOVAL OF BEAM GUIDE RAIL	3,884.000 LF	1.00000	3,884.00	1.00000	3,884.00	1.14000	4,427.76

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0093 610006M TRAFFIC STRIPES, 6"	1,200.000 LF	2.00000	2,400.00	2.00000	2,400.00	2.27000	2,724.00
0094 612021M RELOCATE SIGN	1.000 U	2,424.35000	2,424.35	350.00000	350.00	1,136.55000	1,136.55
0095 612032P CUSTOM SIGN	3.000 SF	494.32000	1,482.96	45.00000	135.00	1,136.55000	3,409.65
0096 701375P MODIFY EXISTING LOAD CENTER	(1) LS	948.94000	948.94	4,800.00000	4,800.00	4,842.83000	4,842.83
0097 703003M LIGHTING STANDARD ALUMINUM	1.000 U	5,762.43000	5,762.43	4,100.00000	4,100.00	5,420.38000	5,420.38
0098 703012M LIGHTING MAST ARM ALUMINUM	2.000 U	4,223.47000	8,446.94	1,800.00000	3,600.00	2,514.68000	5,029.36

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0099 703018M	7.000	3,545.50000	24,818.50	2,100.00000	14,700.00	1,169.14000	8,183.98
LUMINAIRE	U						
0100 703033P	(1)	50,000.00000	50,000.00	100.00000	100.00	21,661.62000	21,661.62
TEMPORARY HIGHWAY LIGHTING SYSTEM	LS						
Section Totals:			$6,388,897.51		$7,093,554.00		$7,903,664.07

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC. Unit Price	(1) PKF-MARK III, INC. Ext Amount	(2) SOUTH STATE, INC. Unit Price	(2) SOUTH STATE, INC. Ext Amount	(3) IEW CONSTRUCTION GROUP, INC. Unit Price	(3) IEW CONSTRUCTION GROUP, INC. Ext Amount
SECTION: 0002 CONSTRUCTION ENGINEERING		**Cat Alt Set:**				**Cat Alt Member:**	
0006 155018M	1.000	28,393.46000	28,393.46	40,000.00000	40,000.00	38,410.74000	38,410.74
FIELD OFFICE TYPE F SET UP	U						
0007 155036M	15.000	3,923.00000	58,845.00	5,000.00000	75,000.00	4,986.03000	74,790.45
FIELD OFFICE TYPE F MAINTENANCE	MO						
Section Totals:			$87,238.46		$115,000.00		$113,201.19

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY		**Cat Alt Set:**				**Cat Alt Member:**	
0002 152015P POLLUTION LIABILITY INSURANCE	1.000 DOLL	10,000.00000	10,000.00	1.00000	1.00	0.01000	0.01
0059 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	1,012.000 LF	12.00000	12,144.00	8.00000	8,096.00	13.88000	14,046.56
0060 601674M CLEANING EXISTING PIPE, OVER 48" TO 72" DIAMETER	307.000 LF	20.00000	6,140.00	20.00000	6,140.00	45.76000	14,048.32
0073 602216M CLEANING DRAINAGE STRUCTURE	5.000 U	500.00000	2,500.00	800.00000	4,000.00	936.51000	4,682.55
0101 801003M SELECTIVE THINNING	2.000 ACRE	23,500.00000	47,000.00	10,000.00000	20,000.00	38,187.98000	76,375.96

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY		**Cat Alt Set:**				**Cat Alt Member:**	
0102 802027M	5.000	1,000.00000	5,000.00	2,000.00000	10,000.00	1,591.17000	7,955.85
TREE REMOVAL, OVER 18" TO 24" DIAMETER	U						
Section Totals:			$82,784.00		$48,237.00		$117,109.25

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL				**Cat Alt Set:**		**Cat Alt Member:**	
0009 158009M HEAVY DUTY SILT FENCE, ORANGE	5,475.000 LF	12.83000	70,244.25	7.00000	38,325.00	8.12000	44,457.00
0010 158012M HEAVY DUTY SILT FENCE, BLACK	9,389.000 LF	12.83000	120,460.87	7.00000	65,723.00	8.08000	75,863.12
0011 158015M HAYBALE	100.000 U	149.17000	14,917.00	30.00000	3,000.00	35.11000	3,511.00
0012 158030M INLET FILTER TYPE 2, 2' X 4'	17.000 U	351.00000	5,967.00	100.00000	1,700.00	173.85000	2,955.45
0013 158033M INLET FILTER TYPE 2, 4' X 4'	40.000 U	342.97000	13,718.80	150.00000	6,000.00	182.97000	7,318.80
0014 158054M SEDIMENT CONTROL BAG	100.000 SF	74.07000	7,407.00	30.00000	3,000.00	62.52000	6,252.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL				**Cat Alt Set:**		**Cat Alt Member:**	
0015 158060M CONSTRUCTION DRIVEWAY	38.000 T	427.94000	16,261.72	150.00000	5,700.00	80.79000	3,070.02
0016 158063P CONCRETE WASHOUT SYSTEM	(1) LS	32,750.13000	32,750.13	10,000.00000	10,000.00	25,538.21000	25,538.21
0018 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	2,200.00000	4,400.00	2,000.00000	4,000.00	3,310.48000	6,620.96
0019 158084M EROSION CONTROL SEDIMENT REMOVAL	2,000.000 CY	1.00000	2,000.00	0.01000	20.00	5.00000	10,000.00
0020 158090P TREE PROTECTION	2,970.000 LF	6.25000	18,562.50	20.00000	59,400.00	6.77000	20,106.90

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL			**Cat Alt Set:**		**Cat Alt Member:**		
0021 158105M WOOD MATS	300.000 SY	100.00000	30,000.00	10.00000	3,000.00	139.51000	41,853.00
Section Totals:			$336,689.27		$199,868.00		$247,546.46

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0103 802030M TREE REMOVAL, OVER 24" TO 30" DIAMETER	3.000 U	1,000.00000	3,000.00	2,500.00000	7,500.00	2,216.27000	6,648.81
0104 804000P TOPSOIL SPREADING __" THICK 4" THICK	18,310.000 SY	8.15000	149,226.50	7.00000	128,170.00	4.55000	83,310.50
0105 804014P PLANT PIT SOIL	20.000 CY	195.00000	3,900.00	70.00000	1,400.00	73.88000	1,477.60
0106 806006P FERTILIZING AND SEEDING, TYPE A-3	12,102.000 SY	1.95000	23,598.90	1.50000	18,153.00	1.88000	22,751.76
0107 806029P FERTILIZING AND SEEDING, BASIN BOTTOM	8,533.000 SY	1.95000	16,639.35	1.50000	12,799.50	4.32000	36,862.56

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0108 806030P WILDFLOWER SEEDING	369.000 SY	5.69000	2,099.61	8.00000	2,952.00	5.68000	2,095.92
0109 806033P FERTILIZING AND SEEDING, LOW MAINTENANCE	3,311.000 SY	1.95000	6,456.45	1.50000	4,966.50	1.93000	6,390.23
0110 807006M TOPSOIL STABILIZATION, TYPE 2 MAT	7,866.000 SY	2.70000	21,238.20	5.00000	39,330.00	5.11000	40,195.26
0111 809003M STRAW MULCHING	8,902.000 SY	0.54000	4,807.08	1.00000	8,902.00	1.14000	10,148.28
0112 809006M FIBER MULCHING	12,102.000 SY	0.54000	6,535.08	1.50000	18,153.00	1.76000	21,299.52

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0113 809018M	77.000	27.27000	2,099.79	7.00000	539.00	5.68000	437.36
WOOD MULCHING	SY						
0114 811006M	12.000	895.00000	10,740.00	600.00000	7,200.00	710.34000	8,524.08
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	U						
0115 811024M	4.000	995.00000	3,980.00	600.00000	2,400.00	710.34000	2,841.36
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	U						
0116 811031M	8.000	895.00000	7,160.00	600.00000	4,800.00	670.56000	5,364.48
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B	U						
0117 811037M	10.000	895.00000	8,950.00	875.00000	8,750.00	909.24000	9,092.40
EVERGREEN TREE, 7-8' HIGH B&B	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0118 811063M	48.000	85.00000	4,080.00	65.00000	3,120.00	68.19000	3,273.12
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0119 811078M	15.000	160.00000	2,400.00	65.00000	975.00	68.19000	1,022.85
EVERGREEN SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0120 811138M	(1)	8,500.00000	8,500.00	75,000.00000	75,000.00	6,677.21000	6,677.21
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0121 811165M	7.000	1,250.00000	8,750.00	400.00000	2,800.00	397.79000	2,784.53
WATERING	MG						
Section Totals:			$294,160.96		$347,910.00		$271,197.83

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION		**Cat Alt Set:**				**Cat Alt Member:**	
0122 501003P TEMPORARY SHEETING	790.000 SF	1.00000	790.00	1.00000	790.00	0.01000	7.90
0123 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	500,000.00000	500,000.00	255,000.00000	255,000.00	15,911.66000	15,911.66
0124 503006M DEMONSTRATION DRILLED SHAFT	20.000 LF	2,400.00000	48,000.00	850.00000	17,000.00	1,449.01000	28,980.20
0125 503012M CROSSHOLE SONIC LOGGING	5.000 U	1,200.00000	6,000.00	3,300.00000	16,500.00	3,409.64000	17,048.20
0126 503015M SHAFT CORING	100.000 LF	50.50000	5,050.00	450.00000	45,000.00	113.65000	11,365.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) SOUTH STATE, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION		**Cat Alt Set:**				**Cat Alt Member:**	
0127 503018M DRILLED SHAFT IN SOIL 36" DIAMETER	3,261.000 LF	191.29000	623,796.69	675.00000	2,201,175.00	593.85000	1,936,544.85
0128 503019M DRILLED SHAFT IN SOIL, 42" DIAMETER	84.000 LF	338.30000	28,417.20	825.00000	69,300.00	533.59000	44,821.56
0129 503048M OBSTRUCTION REMOVAL	20.000 LF	2,900.00000	58,000.00	100.00000	2,000.00	909.24000	18,184.80
0130 503049M DRILLED SHAFT IN ROCK, 30" DIAMETER	295.000 LF	1,072.89000	316,502.55	790.00000	233,050.00	1,329.58000	392,226.10
0131 503051M TOMOGRAPHY	5.000 U	1,200.00000	6,000.00	2,100.00000	10,500.00	1,136.55000	5,682.75

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC. Unit Price	(1) PKF-MARK III, INC. Ext Amount	(2) SOUTH STATE, INC. Unit Price	(2) SOUTH STATE, INC. Ext Amount	(3) IEW CONSTRUCTION GROUP, INC. Unit Price	(3) IEW CONSTRUCTION GROUP, INC. Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION		**Cat Alt Set:**				**Cat Alt Member:**	
0132 613002P	2.000	28,570.16000	57,140.32	33,000.00000	66,000.00	59,767.23000	119,534.46
NOISE BARRIER, FOUNDATION	U						
0133 613004P	5,050.000	530.00000	2,676,500.00	560.00000	2,828,000.00	514.27000	2,597,063.50
NOISE BARRIER, ROADWAY	SY						
0134 613015P	(1)	12,033.04000	12,033.04	10,000.00000	10,000.00	11,365.47000	11,365.47
NOISE BARRIER TEST POSTS AND PANELS	LS						
Section Totals:			$4,338,229.80		$5,754,315.00		$5,198,736.45
Contract Totals			**$11,528,000.00**		**$13,558,884.00**		**$13,851,455.25**
Cost Plus Time Totals			**$11,528,000.00**		**$13,558,884.00**		**13,851,455.25**

( ) indicates item is bid as Lump Sum

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M	1.000	70,000.00000	70,000.00	112,000.00000	112,000.00	35,000.00000	35,000.00
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153003P	(1)	10,500.00000	10,500.00	10,000.00000	10,000.00	7,500.00000	7,500.00
PROGRESS SCHEDULE	LS						
0004 153005M	3.000	2,000.00000	6,000.00	500.00000	1,500.00	1,000.00000	3,000.00
PROGRESS SCHEDULE UPDATE	U						
0005 154003P	(1)	2,116,000.00000	2,116,000.00	1,050,560.00000	1,050,560.00	2,201,431.40000	2,201,431.40
MOBILIZATION	LS						
0008 157006M	7.000	750.00000	5,250.00	1,330.00000	9,310.00	1,150.00000	8,050.00
MONUMENT	U						
0017 158068P	5,166.000	125.00000	645,750.00	180.00000	929,880.00	120.00000	619,920.00
BIORETENTION SYSTEM	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0022 159003M	15.000	20.00000	300.00	180.00000	2,700.00	0.01000	0.15
BREAKAWAY BARRICADE	U						
0023 159006M	140.000	10.00000	1,400.00	75.00000	10,500.00	0.01000	1.40
DRUM	U						
0024 159009M	140.000	1.00000	140.00	25.00000	3,500.00	0.01000	1.40
TRAFFIC CONE	U						
0025 159012M	919.000	17.00000	15,623.00	20.00000	18,380.00	0.01000	9.19
CONSTRUCTION SIGNS	SF						
0026 159021P	7,700.000	50.00000	385,000.00	90.00000	693,000.00	45.00000	346,500.00
CONSTRUCTION BARRIER CURB	LF						
0027 159027M	2.000	500.00000	1,000.00	3,500.00000	7,000.00	5,000.00000	10,000.00
ARROW BOARD, 4' X 8'	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0028 159030M	3.000	1,000.00000	3,000.00	10,000.00000	30,000.00	19,000.00000	57,000.00
PORTABLE VARIABLE MESSAGE SIGN	U						
0029 159060M	5.000	3,000.00000	15,000.00	15,000.00000	75,000.00	8,500.00000	42,500.00
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	U						
0030 159108M	5.000	2,000.00000	10,000.00	20,000.00000	100,000.00	25,000.00000	125,000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0031 160004M	1.000	33,200.00000	33,200.00	33,200.00000	33,200.00	33,200.00000	33,200.00
FUEL PRICE ADJUSTMENT	DOLL						
0032 160007M	1.000	12,500.00000	12,500.00	12,500.00000	12,500.00	12,500.00000	12,500.00
ASPHALT PRICE ADJUSTMENT	DOLL						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0033 160009M	1.000	100.00000	100.00	100.00000	100.00	100.00000	100.00
STEEL PRICE ADJUSTMENT	DOLL						
0034 161003P	(1)	10,500.00000	10,500.00	25,000.00000	25,000.00	20,000.00000	20,000.00
FINAL CLEANUP	LS						
0035 201003P	(1)	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
CLEARING SITE	LS						
0036 202003P	3.000	7,500.00000	22,500.00	75,000.00000	225,000.00	15,500.00000	46,500.00
STRIPPING	ACRE						
0037 202006M	50.000	100.00000	5,000.00	750.00000	37,500.00	250.00000	12,500.00
EXCAVATION, TEST PIT	CY						
0038 202009P	27,061.000	45.00000	1,217,745.00	50.00000	1,353,050.00	50.00000	1,353,050.00
EXCAVATION, UNCLASSIFIED	CY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0039 202021P	1,478.000	75.00000	110,850.00	40.00000	59,120.00	15.00000	22,170.00
REMOVAL OF PAVEMENT	SY						
0040 203043P	108.000	55.00000	5,940.00	53.00000	5,724.00	75.00000	8,100.00
GEOGRID REINFORCEMENT	SY						
0041 301006P	454.000	150.00000	68,100.00	100.00000	45,400.00	125.00000	56,750.00
SUBBASE	CY						
0042 302036P	436.000	44.00000	19,184.00	24.00000	10,464.00	16.50000	7,194.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	SY						
0043 302045P	1,042.000	46.00000	47,932.00	25.00000	26,050.00	19.00000	19,798.00
DENSE-GRADED AGGREGATE BASE COURSE, 10" THICK	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0044 401027M	4,168.000	2.00000	8,336.00	1.00000	4,168.00	0.01000	41.68
POLYMERIZED JOINT ADHESIVE	LF						
0045 401030M	175.000	10.00000	1,750.00	10.00000	1,750.00	4.00000	700.00
TACK COAT	GAL						
0046 401036M	560.000	0.10000	56.00	14.00000	7,840.00	0.01000	5.60
PRIME COAT	GAL						
0047 401061M	196.000	290.00000	56,840.00	230.00000	45,080.00	135.00000	26,460.00
HOT MIX ASPHALT 12.5 M E SURFACE COURSE	T						
0048 401091M	350.000	270.00000	94,500.00	190.00000	66,500.00	140.00000	49,000.00
HOT MIX ASPHALT 19 M E INTERMEDIATE COURSE	T						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0049 501003P	1,010.000	1.00000	1,010.00	50.00000	50,500.00	0.01000	10.10
TEMPORARY SHEETING	SF						
0050 601122P	2,040.000	110.00000	224,400.00	150.00000	306,000.00	100.00000	204,000.00
15" REINFORCED CONCRETE PIPE	LF						
0051 601124P	488.000	135.00000	65,880.00	190.00000	92,720.00	102.00000	49,776.00
18" REINFORCED CONCRETE PIPE	LF						
0052 601128P	29.000	180.00000	5,220.00	562.00000	16,298.00	204.00000	5,916.00
24" REINFORCED CONCRETE PIPE	LF						
0053 601194P	400.000	230.00000	92,000.00	158.00000	63,200.00	105.00000	42,000.00
15" REINFORCED CONCRETE PIPE, CLASS V	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0054 601196P	76.000	310.00000	23,560.00	286.00000	21,736.00	105.00000	7,980.00
18" REINFORCED CONCRETE PIPE, CLASS V	LF						
0055 601370M	3.000	2,000.00000	6,000.00	4,750.00000	14,250.00	2,500.00000	7,500.00
15" REINFORCED CONCRETE END SECTION	U						
0056 601376M	1.000	3,000.00000	3,000.00	6,780.00000	6,780.00	2,915.00000	2,915.00
24" REINFORCED CONCRETE END SECTION	U						
0057 601404P	76.000	70.00000	5,320.00	165.00000	12,540.00	80.00000	6,080.00
SUBBASE OUTLET DRAIN	LF						
0058 601416P	1,735.000	60.00000	104,100.00	5.00000	8,675.00	55.50000	96,292.50
UNDERDRAIN, TYPE F	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0061 601680M	178.000	280.00000	49,840.00	415.00000	73,870.00	225.00000	40,050.00
16" DUCTILE IRON PIPE	LF						
0062 601682M	36.000	380.00000	13,680.00	728.00000	26,208.00	475.00000	17,100.00
24" DUCTILE IRON PIPE	LF						
0063 602006P	16.000	2,500.00000	40,000.00	3,250.00000	52,000.00	1,500.00000	24,000.00
CONCRETE HEADWALL	CY						
0064 602012M	7.000	8,000.00000	56,000.00	6,790.00000	47,530.00	4,820.00000	33,740.00
INLET, TYPE B	U						
0065 602018M	22.000	6,500.00000	143,000.00	8,500.00000	187,000.00	5,990.00000	131,780.00
INLET, TYPE E	U						
0066 602027M	3.000	6,500.00000	19,500.00	8,220.00000	24,660.00	7,860.00000	23,580.00
INLET, TYPE B-2	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0067 602054M	8.000	5,000.00000	40,000.00	7,620.00000	60,960.00	6,200.00000	49,600.00
MANHOLE, 4' DIAMETER	U						
0068 602057M	1.000	6,500.00000	6,500.00	10,800.00000	10,800.00	12,225.00000	12,225.00
MANHOLE, 5' DIAMETER	U						
0069 602096M	2.000	3,000.00000	6,000.00	4,520.00000	9,040.00	2,450.00000	4,900.00
INLET CONVERTED TO MANHOLE	U						
0070 602153M	2.000	3,000.00000	6,000.00	4,000.00000	8,000.00	2,450.00000	4,900.00
RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	U						
0071 602159M	1.000	3,000.00000	3,000.00	4,910.00000	4,910.00	2,625.00000	2,625.00
RECONSTRUCTED INLET, TYPE E, USING NEW CASTING	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0072 602183M	1.000	3,000.00000	3,000.00	4,730.00000	4,730.00	900.00000	900.00
RECONSTRUCTED MANHOLE, USING NEW CASTING	U						
0074 602223M	4.000	12,500.00000	50,000.00	13,170.00000	52,680.00	13,000.00000	52,000.00
OUTLET CONTROL STRUCTURE	U						
0075 602226M	4.000	11,500.00000	46,000.00	11,540.00000	46,160.00	15,000.00000	60,000.00
JUNCTION CHAMBER	U						
0076 602229M	2.000	70,000.00000	140,000.00	100,000.00000	200,000.00	102,000.00000	204,000.00
MANUFACTURED TREATMENT DEVICE	U						
0077 603021P	111.000	100.00000	11,100.00	176.00000	19,536.00	185.00000	20,535.00
RIPRAP STONE SLOPE PROTECTION, 18" THICK (D50=9")	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0078 603036P	169.000	60.00000	10,140.00	140.00000	23,660.00	250.00000	42,250.00
RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	SY						
0079 605027P	664.000	55.00000	36,520.00	58.00000	38,512.00	90.00000	59,760.00
CHAIN-LINK FENCE, PVC-COATED STEEL, 6' HIGH	LF						
0080 605042P	171.000	55.00000	9,405.00	64.00000	10,944.00	85.00000	14,535.00
CHAIN-LINK FENCE, 5' HIGH	LF						
0081 605114M	1.000	2,500.00000	2,500.00	2,655.00000	2,655.00	5,300.00000	5,300.00
GATE, CHAIN-LINK FENCE, PVC-COATED STEEL, 14' WIDE	U						
0082 606051P	44.000	140.00000	6,160.00	273.00000	12,012.00	180.00000	7,920.00
CONCRETE DRIVEWAY, 6" THICK	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0083 607018P	1,259.000	35.00000	44,065.00	57.00000	71,763.00	52.00000	65,468.00
9" X 16" CONCRETE VERTICAL CURB	LF						
0084 607034P	334.000	40.00000	13,360.00	59.00000	19,706.00	40.00000	13,360.00
9" X 14" CONCRETE VERTICAL CURB	LF						
0085 608003P	3,341.000	55.00000	183,755.00	54.00000	180,414.00	63.75000	212,988.75
NONVEGETATIVE SURFACE, HOT MIX ASPHALT	SY						
0086 609003M	2,870.000	30.00000	86,100.00	30.00000	86,100.00	42.50000	121,975.00
BEAM GUIDE RAIL	LF						
0087 609009M	4,841.000	55.00000	266,255.00	57.00000	275,937.00	77.50000	375,177.50
MODIFIED THRIE BEAM GUIDE RAIL	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0088 609012M	299.000	90.00000	26,910.00	95.00000	28,405.00	116.25000	34,758.75
MODIFIED THRIE BEAM GUIDE RAIL, DUAL FACED	LF						
0089 609027M	2.000	3,500.00000	7,000.00	3,850.00000	7,700.00	4,312.50000	8,625.00
TANGENT GUIDE RAIL TERMINAL	U						
0090 609030M	1.000	6,500.00000	6,500.00	6,500.00000	6,500.00	8,500.00000	8,500.00
TELESCOPING GUIDE RAIL END TERMINAL	U						
0091 609039M	3.000	1,250.00000	3,750.00	1,250.00000	3,750.00	1,812.50000	5,437.50
BEAM GUIDE RAIL ANCHORAGE	U						
0092 609075M	3,884.000	1.00000	3,884.00	1.00000	3,884.00	1.00000	3,884.00
REMOVAL OF BEAM GUIDE RAIL	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0093 610006M	1,200.000	2.00000	2,400.00	2.00000	2,400.00	2.50000	3,000.00
TRAFFIC STRIPES, 6"	LF						
0094 612021M	1.000	750.00000	750.00	1,000.00000	1,000.00	625.00000	625.00
RELOCATE SIGN	U						
0095 612032P	3.000	250.00000	750.00	1,500.00000	4,500.00	62.50000	187.50
CUSTOM SIGN	SF						
0096 701375P	(1)	12,500.00000	12,500.00	4,261.00000	4,261.00	6,337.50000	6,337.50
MODIFY EXISTING LOAD CENTER	LS						
0097 703003M	1.000	4,500.00000	4,500.00	4,769.00000	4,769.00	5,450.00000	5,450.00
LIGHTING STANDARD ALUMINUM	U						
0098 703012M	2.000	2,000.00000	4,000.00	2,212.00000	4,424.00	2,325.00000	4,650.00
LIGHTING MAST ARM ALUMINUM	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0099 703018M	7.000	1,500.00000	10,500.00	1,028.00000	7,196.00	2,862.50000	20,037.50
LUMINAIRE	U						
0100 703033P	(1)	50,000.00000	50,000.00	19,000.00000	19,000.00	52,100.00000	52,100.00
TEMPORARY HIGHWAY LIGHTING SYSTEM	LS						
Section Totals:			$7,105,810.00		$7,402,051.00		$7,450,714.42

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 CONSTRUCTION ENGINEERING			**Cat Alt Set:**		**Cat Alt Member:**		
0006 155018M	1.000	20,000.00000	20,000.00	45,000.00000	45,000.00	40,000.00000	40,000.00
FIELD OFFICE TYPE F SET UP	U						
0007 155036M	15.000	2,500.00000	37,500.00	3,500.00000	52,500.00	4,750.00000	71,250.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
Section Totals:			$57,500.00		$97,500.00		$111,250.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY		**Cat Alt Set:**				**Cat Alt Member:**	
0002 152015P	1.000	20,000.00000	20,000.00	13,000.00000	13,000.00	0.01000	0.01
POLLUTION LIABILITY INSURANCE	DOLL						
0059 601670M	1,012.000	10.00000	10,120.00	18.00000	18,216.00	14.50000	14,674.00
CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	LF						
0060 601674M	307.000	60.00000	18,420.00	45.00000	13,815.00	85.00000	26,095.00
CLEANING EXISTING PIPE, OVER 48" TO 72" DIAMETER	LF						
0073 602216M	5.000	1,000.00000	5,000.00	2,100.00000	10,500.00	1,350.00000	6,750.00
CLEANING DRAINAGE STRUCTURE	U						
0101 801003M	2.000	35,000.00000	70,000.00	33,600.00000	67,200.00	21,175.00000	42,350.00
SELECTIVE THINNING	ACRE						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY		**Cat Alt Set:**				**Cat Alt Member:**	
0102 802027M	5.000	1,400.00000	7,000.00	1,400.00000	7,000.00	1,000.00000	5,000.00
TREE REMOVAL, OVER 18" TO 24" DIAMETER	U						
Section Totals:			$130,540.00		$129,731.00		$94,869.01

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL				**Cat Alt Set:**		**Cat Alt Member:**	
0009 158009M	5,475.000	8.00000	43,800.00	9.00000	49,275.00	6.00000	32,850.00
HEAVY DUTY SILT FENCE, ORANGE	LF						
0010 158012M	9,389.000	9.00000	84,501.00	7.00000	65,723.00	6.00000	56,334.00
HEAVY DUTY SILT FENCE, BLACK	LF						
0011 158015M	100.000	20.00000	2,000.00	34.00000	3,400.00	1.00000	100.00
HAYBALE	U						
0012 158030M	17.000	100.00000	1,700.00	200.00000	3,400.00	75.00000	1,275.00
INLET FILTER TYPE 2, 2' X 4'	U						
0013 158033M	40.000	150.00000	6,000.00	292.00000	11,680.00	125.00000	5,000.00
INLET FILTER TYPE 2, 4' X 4'	U						
0014 158054M	100.000	15.00000	1,500.00	16.00000	1,600.00	0.01000	1.00
SEDIMENT CONTROL BAG	SF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL			**Cat Alt Set:**		**Cat Alt Member:**		
0015 158060M	38.000	90.00000	3,420.00	250.00000	9,500.00	205.00000	7,790.00
CONSTRUCTION DRIVEWAY	T						
0016 158063P	(1)	10,500.00000	10,500.00	8,160.00000	8,160.00	2,500.00000	2,500.00
CONCRETE WASHOUT SYSTEM	LS						
0018 158072M	2.000	500.00000	1,000.00	1,330.00000	2,660.00	1,200.00000	2,400.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0019 158084M	2,000.000	1.00000	2,000.00	121.00000	242,000.00	0.01000	20.00
EROSION CONTROL SEDIMENT REMOVAL	CY						
0020 158090P	2,970.000	4.00000	11,880.00	12.00000	35,640.00	0.01000	29.70
TREE PROTECTION	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004	EROSION CONTROL	**Cat Alt Set:**		**Cat Alt Member:**			
0021 158105M WOOD MATS	300.000 SY	100.00000	30,000.00	273.00000	81,900.00	80.00000	24,000.00
Section Totals:			$198,301.00		$514,938.00		$132,299.70

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0103 802030M	3.000	1,900.00000	5,700.00	1,950.00000	5,850.00	1,375.00000	4,125.00
TREE REMOVAL, OVER 24" TO 30" DIAMETER	U						
0104 804000P	18,310.000	4.00000	73,240.00	7.00000	128,170.00	9.00000	164,790.00
TOPSOIL SPREADING __" THICK 4" THICK	SY						
0105 804014P	20.000	65.00000	1,300.00	65.00000	1,300.00	156.25000	3,125.00
PLANT PIT SOIL	CY						
0106 806006P	12,102.000	1.50000	18,153.00	2.00000	24,204.00	3.75000	45,382.50
FERTILIZING AND SEEDING, TYPE A-3	SY						
0107 806029P	8,533.000	3.50000	29,865.50	4.00000	34,132.00	5.00000	42,665.00
FERTILIZING AND SEEDING, BASIN BOTTOM	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0108 806030P	369.000	5.00000	1,845.00	5.00000	1,845.00	15.00000	5,535.00
WILDFLOWER SEEDING	SY						
0109 806033P	3,311.000	1.50000	4,966.50	2.00000	6,622.00	5.00000	16,555.00
FERTILIZING AND SEEDING, LOW MAINTENANCE	SY						
0110 807006M	7,866.000	4.50000	35,397.00	5.00000	39,330.00	4.50000	35,397.00
TOPSOIL STABILIZATION, TYPE 2 MAT	SY						
0111 809003M	8,902.000	1.00000	8,902.00	1.00000	8,902.00	1.25000	11,127.50
STRAW MULCHING	SY						
0112 809006M	12,102.000	1.50000	18,153.00	2.00000	24,204.00	1.25000	15,127.50
FIBER MULCHING	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0113 809018M	77.000	5.00000	385.00	5.00000	385.00	12.50000	962.50
WOOD MULCHING	SY						
0114 811006M	12.000	600.00000	7,200.00	625.00000	7,500.00	750.00000	9,000.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	U						
0115 811024M	4.000	600.00000	2,400.00	625.00000	2,500.00	750.00000	3,000.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	U						
0116 811031M	8.000	550.00000	4,400.00	590.00000	4,720.00	650.00000	5,200.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B	U						
0117 811037M	10.000	800.00000	8,000.00	800.00000	8,000.00	875.00000	8,750.00
EVERGREEN TREE, 7-8' HIGH B&B	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE			**Cat Alt Set:**		**Cat Alt Member:**		
0118 811063M	48.000	60.00000	2,880.00	60.00000	2,880.00	206.00000	9,888.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0119 811078M	15.000	60.00000	900.00	60.00000	900.00	245.00000	3,675.00
EVERGREEN SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0120 811138M	(1)	6,000.00000	6,000.00	5,875.00000	5,875.00	18,750.00000	18,750.00
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0121 811165M	7.000	350.00000	2,450.00	350.00000	2,450.00	625.00000	4,375.00
WATERING	MG						
Section Totals:			$232,137.00		$309,769.00		$407,430.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION		**Cat Alt Set:**				**Cat Alt Member:**	
0122 501003P	790.000	1.00000	790.00	40.00000	31,600.00	75.00000	59,250.00
TEMPORARY SHEETING	SF						
0123 503003P	(1)	169,522.00000	169,522.00	50,700.00000	50,700.00	505,000.00000	505,000.00
FURNISHING DRILLED SHAFT EQUIPMENT	LS						
0124 503006M	20.000	550.00000	11,000.00	1,100.00000	22,000.00	1,562.50000	31,250.00
DEMONSTRATION DRILLED SHAFT	LF						
0125 503012M	5.000	4,000.00000	20,000.00	3,418.00000	17,090.00	3,125.00000	15,625.00
CROSSHOLE SONIC LOGGING	U						
0126 503015M	100.000	200.00000	20,000.00	480.00000	48,000.00	125.00000	12,500.00
SHAFT CORING	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION		**Cat Alt Set:**				**Cat Alt Member:**	
0127 503018M	3,261.000	350.00000	1,141,350.00	732.00000	2,387,052.00	1,000.00000	3,261,000.00
DRILLED SHAFT IN SOIL 36" DIAMETER	LF						
0128 503019M	84.000	450.00000	37,800.00	927.00000	77,868.00	1,170.00000	98,280.00
DRILLED SHAFT IN SOIL, 42" DIAMETER	LF						
0129 503048M	20.000	1,500.00000	30,000.00	2,990.00000	59,800.00	1,250.00000	25,000.00
OBSTRUCTION REMOVAL	LF						
0130 503049M	295.000	950.00000	280,250.00	834.00000	246,030.00	1,188.00000	350,460.00
DRILLED SHAFT IN ROCK, 30" DIAMETER	LF						
0131 503051M	5.000	2,000.00000	10,000.00	2,200.00000	11,000.00	3,125.00000	15,625.00
TOMOGRAPHY	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) RITACCO CONSTRUCTION, INC.		(5) JOSEPH M. SANZARI, INC.		(6) EARLE ASPHALT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION		**Cat Alt Set:**				**Cat Alt Member:**	
0132 613002P	2.000	55,000.00000	110,000.00	28,390.00000	56,780.00	22,580.00000	45,160.00
NOISE BARRIER, FOUNDATION	U						
0133 613004P	5,050.000	900.00000	4,545,000.00	540.00000	2,727,000.00	500.00000	2,525,000.00
NOISE BARRIER, ROADWAY	SY						
0134 613015P	(1)	10,000.00000	10,000.00	13,000.00000	13,000.00	25,000.00000	25,000.00
NOISE BARRIER TEST POSTS AND PANELS	LS						
Section Totals:			$6,385,712.00		$5,747,920.00		$6,969,150.00
Contract Totals			**$14,110,000.00**		**$14,201,909.00**		**$15,165,713.13**
Cost Plus Time Totals			**$14,110,000.00**		**$14,201,909.00**		**15,165,713.13**

( ) indicates item is bid as Lump Sum

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	50,000.00000	50,000.00	83,000.00000	83,000.00	81,000.00000	81,000.00
0003 153003P PROGRESS SCHEDULE	(1) LS	5,000.00000	5,000.00	9,000.00000	9,000.00	6,000.00000	6,000.00
0004 153005M PROGRESS SCHEDULE UPDATE	3.000 U	1,000.00000	3,000.00	1,000.00000	3,000.00	500.00000	1,500.00
0005 154003P MOBILIZATION	(1) LS	1,500,000.00000	1,500,000.00	1,575,000.00000	1,575,000.00	2,400,000.00000	2,400,000.00
0008 157006M MONUMENT	7.000 U	1,000.00000	7,000.00	1,200.00000	8,400.00	2,800.00000	19,600.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0017 158068P BIORETENTION SYSTEM	5,166.000 SY	200.00000	1,033,200.00	200.00000	1,033,200.00	165.00000	852,390.00
0022 159003M BREAKAWAY BARRICADE	15.000 U	50.00000	750.00	100.00000	1,500.00	155.00000	2,325.00
0023 159006M DRUM	140.000 U	20.00000	2,800.00	70.00000	9,800.00	60.00000	8,400.00
0024 159009M TRAFFIC CONE	140.000 U	5.00000	700.00	35.00000	4,900.00	15.00000	2,100.00
0025 159012M CONSTRUCTION SIGNS	919.000 SF	35.00000	32,165.00	20.00000	18,380.00	15.00000	13,785.00
0026 159021P CONSTRUCTION BARRIER CURB	7,700.000 LF	150.00000	1,155,000.00	110.00000	847,000.00	93.00000	716,100.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0027 159027M	2.000	4,000.00000	8,000.00	1.00000	2.00	1,800.00000	3,600.00
ARROW BOARD, 4' X 8'	U						
0028 159030M	3.000	12,500.00000	37,500.00	7,500.00000	22,500.00	12,000.00000	36,000.00
PORTABLE VARIABLE MESSAGE SIGN	U						
0029 159060M	5.000	7,500.00000	37,500.00	15,000.00000	75,000.00	8,300.00000	41,500.00
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	U						
0030 159108M	5.000	15,000.00000	75,000.00	25,000.00000	125,000.00	49,000.00000	245,000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0031 160004M	1.000	33,200.00000	33,200.00	33,200.00000	33,200.00	33,200.00000	33,200.00
FUEL PRICE ADJUSTMENT	DOLL						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0032 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	12,500.00000	12,500.00	12,500.00000	12,500.00	12,500.00000	12,500.00
0033 160009M STEEL PRICE ADJUSTMENT	1.000 DOLL	100.00000	100.00	100.00000	100.00	100.00000	100.00
0034 161003P FINAL CLEANUP	(1) LS	2,500.00000	2,500.00	3,500.00000	3,500.00	6,000.00000	6,000.00
0035 201003P CLEARING SITE	(1) LS	150,000.00000	150,000.00	65,000.00000	65,000.00	93,000.00000	93,000.00
0036 202003P STRIPPING	3.000 ACRE	15,000.00000	45,000.00	14,750.00000	44,250.00	20,000.00000	60,000.00
0037 202006M EXCAVATION, TEST PIT	50.000 CY	200.00000	10,000.00	450.00000	22,500.00	400.00000	20,000.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0038 202009P EXCAVATION, UNCLASSIFIED	27,061.000 CY	79.75000	2,158,114.75	79.00000	2,137,819.00	51.00000	1,380,111.00
0039 202021P REMOVAL OF PAVEMENT	1,478.000 SY	50.00000	73,900.00	31.00000	45,818.00	56.00000	82,768.00
0040 203043P GEOGRID REINFORCEMENT	108.000 SY	50.00000	5,400.00	3.25000	351.00	67.00000	7,236.00
0041 301006P SUBBASE	454.000 CY	90.00000	40,860.00	90.50000	41,087.00	117.00000	53,118.00
0042 302036P DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	436.000 SY	25.00000	10,900.00	19.50000	8,502.00	21.00000	9,156.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0043 302045P DENSE-GRADED AGGREGATE BASE COURSE, 10" THICK	1,042.000 SY	40.00000	41,680.00	24.95000	25,997.90	29.00000	30,218.00
0044 401027M POLYMERIZED JOINT ADHESIVE	4,168.000 LF	1.00000	4,168.00	1.50000	6,252.00	1.00000	4,168.00
0045 401030M TACK COAT	175.000 GAL	5.00000	875.00	8.00000	1,400.00	10.00000	1,750.00
0046 401036M PRIME COAT	560.000 GAL	1.00000	560.00	8.00000	4,480.00	1.00000	560.00
0047 401061M HOT MIX ASPHALT 12.5 M E SURFACE COURSE	196.000 T	250.00000	49,000.00	200.00000	39,200.00	265.00000	51,940.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0048 401091M HOT MIX ASPHALT 19 M E INTERMEDIATE COURSE	350.000 T	175.00000	61,250.00	195.00000	68,250.00	225.00000	78,750.00
0049 501003P TEMPORARY SHEETING	1,010.000 SF	1.00000	1,010.00	100.00000	101,000.00	69.00000	69,690.00
0050 601122P 15" REINFORCED CONCRETE PIPE	2,040.000 LF	100.00000	204,000.00	139.00000	283,560.00	163.00000	332,520.00
0051 601124P 18" REINFORCED CONCRETE PIPE	488.000 LF	110.00000	53,680.00	146.00000	71,248.00	183.00000	89,304.00
0052 601128P 24" REINFORCED CONCRETE PIPE	29.000 LF	175.00000	5,075.00	213.00000	6,177.00	198.00000	5,742.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0053 601194P 15" REINFORCED CONCRETE PIPE, CLASS V	400.000 LF	110.00000	44,000.00	151.00000	60,400.00	175.00000	70,000.00
0054 601196P 18" REINFORCED CONCRETE PIPE, CLASS V	76.000 LF	110.00000	8,360.00	168.00000	12,768.00	196.00000	14,896.00
0055 601370M 15" REINFORCED CONCRETE END SECTION	3.000 U	3,500.00000	10,500.00	4,890.00000	14,670.00	6,300.00000	18,900.00
0056 601376M 24" REINFORCED CONCRETE END SECTION	1.000 U	3,500.00000	3,500.00	4,790.00000	4,790.00	7,800.00000	7,800.00
0057 601404P SUBBASE OUTLET DRAIN	76.000 LF	45.00000	3,420.00	132.00000	10,032.00	120.00000	9,120.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		
0058 601416P UNDERDRAIN, TYPE F	1,735.000 LF	45.00000	78,075.00	55.00000	95,425.00	94.00000	163,090.00
0061 601680M 16" DUCTILE IRON PIPE	178.000 LF	200.00000	35,600.00	248.00000	44,144.00	243.00000	43,254.00
0062 601682M 24" DUCTILE IRON PIPE	36.000 LF	300.00000	10,800.00	375.00000	13,500.00	376.00000	13,536.00
0063 602006P CONCRETE HEADWALL	16.000 CY	2,500.00000	40,000.00	1,750.00000	28,000.00	1,686.00000	26,976.00
0064 602012M INLET, TYPE B	7.000 U	5,500.00000	38,500.00	6,400.00000	44,800.00	6,650.00000	46,550.00
0065 602018M INLET, TYPE E	22.000 U	6,500.00000	143,000.00	6,400.00000	140,800.00	7,417.00000	163,174.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0066 602027M INLET, TYPE B-2	3.000 U	10,000.00000	30,000.00	11,500.00000	34,500.00	9,250.00000	27,750.00
0067 602054M MANHOLE, 4' DIAMETER	8.000 U	5,500.00000	44,000.00	6,300.00000	50,400.00	8,150.00000	65,200.00
0068 602057M MANHOLE, 5' DIAMETER	1.000 U	7,500.00000	7,500.00	8,700.00000	8,700.00	10,000.00000	10,000.00
0069 602096M INLET CONVERTED TO MANHOLE	2.000 U	3,500.00000	7,000.00	2,300.00000	4,600.00	3,800.00000	7,600.00
0070 602153M RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	2.000 U	2,500.00000	5,000.00	3,500.00000	7,000.00	3,310.00000	6,620.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0071 602159M	1.000	2,500.00000	2,500.00	3,800.00000	3,800.00	3,458.00000	3,458.00
RECONSTRUCTED INLET, TYPE E, USING NEW CASTING	U						
0072 602183M	1.000	2,500.00000	2,500.00	4,000.00000	4,000.00	2,800.00000	2,800.00
RECONSTRUCTED MANHOLE, USING NEW CASTING	U						
0074 602223M	4.000	12,500.00000	50,000.00	9,750.00000	39,000.00	12,000.00000	48,000.00
OUTLET CONTROL STRUCTURE	U						
0075 602226M	4.000	15,000.00000	60,000.00	15,000.00000	60,000.00	16,000.00000	64,000.00
JUNCTION CHAMBER	U						
0076 602229M	2.000	150,000.00000	300,000.00	185,000.00000	370,000.00	58,000.00000	116,000.00
MANUFACTURED TREATMENT DEVICE	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0077 603021P RIPRAP STONE SLOPE PROTECTION, 18" THICK (D50=9")	111.000 SY	75.00000	8,325.00	200.00000	22,200.00	165.97000	18,422.67
0078 603036P RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	169.000 SY	50.00000	8,450.00	125.00000	21,125.00	64.17000	10,844.73
0079 605027P CHAIN-LINK FENCE, PVC-COATED STEEL, 6' HIGH	664.000 LF	60.00000	39,840.00	80.00000	53,120.00	59.00000	39,176.00
0080 605042P CHAIN-LINK FENCE, 5' HIGH	171.000 LF	70.00000	11,970.00	76.65000	13,107.15	65.00000	11,115.00
0081 605114M GATE, CHAIN-LINK FENCE, PVC-COATED STEEL, 14' WIDE	1.000 U	3,500.00000	3,500.00	4,720.00000	4,720.00	2,500.00000	2,500.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0082 606051P CONCRETE DRIVEWAY, 6" THICK	44.000 SY	240.00000	10,560.00	150.00000	6,600.00	240.00000	10,560.00
0083 607018P 9" X 16" CONCRETE VERTICAL CURB	1,259.000 LF	55.00000	69,245.00	85.00000	107,015.00	55.00000	69,245.00
0084 607034P 9" X 14" CONCRETE VERTICAL CURB	334.000 LF	55.00000	18,370.00	80.00000	26,720.00	55.00000	18,370.00
0085 608003P NONVEGETATIVE SURFACE, HOT MIX ASPHALT	3,341.000 SY	55.00000	183,755.00	59.40000	198,455.40	62.00000	207,142.00
0086 609003M BEAM GUIDE RAIL	2,870.000 LF	30.00000	86,100.00	32.45000	93,131.50	29.50000	84,665.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0087 609009M MODIFIED THRIE BEAM GUIDE RAIL	4,841.000 LF	60.00000	290,460.00	62.98000	304,886.18	57.25000	277,147.25
0088 609012M MODIFIED THRIE BEAM GUIDE RAIL, DUAL FACED	299.000 LF	100.00000	29,900.00	105.05000	31,409.95	95.50000	28,554.50
0089 609027M TANGENT GUIDE RAIL TERMINAL	2.000 U	4,000.00000	8,000.00	4,235.00000	8,470.00	3,850.00000	7,700.00
0090 609030M TELESCOPING GUIDE RAIL END TERMINAL	1.000 U	6,500.00000	6,500.00	7,150.00000	7,150.00	6,500.00000	6,500.00
0091 609039M BEAM GUIDE RAIL ANCHORAGE	3.000 U	1,300.00000	3,900.00	1,375.00000	4,125.00	1,250.00000	3,750.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0092 609075M REMOVAL OF BEAM GUIDE RAIL	3,884.000 LF	1.00000	3,884.00	1.10000	4,272.40	1.00000	3,884.00
0093 610006M TRAFFIC STRIPES, 6"	1,200.000 LF	1.00000	1,200.00	3.33000	3,996.00	3.00000	3,600.00
0094 612021M RELOCATE SIGN	1.000 U	250.00000	250.00	2,500.00000	2,500.00	1,700.00000	1,700.00
0095 612032P CUSTOM SIGN	3.000 SF	50.00000	150.00	50.00000	150.00	100.00000	300.00
0096 701375P MODIFY EXISTING LOAD CENTER	(1) LS	7,500.00000	7,500.00	5,750.00000	5,750.00	6,800.00000	6,800.00
0097 703003M LIGHTING STANDARD ALUMINUM	1.000 U	12,000.00000	12,000.00	5,200.00000	5,200.00	7,300.00000	7,300.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0098 703012M	2.000	4,000.00000	8,000.00	2,200.00000	4,400.00	2,900.00000	5,800.00
LIGHTING MAST ARM ALUMINUM	U						
0099 703018M	7.000	4,000.00000	28,000.00	1,750.00000	12,250.00	2,300.00000	16,100.00
LUMINAIRE	U						
0100 703033P	(1)	15,000.00000	15,000.00	40,000.00000	40,000.00	16,000.00000	16,000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM	LS						
Section Totals:			$8,690,501.75		$8,869,956.48		$8,637,031.15

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 CONSTRUCTION ENGINEERING		**Cat Alt Set:**				**Cat Alt Member:**	
0006 155018M	1.000	75,000.00000	75,000.00	40,600.00000	40,600.00	85,000.00000	85,000.00
FIELD OFFICE TYPE F SET UP	U						
0007 155036M	15.000	5,000.00000	75,000.00	4,800.00000	72,000.00	1,000.00000	15,000.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
Section Totals:			$150,000.00		$112,600.00		$100,000.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY		**Cat Alt Set:**				**Cat Alt Member:**	
0002 152015P POLLUTION LIABILITY INSURANCE	1.000 DOLL	10,000.00000	10,000.00	5,000.00000	5,000.00	1.00000	1.00
0059 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	1,012.000 LF	15.00000	15,180.00	13.70000	13,864.40	21.00000	21,252.00
0060 601674M CLEANING EXISTING PIPE, OVER 48" TO 72" DIAMETER	307.000 LF	45.00000	13,815.00	78.70000	24,160.90	30.00000	9,210.00
0073 602216M CLEANING DRAINAGE STRUCTURE	5.000 U	500.00000	2,500.00	1,250.00000	6,250.00	618.00000	3,090.00
0101 801003M SELECTIVE THINNING	2.000 ACRE	50,000.00000	100,000.00	36,960.00000	73,920.00	37,000.00000	74,000.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description			(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003	(NON-PARTICIPATING (ROADWAY		**Cat Alt Set:**				**Cat Alt Member:**	
0102 802027M	5.000		1,500.00000	7,500.00	1,540.00000	7,700.00	1,400.00000	7,000.00
TREE REMOVAL, OVER 18" TO 24" DIAMETER	U							
Section Totals:				$148,995.00		$130,895.30		$114,553.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL			**Cat Alt Set:**		**Cat Alt Member:**		
0009 158009M HEAVY DUTY SILT FENCE, ORANGE	5,475.000 LF	8.00000	43,800.00	6.50000	35,587.50	10.00000	54,750.00
0010 158012M HEAVY DUTY SILT FENCE, BLACK	9,389.000 LF	8.00000	75,112.00	6.50000	61,028.50	10.00000	93,890.00
0011 158015M HAYBALE	100.000 U	40.00000	4,000.00	14.00000	1,400.00	60.00000	6,000.00
0012 158030M INLET FILTER TYPE 2, 2' X 4'	17.000 U	250.00000	4,250.00	120.00000	2,040.00	550.00000	9,350.00
0013 158033M INLET FILTER TYPE 2, 4' X 4'	40.000 U	250.00000	10,000.00	200.00000	8,000.00	550.00000	22,000.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL			**Cat Alt Set:**		**Cat Alt Member:**		
0014 158054M SEDIMENT CONTROL BAG	100.000 SF	20.00000	2,000.00	5.00000	500.00	65.00000	6,500.00
0015 158060M CONSTRUCTION DRIVEWAY	38.000 T	95.00000	3,610.00	100.00000	3,800.00	357.00000	13,566.00
0016 158063P CONCRETE WASHOUT SYSTEM	(1) LS	2,500.00000	2,500.00	10,000.00000	10,000.00	3,000.00000	3,000.00
0018 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	900.00000	1,800.00	1,500.00000	3,000.00	900.00000	1,800.00
0019 158084M EROSION CONTROL SEDIMENT REMOVAL	2,000.000 CY	0.01000	20.00	75.00000	150,000.00	30.00000	60,000.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL			**Cat Alt Set:**			**Cat Alt Member:**	
0020 158090P TREE PROTECTION	2,970.000 LF	6.00000	17,820.00	10.00000	29,700.00	18.00000	53,460.00
0021 158105M WOOD MATS	300.000 SY	50.00000	15,000.00	9.50000	2,850.00	145.00000	43,500.00
Section Totals:			$179,912.00		$307,906.00		$367,816.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0103 802030M TREE REMOVAL, OVER 24" TO 30" DIAMETER	3.000 U	2,000.00000	6,000.00	2,145.00000	6,435.00	1,950.00000	5,850.00
0104 804000P TOPSOIL SPREADING __" THICK 4" THICK	18,310.000 SY	10.00000	183,100.00	4.40000	80,564.00	4.00000	73,240.00
0105 804014P PLANT PIT SOIL	20.000 CY	70.00000	1,400.00	71.50000	1,430.00	65.00000	1,300.00
0106 806006P FERTILIZING AND SEEDING, TYPE A-3	12,102.000 SY	2.00000	24,204.00	1.85000	22,388.70	1.65000	19,968.30
0107 806029P FERTILIZING AND SEEDING, BASIN BOTTOM	8,533.000 SY	2.00000	17,066.00	4.25000	36,265.25	3.80000	32,425.40

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0108 806030P WILDFLOWER SEEDING	369.000 SY	10.00000	3,690.00	5.50000	2,029.50	5.00000	1,845.00
0109 806033P FERTILIZING AND SEEDING, LOW MAINTENANCE	3,311.000 SY	2.00000	6,622.00	1.90000	6,290.90	1.70000	5,628.70
0110 807006M TOPSOIL STABILIZATION, TYPE 2 MAT	7,866.000 SY	5.00000	39,330.00	5.25000	41,296.50	4.50000	35,397.00
0111 809003M STRAW MULCHING	8,902.000 SY	1.00000	8,902.00	1.10000	9,792.20	1.00000	8,902.00
0112 809006M FIBER MULCHING	12,102.000 SY	1.50000	18,153.00	1.71000	20,694.42	1.55000	18,758.10

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0113 809018M WOOD MULCHING	77.000 SY	7.00000	539.00	5.50000	423.50	5.00000	385.00
0114 811006M LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	12.000 U	600.00000	7,200.00	687.00000	8,244.00	625.00000	7,500.00
0115 811024M SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	4.000 U	600.00000	2,400.00	687.00000	2,748.00	625.00000	2,500.00
0116 811031M SMALL DECIDUOUS TREE, 7-8' HIGH, B&B	8.000 U	800.00000	6,400.00	649.00000	5,192.00	590.00000	4,720.00
0117 811037M EVERGREEN TREE, 7-8' HIGH B&B	10.000 U	800.00000	8,000.00	880.00000	8,800.00	800.00000	8,000.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE			**Cat Alt Set:**		**Cat Alt Member:**		
0118 811063M	48.000	65.00000	3,120.00	66.00000	3,168.00	60.00000	2,880.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0119 811078M	15.000	65.00000	975.00	66.00000	990.00	60.00000	900.00
EVERGREEN SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0120 811138M	(1)	88,500.00000	88,500.00	6,462.00000	6,462.00	5,875.00000	5,875.00
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0121 811165M	7.000	400.00000	2,800.00	385.00000	2,695.00	350.00000	2,450.00
WATERING	MG						
Section Totals:			$428,401.00		$265,908.97		$238,524.50

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION		**Cat Alt Set:**				**Cat Alt Member:**	
0122 501003P TEMPORARY SHEETING	790.000 SF	1.00000	790.00	150.00000	118,500.00	53.00000	41,870.00
0123 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	850,000.00000	850,000.00	665,551.00000	665,551.00	50,000.00000	50,000.00
0124 503006M DEMONSTRATION DRILLED SHAFT	20.000 LF	2,500.00000	50,000.00	1,390.00000	27,800.00	1,250.00000	25,000.00
0125 503012M CROSSHOLE SONIC LOGGING	5.000 U	6,000.00000	30,000.00	3,623.00000	18,115.00	2,300.00000	11,500.00
0126 503015M SHAFT CORING	100.000 LF	250.00000	25,000.00	122.00000	12,200.00	10.00000	1,000.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) BLACK ROCK ENTERPRISES, LLC		(9) RAILROAD CONSTRUCTION COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION				**Cat Alt Set:**		**Cat Alt Member:**	
0127 503018M DRILLED SHAFT IN SOIL 36" DIAMETER	3,261.000 LF	475.00000	1,548,975.00	650.00000	2,119,650.00	840.13000	2,739,663.93
0128 503019M DRILLED SHAFT IN SOIL, 42" DIAMETER	84.000 LF	800.00000	67,200.00	750.00000	63,000.00	1,050.93000	88,278.12
0129 503048M OBSTRUCTION REMOVAL	20.000 LF	500.00000	10,000.00	971.00000	19,420.00	750.00000	15,000.00
0130 503049M DRILLED SHAFT IN ROCK, 30" DIAMETER	295.000 LF	2,000.00000	590,000.00	1,113.00000	328,335.00	1,280.00000	377,600.00
0131 503051M TOMOGRAPHY	5.000 U	5,000.00000	25,000.00	1,230.00000	6,150.00	1,200.00000	6,000.00

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC. Unit Price	(7) ANSELMI & DECICCO, INC. Ext Amount	(8) BLACK ROCK ENTERPRISES, LLC Unit Price	(8) BLACK ROCK ENTERPRISES, LLC Ext Amount	(9) RAILROAD CONSTRUCTION COMPANY, INC. Unit Price	(9) RAILROAD CONSTRUCTION COMPANY, INC. Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION		**Cat Alt Set:**				**Cat Alt Member:**	
0132 613002P	2.000	50,000.00000	100,000.00	29,500.00000	59,000.00	43,000.00000	86,000.00
NOISE BARRIER, FOUNDATION	U						
0133 613004P	5,050.000	520.00000	2,626,000.00	560.00000	2,828,000.00	675.00000	3,408,750.00
NOISE BARRIER, ROADWAY	SY						
0134 613015P	(1)	11,000.00000	11,000.00	11,500.00000	11,500.00	16,000.00000	16,000.00
NOISE BARRIER TEST POSTS AND PANELS	LS						
Section Totals:			$5,933,965.00		$6,277,221.00		$6,866,662.05
Contract Totals			**$15,531,774.75**		**$15,964,487.75**		**$16,324,586.70**
Cost Plus Time Totals			**$15,531,774.75**		**$15,964,487.75**		**16,324,586.70**

( ) indicates item is bid as Lump Sum

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0001 151006M	1.000	100,000.00000	100,000.00				
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153003P	(1)	12,000.00000	12,000.00				
PROGRESS SCHEDULE	LS						
0004 153005M	3.000	1,000.00000	3,000.00				
PROGRESS SCHEDULE UPDATE	U						
0005 154003P	(1)	1,700,000.00000	1,700,000.00				
MOBILIZATION	LS						
0008 157006M	7.000	1,200.00000	8,400.00				
MONUMENT	U						
0017 158068P	5,166.000	165.00000	852,390.00				
BIORETENTION SYSTEM	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0022 159003M	15.000	100.00000	1,500.00				
BREAKAWAY BARRICADE	U						
0023 159006M	140.000	40.00000	5,600.00				
DRUM	U						
0024 159009M	140.000	15.00000	2,100.00				
TRAFFIC CONE	U						
0025 159012M	919.000	22.00000	20,218.00				
CONSTRUCTION SIGNS	SF						
0026 159021P	7,700.000	100.00000	770,000.00				
CONSTRUCTION BARRIER CURB	LF						
0027 159027M	2.000	3,200.00000	6,400.00				
ARROW BOARD, 4' X 8'	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0028 159030M	3.000	12,000.00000	36,000.00				
PORTABLE VARIABLE MESSAGE SIGN	U						
0029 159060M	5.000	15,000.00000	75,000.00				
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	U						
0030 159108M	5.000	25,000.00000	125,000.00				
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0031 160004M	1.000	33,200.00000	33,200.00				
FUEL PRICE ADJUSTMENT	DOLL						
0032 160007M	1.000	12,500.00000	12,500.00				
ASPHALT PRICE ADJUSTMENT	DOLL						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**	
0033 160009M	1.000	100.00000	100.00				
STEEL PRICE ADJUSTMENT	DOLL						
0034 161003P	(1)	15,000.00000	15,000.00				
FINAL CLEANUP	LS						
0035 201003P	(1)	150,000.00000	150,000.00				
CLEARING SITE	LS						
0036 202003P	3.000	19,000.00000	57,000.00				
STRIPPING	ACRE						
0037 202006M	50.000	100.00000	5,000.00				
EXCAVATION, TEST PIT	CY						
0038 202009P	27,061.000	50.00000	1,353,050.00				
EXCAVATION, UNCLASSIFIED	CY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0039 202021P	1,478.000	40.00000	59,120.00				
REMOVAL OF PAVEMENT	SY						
0040 203043P	108.000	55.00000	5,940.00				
GEOGRID REINFORCEMENT	SY						
0041 301006P	454.000	80.00000	36,320.00				
SUBBASE	CY						
0042 302036P	436.000	25.00000	10,900.00				
DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	SY						
0043 302045P	1,042.000	45.00000	46,890.00				
DENSE-GRADED AGGREGATE BASE COURSE, 10" THICK	SY						
0044 401027M	4,168.000	2.50000	10,420.00				
POLYMERIZED JOINT ADHESIVE	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**	
0045 401030M	175.000	1.00000	175.00				
TACK COAT	GAL						
0046 401036M	560.000	10.00000	5,600.00				
PRIME COAT	GAL						
0047 401061M	196.000	160.00000	31,360.00				
HOT MIX ASPHALT 12.5 M E SURFACE COURSE	T						
0048 401091M	350.000	155.00000	54,250.00				
HOT MIX ASPHALT 19 M E INTERMEDIATE COURSE	T						
0049 501003P	1,010.000	150.00000	151,500.00				
TEMPORARY SHEETING	SF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**	
0050 601122P	2,040.000	100.00000	204,000.00				
15" REINFORCED CONCRETE PIPE	LF						
0051 601124P	488.000	105.00000	51,240.00				
18" REINFORCED CONCRETE PIPE	LF						
0052 601128P	29.000	150.00000	4,350.00				
24" REINFORCED CONCRETE PIPE	LF						
0053 601194P	400.000	105.00000	42,000.00				
15" REINFORCED CONCRETE PIPE, CLASS V	LF						
0054 601196P	76.000	110.00000	8,360.00				
18" REINFORCED CONCRETE PIPE, CLASS V	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0055 601370M	3.000	2,800.00000	8,400.00				
15" REINFORCED CONCRETE END SECTION	U						
0056 601376M	1.000	3,600.00000	3,600.00				
24" REINFORCED CONCRETE END SECTION	U						
0057 601404P	76.000	90.00000	6,840.00				
SUBBASE OUTLET DRAIN	LF						
0058 601416P	1,735.000	45.00000	78,075.00				
UNDERDRAIN, TYPE F	LF						
0061 601680M	178.000	200.00000	35,600.00				
16" DUCTILE IRON PIPE	LF						
0062 601682M	36.000	400.00000	14,400.00				
24" DUCTILE IRON PIPE	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**	
0063 602006P	16.000	2,500.00000	40,000.00				
CONCRETE HEADWALL	CY						
0064 602012M	7.000	5,000.00000	35,000.00				
INLET, TYPE B	U						
0065 602018M	22.000	6,400.00000	140,800.00				
INLET, TYPE E	U						
0066 602027M	3.000	7,000.00000	21,000.00				
INLET, TYPE B-2	U						
0067 602054M	8.000	5,400.00000	43,200.00				
MANHOLE, 4' DIAMETER	U						
0068 602057M	1.000	9,700.00000	9,700.00				
MANHOLE, 5' DIAMETER	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0069 602096M	2.000	4,000.00000	8,000.00				
INLET CONVERTED TO MANHOLE	U						
0070 602153M	2.000	3,500.00000	7,000.00				
RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	U						
0071 602159M	1.000	4,300.00000	4,300.00				
RECONSTRUCTED INLET, TYPE E, USING NEW CASTING	U						
0072 602183M	1.000	3,500.00000	3,500.00				
RECONSTRUCTED MANHOLE, USING NEW CASTING	U						
0074 602223M	4.000	12,000.00000	48,000.00				
OUTLET CONTROL STRUCTURE	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0075 602226M	4.000	10,000.00000	40,000.00				
JUNCTION CHAMBER	U						
0076 602229M	2.000	65,000.00000	130,000.00				
MANUFACTURED TREATMENT DEVICE	U						
0077 603021P	111.000	100.00000	11,100.00				
RIPRAP STONE SLOPE PROTECTION, 18" THICK (D50=9")	SY						
0078 603036P	169.000	90.00000	15,210.00				
RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	SY						
0079 605027P	664.000	70.00000	46,480.00				
CHAIN-LINK FENCE, PVC-COATED STEEL, 6' HIGH	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0080 605042P	171.000	80.00000	13,680.00				
CHAIN-LINK FENCE, 5' HIGH	LF						
0081 605114M	1.000	3,350.00000	3,350.00				
GATE, CHAIN-LINK FENCE, PVC-COATED STEEL, 14' WIDE	U						
0082 606051P	44.000	240.00000	10,560.00				
CONCRETE DRIVEWAY, 6" THICK	SY						
0083 607018P	1,259.000	65.00000	81,835.00				
9" X 16" CONCRETE VERTICAL CURB	LF						
0084 607034P	334.000	70.00000	23,380.00				
9" X 14" CONCRETE VERTICAL CURB	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0085 608003P	3,341.000	60.00000	200,460.00				
NONVEGETATIVE SURFACE, HOT MIX ASPHALT	SY						
0086 609003M	2,870.000	40.00000	114,800.00				
BEAM GUIDE RAIL	LF						
0087 609009M	4,841.000	75.00000	363,075.00				
MODIFIED THRIE BEAM GUIDE RAIL	LF						
0088 609012M	299.000	115.00000	34,385.00				
MODIFIED THRIE BEAM GUIDE RAIL, DUAL FACED	LF						
0089 609027M	2.000	4,400.00000	8,800.00				
TANGENT GUIDE RAIL TERMINAL	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0090 609030M	1.000	8,600.00000	8,600.00				
TELESCOPING GUIDE RAIL END TERMINAL	U						
0091 609039M	3.000	1,900.00000	5,700.00				
BEAM GUIDE RAIL ANCHORAGE	U						
0092 609075M	3,884.000	1.25000	4,855.00				
REMOVAL OF BEAM GUIDE RAIL	LF						
0093 610006M	1,200.000	3.00000	3,600.00				
TRAFFIC STRIPES, 6"	LF						
0094 612021M	1.000	500.00000	500.00				
RELOCATE SIGN	U						
0095 612032P	3.000	75.00000	225.00				
CUSTOM SIGN	SF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0096 701375P	(1)	6,400.00000	6,400.00				
MODIFY EXISTING LOAD CENTER	LS						
0097 703003M	1.000	5,500.00000	5,500.00				
LIGHTING STANDARD ALUMINUM	U						
0098 703012M	2.000	2,400.00000	4,800.00				
LIGHTING MAST ARM ALUMINUM	U						
0099 703018M	7.000	2,900.00000	20,300.00				
LUMINAIRE	U						
0100 703033P	(1)	55,000.00000	55,000.00				
TEMPORARY HIGHWAY LIGHTING SYSTEM	LS						
Section Totals:			$7,785,893.00				

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 CONSTRUCTION ENGINEERING				**Cat Alt Set:**		**Cat Alt Member:**	
0006 155018M	1.000	50,000.00000	50,000.00				
FIELD OFFICE TYPE F SET UP	U						
0007 155036M	15.000	7,000.00000	105,000.00				
FIELD OFFICE TYPE F MAINTENANCE	MO						
Section Totals:			$155,000.00				

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0002 152015P	1.000	0.01000	0.01				
POLLUTION LIABILITY INSURANCE	DOLL						
0059 601670M	1,012.000	9.00000	9,108.00				
CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	LF						
0060 601674M	307.000	25.00000	7,675.00				
CLEANING EXISTING PIPE, OVER 48" TO 72" DIAMETER	LF						
0073 602216M	5.000	950.00000	4,750.00				
CLEANING DRAINAGE STRUCTURE	U						
0101 801003M	2.000	18,000.00000	36,000.00				
SELECTIVE THINNING	ACRE						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0102 802027M TREE REMOVAL, OVER 18" TO 24" DIAMETER	5.000 U	3,500.00000	17,500.00				
Section Totals:			$75,033.01				

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL				**Cat Alt Set:**		**Cat Alt Member:**	
0009 158009M	5,475.000	9.00000	49,275.00				
HEAVY DUTY SILT FENCE, ORANGE	LF						
0010 158012M	9,389.000	9.00000	84,501.00				
HEAVY DUTY SILT FENCE, BLACK	LF						
0011 158015M	100.000	40.00000	4,000.00				
HAYBALE	U						
0012 158030M	17.000	300.00000	5,100.00				
INLET FILTER TYPE 2, 2' X 4'	U						
0013 158033M	40.000	360.00000	14,400.00				
INLET FILTER TYPE 2, 4' X 4'	U						
0014 158054M	100.000	10.00000	1,000.00				
SEDIMENT CONTROL BAG	SF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 EROSION CONTROL				**Cat Alt Set:**		**Cat Alt Member:**	
0015 158060M	38.000	55.00000	2,090.00				
CONSTRUCTION DRIVEWAY	T						
0016 158063P	(1)	4,000.00000	4,000.00				
CONCRETE WASHOUT SYSTEM	LS						
0018 158072M	2.000	1,650.00000	3,300.00				
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0019 158084M	2,000.000	30.00000	60,000.00				
EROSION CONTROL SEDIMENT REMOVAL	CY						
0020 158090P	2,970.000	13.00000	38,610.00				
TREE PROTECTION	LF						
0021 158105M	300.000	45.00000	13,500.00				
WOOD MATS	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$279,776.00				

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0103 802030M	3.000	6,000.00000	18,000.00				
TREE REMOVAL, OVER 24" TO 30" DIAMETER	U						
0104 804000P	18,310.000	5.00000	91,550.00				
TOPSOIL SPREADING __" THICK 4" THICK	SY						
0105 804014P	20.000	95.00000	1,900.00				
PLANT PIT SOIL	CY						
0106 806006P	12,102.000	2.00000	24,204.00				
FERTILIZING AND SEEDING, TYPE A-3	SY						
0107 806029P	8,533.000	3.00000	25,599.00				
FERTILIZING AND SEEDING, BASIN BOTTOM	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0108 806030P	369.000	7.00000	2,583.00				
WILDFLOWER SEEDING	SY						
0109 806033P	3,311.000	3.00000	9,933.00				
FERTILIZING AND SEEDING, LOW MAINTENANCE	SY						
0110 807006M	7,866.000	5.00000	39,330.00				
TOPSOIL STABILIZATION, TYPE 2 MAT	SY						
0111 809003M	8,902.000	3.00000	26,706.00				
STRAW MULCHING	SY						
0112 809006M	12,102.000	4.00000	48,408.00				
FIBER MULCHING	SY						
0113 809018M	77.000	6.00000	462.00				
WOOD MULCHING	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0114 811006M	12.000	950.00000	11,400.00				
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	U						
0115 811024M	4.000	700.00000	2,800.00				
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	U						
0116 811031M	8.000	600.00000	4,800.00				
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B	U						
0117 811037M	10.000	500.00000	5,000.00				
EVERGREEN TREE, 7-8' HIGH B&B	U						
0118 811063M	48.000	150.00000	7,200.00				
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 GENERAL LANDSCAPE				**Cat Alt Set:**		**Cat Alt Member:**	
0119 811078M	15.000	130.00000	1,950.00				
EVERGREEN SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0120 811138M	(1)	12,000.00000	12,000.00				
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0121 811165M	7.000	650.00000	4,550.00				
WATERING	MG						
Section Totals:			$338,375.00				

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION				**Cat Alt Set:**		**Cat Alt Member:**	
0122 501003P	790.000	220.00000	173,800.00				
TEMPORARY SHEETING	SF						
0123 503003P	(1)	65,000.00000	65,000.00				
FURNISHING DRILLED SHAFT EQUIPMENT	LS						
0124 503006M	20.000	1,200.00000	24,000.00				
DEMONSTRATION DRILLED SHAFT	LF						
0125 503012M	5.000	4,000.00000	20,000.00				
CROSSHOLE SONIC LOGGING	U						
0126 503015M	100.000	600.00000	60,000.00				
SHAFT CORING	LF						
0127 503018M	3,261.000	800.00000	2,608,800.00				
DRILLED SHAFT IN SOIL 36" DIAMETER	LF						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION				**Cat Alt Set:**		**Cat Alt Member:**	
0128 503019M	84.000	980.00000	82,320.00				
DRILLED SHAFT IN SOIL, 42" DIAMETER	LF						
0129 503048M	20.000	3,500.00000	70,000.00				
OBSTRUCTION REMOVAL	LF						
0130 503049M	295.000	1,700.00000	501,500.00				
DRILLED SHAFT IN ROCK, 30" DIAMETER	LF						
0131 503051M	5.000	2,600.00000	13,000.00				
TOMOGRAPHY	U						
0132 613002P	2.000	60,000.00000	120,000.00				
NOISE BARRIER, FOUNDATION	U						
0133 613004P	5,050.000	935.00000	4,721,750.00				
NOISE BARRIER, ROADWAY	SY						

Contract ID: 25122 **Counties:** MERCER

Letting Date: August 26, 2025 **District(s):** C1

Call Order: 122 **Project(s):**

Contract Time: 10/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 295 Noise Barrier

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) JPC GROUP, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 NOISE BARRIER - FOUNDATION				**Cat Alt Set:**		**Cat Alt Member:**	
0134 613015P NOISE BARRIER TEST POSTS AND PANELS	(1) LS	17,000.00000	17,000.00				
Section Totals:			$8,477,170.00				
Contract Totals			**$17,111,247.01**				
Cost Plus Time Totals			**$17,111,247.01**				

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 122
Letting Date: August 26, 2025 10:00 AM
Contract ID: 25122
District(s): C1
Contract Time: 10/30/26 COMPLETION DATE
Counties: MERCER

Contract Description: Route 295 Noise Barrier

Project(s):

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	PKF-MARK III, INC.	$11,528,000.00	100.00%
2	SOUTH STATE, INC.	$13,558,884.00	117.62%
3	IEW CONSTRUCTION GROUP, INC.	$13,851,455.25	120.15%
4	RITACCO CONSTRUCTION, INC.	$14,110,000.00	122.40%
5	JOSEPH M. SANZARI, INC.	$14,201,909.00	123.19%
6	EARLE ASPHALT COMPANY	$15,165,713.13	131.56%
7	ANSELMI & DECICCO, INC.	$15,531,774.75	134.73%
8	BLACK ROCK ENTERPRISES, LLC	$15,964,487.75	138.48%
9	RAILROAD CONSTRUCTION COMPANY, INC.	$16,324,586.70	141.61%
10	JPC GROUP, INC.	$17,111,247.01	148.43%
	GREEN CONSTRUCTION, INC.	Irregular	

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.