Tabulation of Bids

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	75,000.00000	75,000.00	57,500.00000	57,500.00	60,000.00000	60,000.00
0003 153003P PROGRESS SCHEDULE	(1) LS	25,000.00000	25,000.00	12,500.00000	12,500.00	9,000.00000	9,000.00
0004 153005M PROGRESS SCHEDULE UPDATE	14.000 U	500.00000	7,000.00	850.00000	11,900.00	1,250.00000	17,500.00
0005 153011M TRAINEES	700.000 HOUR	0.01000	7.00	0.01000	7.00	12.00000	8,400.00
0006 154003P MOBILIZATION	(1) LS	1,400,000.00000	1,400,000.00	1,170,000.00000	1,170,000.00	1,733,199.86000	1,733,199.86
0009 157006M MONUMENT	10.000 U	1,000.00000	10,000.00	700.00000	7,000.00	800.00000	8,000.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0010 157009M MONUMENT BOX	13.000 U	1,000.00000	13,000.00	750.00000	9,750.00	800.00000	10,400.00
0018 158068P BIORETENTION SYSTEM	1,093.000 SY	70.00000	76,510.00	125.00000	136,625.00	156.00000	170,508.00
0022 159003M BREAKAWAY BARRICADE	85.000 U	125.00000	10,625.00	0.01000	0.85	100.00000	8,500.00
0023 159006M DRUM	180.000 U	80.00000	14,400.00	70.00000	12,600.00	70.00000	12,600.00
0024 159009M TRAFFIC CONE	91.000 U	25.00000	2,275.00	25.00000	2,275.00	20.00000	1,820.00
0025 159012M CONSTRUCTION SIGNS	3,220.000 SF	20.00000	64,400.00	24.00000	77,280.00	17.00000	54,740.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0026 159015M CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	2.000 U	1,500.00000	3,000.00	2,000.00000	4,000.00	1,300.00000	2,600.00
0027 159021P CONSTRUCTION BARRIER CURB	4,520.000 LF	80.00000	361,600.00	50.00000	226,000.00	100.00000	452,000.00
0028 159027M ARROW BOARD, 4' X 8'	4.000 U	6,500.00000	26,000.00	3,000.00000	12,000.00	5,300.00000	21,200.00
0029 159030M PORTABLE VARIABLE MESSAGE SIGN	4.000 U	20,000.00000	80,000.00	6,500.00000	26,000.00	18,000.00000	72,000.00
0030 159048M TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 12 MODULES	1.000 U	7,000.00000	7,000.00	7,300.00000	7,300.00	4,800.00000	4,800.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0031 159060M	1.000	10,000.00000	10,000.00	12,500.00000	12,500.00	7,500.00000	7,500.00
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	U						
0032 159108M	5.000	1.00000	5.00	5,000.00000	25,000.00	30,000.00000	150,000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0033 159138M	20.000	250.00000	5,000.00	400.00000	8,000.00	150.00000	3,000.00
HMA PATCH	T						
0034 159141M	200.000	125.00000	25,000.00	120.00000	24,000.00	130.00000	26,000.00
TRAFFIC DIRECTOR, FLAGGER	HOUR						
0035 159144M	12.000	1.00000	12.00	275.00000	3,300.00	0.01000	0.12
EMERGENCY TOWING SERVICE	U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0036 159212M TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	2.000 U	23,000.00000	46,000.00	22,000.00000	44,000.00	25,000.00000	50,000.00
0037 159260M CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	2.000 U	1,800.00000	3,600.00	2,000.00000	4,000.00	1,250.00000	2,500.00
0038 159300M TRAFFIC STRIPES, LATEX, 4"	12,800.000 LF	1.00000	12,800.00	0.30000	3,840.00	0.60000	7,680.00
0039 159302M TRAFFIC STRIPES, LATEX, 8"	1,350.000 LF	2.00000	2,700.00	0.40000	540.00	1.30000	1,755.00
0040 159320M TRAFFIC MARKINGS SYMBOLS, LATEX	650.000 SF	10.00000	6,500.00	3.50000	2,275.00	5.50000	3,575.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0041 160004M FUEL PRICE ADJUSTMENT	1.000 DOLL	19,100.00000	19,100.00	19,100.00000	19,100.00	19,100.00000	19,100.00
0042 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	39,700.00000	39,700.00	39,700.00000	39,700.00	39,700.00000	39,700.00
0043 160009M STEEL PRICE ADJUSTMENT	1.000 DOLL	100.00000	100.00	100.00000	100.00	100.00000	100.00
0044 161003P FINAL CLEANUP	(1) LS	10,000.00000	10,000.00	10,000.00000	10,000.00	25,000.00000	25,000.00
0045 201003P CLEARING SITE	(1) LS	275,000.00000	275,000.00	250,000.00000	250,000.00	150,000.00000	150,000.00
0046 201033M DEMOLITION (___), PARCEL (___) DEMOLITION (1), PARCEL (15)	1.000 U	30,000.00000	30,000.00	20,000.00000	20,000.00	60,000.00000	60,000.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0047 201033M	1.000	30,000.00000	30,000.00	50,000.00000	50,000.00	60,000.00000	60,000.00
DEMOLITION (___), PARCEL (___) DEMOLITION (2), PARCEL (16)	U						
0048 201033M	1.000	30,000.00000	30,000.00	25,000.00000	25,000.00	60,000.00000	60,000.00
DEMOLITION (___), PARCEL (___) DEMOLITION (3), PARCEL (17)	U						
0049 201033M	1.000	30,000.00000	30,000.00	20,000.00000	20,000.00	60,000.00000	60,000.00
DEMOLITION (___), PARCEL (___) DEMOLITION (4), PARCEL (18)	U						
0050 201036M	1.000	25,000.00000	25,000.00	10,000.00000	10,000.00	8,000.00000	8,000.00
REMOVAL OF ASBESTOS (___), PARCEL (___) REMOVAL OF ASBESTOS (1), PARCEL (15)	U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0051 201036M REMOVAL OF ASBESTOS (___), PARCEL (___) REMOVAL OF ASBESTOR (2), PARCEL (16)	1.000 U	25,000.00000	25,000.00	65,000.00000	65,000.00	70,000.00000	70,000.00
0052 201036M REMOVAL OF ASBESTOS (___), PARCEL (___) REMOVAL OF ASBESTOS (3), PARCEL (17)	1.000 U	25,000.00000	25,000.00	50,000.00000	50,000.00	65,000.00000	65,000.00
0053 201036M REMOVAL OF ASBESTOS (___), PARCEL (___) REMOVAL OF ASBESTOS (4), PARCEL (18)	1.000 U	25,000.00000	25,000.00	60,000.00000	60,000.00	65,000.00000	65,000.00
0054 202003P STRIPPING	4.000 ACRE	8,000.00000	32,000.00	9,500.00000	38,000.00	10,000.00000	40,000.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0055 202006M EXCAVATION, TEST PIT	30.000 CY	350.00000	10,500.00	550.00000	16,500.00	250.00000	7,500.00
0056 202009P EXCAVATION, UNCLASSIFIED	13,071.000 CY	44.00000	575,124.00	46.00000	601,266.00	45.00000	588,195.00
0057 202021P REMOVAL OF PAVEMENT	6,944.000 SY	32.00000	222,208.00	24.00000	166,656.00	30.00000	208,320.00
0058 203041P GEOTEXTILE, ROADWAY STABILIZATION	10,702.000 SY	3.00000	32,106.00	2.25000	24,079.50	6.00000	64,212.00
0059 203043P GEOGRID REINFORCEMENT	3,860.000 SY	6.00000	23,160.00	8.00000	30,880.00	30.00000	115,800.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 203050M CONTROLLED LOW STRENGTH MATERIAL	85.000 CY	350.00000	29,750.00	375.00000	31,875.00	300.00000	25,500.00
0061 302036P DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	692.000 SY	15.00000	10,380.00	15.00000	10,380.00	20.00000	13,840.00
0062 302045P DENSE-GRADED AGGREGATE BASE COURSE, 10" THICK	7,527.000 SY	17.00000	127,959.00	20.00000	150,540.00	35.00000	263,445.00
0063 302048P DENSE-GRADED AGGREGATE BASE COURSE, 12" THICK	4,246.000 SY	18.00000	76,428.00	21.00000	89,166.00	37.00000	157,102.00
0064 401009P HMA MILLING, 3" OR LESS	34,241.000 SY	6.00000	205,446.00	8.25000	282,488.25	7.50000	256,807.50

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0065 401027M POLYMERIZED JOINT ADHESIVE	15,000.000 LF	0.75000	11,250.00	1.40000	21,000.00	0.50000	7,500.00
0066 401030M TACK COAT	1,700.000 GAL	8.00000	13,600.00	6.75000	11,475.00	4.75000	8,075.00
0067 401036M PRIME COAT	3,966.000 GAL	0.01000	39.66	0.01000	39.66	0.01000	39.66
0068 401054M HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	1,802.000 T	110.00000	198,220.00	145.00000	261,290.00	150.00000	270,300.00
0069 401084M HOT MIX ASPHALT 19 M 64 INTERMEDIATE COURSE	2,265.000 T	100.00000	226,500.00	130.00000	294,450.00	140.00000	317,100.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0070 401099M HOT MIX ASPHALT 25 M 64 BASE COURSE	4,466.000 T	98.00000	437,668.00	130.00000	580,580.00	140.00000	625,240.00
0071 401108M CORE SAMPLES, HOT MIX ASPHALT	20.000 U	350.00000	7,000.00	525.00000	10,500.00	250.00000	5,000.00
0072 404006M STONE MATRIX ASPHALT 12.5 MM SURFACE COURSE	3,621.000 T	160.00000	579,360.00	165.00000	597,465.00	175.00000	633,675.00
0073 601122P 15" REINFORCED CONCRETE PIPE	1,523.000 LF	112.00000	170,576.00	110.00000	167,530.00	125.00000	190,375.00
0074 601124P 18" REINFORCED CONCRETE PIPE	298.000 LF	115.00000	34,270.00	130.00000	38,740.00	126.00000	37,548.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0075 601128P 24" REINFORCED CONCRETE PIPE	714.000 LF	135.00000	96,390.00	110.00000	78,540.00	200.00000	142,800.00
0076 601132P 30" REINFORCED CONCRETE PIPE	459.000 LF	180.00000	82,620.00	170.00000	78,030.00	210.00000	96,390.00
0077 601134P 36" REINFORCED CONCRETE PIPE	98.000 LF	200.00000	19,600.00	650.00000	63,700.00	250.00000	24,500.00
0078 601194P 15" REINFORCED CONCRETE PIPE, CLASS V	370.000 LF	120.00000	44,400.00	115.00000	42,550.00	130.00000	48,100.00
0079 601196P 18" REINFORCED CONCRETE PIPE, CLASS V	163.000 LF	125.00000	20,375.00	140.00000	22,820.00	135.00000	22,005.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0080 601200P 24" REINFORCED CONCRETE PIPE, CLASS V	49.000 LF	150.00000	7,350.00	145.00000	7,105.00	300.00000	14,700.00
0081 601204P 30" REINFORCED CONCRETE PIPE, CLASS V	158.000 LF	210.00000	33,180.00	230.00000	36,340.00	310.00000	48,980.00
0082 601370M 15" REINFORCED CONCRETE END SECTION	2.000 U	4,800.00000	9,600.00	2,500.00000	5,000.00	3,500.00000	7,000.00
0083 601376M 24" REINFORCED CONCRETE END SECTION	1.000 U	5,500.00000	5,500.00	4,000.00000	4,000.00	5,400.00000	5,400.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0084 601598P 19" X 30" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	48.000 LF	210.00000	10,080.00	470.00000	22,560.00	250.00000	12,000.00
0085 601602P 24" X 38" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	164.000 LF	250.00000	41,000.00	400.00000	65,600.00	320.00000	52,480.00
0086 601664M VIDEO INSPECTION OF PIPE	4,044.000 LF	6.00000	24,264.00	2.66000	10,757.04	17.00000	68,748.00
0089 602003P CONCRETE CULVERT	47.000 CY	2,850.00000	133,950.00	3,300.00000	155,100.00	3,800.00000	178,600.00
0090 602006P CONCRETE HEADWALL	38.000 CY	2,750.00000	104,500.00	2,500.00000	95,000.00	3,500.00000	133,000.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0091 602009M INLET, TYPE A	14.000 U	4,000.00000	56,000.00	4,000.00000	56,000.00	3,000.00000	42,000.00
0092 602012M INLET, TYPE B	27.000 U	4,800.00000	129,600.00	5,000.00000	135,000.00	4,800.00000	129,600.00
0093 602018M INLET, TYPE E	3.000 U	5,000.00000	15,000.00	70,000.00000	210,000.00	4,800.00000	14,400.00
0094 602030M INLET, TYPE D-1	8.000 U	4,800.00000	38,400.00	5,300.00000	42,400.00	7,800.00000	62,400.00
0095 602032M INLET, TYPE D-1 MODIFIED	6.000 U	6,000.00000	36,000.00	6,000.00000	36,000.00	1,900.00000	11,400.00
0096 602045M INLET, TYPE B MODIFIED	3.000 U	7,500.00000	22,500.00	8,000.00000	24,000.00	9,100.00000	27,300.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0097 602054M MANHOLE, 4' DIAMETER	5.000 U	4,800.00000	24,000.00	5,500.00000	27,500.00	5,500.00000	27,500.00
0098 602060M MANHOLE, 6' DIAMETER	2.000 U	9,000.00000	18,000.00	12,000.00000	24,000.00	16,000.00000	32,000.00
0099 602099M RESET EXISTING CASTING	8.000 U	800.00000	6,400.00	1,250.00000	10,000.00	1,100.00000	8,800.00
0100 602123M RECONSTRUCTED INLET, TYPE B, USING EXISTING CASTING	1.000 U	2,800.00000	2,800.00	2,000.00000	2,000.00	1,700.00000	1,700.00
0102 602223M OUTLET CONTROL STRUCTURE	2.000 U	10,000.00000	20,000.00	9,000.00000	18,000.00	9,000.00000	18,000.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0103 603036P RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	178.000 SY	85.00000	15,130.00	75.00000	13,350.00	200.00000	35,600.00
0104 605212P RESET FENCE	70.000 LF	60.00000	4,200.00	55.00000	3,850.00	60.00000	4,200.00
0105 606012P CONCRETE SIDEWALK, 4" THICK	1,770.000 SY	98.00000	173,460.00	90.00000	159,300.00	125.00000	221,250.00
0106 606022P CONCRETE PAVERS, DRY LAID (CIRCLE KIT)	6.000 SY	250.00000	1,500.00	750.00000	4,500.00	580.00000	3,480.00
0107 606039P HOT MIX ASPHALT DRIVEWAY, 6" THICK	521.000 SY	48.00000	25,008.00	100.00000	52,100.00	85.00000	44,285.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0108 606051P CONCRETE DRIVEWAY, 6" THICK	187.000 SY	140.00000	26,180.00	110.00000	20,570.00	175.00000	32,725.00
0109 606075P CONCRETE ISLAND, 4" THICK	4.000 SY	100.00000	400.00	650.00000	2,600.00	125.00000	500.00
0110 606084P DETECTABLE WARNING SURFACE	26.000 SY	300.00000	7,800.00	135.00000	3,510.00	300.00000	7,800.00
0111 606095P TURF PAVERS	67.000 SY	250.00000	16,750.00	215.00000	14,405.00	450.00000	30,150.00
0112 607018P 9" X 16" CONCRETE VERTICAL CURB	3,598.000 LF	55.00000	197,890.00	36.00000	129,528.00	45.00000	161,910.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0113 607034P 9" X 14" CONCRETE VERTICAL CURB	133.000 LF	55.00000	7,315.00	45.00000	5,985.00	45.00000	5,985.00
0114 607115P VARIABLE WIDTH X VARIABLE HEIGHT F SHAPE CONCRETE BARRIER CURB	1,412.000 LF	245.00000	345,940.00	300.00000	423,600.00	475.00000	670,700.00
0115 608003P NONVEGETATIVE SURFACE, HOT MIX ASPHALT	441.000 SY	60.00000	26,460.00	65.00000	28,665.00	65.00000	28,665.00
0116 609003M BEAM GUIDE RAIL	731.000 LF	50.00000	36,550.00	46.00000	33,626.00	40.00000	29,240.00
0117 609006M BEAM GUIDE RAIL, DUAL-FACED	26.000 LF	60.00000	1,560.00	55.00000	1,430.00	65.00000	1,690.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0118 609030M TELESCOPING GUIDE RAIL END TERMINAL	2.000 U	7,500.00000	15,000.00	6,750.00000	13,500.00	8,200.00000	16,400.00
0119 609033M CONTROLLED RELEASE TERMINAL	1.000 U	1,200.00000	1,200.00	1,100.00000	1,100.00	2,600.00000	2,600.00
0120 609039M BEAM GUIDE RAIL ANCHORAGE	2.000 U	1,500.00000	3,000.00	1,375.00000	2,750.00	2,600.00000	5,200.00
0121 609075M REMOVAL OF BEAM GUIDE RAIL	830.000 LF	2.00000	1,660.00	1.00000	830.00	5.00000	4,150.00
0122 610003M TRAFFIC STRIPES, 4"	58,110.000 LF	0.60000	34,866.00	0.55000	31,960.50	0.50000	29,055.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0123 610007M TRAFFIC STRIPES, 8"	3,650.000 LF	1.25000	4,562.50	1.10000	4,015.00	1.15000	4,197.50
0124 610012M RPM, MONO-DIRECTIONAL, WHITE LENS	250.000 U	48.00000	12,000.00	35.00000	8,750.00	47.00000	11,750.00
0125 610014M TRAFFIC MARKING LINES, 8"	1,100.000 LF	2.00000	2,200.00	1.75000	1,925.00	1.75000	1,925.00
0126 610016M TRAFFIC MARKING LINES, 12"	970.000 LF	3.00000	2,910.00	2.65000	2,570.50	2.50000	2,425.00
0127 610017M TRAFFIC MARKING LINES, 24"	1,200.000 LF	6.00000	7,200.00	5.25000	6,300.00	5.25000	6,300.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0128 610018M RPM, MONO-DIRECTIONAL, AMBER LENS	90.000 U	48.00000	4,320.00	36.00000	3,240.00	47.00000	4,230.00
0129 610021M RPM, BI-DIRECTIONAL, AMBER LENS	12.000 U	48.00000	576.00	36.00000	432.00	47.00000	564.00
0130 610024M REMOVAL OF RPM	235.000 U	20.00000	4,700.00	15.00000	3,525.00	5.00000	1,175.00
0131 610033M RUMBLE STRIP	1,565.000 LF	18.00000	28,170.00	9.50000	14,867.50	8.00000	12,520.00
0132 610036M REMOVAL OF TRAFFIC STRIPES	28,950.000 LF	1.25000	36,187.50	0.80000	23,160.00	1.00000	28,950.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0133 610038M REMOVAL OF RUMBLE STRIP	1,250.000 LF	10.00000	12,500.00	2.20000	2,750.00	35.00000	43,750.00
0134 610039M REMOVAL OF TRAFFIC MARKINGS	1,770.000 SF	5.00000	8,850.00	2.50000	4,425.00	4.75000	8,407.50
0135 610060M TRAFFIC MARKINGS SYMBOLS	1,160.000 SF	12.00000	13,920.00	8.80000	10,208.00	11.00000	12,760.00
0136 611312M CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	3.000 U	38,000.00000	114,000.00	50,000.00000	150,000.00	57,000.00000	171,000.00
0137 612003P REGULATORY AND WARNING SIGN	460.400 SF	56.00000	25,782.40	52.00000	23,940.80	65.00000	29,926.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0138 612006P GUIDE SIGN, TYPE GA, STEEL "U" OR SQUARE TUBE POST SUPPORTS	240.400 SF	48.00000	11,539.20	62.00000	14,904.80	68.00000	16,347.20
0139 612030P OVERHEAD STREET NAME SIGNS	38.000 SF	75.00000	2,850.00	70.00000	2,660.00	65.00000	2,470.00
0140 651054P 6" DUCTILE IRON WATER PIPE, CLASS 52	690.000 LF	170.00000	117,300.00	150.00000	103,500.00	425.00000	293,250.00
0141 651057P 8" DUCTILE IRON WATER PIPE, CLASS 52	20.000 LF	1,500.00000	30,000.00	950.00000	19,000.00	550.00000	11,000.00
0142 651243M WATER SERVICE CONNECTION	2.000 U	10,000.00000	20,000.00	3,000.00000	6,000.00	6,000.00000	12,000.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0143 651249M RELOCATE FIRE HYDRANT	2.000 U	10,000.00000	20,000.00	6,500.00000	13,000.00	8,500.00000	17,000.00
0144 651255M RESET WATER VALVE BOX	9.000 U	100.00000	900.00	1,120.00000	10,080.00	400.00000	3,600.00
0145 651258M WATER AS-BUILT PLAN	(1) LS	3,000.00000	3,000.00	500.00000	500.00	5,500.00000	5,500.00
0146 652236P 8" POLYVINYL CHLORIDE SEWER PIPE	320.000 LF	165.00000	52,800.00	130.00000	41,600.00	425.00000	136,000.00
0147 652420M MANHOLE, SANITARY SEWER	2.000 U	7,000.00000	14,000.00	9,000.00000	18,000.00	18,500.00000	37,000.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0148 652426M RECONSTRUCTED MANHOLE, SANITARY SEWER, USING EXISTING CASTING	1.000 U	2,500.00000	2,500.00	4,500.00000	4,500.00	3,600.00000	3,600.00
0149 652432M RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	14.000 U	800.00000	11,200.00	700.00000	9,800.00	1,200.00000	16,800.00
0150 652441M SEWER AS-BUILT PLAN	(1) LS	3,500.00000	3,500.00	1,500.00000	1,500.00	5,900.00000	5,900.00
0151 653006P 4" GAS MAIN	905.000 LF	300.00000	271,500.00	285.00000	257,925.00	300.00000	271,500.00
0152 653012P 8" GAS MAIN	80.000 LF	625.00000	50,000.00	500.00000	40,000.00	640.00000	51,200.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0153 653018P 12" GAS MAIN	685.000 LF	500.00000	342,500.00	850.00000	582,250.00	640.00000	438,400.00
0154 653084M RESET GAS VALVE BOX	8.000 U	1,685.00000	13,480.00	600.00000	4,800.00	1,800.00000	14,400.00
0155 654035P TELECOMMUNICATION RELOCATION TELECOMMUNICATION RELOCATION	80.000 LF	1,785.00000	142,800.00	3,300.00000	264,000.00	1,850.00000	148,000.00
0156 654050M RESET TELECOMMUNICATIONS MANHOLE	12.000 U	3,500.00000	42,000.00	4,000.00000	48,000.00	3,500.00000	42,000.00
0157 701015P 2" RIGID METALLIC CONDUIT	460.000 LF	60.00000	27,600.00	45.00000	20,700.00	85.00000	39,100.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0158 701021P 3" RIGID METALLIC CONDUIT	2,040.000 LF	82.00000	167,280.00	72.00000	146,880.00	100.00000	204,000.00
0159 701102M 18" X 36" JUNCTION BOX	12.000 U	3,000.00000	36,000.00	3,000.00000	36,000.00	2,900.00000	34,800.00
0160 701107M TRANSITE JUNCTION BOX REMOVAL	4.000 U	3,000.00000	12,000.00	6,000.00000	24,000.00	3,250.00000	13,000.00
0161 701117M JUNCTION BOX FOUNDATION	6.000 U	4,000.00000	24,000.00	3,000.00000	18,000.00	3,250.00000	19,500.00
0162 701128M FOUNDATION, TYPE P-MC MODIFIED	1.000 U	5,000.00000	5,000.00	7,500.00000	7,500.00	4,700.00000	4,700.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0163 701135M FOUNDATION, TYPE SPF	4.000 U	3,000.00000	12,000.00	1,700.00000	6,800.00	2,200.00000	8,800.00
0164 701138M FOUNDATION, TYPE STF	4.000 U	12,000.00000	48,000.00	7,500.00000	30,000.00	7,000.00000	28,000.00
0165 701171M METER CABINET, TYPE TL	1.000 U	4,500.00000	4,500.00	6,100.00000	6,100.00	5,900.00000	5,900.00
0166 701192P GROUND WIRE, NO. 8 AWG	2,149.000 LF	3.00000	6,447.00	2.75000	5,909.75	0.01000	21.49
0167 701198P MULTIPLE LIGHTING WIRE, NO. 6 AWG	372.000 LF	10.00000	3,720.00	8.50000	3,162.00	0.01000	3.72

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0168 701201P MULTIPLE LIGHTING WIRE, NO. 8 AWG	5,900.000 LF	4.00000	23,600.00	2.75000	16,225.00	0.01000	59.00
0169 701210P SERVICE WIRE, NO. 2 AWG	159.000 LF	9.00000	1,431.00	7.50000	1,192.50	0.01000	1.59
0170 701216P SERVICE WIRE, NO. 8 AWG	350.000 LF	8.00000	2,800.00	6.00000	2,100.00	0.01000	3.50
0171 702009M CONTROLLER, 8 PHASE	1.000 U	32,000.00000	32,000.00	33,000.00000	33,000.00	65,000.00000	65,000.00
0172 702015M TRAFFIC SIGNAL STANDARD, STEEL	4.000 U	12,000.00000	48,000.00	10,000.00000	40,000.00	10,500.00000	42,000.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0173 702018M PEDESTRIAN SIGNAL STANDARD	4.000 U	1,500.00000	6,000.00	2,200.00000	8,800.00	2,300.00000	9,200.00
0174 702024M TRAFFIC SIGNAL MAST ARM, STEEL	4.000 U	15,500.00000	62,000.00	13,250.00000	53,000.00	14,000.00000	56,000.00
0175 702027P TRAFFIC SIGNAL CABLE, 2 CONDUCTOR	650.000 LF	4.00000	2,600.00	3.00000	1,950.00	0.01000	6.50
0176 702030P TRAFFIC SIGNAL CABLE, 5 CONDUCTOR	1,300.000 LF	5.00000	6,500.00	3.50000	4,550.00	0.01000	13.00
0177 702033P TRAFFIC SIGNAL CABLE, 10 CONDUCTOR	2,250.000 LF	6.00000	13,500.00	4.50000	10,125.00	0.01000	22.50

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0178 702036M TRAFFIC SIGNAL HEAD	17.000 U	2,250.00000	38,250.00	2,200.00000	37,400.00	2,500.00000	42,500.00
0179 702039M PEDESTRIAN SIGNAL HEAD	8.000 U	1,300.00000	10,400.00	1,650.00000	13,200.00	1,700.00000	13,600.00
0180 702042M PUSH BUTTON	4.000 U	800.00000	3,200.00	440.00000	1,760.00	475.00000	1,900.00
0181 702046M RADAR DETECTOR	2.000 U	13,500.00000	27,000.00	13,200.00000	26,400.00	14,000.00000	28,000.00
0182 702050M GENERATOR AUXILIARY CABINET	1.000 U	10,000.00000	10,000.00	11,000.00000	11,000.00	11,500.00000	11,500.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0183 702057M	(1)	82,000.00000	82,000.00	24,000.00000	24,000.00	35,000.00000	35,000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. 1	LS						
0184 702060M	1.000	20,000.00000	20,000.00	16,500.00000	16,500.00	55,000.00000	55,000.00
CONTROLLER TURN-ON	U						
0185 703003M	6.000	4,500.00000	27,000.00	3,300.00000	19,800.00	3,500.00000	21,000.00
LIGHTING STANDARD ALUMINUM	U						
0186 703012M	4.000	1,350.00000	5,400.00	1,100.00000	4,400.00	1,100.00000	4,400.00
LIGHTING MAST ARM ALUMINUM	U						
0187 703018M	9.000	2,300.00000	20,700.00	2,100.00000	18,900.00	2,200.00000	19,800.00
LUMINAIRE	U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0188 704002M ITS CONDUIT, TYPE A	1,730.000 LF	90.00000	155,700.00	70.00000	121,100.00	61.00000	105,530.00
0189 704003M JUNCTION BOX ITS TYPE A	6.000 U	11,500.00000	69,000.00	5,000.00000	30,000.00	6,400.00000	38,400.00
0190 704009M JUNCTION BOX ITS TYPE C	3.000 U	4,200.00000	12,600.00	2,500.00000	7,500.00	2,500.00000	7,500.00
0191 704011M METER CABINET ITS	1.000 U	5,000.00000	5,000.00	6,600.00000	6,600.00	7,000.00000	7,000.00
0192 704014M FOUNDATION, ITS	1.000 U	3,000.00000	3,000.00	3,500.00000	3,500.00	2,600.00000	2,600.00
0193 704021M FOUNDATION ITS TYPE C	1.000 U	3,500.00000	3,500.00	5,500.00000	5,500.00	3,900.00000	3,900.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0194 704035M FOUNDATION CSS	1.000 U	32,000.00000	32,000.00	50,000.00000	50,000.00	65,000.00000	65,000.00
0195 704048M CAMERA STANDARD TYPE A	1.000 U	103,000.00000	103,000.00	100,000.00000	100,000.00	150,000.00000	150,000.00
0196 704060M CAMERA	2.000 U	12,000.00000	24,000.00	9,500.00000	19,000.00	20,000.00000	40,000.00
0197 704063M CONTROLLER, CAMERA	1.000 U	65,000.00000	65,000.00	67,500.00000	67,500.00	125,000.00000	125,000.00
Section Totals:			$10,509,732.26		$10,925,337.65		$13,155,748.64

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**			**Cat Alt Member:**	
0007 155018M FIELD OFFICE TYPE F SET UP	1.000 U	85,000.00000	85,000.00	55,000.00000	55,000.00	50,000.00000	50,000.00
0008 155036M FIELD OFFICE TYPE F MAINTENANCE	30.000 MO	4,500.00000	135,000.00	4,000.00000	120,000.00	5,000.00000	150,000.00
Section Totals:			$220,000.00		$175,000.00		$200,000.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0002 152015P POLLUTION LIABILITY INSURANCE	1.000 DOLL	15,000.00000	15,000.00	13,000.00000	13,000.00	0.01000	0.01
0087 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	2,216.000 LF	5.00000	11,080.00	4.50000	9,972.00	15.00000	33,240.00
0088 601672M CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	191.000 LF	20.00000	3,820.00	67.08000	12,812.28	28.00000	5,348.00
0101 602216M CLEANING DRAINAGE STRUCTURE	38.000 U	400.00000	15,200.00	210.00000	7,980.00	800.00000	30,400.00
Section Totals:			$45,100.00		$43,764.28		$68,988.01

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0011 158009M HEAVY DUTY SILT FENCE, ORANGE	312.000 LF	7.50000	2,340.00	9.00000	2,808.00	7.00000	2,184.00
0012 158012M HEAVY DUTY SILT FENCE, BLACK	7,493.000 LF	7.50000	56,197.50	6.25000	46,831.25	7.00000	52,451.00
0013 158015M HAYBALE	25.000 U	50.00000	1,250.00	50.00000	1,250.00	0.01000	0.25
0014 158030M INLET FILTER TYPE 2, 2' X 4'	118.000 U	100.00000	11,800.00	190.00000	22,420.00	120.00000	14,160.00
0015 158033M INLET FILTER TYPE 2, 4' X 4'	7.000 U	200.00000	1,400.00	250.00000	1,750.00	225.00000	1,575.00
0016 158060M CONSTRUCTION DRIVEWAY	106.000 T	75.00000	7,950.00	60.00000	6,360.00	60.00000	6,360.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0017 158063P	(1)	10,000.00000	10,000.00	7,500.00000	7,500.00	4,100.00000	4,100.00
CONCRETE WASHOUT SYSTEM	LS						
0019 158072M	3.000	2,000.00000	6,000.00	1,000.00000	3,000.00	1,300.00000	3,900.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0020 158084M	542.000	0.01000	5.42	1.00000	542.00	60.00000	32,520.00
EROSION CONTROL SEDIMENT REMOVAL	CY						
0201 806018P	1,696.000	1.75000	2,968.00	2.10000	3,561.60	2.25000	3,816.00
FERTILIZING AND SEEDING, TYPE F	SY						
0204 807003M	3,362.000	6.00000	20,172.00	4.75000	15,969.50	5.00000	16,810.00
TOPSOIL STABILIZATION, TYPE 1 MAT	SY						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0205 807012M TOPSOIL STABILIZATION, TYPE 4 MAT	4,718.000 SY	6.00000	28,308.00	5.50000	25,949.00	5.00000	23,590.00
Section Totals:			$148,390.92		$137,941.35		$161,466.25

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0021 158090P TREE PROTECTION	193.000 LF	10.00000	1,930.00	10.00000	1,930.00	10.00000	1,930.00
0198 804000P TOPSOIL SPREADING __" THICK TOPSOIL SPREADING 5" THICK	14,792.000 SY	7.00000	103,544.00	3.60000	53,251.20	5.00000	73,960.00
0199 804014P PLANT PIT SOIL	169.000 CY	105.00000	17,745.00	68.00000	11,492.00	80.00000	13,520.00
0200 806006P FERTILIZING AND SEEDING, TYPE A-3	11,783.000 SY	1.75000	20,620.25	2.10000	24,744.30	2.00000	23,566.00
0202 806029P FERTILIZING AND SEEDING, BASIN BOTTOM	2,000.000 SY	1.75000	3,500.00	2.60000	5,200.00	2.75000	5,500.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0206 809003M STRAW MULCHING	14,792.000 SY	1.00000	14,792.00	1.10000	16,271.20	1.30000	19,229.60
0207 809018M WOOD MULCHING	861.000 SY	6.00000	5,166.00	6.60000	5,682.60	8.00000	6,888.00
0208 811006M LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	28.000 U	700.00000	19,600.00	750.00000	21,000.00	850.00000	23,800.00
0209 811024M SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	63.000 U	700.00000	44,100.00	750.00000	47,250.00	840.00000	52,920.00
0210 811037M EVERGREEN TREE, 7-8' HIGH B&B	85.000 U	800.00000	68,000.00	765.00000	65,025.00	965.00000	82,025.00

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC.		(2) UNION PAVING & CONSTRUCTION CO., INC.		(3) GREEN CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0211 811063M DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	1,715.000 U	74.00000	126,910.00	80.00000	137,200.00	90.00000	154,350.00
0212 811120M PERENNIAL, 2" PLUG	2,990.000 U	6.00000	17,940.00	5.50000	16,445.00	5.00000	14,950.00
0213 811138M PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	(1) LS	6,000.00000	6,000.00	22,500.00000	22,500.00	25,000.00000	25,000.00
0214 811165M WATERING	83.000 MG	170.00000	14,110.00	400.00000	33,200.00	450.00000	37,350.00
Section Totals:			$463,957.25		$461,191.30		$534,988.60

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NEW PRINCE CONCRETE CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(2) UNION PAVING & CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(3) GREEN CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 0006	Wildflowers		**Cat Alt Set:**		**Cat Alt Member:**		
0203 806030P	3,175.000	3.50000	11,112.50	4.40000	13,970.00	5.50000	17,462.50
WILDFLOWER SEEDING	SY						
Section Totals:			$11,112.50		$13,970.00		$17,462.50
Contract Totals			**$11,398,292.93**		**$11,757,204.58**		**$14,138,654.00**
Cost Plus Time Totals			**$11,398,292.93**		**$11,757,204.58**		**14,138,654.00**

( ) indicates item is bid as Lump Sum

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0001	151006M	1.000	96,000.00000	96,000.00				
PERFORMANCE BOND AND PAYMENT BOND		DOLL						
0003	153003P	(1)	6,000.00000	6,000.00				
PROGRESS SCHEDULE		LS						
0004	153005M	14.000	700.00000	9,800.00				
PROGRESS SCHEDULE UPDATE		U						
0005	153011M	700.000	0.01000	7.00				
TRAINEES		HOUR						
0006	154003P	(1)	876,327.08000	876,327.08				
MOBILIZATION		LS						
0009	157006M	10.000	1,450.00000	14,500.00				
MONUMENT		U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0010 157009M	13.000	1,400.00000	18,200.00				
MONUMENT BOX	U						
0018 158068P	1,093.000	300.00000	327,900.00				
BIORETENTION SYSTEM	SY						
0022 159003M	85.000	0.01000	0.85				
BREAKAWAY BARRICADE	U						
0023 159006M	180.000	0.01000	1.80				
DRUM	U						
0024 159009M	91.000	0.01000	0.91				
TRAFFIC CONE	U						
0025 159012M	3,220.000	16.50000	53,130.00				
CONSTRUCTION SIGNS	SF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0026	159015M	2.000	1,000.00000	2,000.00				
CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'		U						
0027	159021P	4,520.000	135.00000	610,200.00				
CONSTRUCTION BARRIER CURB		LF						
0028	159027M	4.000	0.01000	0.04				
ARROW BOARD, 4' X 8'		U						
0029	159030M	4.000	0.01000	0.04				
PORTABLE VARIABLE MESSAGE SIGN		U						
0030	159048M	1.000	15,000.00000	15,000.00				
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 12 MODULES		U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0031	159060M	1.000	13,000.00000	13,000.00				
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES		U						
0032	159108M	5.000	24,000.00000	120,000.00				
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION		U						
0033	159138M	20.000	500.00000	10,000.00				
HMA PATCH		T						
0034	159141M	200.000	0.05000	10.00				
TRAFFIC DIRECTOR, FLAGGER		HOUR						
0035	159144M	12.000	0.01000	0.12				
EMERGENCY TOWING SERVICE		U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0036 159212M	2.000	21,500.00000	43,000.00				
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						
0037 159260M	2.000	950.00000	1,900.00				
CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	U						
0038 159300M	12,800.000	0.30000	3,840.00				
TRAFFIC STRIPES, LATEX, 4"	LF						
0039 159302M	1,350.000	0.40000	540.00				
TRAFFIC STRIPES, LATEX, 8"	LF						
0040 159320M	650.000	3.30000	2,145.00				
TRAFFIC MARKINGS SYMBOLS, LATEX	SF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0041 160004M		1.000	19,100.00000	19,100.00				
FUEL PRICE ADJUSTMENT		DOLL						
0042 160007M		1.000	39,700.00000	39,700.00				
ASPHALT PRICE ADJUSTMENT		DOLL						
0043 160009M		1.000	100.00000	100.00				
STEEL PRICE ADJUSTMENT		DOLL						
0044 161003P		(1)	25,000.00000	25,000.00				
FINAL CLEANUP		LS						
0045 201003P		(1)	275,000.00000	275,000.00				
CLEARING SITE		LS						
0046 201033M		1.000	37,500.00000	37,500.00				
DEMOLITION (___), PARCEL (___) DEMOLITION (1), PARCEL (15)		U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0047 201033M	1.000	37,500.00000	37,500.00				
DEMOLITION (___), PARCEL (___) DEMOLITION (2), PARCEL (16)	U						
0048 201033M	1.000	37,500.00000	37,500.00				
DEMOLITION (___), PARCEL (___) DEMOLITION (3), PARCEL (17)	U						
0049 201033M	1.000	37,500.00000	37,500.00				
DEMOLITION (___), PARCEL (___) DEMOLITION (4), PARCEL (18)	U						
0050 201036M	1.000	3,500.00000	3,500.00				
REMOVAL OF ASBESTOS (___), PARCEL (___) REMOVAL OF ASBESTOS (1), PARCEL (15)	U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0051 201036M	1.000	61,000.00000	61,000.00				
REMOVAL OF ASBESTOS (___), PARCEL (___) REMOVAL OF ASBESTOR (2), PARCEL (16)	U						
0052 201036M	1.000	82,000.00000	82,000.00				
REMOVAL OF ASBESTOS (___), PARCEL (___) REMOVAL OF ASBESTOS (3), PARCEL (17)	U						
0053 201036M	1.000	61,000.00000	61,000.00				
REMOVAL OF ASBESTOS (___), PARCEL (___) REMOVAL OF ASBESTOS (4), PARCEL (18)	U						
0054 202003P	4.000	27,500.00000	110,000.00				
STRIPPING	ACRE						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0055	202006M	30.000	600.00000	18,000.00				
EXCAVATION, TEST PIT		CY						
0056	202009P	13,071.000	86.50000	1,130,641.50				
EXCAVATION, UNCLASSIFIED		CY						
0057	202021P	6,944.000	66.00000	458,304.00				
REMOVAL OF PAVEMENT		SY						
0058	203041P	10,702.000	6.25000	66,887.50				
GEOTEXTILE, ROADWAY STABILIZATION		SY						
0059	203043P	3,860.000	7.50000	28,950.00				
GEOGRID REINFORCEMENT		SY						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0060	203050M	85.000	400.00000	34,000.00				
CONTROLLED LOW STRENGTH MATERIAL		CY						
0061	302036P	692.000	43.50000	30,102.00				
DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK		SY						
0062	302045P	7,527.000	53.50000	402,694.50				
DENSE-GRADED AGGREGATE BASE COURSE, 10" THICK		SY						
0063	302048P	4,246.000	57.00000	242,022.00				
DENSE-GRADED AGGREGATE BASE COURSE, 12" THICK		SY						
0064	401009P	34,241.000	7.00000	239,687.00				
HMA MILLING, 3" OR LESS		SY						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0065 401027M POLYMERIZED JOINT ADHESIVE	15,000.000 LF	0.75000	11,250.00				
0066 401030M TACK COAT	1,700.000 GAL	4.75000	8,075.00				
0067 401036M PRIME COAT	3,966.000 GAL	0.01000	39.66				
0068 401054M HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	1,802.000 T	160.00000	288,320.00				
0069 401084M HOT MIX ASPHALT 19 M 64 INTERMEDIATE COURSE	2,265.000 T	153.00000	346,545.00				

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**			**Cat Alt Member:**	
0070	401099M	4,466.000	150.00000	669,900.00				
HOT MIX ASPHALT 25 M 64 BASE COURSE		T						
0071	401108M	20.000	175.00000	3,500.00				
CORE SAMPLES, HOT MIX ASPHALT		U						
0072	404006M	3,621.000	195.00000	706,095.00				
STONE MATRIX ASPHALT 12.5 MM SURFACE COURSE		T						
0073	601122P	1,523.000	269.00000	409,687.00				
15" REINFORCED CONCRETE PIPE		LF						
0074	601124P	298.000	276.00000	82,248.00				
18" REINFORCED CONCRETE PIPE		LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0075	601128P	714.000	341.00000	243,474.00				
24" REINFORCED CONCRETE PIPE		LF						
0076	601132P	459.000	342.00000	156,978.00				
30" REINFORCED CONCRETE PIPE		LF						
0077	601134P	98.000	418.00000	40,964.00				
36" REINFORCED CONCRETE PIPE		LF						
0078	601194P	370.000	271.00000	100,270.00				
15" REINFORCED CONCRETE PIPE, CLASS V		LF						
0079	601196P	163.000	284.00000	46,292.00				
18" REINFORCED CONCRETE PIPE, CLASS V		LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0080 601200P 24" REINFORCED CONCRETE PIPE, CLASS V	49.000 LF	346.00000	16,954.00				
0081 601204P 30" REINFORCED CONCRETE PIPE, CLASS V	158.000 LF	378.00000	59,724.00				
0082 601370M 15" REINFORCED CONCRETE END SECTION	2.000 U	4,150.00000	8,300.00				
0083 601376M 24" REINFORCED CONCRETE END SECTION	1.000 U	5,400.00000	5,400.00				

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0084 601598P	48.000	360.00000	17,280.00				
19" X 30" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	LF						
0085 601602P	164.000	435.00000	71,340.00				
24" X 38" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	LF						
0086 601664M	4,044.000	11.00000	44,484.00				
VIDEO INSPECTION OF PIPE	LF						
0089 602003P	47.000	5,000.00000	235,000.00				
CONCRETE CULVERT	CY						
0090 602006P	38.000	2,600.00000	98,800.00				
CONCRETE HEADWALL	CY						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0091 602009M	14.000	8,100.00000	113,400.00				
INLET, TYPE A	U						
0092 602012M	27.000	8,300.00000	224,100.00				
INLET, TYPE B	U						
0093 602018M	3.000	11,100.00000	33,300.00				
INLET, TYPE E	U						
0094 602030M	8.000	10,200.00000	81,600.00				
INLET, TYPE D-1	U						
0095 602032M	6.000	12,500.00000	75,000.00				
INLET, TYPE D-1 MODIFIED	U						
0096 602045M	3.000	13,500.00000	40,500.00				
INLET, TYPE B MODIFIED	U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0097	602054M	5.000	11,000.00000	55,000.00				
MANHOLE, 4' DIAMETER		U						
0098	602060M	2.000	16,300.00000	32,600.00				
MANHOLE, 6' DIAMETER		U						
0099	602099M	8.000	800.00000	6,400.00				
RESET EXISTING CASTING		U						
0100	602123M	1.000	2,200.00000	2,200.00				
RECONSTRUCTED INLET, TYPE B, USING EXISTING CASTING		U						
0102	602223M	2.000	14,600.00000	29,200.00				
OUTLET CONTROL STRUCTURE		U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0103 603036P	178.000	225.00000	40,050.00				
RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	SY						
0104 605212P	70.000	50.00000	3,500.00				
RESET FENCE	LF						
0105 606012P	1,770.000	160.00000	283,200.00				
CONCRETE SIDEWALK, 4" THICK	SY						
0106 606022P	6.000	535.00000	3,210.00				
CONCRETE PAVERS, DRY LAID (CIRCLE KIT)	SY						
0107 606039P	521.000	150.00000	78,150.00				
HOT MIX ASPHALT DRIVEWAY, 6" THICK	SY						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0108	606051P	187.000	240.00000	44,880.00				
CONCRETE DRIVEWAY, 6" THICK		SY						
0109	606075P	4.000	140.00000	560.00				
CONCRETE ISLAND, 4" THICK		SY						
0110	606084P	26.000	280.00000	7,280.00				
DETECTABLE WARNING SURFACE		SY						
0111	606095P	67.000	390.00000	26,130.00				
TURF PAVERS		SY						
0112	607018P	3,598.000	57.50000	206,885.00				
9" X 16" CONCRETE VERTICAL CURB		LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0113 607034P	133.000	56.50000	7,514.50				
9" X 14" CONCRETE VERTICAL CURB	LF						
0114 607115P	1,412.000	194.00000	273,928.00				
VARIABLE WIDTH X VARIABLE HEIGHT F SHAPE CONCRETE BARRIER CURB	LF						
0115 608003P	441.000	60.00000	26,460.00				
NONVEGETATIVE SURFACE, HOT MIX ASPHALT	SY						
0116 609003M	731.000	27.50000	20,102.50				
BEAM GUIDE RAIL	LF						
0117 609006M	26.000	60.50000	1,573.00				
BEAM GUIDE RAIL, DUAL-FACED	LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0118 609030M	2.000	7,645.00000	15,290.00				
TELESCOPING GUIDE RAIL END TERMINAL	U						
0119 609033M	1.000	2,475.00000	2,475.00				
CONTROLLED RELEASE TERMINAL	U						
0120 609039M	2.000	2,475.00000	4,950.00				
BEAM GUIDE RAIL ANCHORAGE	U						
0121 609075M	830.000	6.00000	4,980.00				
REMOVAL OF BEAM GUIDE RAIL	LF						
0122 610003M	58,110.000	0.55000	31,960.50				
TRAFFIC STRIPES, 4"	LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0123 610007M	3,650.000	1.10000	4,015.00				
TRAFFIC STRIPES, 8"	LF						
0124 610012M	250.000	35.00000	8,750.00				
RPM, MONO-DIRECTIONAL, WHITE LENS	U						
0125 610014M	1,100.000	1.75000	1,925.00				
TRAFFIC MARKING LINES, 8"	LF						
0126 610016M	970.000	2.65000	2,570.50				
TRAFFIC MARKING LINES, 12"	LF						
0127 610017M	1,200.000	5.25000	6,300.00				
TRAFFIC MARKING LINES, 24"	LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0128 610018M	90.000	35.00000	3,150.00				
RPM, MONO-DIRECTIONAL, AMBER LENS	U						
0129 610021M	12.000	35.00000	420.00				
RPM, BI-DIRECTIONAL, AMBER LENS	U						
0130 610024M	235.000	5.75000	1,351.25				
REMOVAL OF RPM	U						
0131 610033M	1,565.000	11.75000	18,388.75				
RUMBLE STRIP	LF						
0132 610036M	28,950.000	0.85000	24,607.50				
REMOVAL OF TRAFFIC STRIPES	LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0133 610038M	1,250.000	23.50000	29,375.00				
REMOVAL OF RUMBLE STRIP	LF						
0134 610039M	1,770.000	2.50000	4,425.00				
REMOVAL OF TRAFFIC MARKINGS	SF						
0135 610060M	1,160.000	8.75000	10,150.00				
TRAFFIC MARKINGS SYMBOLS	SF						
0136 611312M	3.000	34,400.00000	103,200.00				
CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						
0137 612003P	460.400	52.00000	23,940.80				
REGULATORY AND WARNING SIGN	SF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0138	612006P	240.400	45.00000	10,818.00				
GUIDE SIGN, TYPE GA, STEEL "U" OR SQUARE TUBE POST SUPPORTS		SF						
0139	612030P	38.000	65.00000	2,470.00				
OVERHEAD STREET NAME SIGNS		SF						
0140	651054P	690.000	220.00000	151,800.00				
6" DUCTILE IRON WATER PIPE, CLASS 52		LF						
0141	651057P	20.000	780.00000	15,600.00				
8" DUCTILE IRON WATER PIPE, CLASS 52		LF						
0142	651243M	2.000	7,400.00000	14,800.00				
WATER SERVICE CONNECTION		U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0143 651249M	2.000		14,300.00000	28,600.00				
RELOCATE FIRE HYDRANT	U							
0144 651255M	9.000		40.00000	360.00				
RESET WATER VALVE BOX	U							
0145 651258M	(1)		5,000.00000	5,000.00				
WATER AS-BUILT PLAN	LS							
0146 652236P	320.000		220.00000	70,400.00				
8" POLYVINYL CHLORIDE SEWER PIPE	LF							
0147 652420M	2.000		15,250.00000	30,500.00				
MANHOLE, SANITARY SEWER	U							

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0148 652426M	1.000	2,900.00000	2,900.00				
RECONSTRUCTED MANHOLE, SANITARY SEWER, USING EXISTING CASTING	U						
0149 652432M	14.000	1,250.00000	17,500.00				
RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	U						
0150 652441M	(1)	5,000.00000	5,000.00				
SEWER AS-BUILT PLAN	LS						
0151 653006P	905.000	290.00000	262,450.00				
4" GAS MAIN	LF						
0152 653012P	80.000	500.00000	40,000.00				
8" GAS MAIN	LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0153 653018P	685.000	850.00000	582,250.00				
12" GAS MAIN	LF						
0154 653084M	8.000	80.00000	640.00				
RESET GAS VALVE BOX	U						
0155 654035P	80.000	3,300.00000	264,000.00				
TELECOMMUNICATION RELOCATION TELECOMMUNICATION RELOCATION	LF						
0156 654050M	12.000	3,850.00000	46,200.00				
RESET TELECOMMUNICATIONS MANHOLE	U						
0157 701015P	460.000	87.00000	40,020.00				
2" RIGID METALLIC CONDUIT	LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0158 701021P	2,040.000	81.00000	165,240.00				
3" RIGID METALLIC CONDUIT	LF						
0159 701102M	12.000	3,900.00000	46,800.00				
18" X 36" JUNCTION BOX	U						
0160 701107M	4.000	2,400.00000	9,600.00				
TRANSITE JUNCTION BOX REMOVAL	U						
0161 701117M	6.000	4,200.00000	25,200.00				
JUNCTION BOX FOUNDATION	U						
0162 701128M	1.000	7,100.00000	7,100.00				
FOUNDATION, TYPE P-MC MODIFIED	U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0163 701135M	4.000	2,550.00000	10,200.00				
FOUNDATION, TYPE SPF	U						
0164 701138M	4.000	12,500.00000	50,000.00				
FOUNDATION, TYPE STF	U						
0165 701171M	1.000	5,950.00000	5,950.00				
METER CABINET, TYPE TL	U						
0166 701192P	2,149.000	3.30000	7,091.70				
GROUND WIRE, NO. 8 AWG	LF						
0167 701198P	372.000	4.40000	1,636.80				
MULTIPLE LIGHTING WIRE, NO. 6 AWG	LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0168 701201P	5,900.000	2.75000	16,225.00				
MULTIPLE LIGHTING WIRE, NO. 8 AWG	LF						
0169 701210P	159.000	6.60000	1,049.40				
SERVICE WIRE, NO. 2 AWG	LF						
0170 701216P	350.000	4.40000	1,540.00				
SERVICE WIRE, NO. 8 AWG	LF						
0171 702009M	1.000	26,550.00000	26,550.00				
CONTROLLER, 8 PHASE	U						
0172 702015M	4.000	11,200.00000	44,800.00				
TRAFFIC SIGNAL STANDARD, STEEL	U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0173 702018M	4.000	1,850.00000	7,400.00				
PEDESTRIAN SIGNAL STANDARD	U						
0174 702024M	4.000	8,700.00000	34,800.00				
TRAFFIC SIGNAL MAST ARM, STEEL	U						
0175 702027P	650.000	3.30000	2,145.00				
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR	LF						
0176 702030P	1,300.000	3.85000	5,005.00				
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR	LF						
0177 702033P	2,250.000	4.40000	9,900.00				
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR	LF						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0178	702036M	17.000	2,300.00000	39,100.00				
TRAFFIC SIGNAL HEAD		U						
0179	702039M	8.000	1,400.00000	11,200.00				
PEDESTRIAN SIGNAL HEAD		U						
0180	702042M	4.000	710.00000	2,840.00				
PUSH BUTTON		U						
0181	702046M	2.000	17,000.00000	34,000.00				
RADAR DETECTOR		U						
0182	702050M	1.000	9,350.00000	9,350.00				
GENERATOR AUXILIARY CABINET		U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0183	702057M	(1)	22,000.00000	22,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. 1		LS						
0184	702060M	1.000	11,200.00000	11,200.00				
CONTROLLER TURN-ON		U						
0185	703003M	6.000	3,900.00000	23,400.00				
LIGHTING STANDARD ALUMINUM		U						
0186	703012M	4.000	1,300.00000	5,200.00				
LIGHTING MAST ARM ALUMINUM		U						
0187	703018M	9.000	2,100.00000	18,900.00				
LUMINAIRE		U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**			**Cat Alt Member:**	
0188 704002M	1,730.000	62.00000	107,260.00				
ITS CONDUIT, TYPE A	LF						
0189 704003M	6.000	7,000.00000	42,000.00				
JUNCTION BOX ITS TYPE A	U						
0190 704009M	3.000	3,700.00000	11,100.00				
JUNCTION BOX ITS TYPE C	U						
0191 704011M	1.000	5,750.00000	5,750.00				
METER CABINET ITS	U						
0192 704014M	1.000	2,600.00000	2,600.00				
FOUNDATION, ITS	U						
0193 704021M	1.000	4,600.00000	4,600.00				
FOUNDATION ITS TYPE C	U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**			**Cat Alt Member:**	
0194 704035M	1.000	33,000.00000	33,000.00				
FOUNDATION CSS	U						
0195 704048M	1.000	86,000.00000	86,000.00				
CAMERA STANDARD TYPE A	U						
0196 704060M	2.000	9,000.00000	18,000.00				
CAMERA	U						
0197 704063M	1.000	65,500.00000	65,500.00				
CONTROLLER, CAMERA	U						
Section Totals:			$14,013,599.20				

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	Construction Engineering				**Cat Alt Set:**		**Cat Alt Member:**	
0007 155018M	1.000		35,000.00000	35,000.00				
FIELD OFFICE TYPE F SET UP	U							
0008 155036M	30.000		3,500.00000	105,000.00				
FIELD OFFICE TYPE F MAINTENANCE	MO							
Section Totals:				$140,000.00				

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0002 152015P	1.000	11,500.00000	11,500.00				
POLLUTION LIABILITY INSURANCE	DOLL						
0087 601670M	2,216.000	11.00000	24,376.00				
CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	LF						
0088 601672M	191.000	38.50000	7,353.50				
CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	LF						
0101 602216M	38.000	700.00000	26,600.00				
CLEANING DRAINAGE STRUCTURE	U						
Section Totals:			$69,829.50				

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004	Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0011	158009M	312.000	8.00000	2,496.00				
HEAVY DUTY SILT FENCE, ORANGE		LF						
0012	158012M	7,493.000	8.00000	59,944.00				
HEAVY DUTY SILT FENCE, BLACK		LF						
0013	158015M	25.000	40.00000	1,000.00				
HAYBALE		U						
0014	158030M	118.000	115.00000	13,570.00				
INLET FILTER TYPE 2, 2' X 4'		U						
0015	158033M	7.000	165.00000	1,155.00				
INLET FILTER TYPE 2, 4' X 4'		U						
0016	158060M	106.000	75.00000	7,950.00				
CONSTRUCTION DRIVEWAY		T						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0017 158063P	(1)	20,000.00000	20,000.00				
CONCRETE WASHOUT SYSTEM	LS						
0019 158072M	3.000	0.01000	0.03				
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0020 158084M	542.000	0.01000	5.42				
EROSION CONTROL SEDIMENT REMOVAL	CY						
0201 806018P	1,696.000	2.20000	3,731.20				
FERTILIZING AND SEEDING, TYPE F	SY						
0204 807003M	3,362.000	4.00000	13,448.00				
TOPSOIL STABILIZATION, TYPE 1 MAT	SY						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0205 807012M TOPSOIL STABILIZATION, TYPE 4 MAT	4,718.000 SY	3.30000	15,569.40				
Section Totals:			$138,869.05				

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description			(4) BERTO CONSTRUCTION, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0021	158090P	193.000	13.50000	2,605.50				
TREE PROTECTION		LF						
0198	804000P	14,792.000	6.50000	96,148.00				
TOPSOIL SPREADING __" THICK TOPSOIL SPREADING 5" THICK		SY						
0199	804014P	169.000	110.00000	18,590.00				
PLANT PIT SOIL		CY						
0200	806006P	11,783.000	1.65000	19,441.95				
FERTILIZING AND SEEDING, TYPE A-3		SY						
0202	806029P	2,000.000	2.75000	5,500.00				
FERTILIZING AND SEEDING, BASIN BOTTOM		SY						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape				**Cat Alt Set:**		**Cat Alt Member:**	
0206 809003M	14,792.000	1.40000	20,708.80				
STRAW MULCHING	SY						
0207 809018M	861.000	5.50000	4,735.50				
WOOD MULCHING	SY						
0208 811006M	28.000	1,000.00000	28,000.00				
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	U						
0209 811024M	63.000	850.00000	53,550.00				
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	U						
0210 811037M	85.000	880.00000	74,800.00				
EVERGREEN TREE, 7-8' HIGH B&B	U						

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	(4) BERTO CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0211 811063M	1,715.000	42.00000	72,030.00				
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0212 811120M	2,990.000	6.50000	19,435.00				
PERENNIAL, 2" PLUG	U						
0213 811138M	(1)	80,000.00000	80,000.00				
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0214 811165M	83.000	165.00000	13,695.00				
WATERING	MG						
Section Totals:			$509,239.75				

Contract ID: 25126 **Counties:** SOMERSET

Letting Date: October 07, 2025 **District(s):** C1

Call Order: 126 **Project(s):** 0202(344)

Contract Time: 04/11/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) BERTO CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	Wildflowers		**Cat Alt Set:**		**Cat Alt Member:**		
0203 806030P	3,175.000	5.50000	17,462.50				
WILDFLOWER SEEDING	SY						
Section Totals:			$17,462.50				
Contract Totals			**$14,889,000.00**				
Cost Plus Time Totals			**$14,889,000.00**				

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 126
Letting Date: October 07, 2025 10:00 AM
Contract ID: 25126
District(s): C1
Contract Time: 04/11/28 COMPLETION DATE
Counties: SOMERSET

Contract Description: RT 202 AND FIRST AVENUE INTERSECTION IMPROVEMENTS
Project(s): 0202(344)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	NEW PRINCE CONCRETE CONSTRUCTION CO., INC.	$11,398,292.93	100.00%
2	UNION PAVING & CONSTRUCTION CO., INC.	$11,757,204.58	103.15%
3	GREEN CONSTRUCTION, INC.	$14,138,654.00	124.04%
4	BERTO CONSTRUCTION, INC.	$14,889,000.00	130.62%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.