Tabulation of Bids

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	(1) ASPHALT PAVING SYSTEMS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	15,000.00000	15,000.00				
0003 153003P PROGRESS SCHEDULE	(1) LS	48,000.00000	48,000.00				
0004 153005M PROGRESS SCHEDULE UPDATE	6.000 U	9,000.00000	54,000.00				
0005 154003P MOBILIZATION	(1) LS	292,000.00000	292,000.00				
0011 159003M BREAKAWAY BARRICADE	50.000 U	1.00000	50.00				
0012 159006M DRUM	250.000 U	1.00000	250.00				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0013 159009M	250.000	100.00000	25,000.00				
TRAFFIC CONE	U						
0014 159012M	2,300.000	31.00000	71,300.00				
CONSTRUCTION SIGNS	SF						
0015 159015M	2.000	3,500.00000	7,000.00				
CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	U						
0016 159027M	4.000	10,000.00000	40,000.00				
ARROW BOARD, 4' X 8'	U						
0017 159030M	6.000	18,000.00000	108,000.00				
PORTABLE VARIABLE MESSAGE SIGN	U						

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0018 159108M	4.000	20,000.00000	80,000.00				
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0019 159138M	14.000	3,000.00000	42,000.00				
HMA PATCH	T						
0020 159141M	800.000	190.00000	152,000.00				
TRAFFIC DIRECTOR, FLAGGER	HOUR						
0021 159144M	2.000	250.00000	500.00				
EMERGENCY TOWING SERVICE	U						
0022 159260M	2.000	3,500.00000	7,000.00				
CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	U						

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0023 159300M TRAFFIC STRIPES, LATEX, 4"	213,069.000 LF	0.58000	123,580.02				
0024 159302M TRAFFIC STRIPES, LATEX, 8"	6,573.000 LF	0.59000	3,878.07				
0025 159312M TRAFFIC MARKINGS LINES, LATEX, 8"	12,792.000 LF	0.59000	7,547.28				
0026 159314M TRAFFIC MARKINGS LINES, LATEX, 24"	4,956.000 LF	2.25000	11,151.00				
0027 159320M TRAFFIC MARKINGS SYMBOLS, LATEX	5,058.000 SF	2.25000	11,380.50				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0028 160004M FUEL PRICE ADJUSTMENT	1.000 DOLL	7,800.00000	7,800.00				
0029 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	100.00000	100.00				
0030 161003P FINAL CLEANUP	(1) LS	38,000.00000	38,000.00				
0031 201003P CLEARING SITE	(1) LS	40,000.00000	40,000.00				
0032 302051P DENSE-GRADED AGGREGATE BASE COURSE, VARIABLE THICKNESS	10.000 CY	1,000.00000	10,000.00				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0033 401021M HOT MIX ASPHALT PAVEMENT REPAIR	25.000 SY	2,500.00000	62,500.00				
0034 401024M SEALING OF CRACKS IN HOT MIX ASPHALT SURFACE COURSE	5,000.000 LF	10.00000	50,000.00				
0035 401030M TACK COAT	16.000 GAL	100.00000	1,600.00				
0036 401113M HMA LONGITUDINAL JOINT REPAIR	25.000 SY	2,500.00000	62,500.00				
0037 421007M MICROPAVING JOINTS	6,423.000 LF	6.98000	44,832.54				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0038 424120M CHIP SEAL PG 94-22	100,170.000 SY	6.97000	698,184.90				
0039 602099M RESET EXISTING CASTING	20.000 U	6,890.65000	137,813.00				
0040 602210M BICYCLE SAFE GRATE	3.000 U	5,229.33000	15,687.99				
0041 602213M CURB PIECE	3.000 U	5,229.33000	15,687.99				
0043 606012P CONCRETE SIDEWALK, 4" THICK	20.000 SY	1,506.25000	30,125.00				
0044 607018P 9" X 16" CONCRETE VERTICAL CURB	20.000 LF	1,506.25000	30,125.00				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0045 610003M TRAFFIC STRIPES, 4"	71,023.000 LF	0.90000	63,920.70				
0046 610007M TRAFFIC STRIPES, 8"	2,191.000 LF	1.50000	3,286.50				
0047 610012M RPM, MONO-DIRECTIONAL, WHITE LENS	473.000 U	55.69000	26,341.37				
0048 610014M TRAFFIC MARKING LINES, 8"	8,664.000 LF	3.50000	30,324.00				
0049 610017M TRAFFIC MARKING LINES, 24"	5,447.000 LF	7.50000	40,852.50				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0050 610018M RPM, MONO-DIRECTIONAL, AMBER LENS	70.000 U	55.69000	3,898.30				
0051 610021M RPM, BI-DIRECTIONAL, AMBER LENS	298.000 U	55.69000	16,595.62				
0052 610024M REMOVAL OF RPM	770.000 U	95.00000	73,150.00				
0053 610033M RUMBLE STRIP	6,423.000 LF	2.06000	13,231.38				
0054 610036M REMOVAL OF TRAFFIC STRIPES	73,213.000 LF	0.86000	62,963.18				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0055 610039M REMOVAL OF TRAFFIC MARKINGS	9,290.000 SF	8.75000	81,287.50				
0056 610060M TRAFFIC MARKINGS SYMBOLS	1,686.000 SF	11.63000	19,608.18				
Section Totals:			$2,780,052.52				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	(1) ASPHALT PAVING SYSTEMS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0006 155018M	1.000	48,000.00000	48,000.00				
FIELD OFFICE TYPE F SET UP	U						
0007 155036M	16.000	9,000.00000	144,000.00				
FIELD OFFICE TYPE F MAINTENANCE	MO						
Section Totals:			$192,000.00				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID Item Description			(1) ASPHALT PAVING SYSTEMS, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	(Non-Participating (Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0002 152015P	1.000		20,000.00000	20,000.00				
POLLUTION LIABILITY INSURANCE	DOLL							
0042 602216M	20.000		5,640.65000	112,813.00				
CLEANING DRAINAGE STRUCTURE	U							
Section Totals:				$132,813.00				

Contract ID: 25127 **Counties:** MERCER

Letting Date: September 16, 2025 **District(s):** C1

Call Order: 127 **Project(s):** 0033321

Contract Time: 11/03/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ASPHALT PAVING SYSTEMS, INC. Unit Price	(1) ASPHALT PAVING SYSTEMS, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0008 158006M	500.000	72.75000	36,375.00				
SILT FENCE	LF						
0009 158063P	(1)	15,000.00000	15,000.00				
CONCRETE WASHOUT SYSTEM	LS						
0010 158072M	2.000	3,000.00000	6,000.00				
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
Section Totals:			$57,375.00				
Contract Totals			**$3,162,240.52**				
Cost Plus Time Totals			**$3,162,240.52**				

( ) indicates item is bid as Lump Sum

STATE OF NEW JERSEY
DEPARTMENT OF TRANSPORTATION
Phil Murphy, Governor | Sheila Oliver, Lieutenant Governor

9/18/2025

Vendor Ranking

Call Order: 127
Contract ID: 25127
Counties: MERCER
Letting Date: September 16, 2025 10:00 AM
District(s): C1
Contract Time: 11/03/26 COMPLETION DATE

Contract Description: Rt 33, Cleveland Ave to Paxson Ave FY24
Project(s): 0033321

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	ASPHALT PAVING SYSTEMS, INC.	$3,162,240.52	100.00%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.