Tabulation of Bids

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	110,000.00000	110,000.00	180,000.00000	180,000.00	250,000.00000	250,000.00
0003 153003P PROGRESS SCHEDULE	(1) LS	25,000.00000	25,000.00	10,500.00000	10,500.00	115,000.00000	115,000.00
0004 153005M PROGRESS SCHEDULE UPDATE	25.000 U	650.00000	16,250.00	250.00000	6,250.00	660.00000	16,500.00
0005 999999P NO ITEM (Formerly, Item 153011M Quantity 4180)	1.000 U	0.00000	0.00	0.00000	0.00	0.00000	0.00
0006 154003P MOBILIZATION	(1) LS	3,400,000.00000	3,400,000.00	4,500,000.00000	4,500,000.00	3,200,000.00000	3,200,000.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0013 157006M MONUMENT	5.000 U	750.00000	3,750.00	1,500.00000	7,500.00	1,700.00000	8,500.00
0019 158060M CONSTRUCTION DRIVEWAY	206.000 T	75.00000	15,450.00	60.00000	12,360.00	65.00000	13,390.00
0025 158090P TREE PROTECTION	350.000 LF	6.50000	2,275.00	5.00000	1,750.00	30.00000	10,500.00
0026 159003M BREAKAWAY BARRICADE	60.000 U	125.00000	7,500.00	20.00000	1,200.00	165.00000	9,900.00
0027 159006M DRUM	190.000 U	100.00000	19,000.00	10.00000	1,900.00	80.00000	15,200.00
0028 159009M TRAFFIC CONE	30.000 U	25.00000	750.00	100.00000	3,000.00	23.00000	690.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0029 159012M CONSTRUCTION SIGNS	2,350.000 SF	25.00000	58,750.00	17.00000	39,950.00	50.00000	117,500.00
0030 159015M CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	2.000 U	2,000.00000	4,000.00	900.00000	1,800.00	2,000.00000	4,000.00
0031 159021P CONSTRUCTION BARRIER CURB	5,900.000 LF	50.00000	295,000.00	120.00000	708,000.00	200.00000	1,180,000.00
0032 159027M ARROW BOARD, 4' X 8'	3.000 U	3,000.00000	9,000.00	500.00000	1,500.00	500.00000	1,500.00
0033 159030M PORTABLE VARIABLE MESSAGE SIGN	7.000 U	5,000.00000	35,000.00	1,500.00000	10,500.00	1,500.00000	10,500.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0034 159032M PORTABLE TRAILER MOUNTED CCTV CAMERA ASSEMBLY	1.000 U	25,000.00000	25,000.00	7,500.00000	7,500.00	2,500.00000	2,500.00
0035 159045M TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 11 MODULES	1.000 U	5,000.00000	5,000.00	8,500.00000	8,500.00	10,000.00000	10,000.00
0036 159048M TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 12 MODULES	5.000 U	5,000.00000	25,000.00	8,500.00000	42,500.00	11,000.00000	55,000.00
0037 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	5.000 U	1,000.00000	5,000.00	3,000.00000	15,000.00	3,000.00000	15,000.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0038 159138M	10.000	600.00000	6,000.00	400.00000	4,000.00	500.00000	5,000.00
HMA PATCH	T						
0040 159200M	1.000	22,000.00000	22,000.00	9,500.00000	9,500.00	14,000.00000	14,000.00
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	U						
0041 159212M	2.000	22,000.00000	44,000.00	13,500.00000	27,000.00	15,000.00000	30,000.00
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						
0042 159262M	2.000	2,000.00000	4,000.00	1,000.00000	2,000.00	2,000.00000	4,000.00
CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	U						
0043 159300M	10,100.000	0.40000	4,040.00	0.50000	5,050.00	0.33000	3,333.00
TRAFFIC STRIPES, LATEX, 4"	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0044 159302M TRAFFIC STRIPES, LATEX, 8"	2,200.000 LF	0.60000	1,320.00	1.00000	2,200.00	0.55000	1,210.00
0048 160004M FUEL PRICE ADJUSTMENT	1.000 DOLL	44,500.00000	44,500.00	44,500.00000	44,500.00	44,500.00000	44,500.00
0049 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	63,300.00000	63,300.00	63,300.00000	63,300.00	63,300.00000	63,300.00
0050 160009M STEEL PRICE ADJUSTMENT	1.000 DOLL	3,537.66000	3,537.66	3,537.66000	3,537.66	3,537.66000	3,537.66
0051 161003P FINAL CLEANUP	(1) LS	10,000.00000	10,000.00	10,500.00000	10,500.00	25,000.00000	25,000.00
0052 162006P VIBRATION MONITORING	(1) LS	100,000.00000	100,000.00	90,000.00000	90,000.00	170,000.00000	170,000.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0053 201003P CLEARING SITE	(1) LS	275,000.00000	275,000.00	275,000.00000	275,000.00	275,000.00000	275,000.00
0054 202003P STRIPPING	2.000 ACRE	11,000.00000	22,000.00	10,500.00000	21,000.00	35,000.00000	70,000.00
0055 202009P EXCAVATION, UNCLASSIFIED	12,892.000 CY	50.00000	644,600.00	47.00000	605,924.00	60.00000	773,520.00
0056 202015P EXCAVATION, REGULATED MATERIAL	15,518.000 CY	10.00000	155,180.00	17.00000	263,806.00	23.00000	356,914.00
0057 202021P REMOVAL OF PAVEMENT	11,844.000 SY	26.00000	307,944.00	33.00000	390,852.00	35.00000	414,540.00
0059 203009P I-9 SOIL AGGREGATE	2,495.000 CY	85.00000	212,075.00	67.00000	167,165.00	100.00000	249,500.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 203021P I-14 SOIL AGGREGATE	10,585.000 CY	1.00000	10,585.00	47.00000	497,495.00	63.00000	666,855.00
0061 203041P GEOTEXTILE, ROADWAY STABILIZATION	7,753.000 SY	2.00000	15,506.00	4.00000	31,012.00	4.00000	31,012.00
0062 203050M CONTROLLED LOW STRENGTH MATERIAL	10.000 CY	425.00000	4,250.00	1,000.00000	10,000.00	1,200.00000	12,000.00
0063 203066P SLOPE INCLINOMETER CASING	160.000 LF	120.00000	19,200.00	250.00000	40,000.00	132.00000	21,120.00
0064 203075P PROBE EXTENSOMETER SETTLEMENT INDICATOR	160.000 LF	120.00000	19,200.00	250.00000	40,000.00	132.00000	21,120.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0066 302042P DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	7,369.000 SY	15.00000	110,535.00	20.00000	147,380.00	24.00000	176,856.00
0067 302048P DENSE-GRADED AGGREGATE BASE COURSE, 12" THICK	8,528.000 SY	22.00000	187,616.00	25.00000	213,200.00	30.00000	255,840.00
0069 401009P HMA MILLING, 3" OR LESS	11,405.000 SY	8.50000	96,942.50	6.00000	68,430.00	9.50000	108,347.50
0070 401021M HOT MIX ASPHALT PAVEMENT REPAIR	120.000 SY	75.00000	9,000.00	100.00000	12,000.00	85.00000	10,200.00
0071 401027M POLYMERIZED JOINT ADHESIVE	18,000.000 LF	0.75000	13,500.00	1.00000	18,000.00	0.85000	15,300.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0072 401030M TACK COAT	6,000.000 GAL	3.00000	18,000.00	3.00000	18,000.00	5.00000	30,000.00
0073 401036M PRIME COAT	1,000.000 GAL	0.01000	10.00	0.01000	10.00	0.01000	10.00
0074 401054M HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	3,358.000 T	125.00000	419,750.00	155.00000	520,490.00	160.00000	537,280.00
0075 401084M HOT MIX ASPHALT 19 M 64 INTERMEDIATE COURSE	4,692.000 T	120.00000	563,040.00	175.00000	821,100.00	154.00000	722,568.00
0076 401099M HOT MIX ASPHALT 25 M 64 BASE COURSE	4,950.000 T	135.00000	668,250.00	155.00000	767,250.00	154.00000	762,300.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0077 401108M CORE SAMPLES, HOT MIX ASPHALT	50.000 U	250.00000	12,500.00	250.00000	12,500.00	350.00000	17,500.00
0078 601020P 24" CORRUGATED ALUMINUM ALLOY PIPE	46.000 LF	200.00000	9,200.00	200.00000	9,200.00	500.00000	23,000.00
0079 601122P 15" REINFORCED CONCRETE PIPE	3,264.000 LF	130.00000	424,320.00	180.00000	587,520.00	154.00000	502,656.00
0080 601124P 18" REINFORCED CONCRETE PIPE	410.000 LF	130.00000	53,300.00	210.00000	86,100.00	240.00000	98,400.00
0081 601128P 24" REINFORCED CONCRETE PIPE	589.000 LF	140.00000	82,460.00	220.00000	129,580.00	270.00000	159,030.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0082 601196P 18" REINFORCED CONCRETE PIPE, CLASS V	120.000 LF	130.00000	15,600.00	170.00000	20,400.00	250.00000	30,000.00
0083 601200P 24" REINFORCED CONCRETE PIPE, CLASS V	188.000 LF	150.00000	28,200.00	180.00000	33,840.00	275.00000	51,700.00
0084 601376M 24" REINFORCED CONCRETE END SECTION	2.000 U	4,000.00000	8,000.00	3,200.00000	6,400.00	15,000.00000	30,000.00
0086 601417P UNDERDRAIN, TYPE X	80.000 LF	100.00000	8,000.00	60.00000	4,800.00	150.00000	12,000.00
0087 601664M VIDEO INSPECTION OF PIPE	1,753.000 LF	5.00000	8,765.00	4.00000	7,012.00	4.00000	7,012.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0089 601720P 6" POLYVINYL CHLORIDE PIPE PERFORATED	662.000 LF	25.00000	16,550.00	20.00000	13,240.00	70.00000	46,340.00
0090 602006P CONCRETE HEADWALL	4.000 CY	1,300.00000	5,200.00	2,500.00000	10,000.00	3,500.00000	14,000.00
0091 602009M INLET, TYPE A	12.000 U	4,500.00000	54,000.00	5,500.00000	66,000.00	6,000.00000	72,000.00
0092 602012M INLET, TYPE B	8.000 U	5,500.00000	44,000.00	6,900.00000	55,200.00	8,000.00000	64,000.00
0093 602013M INLET, TYPE DOUBLE B	1.000 U	10,000.00000	10,000.00	7,800.00000	7,800.00	15,000.00000	15,000.00
0094 602018M INLET, TYPE E	17.000 U	5,800.00000	98,600.00	6,800.00000	115,600.00	8,000.00000	136,000.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0095 602018M INLET, TYPE E WITH COLLAR	3.000 U	70,000.00000	210,000.00	10,300.00000	30,900.00	12,000.00000	36,000.00
0096 602019M INLET, TYPE DOUBLE E	6.000 U	10,000.00000	60,000.00	8,800.00000	52,800.00	17,000.00000	102,000.00
0097 602027M INLET, TYPE B-2	1.000 U	7,500.00000	7,500.00	7,900.00000	7,900.00	15,000.00000	15,000.00
0098 602054M MANHOLE, 4' DIAMETER	5.000 U	5,000.00000	25,000.00	5,700.00000	28,500.00	10,000.00000	50,000.00
0099 602057M MANHOLE, 5' DIAMETER	1.000 U	9,000.00000	9,000.00	8,800.00000	8,800.00	15,000.00000	15,000.00
0100 602060M MANHOLE, 6' DIAMETER	5.000 U	12,000.00000	60,000.00	9,500.00000	47,500.00	13,000.00000	65,000.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0101 602105M SET INLET TYPE B, CASTING	3.000 U	2,000.00000	6,000.00	1,500.00000	4,500.00	3,000.00000	9,000.00
0103 602223M OUTLET CONTROL STRUCTURE	1.000 U	15,000.00000	15,000.00	18,000.00000	18,000.00	30,000.00000	30,000.00
0104 602226M JUNCTION CHAMBER	1.000 U	20,000.00000	20,000.00	25,000.00000	25,000.00	30,000.00000	30,000.00
0105 602229M MANUFACTURED TREATMENT DEVICE	1.000 U	75,000.00000	75,000.00	55,000.00000	55,000.00	60,000.00000	60,000.00
0110 605027P CHAIN-LINK FENCE, PVC-COATED STEEL, 6' HIGH	578.000 LF	50.00000	28,900.00	60.00000	34,680.00	70.00000	40,460.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0111 605117M GATE, CHAIN-LINK FENCE, PVC-COATED STEEL, 15' WIDE	1.000 U	3,750.00000	3,750.00	3,500.00000	3,500.00	3,700.00000	3,700.00
0112 606012P CONCRETE SIDEWALK, 4" THICK	2.000 SY	500.00000	1,000.00	1,200.00000	2,400.00	380.00000	760.00
0113 606039P HOT MIX ASPHALT DRIVEWAY, 6" THICK	50.000 SY	150.00000	7,500.00	60.00000	3,000.00	155.00000	7,750.00
0114 606075P CONCRETE ISLAND, 4" THICK	9.000 SY	500.00000	4,500.00	300.00000	2,700.00	380.00000	3,420.00
0115 607018P 9" X 16" CONCRETE VERTICAL CURB	4,823.000 LF	45.00000	217,035.00	38.00000	183,274.00	58.00000	279,734.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0116 607034P 9" X 14" CONCRETE VERTICAL CURB	752.000 LF	45.00000	33,840.00	38.00000	28,576.00	66.00000	49,632.00
0117 608004P NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	2,973.000 SY	60.00000	178,380.00	50.00000	148,650.00	80.00000	237,840.00
0118 609003M BEAM GUIDE RAIL	4,555.000 LF	34.00000	154,870.00	30.00000	136,650.00	33.00000	150,315.00
0119 609027M TANGENT GUIDE RAIL TERMINAL	5.000 U	4,250.00000	21,250.00	3,800.00000	19,000.00	4,200.00000	21,000.00
0120 609039M BEAM GUIDE RAIL ANCHORAGE	6.000 U	1,300.00000	7,800.00	1,200.00000	7,200.00	1,300.00000	7,800.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0121 609059M APPROACH GUIDE RAIL TRANSITION TL-3	2.000 U	5,000.00000	10,000.00	4,500.00000	9,000.00	4,900.00000	9,800.00
0122 609063M RESET BEAM GUIDE RAIL WITH EXISTING POSTS	280.000 LF	17.00000	4,760.00	15.00000	4,200.00	16.00000	4,480.00
0123 609075M REMOVAL OF BEAM GUIDE RAIL	5,684.000 LF	4.00000	22,736.00	1.00000	5,684.00	0.85000	4,831.40
0124 610003M TRAFFIC STRIPES, 4"	49,100.000 LF	0.60000	29,460.00	0.50000	24,550.00	0.55000	27,005.00
0125 610007M TRAFFIC STRIPES, 8"	2,200.000 LF	1.20000	2,640.00	1.00000	2,200.00	1.10000	2,420.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0126 610012M RPM, MONO-DIRECTIONAL, WHITE LENS	96.000 U	40.00000	3,840.00	70.00000	6,720.00	36.00000	3,456.00
0127 610017M TRAFFIC MARKING LINES, 24"	950.000 LF	6.00000	5,700.00	5.00000	4,750.00	5.50000	5,225.00
0128 610018M RPM, MONO-DIRECTIONAL, AMBER LENS	61.000 U	40.00000	2,440.00	70.00000	4,270.00	36.00000	2,196.00
0129 610024M REMOVAL OF RPM	125.000 U	10.00000	1,250.00	40.00000	5,000.00	5.50000	687.50
0130 610033M RUMBLE STRIP	3,650.000 LF	5.00000	18,250.00	4.00000	14,600.00	4.50000	16,425.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0131 610036M REMOVAL OF TRAFFIC STRIPES	34,541.000 LF	0.90000	31,086.90	1.00000	34,541.00	0.85000	29,359.85
0132 610038M REMOVAL OF RUMBLE STRIP	1,800.000 LF	5.00000	9,000.00	20.00000	36,000.00	24.00000	43,200.00
0133 611312M CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	1.000 U	40,000.00000	40,000.00	50,000.00000	50,000.00	35,000.00000	35,000.00
0134 612003P REGULATORY AND WARNING SIGN	165.700 SF	60.00000	9,942.00	45.00000	7,456.50	52.00000	8,616.40
0135 612006P GUIDE SIGN, TYPE GA, STEEL "U" OR SQUARE TUBE POST SUPPORTS	35.800 SF	60.00000	2,148.00	45.00000	1,611.00	55.00000	1,969.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0136 652456P	(1)	200,000.00000	200,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
SANITARY SEWER PROTECTION STRUCTURE	LS						
0137 655031P	(1)	150,000.00000	150,000.00	250,000.00000	250,000.00	125,000.00000	125,000.00
ELECTRICAL UTILITY RELOCATION, JCP&L	LS						
0138 701021P	712.000	85.00000	60,520.00	140.00000	99,680.00	157.00000	111,784.00
3" RIGID METALLIC CONDUIT	LF						
0139 701030P	3,161.000	20.00000	63,220.00	45.00000	142,245.00	48.00000	151,728.00
3" RIGID NONMETALLIC CONDUIT	LF						
0140 701102M	23.000	3,000.00000	69,000.00	4,500.00000	103,500.00	5,200.00000	119,600.00
18" X 36" JUNCTION BOX	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0141 701117M JUNCTION BOX FOUNDATION	10.000 U	3,000.00000	30,000.00	5,000.00000	50,000.00	5,700.00000	57,000.00
0142 701162M FOUNDATION, TYPE 2M-MC	1.000 U	6,000.00000	6,000.00	22,000.00000	22,000.00	25,000.00000	25,000.00
0143 701180M METER CABINET, TYPE 2M-MC	1.000 U	25,000.00000	25,000.00	20,000.00000	20,000.00	22,000.00000	22,000.00
0144 701192P GROUND WIRE, NO. 8 AWG	3,751.000 LF	4.00000	15,004.00	3.50000	13,128.50	3.90000	14,628.90
0145 701195P MULTIPLE LIGHTING WIRE, NO. 2 AWG	14,561.000 LF	7.00000	101,927.00	6.50000	94,646.50	7.10000	103,383.10
0146 701210P SERVICE WIRE, NO. 2 AWG	259.000 LF	32.00000	8,288.00	25.00000	6,475.00	30.00000	7,770.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0148 703003M LIGHTING STANDARD ALUMINUM	14.000 U	4,000.00000	56,000.00	3,500.00000	49,000.00	4,000.00000	56,000.00
0149 703018M LUMINAIRE	14.000 U	3,200.00000	44,800.00	2,500.00000	35,000.00	3,100.00000	43,400.00
0150 703033P TEMPORARY HIGHWAY LIGHTING SYSTEM	(1) LS	150,000.00000	150,000.00	175,000.00000	175,000.00	70,000.00000	70,000.00
0151 704002M ITS CONDUIT, TYPE A	2,399.000 LF	42.00000	100,758.00	40.00000	95,960.00	44.00000	105,556.00
0152 704003M JUNCTION BOX ITS TYPE A	5.000 U	4,000.00000	20,000.00	10,000.00000	50,000.00	11,500.00000	57,500.00
0155 804001P SUBSOIL	2,311.000 CY	75.00000	173,325.00	40.00000	92,440.00	67.00000	154,837.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0160 806018P FERTILIZING AND SEEDING, TYPE F	4,161.000 SY	2.10000	8,738.10	1.00000	4,161.00	1.65000	6,865.65
0233 652438M VIDEO INSPECTION OF SEWER	540.000 LF	16.00000	8,640.00	6.00000	3,240.00	6.60000	3,564.00
0234 652525M CLEANING EXISTING SEWER, _" TO _" DIAMETER	540.000 LF	12.00000	6,480.00	6.00000	3,240.00	14.00000	7,560.00
Section Totals:			$11,652,579.16		$14,433,432.16		$14,990,739.96

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0009 156003M MATERIALS FIELD LABORATORY SET-UP	1.000 U	35,000.00000	35,000.00	35,000.00000	35,000.00	6,750.00000	6,750.00
0010 156006M MATERIALS FIELD LABORATORY MAINTENANCE	42.000 MO	3,200.00000	134,400.00	3,000.00000	126,000.00	342.00000	14,364.00
0011 156015M NUCLEAR DENSITY GAUGE	1.000 U	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0012 156021M CONCRETE COMPRESSION TESTING EQUIPMENT	1.000 U	10,000.00000	10,000.00	7,500.00000	7,500.00	13,000.00000	13,000.00
Section Totals:			$189,400.00		$178,500.00		$44,114.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0002 152015P	1.000	20,000.00000	20,000.00	35,000.00000	35,000.00	25,000.00000	25,000.00
POLLUTION LIABILITY INSURANCE	DOLL						
0007 155018M	1.000	50,000.00000	50,000.00	25,000.00000	25,000.00	268,585.64000	268,585.64
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	44.000	4,000.00000	176,000.00	2,500.00000	110,000.00	1,000.00000	44,000.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
0024 158085P	(1)	50,000.00000	50,000.00	50,000.00000	50,000.00	50,054.00000	50,054.00
BIOLOGICAL SURVEYS	LS						
0039 999999P	1.000	0.00000	0.00	0.00000	0.00	0.00000	0.00
NO ITEM (Formerly 159190M SNOW REMOVAL, QTY 1)	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0045 159330M EMERGENCY TOWING SERVICE, LIGHT DUTY	2.000 U	250.00000	500.00	100.00000	200.00	380.00000	760.00
0046 159331M EMERGENCY TOWING SERVICE, HEAVY DUTY	1.000 U	750.00000	750.00	250.00000	250.00	330.00000	330.00
0047 159332M EMERGENCY TOWING SERVICE, ON-SITE	1.000 HOUR	225.00000	225.00	400.00000	400.00	165.00000	165.00
0085 601404P SUBBASE OUTLET DRAIN	158.000 LF	55.00000	8,690.00	35.00000	5,530.00	10.00000	1,580.00
0088 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	1,753.000 LF	8.00000	14,024.00	4.00000	7,012.00	14.00000	24,542.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0102 602216M CLEANING DRAINAGE STRUCTURE	20.000 U	400.00000	8,000.00	350.00000	7,000.00	440.00000	8,800.00
0147 701400P CLEARING SITE ELECTRICAL	(1) LS	30,000.00000	30,000.00	50,000.00000	50,000.00	33,000.00000	33,000.00
0235 159189M SNOW REMOVAL	1.000 DOLL	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
Section Totals:			$373,189.00		$305,392.00		$471,816.64

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0014 158009M HEAVY DUTY SILT FENCE, ORANGE	11,125.000 LF	4.00000	44,500.00	10.00000	111,250.00	15.00000	166,875.00
0015 158015M HAYBALE	75.000 U	25.00000	1,875.00	20.00000	1,500.00	15.00000	1,125.00
0016 158030M INLET FILTER TYPE 2, 2' X 4'	39.000 U	100.00000	3,900.00	200.00000	7,800.00	250.00000	9,750.00
0017 158033M INLET FILTER TYPE 2, 4' X 4'	48.000 U	150.00000	7,200.00	220.00000	10,560.00	400.00000	19,200.00
0018 158058M COMPOST FILTER SOCK, ___ DIAMETER 12" DIAMETER	4,041.000 LF	4.00000	16,164.00	8.00000	32,328.00	7.00000	28,287.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0020 158063P CONCRETE WASHOUT SYSTEM	(1) LS	10,000.00000	10,000.00	15,000.00000	15,000.00	8,500.00000	8,500.00
0021 158068P BIORETENTION SYSTEM	1,640.000 SY	115.00000	188,600.00	110.00000	180,400.00	130.00000	213,200.00
0022 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	1,000.00000	2,000.00	500.00000	1,000.00	1,500.00000	3,000.00
0023 158084M EROSION CONTROL SEDIMENT REMOVAL	2,900.000 CY	0.01000	29.00	1.00000	2,900.00	3.00000	8,700.00
0058 202024M DISPOSAL OF REGULATED MATERIAL	27,294.000 T	30.00000	818,820.00	50.00000	1,364,700.00	65.00000	1,774,110.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0065 205003P GEOSYNTHETIC EMBANKMENT REINFORCEMENT	8,316.000 SY	18.00000	149,688.00	35.00000	291,060.00	6.00000	49,896.00
0068 302060P COARSE AGGREGATE, SIZE NO. 57	7,699.000 CY	0.01000	76.99	5.00000	38,495.00	60.00000	461,940.00
0106 603017P RIPRAP STONE SLOPE PROTECTION, ___" THICK (D50=___") 12" THICK, D50=6"	185.000 SY	60.00000	11,100.00	60.00000	11,100.00	75.00000	13,875.00
0107 603018P RIPRAP STONE SLOPE PROTECTION, 16" THICK (D50=8")	14.000 SY	140.00000	1,960.00	120.00000	1,680.00	200.00000	2,800.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0108 603024P RIPRAP STONE SLOPE PROTECTION, 24" THICK (D50=12")	193.000 SY	140.00000	27,020.00	120.00000	23,160.00	900.00000	173,700.00
0109 603036P RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	343.000 SY	385.00000	132,055.00	50.00000	17,150.00	75.00000	25,725.00
0162 807003M TOPSOIL STABILIZATION, TYPE 1 MAT	5,718.000 SY	4.50000	25,731.00	5.00000	28,590.00	5.50000	31,449.00
0163 807006M TOPSOIL STABILIZATION, TYPE 2 MAT	24,675.000 SY	5.00000	123,375.00	5.00000	123,375.00	5.50000	135,712.50
0164 807012M TOPSOIL STABILIZATION, TYPE 4 MAT	4,161.000 SY	3.50000	14,563.50	5.00000	20,805.00	5.50000	22,885.50

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description		(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,578,657.49		$2,282,853.00		$3,150,730.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0153 804000P	13,435.000	5.00000	67,175.00	4.00000	53,740.00	5.00000	67,175.00
TOPSOIL SPREADING __" THICK 4" DEPTH	SY						
0154 804000P	1,287.000	5.50000	7,078.50	7.00000	9,009.00	7.00000	9,009.00
TOPSOIL SPREADING __" THICK 6" DEPTH	SY						
0156 804014P	142.000	74.00000	10,508.00	60.00000	8,520.00	66.00000	9,372.00
PLANT PIT SOIL	CY						
0157 804015P	817.000	55.00000	44,935.00	60.00000	49,020.00	35.00000	28,595.00
BORROW TOPSOIL	CY						
0158 806006P	1,287.000	2.10000	2,702.70	1.50000	1,930.50	1.65000	2,123.55
FERTILIZING AND SEEDING, TYPE A-3	SY						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0159 806012P FERTILIZING AND SEEDING, TYPE B	1,222.000 SY	2.10000	2,566.20	1.50000	1,833.00	1.65000	2,016.30
0161 806033P FERTILIZING AND SEEDING, LOW MAINTENANCE	22,798.000 SY	2.30000	52,435.40	1.50000	34,197.00	1.65000	37,616.70
0165 809003M STRAW MULCHING	18,849.000 SY	1.25000	23,561.25	1.00000	18,849.00	0.88000	16,587.12
0166 809018M WOOD MULCHING	533.000 SY	5.50000	2,931.50	6.00000	3,198.00	6.60000	3,517.80
0167 809021M WOOD MULCHING, 2" THICK	570.000 SY	4.50000	2,565.00	6.00000	3,420.00	6.60000	3,762.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0168 811006M LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	13.000 U	775.00000	10,075.00	600.00000	7,800.00	660.00000	8,580.00
0169 811009M LARGE DECIDUOUS TREE, 1-1 1/4" CALIPER, B&B	38.000 U	550.00000	20,900.00	500.00000	19,000.00	550.00000	20,900.00
0170 811016M LARGE DECIDUOUS TREE 10-12' HIGH, MULTI-STEM, B&B	69.000 U	900.00000	62,100.00	1,200.00000	82,800.00	1,300.00000	89,700.00
0171 811027M SMALL DECIDUOUS TREE, 1 1/4-1 1/2" CALIPER, B&B	87.000 U	700.00000	60,900.00	500.00000	43,500.00	600.00000	52,200.00
0172 811045M EVERGREEN TREE, 4-5' HIGH, B&B	118.000 U	500.00000	59,000.00	600.00000	70,800.00	660.00000	77,880.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0173 811093M	5.000	80.00000	400.00	60.00000	300.00	71.00000	355.00
EVERGREEN SHRUB, 18-24" SPREAD, #3 CONTAINER	U						
0174 811120M	12,764.000	5.00000	63,820.00	5.00000	63,820.00	5.50000	70,202.00
PERENNIAL, 2" PLUG	U						
0175 811138M	(1)	55,000.00000	55,000.00	110,000.00000	110,000.00	120,000.00000	120,000.00
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0176 811165M	61.000	350.00000	21,350.00	200.00000	12,200.00	220.00000	13,420.00
WATERING	MG						
Section Totals:			$570,003.55		$593,936.50		$633,011.47

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	BRIDGE 5		**Cat Alt Set:**		**Cat Alt Member:**		
0177 201006P	(1)	375,000.00000	375,000.00	375,000.00000	375,000.00	375,000.00000	375,000.00
CLEARING SITE, BRIDGE (___) STR. NO. 1403-152	LS						
0178 201037P	(1)	60,000.00000	60,000.00	20,000.00000	20,000.00	66,567.00000	66,567.00
ASBESTOS REMOVAL, BRIDGE NO. ___	LS						
0179 201039P	(1)	250,000.00000	250,000.00	725,000.00000	725,000.00	619,000.00000	619,000.00
TEMPORARY SHIELDING	LS						
0180 202015P	1,360.000	30.00000	40,800.00	19.00000	25,840.00	48.00000	65,280.00
EXCAVATION, REGULATED MATERIAL	CY						
0181 501003P	3,900.000	0.01000	39.00	5.00000	19,500.00	90.00000	351,000.00
TEMPORARY SHEETING	SF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BRIDGE 5			**Cat Alt Set:**		**Cat Alt Member:**		
0182 502003P FURNISHING EQUIPMENT FOR DRIVING PILES	(1) LS	250,000.00000	250,000.00	250,000.00000	250,000.00	248,045.00000	248,045.00
0183 502006M PREBORED HOLE 24" DIAMETER	176.000 LF	185.00000	32,560.00	165.00000	29,040.00	330.00000	58,080.00
0184 502006M PREBORED HOLE 8" DIAMETER	286.000 LF	125.00000	35,750.00	110.00000	31,460.00	77.00000	22,022.00
0185 502009M TEST PILE, FURNISHED	340.000 LF	125.00000	42,500.00	85.00000	28,900.00	85.00000	28,900.00
0186 502012M TEST PILE, DRIVEN	280.000 LF	100.00000	28,000.00	110.00000	30,800.00	290.00000	81,200.00
0187 502018M DYNAMIC PILE LOAD TEST	4.000 U	4,500.00000	18,000.00	4,000.00000	16,000.00	29,268.00000	117,072.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC. Unit Price	(1) Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) CARBRO CONSTRUCTORS CORP. Unit Price	(3) Ext Amount
SECTION: 0006	BRIDGE 5			**Cat Alt Set:**		**Cat Alt Member:**		
0188	502170M	1,440.000	100.00000	144,000.00	85.00000	122,400.00	85.00000	122,400.00
STEEL H-PILE, FURNISHED, HP 12 X 84		LF						
0189	502188M	1,260.000	55.00000	69,300.00	50.00000	63,000.00	100.00000	126,000.00
STEEL H-PILE, DRIVEN, HP 12 X 84		LF						
0190	502207M	22.000	225.00000	4,950.00	200.00000	4,400.00	200.00000	4,400.00
PILE SHOE		U						
0191	504003P	11,888.000	2.00000	23,776.00	1.70000	20,209.60	2.00000	23,776.00
REINFORCEMENT STEEL		LB						
0192	504006P	114,793.000	2.25000	258,284.25	1.90000	218,106.70	2.25000	258,284.25
REINFORCEMENT STEEL, EPOXY-COATED		LB						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	BRIDGE 5		**Cat Alt Set:**		**Cat Alt Member:**		
0193 504015P CONCRETE FOOTING	90.000 CY	850.00000	76,500.00	800.00000	72,000.00	2,400.00000	216,000.00
0194 504018P CONCRETE WING WALL	65.000 CY	2,000.00000	130,000.00	2,400.00000	156,000.00	4,200.00000	273,000.00
0195 504024P CONCRETE ABUTMENT WALL	70.000 CY	2,100.00000	147,000.00	1,400.00000	98,000.00	4,700.00000	329,000.00
0196 506003P STRUCTURAL STEEL (APPROX. 302,000 LBS)	(1) LS	1,000,000.00000	1,000,000.00	1,900,000.00000	1,900,000.00	950,000.00000	950,000.00
0197 506012P SHEAR CONNECTOR	2,904.000 U	8.00000	23,232.00	10.00000	29,040.00	8.00000	23,232.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BRIDGE 5			**Cat Alt Set:**		**Cat Alt Member:**		
0198 507015P STRIP SEAL EXPANSION JOINT ASSEMBLY	130.000 LF	700.00000	91,000.00	800.00000	104,000.00	850.00000	110,500.00
0199 507024P CONCRETE BRIDGE DECK, HPC	325.000 CY	1,000.00000	325,000.00	1,250.00000	406,250.00	2,300.00000	747,500.00
0200 507039P CONCRETE BRIDGE PARAPET, HPC	351.000 LF	300.00000	105,300.00	400.00000	140,400.00	420.00000	147,420.00
0201 507050M CONCRETE SLEEPER SLAB HPC	63.000 CY	1,250.00000	78,750.00	900.00000	56,700.00	1,540.00000	97,020.00
0202 507054P CONCRETE BRIDGE RELIEF SLAB HPC	245.000 SY	400.00000	98,000.00	300.00000	73,500.00	400.00000	98,000.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BRIDGE 5			**Cat Alt Set:**		**Cat Alt Member:**		
0203 507140P	9,469.000	3.50000	33,141.50	5.00000	47,345.00	29.00000	274,601.00
BRIDGE DECK AND BRIDGE APPROACH SEALING	SF						
0204 601409P	60.000	50.00000	3,000.00	50.00000	3,000.00	150.00000	9,000.00
8" HIGH DENSITY POLYETHYLENE PIPE	LF						
0205 601419P	214.000	50.00000	10,700.00	50.00000	10,700.00	120.00000	25,680.00
8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	LF						
0206 701021P	369.000	55.00000	20,295.00	55.00000	20,295.00	62.00000	22,878.00
3" RIGID METALLIC CONDUIT	LF						
0207 701091P	171.000	125.00000	21,375.00	40.00000	6,840.00	45.00000	7,695.00
FIBERGLASS CONDUIT	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	BRIDGE 5		**Cat Alt Set:**		**Cat Alt Member:**		
0208 701120M JUNCTION BOX FRAME AND COVER	3.000 U	2,500.00000	7,500.00	8,000.00000	24,000.00	8,800.00000	26,400.00
Section Totals:			$3,803,752.75		$5,127,726.30		$5,924,952.25

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007	TEMPORARY RAMP C OVER ABANDONED MOUNT HOPE MINERAL RAILROAD		**Cat Alt Set:**				**Cat Alt Member:**	
0209	501003P	1,700.000	0.01000	17.00	5.00000	8,500.00	300.00000	510,000.00
TEMPORARY SHEETING		SF						
0210	514012P	6,450.000	100.00000	645,000.00	90.00000	580,500.00	74.00000	477,300.00
TEMPORARY WALL LOCATION NO. 1		SF						
0211	514012P	10,400.000	100.00000	1,040,000.00	85.00000	884,000.00	74.00000	769,600.00
TEMPORARY WALL LOCATION NO. 2		SF						
0212	514003P	(1)	2,000,000.00000	2,000,000.00	4,344,202.04000	4,344,202.04	3,100,000.00000	3,100,000.00
TEMPORARY STRUCTURE, ONE-WAY		LS						
Section Totals:				$3,685,017.00		$5,817,202.04		$4,856,900.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RETAINING WALL NO. 9				**Cat Alt Set:**		**Cat Alt Member:**	
0213 202009P EXCAVATION, UNCLASSIFIED	1,030.000 CY	110.00000	113,300.00	40.00000	41,200.00	75.00000	77,250.00
0214 504003P REINFORCEMENT STEEL	27,825.000 LB	2.00000	55,650.00	1.60000	44,520.00	2.00000	55,650.00
0215 504006P REINFORCEMENT STEEL, EPOXY-COATED	17,890.000 LB	2.25000	40,252.50	1.90000	33,991.00	2.25000	40,252.50
0216 504015P CONCRETE FOOTING	220.000 CY	800.00000	176,000.00	700.00000	154,000.00	1,250.00000	275,000.00
0217 504018P CONCRETE WING WALL	155.000 CY	1,800.00000	279,000.00	2,000.00000	310,000.00	3,200.00000	496,000.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RETAINING WALL NO. 9			**Cat Alt Set:**		**Cat Alt Member:**		
0218 507039P	338.000	300.00000	101,400.00	400.00000	135,200.00	765.00000	258,570.00
CONCRETE BRIDGE PARAPET, HPC	LF						
0219 601409P	10.000	50.00000	500.00	50.00000	500.00	60.00000	600.00
8" HIGH DENSITY POLYETHYLENE PIPE	LF						
0220 601419P	305.000	50.00000	15,250.00	50.00000	15,250.00	60.00000	18,300.00
8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	LF						
0221 701021P	346.000	55.00000	19,030.00	55.00000	19,030.00	73.00000	25,258.00
3" RIGID METALLIC CONDUIT	LF						
0222 701120M	3.000	2,500.00000	7,500.00	4,000.00000	12,000.00	2,550.00000	7,650.00
JUNCTION BOX FRAME AND COVER	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description		(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$807,882.50		$765,691.00		$1,254,530.50

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RETAINING WALL NO. 10		**Cat Alt Set:**		**Cat Alt Member:**			
0223 202009P EXCAVATION, UNCLASSIFIED	680.000 CY	110.00000	74,800.00	40.00000	27,200.00	200.00000	136,000.00
0224 504003P REINFORCEMENT STEEL	22,001.000 LB	2.00000	44,002.00	1.60000	35,201.60	2.00000	44,002.00
0225 504006P REINFORCEMENT STEEL, EPOXY-COATED	11,916.000 LB	2.25000	26,811.00	1.90000	22,640.40	2.25000	26,811.00
0226 504015P CONCRETE FOOTING	165.000 CY	800.00000	132,000.00	700.00000	115,500.00	1,100.00000	181,500.00
0227 504018P CONCRETE WING WALL	125.000 CY	1,600.00000	200,000.00	2,000.00000	250,000.00	2,700.00000	337,500.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RETAINING WALL NO. 10		**Cat Alt Set:**				**Cat Alt Member:**	
0228 507039P CONCRETE BRIDGE PARAPET, HPC	228.000 LF	300.00000	68,400.00	400.00000	91,200.00	715.00000	163,020.00
0229 601409P 8" HIGH DENSITY POLYETHYLENE PIPE	33.000 LF	50.00000	1,650.00	50.00000	1,650.00	75.00000	2,475.00
0230 601419P 8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	219.000 LF	50.00000	10,950.00	50.00000	10,950.00	75.00000	16,425.00
0231 701021P 3" RIGID METALLIC CONDUIT	235.000 LF	65.00000	15,275.00	55.00000	12,925.00	91.00000	21,385.00
0232 701120M JUNCTION BOX FRAME AND COVER	2.000 U	2,500.00000	5,000.00	4,000.00000	8,000.00	3,100.00000	6,200.00

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description		(1) UNION PAVING & CONSTRUCTION CO., INC.		(2) RITACCO CONSTRUCTION, INC.		(3) CARBRO CONSTRUCTORS CORP.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$578,888.00		$575,267.00		$935,318.00
Contract Totals			**$23,239,369.45**		**$30,080,000.00**		**$32,262,112.82**
Cost Plus Time Totals			**$23,239,369.45**		**$30,080,000.00**		**32,262,112.82**

( ) indicates item is bid as Lump Sum

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M	1.000	212,000.00000	212,000.00				
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153003P	(1)	6,550.00000	6,550.00				
PROGRESS SCHEDULE	LS						
0004 153005M	25.000	980.00000	24,500.00				
PROGRESS SCHEDULE UPDATE	U						
0005 999999P	1.000	0.00000	0.00				
NO ITEM (Formerly, Item 153011M Quantity 4180)	U						
0006 154003P	(1)	4,966,237.13000	4,966,237.13				
MOBILIZATION	LS						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**			**Cat Alt Member:**	
0013 157006M	5.000	850.00000	4,250.00				
MONUMENT	U						
0019 158060M	206.000	90.00000	18,540.00				
CONSTRUCTION DRIVEWAY	T						
0025 158090P	350.000	30.00000	10,500.00				
TREE PROTECTION	LF						
0026 159003M	60.000	105.00000	6,300.00				
BREAKAWAY BARRICADE	U						
0027 159006M	190.000	105.00000	19,950.00				
DRUM	U						
0028 159009M	30.000	35.00000	1,050.00				
TRAFFIC CONE	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0029 159012M	2,350.000	20.00000	47,000.00				
CONSTRUCTION SIGNS	SF						
0030 159015M	2.000	1,200.00000	2,400.00				
CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	U						
0031 159021P	5,900.000	295.00000	1,740,500.00				
CONSTRUCTION BARRIER CURB	LF						
0032 159027M	3.000	3,500.00000	10,500.00				
ARROW BOARD, 4' X 8'	U						
0033 159030M	7.000	11,500.00000	80,500.00				
PORTABLE VARIABLE MESSAGE SIGN	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0034 159032M	1.000	40,000.00000	40,000.00				
PORTABLE TRAILER MOUNTED CCTV CAMERA ASSEMBLY	U						
0035 159045M	1.000	20,000.00000	20,000.00				
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 11 MODULES	U						
0036 159048M	5.000	20,000.00000	100,000.00				
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 12 MODULES	U						
0037 159108M	5.000	37,500.00000	187,500.00				
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0038 159138M	10.000	310.00000	3,100.00				
HMA PATCH	T						
0040 159200M	1.000	24,500.00000	24,500.00				
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	U						
0041 159212M	2.000	30,000.00000	60,000.00				
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						
0042 159262M	2.000	1,300.00000	2,600.00				
CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	U						
0043 159300M	10,100.000	0.45000	4,545.00				
TRAFFIC STRIPES, LATEX, 4"	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0044 159302M	2,200.000	1.00000	2,200.00				
TRAFFIC STRIPES, LATEX, 8"	LF						
0048 160004M	1.000	44,500.00000	44,500.00				
FUEL PRICE ADJUSTMENT	DOLL						
0049 160007M	1.000	63,300.00000	63,300.00				
ASPHALT PRICE ADJUSTMENT	DOLL						
0050 160009M	1.000	3,537.66000	3,537.66				
STEEL PRICE ADJUSTMENT	DOLL						
0051 161003P	(1)	60,000.00000	60,000.00				
FINAL CLEANUP	LS						
0052 162006P	(1)	125,000.00000	125,000.00				
VIBRATION MONITORING	LS						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**			**Cat Alt Member:**	
0053 201003P	(1)	275,000.00000	275,000.00				
CLEARING SITE	LS						
0054 202003P	2.000	20,000.00000	40,000.00				
STRIPPING	ACRE						
0055 202009P	12,892.000	135.00000	1,740,420.00				
EXCAVATION, UNCLASSIFIED	CY						
0056 202015P	15,518.000	30.00000	465,540.00				
EXCAVATION, REGULATED MATERIAL	CY						
0057 202021P	11,844.000	21.00000	248,724.00				
REMOVAL OF PAVEMENT	SY						
0059 203009P	2,495.000	90.00000	224,550.00				
I-9 SOIL AGGREGATE	CY						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0060 203021P	10,585.000	78.00000	825,630.00				
I-14 SOIL AGGREGATE	CY						
0061 203041P	7,753.000	4.00000	31,012.00				
GEOTEXTILE, ROADWAY STABILIZATION	SY						
0062 203050M	10.000	735.00000	7,350.00				
CONTROLLED LOW STRENGTH MATERIAL	CY						
0063 203066P	160.000	275.00000	44,000.00				
SLOPE INCLINOMETER CASING	LF						
0064 203075P	160.000	275.00000	44,000.00				
PROBE EXTENSOMETER SETTLEMENT INDICATOR	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0066 302042P	7,369.000	17.00000	125,273.00				
DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	SY						
0067 302048P	8,528.000	30.00000	255,840.00				
DENSE-GRADED AGGREGATE BASE COURSE, 12" THICK	SY						
0069 401009P	11,405.000	15.00000	171,075.00				
HMA MILLING, 3" OR LESS	SY						
0070 401021M	120.000	88.00000	10,560.00				
HOT MIX ASPHALT PAVEMENT REPAIR	SY						
0071 401027M	18,000.000	0.85000	15,300.00				
POLYMERIZED JOINT ADHESIVE	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**			**Cat Alt Member:**	
0072 401030M	6,000.000	0.01000	60.00				
TACK COAT	GAL						
0073 401036M	1,000.000	0.01000	10.00				
PRIME COAT	GAL						
0074 401054M	3,358.000	155.00000	520,490.00				
HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	T						
0075 401084M	4,692.000	135.00000	633,420.00				
HOT MIX ASPHALT 19 M 64 INTERMEDIATE COURSE	T						
0076 401099M	4,950.000	115.00000	569,250.00				
HOT MIX ASPHALT 25 M 64 BASE COURSE	T						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0077 401108M	50.000	325.00000	16,250.00				
CORE SAMPLES, HOT MIX ASPHALT	U						
0078 601020P	46.000	215.00000	9,890.00				
24" CORRUGATED ALUMINUM ALLOY PIPE	LF						
0079 601122P	3,264.000	155.00000	505,920.00				
15" REINFORCED CONCRETE PIPE	LF						
0080 601124P	410.000	260.00000	106,600.00				
18" REINFORCED CONCRETE PIPE	LF						
0081 601128P	589.000	260.00000	153,140.00				
24" REINFORCED CONCRETE PIPE	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0082 601196P	120.000	295.00000	35,400.00				
18" REINFORCED CONCRETE PIPE, CLASS V	LF						
0083 601200P	188.000	325.00000	61,100.00				
24" REINFORCED CONCRETE PIPE, CLASS V	LF						
0084 601376M	2.000	7,500.00000	15,000.00				
24" REINFORCED CONCRETE END SECTION	U						
0086 601417P	80.000	65.00000	5,200.00				
UNDERDRAIN, TYPE X	LF						
0087 601664M	1,753.000	4.00000	7,012.00				
VIDEO INSPECTION OF PIPE	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0089 601720P	662.000	57.00000	37,734.00				
6" POLYVINYL CHLORIDE PIPE PERFORATED	LF						
0090 602006P	4.000	4,025.00000	16,100.00				
CONCRETE HEADWALL	CY						
0091 602009M	12.000	5,350.00000	64,200.00				
INLET, TYPE A	U						
0092 602012M	8.000	8,250.00000	66,000.00				
INLET, TYPE B	U						
0093 602013M	1.000	15,000.00000	15,000.00				
INLET, TYPE DOUBLE B	U						
0094 602018M	17.000	6,600.00000	112,200.00				
INLET, TYPE E	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0095 602018M	3.000	6,550.00000	19,650.00				
INLET, TYPE E WITH COLLAR	U						
0096 602019M	6.000	14,000.00000	84,000.00				
INLET, TYPE DOUBLE E	U						
0097 602027M	1.000	17,550.00000	17,550.00				
INLET, TYPE B-2	U						
0098 602054M	5.000	8,400.00000	42,000.00				
MANHOLE, 4' DIAMETER	U						
0099 602057M	1.000	8,500.00000	8,500.00				
MANHOLE, 5' DIAMETER	U						
0100 602060M	5.000	14,500.00000	72,500.00				
MANHOLE, 6' DIAMETER	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0101 602105M	3.000	3,750.00000	11,250.00				
SET INLET TYPE B, CASTING	U						
0103 602223M	1.000	30,000.00000	30,000.00				
OUTLET CONTROL STRUCTURE	U						
0104 602226M	1.000	11,500.00000	11,500.00				
JUNCTION CHAMBER	U						
0105 602229M	1.000	110,000.00000	110,000.00				
MANUFACTURED TREATMENT DEVICE	U						
0110 605027P	578.000	60.00000	34,680.00				
CHAIN-LINK FENCE, PVC-COATED STEEL, 6' HIGH	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0111 605117M	1.000	4,500.00000	4,500.00				
GATE, CHAIN-LINK FENCE, PVC-COATED STEEL, 15' WIDE	U						
0112 606012P	2.000	335.00000	670.00				
CONCRETE SIDEWALK, 4" THICK	SY						
0113 606039P	50.000	220.00000	11,000.00				
HOT MIX ASPHALT DRIVEWAY, 6" THICK	SY						
0114 606075P	9.000	240.00000	2,160.00				
CONCRETE ISLAND, 4" THICK	SY						
0115 607018P	4,823.000	55.00000	265,265.00				
9" X 16" CONCRETE VERTICAL CURB	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0116 607034P	752.000	43.00000	32,336.00				
9" X 14" CONCRETE VERTICAL CURB	LF						
0117 608004P	2,973.000	70.00000	208,110.00				
NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	SY						
0118 609003M	4,555.000	40.00000	182,200.00				
BEAM GUIDE RAIL	LF						
0119 609027M	5.000	5,000.00000	25,000.00				
TANGENT GUIDE RAIL TERMINAL	U						
0120 609039M	6.000	1,500.00000	9,000.00				
BEAM GUIDE RAIL ANCHORAGE	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0121 609059M	2.000	6,000.00000	12,000.00				
APPROACH GUIDE RAIL TRANSITION TL-3	U						
0122 609063M	280.000	24.00000	6,720.00				
RESET BEAM GUIDE RAIL WITH EXISTING POSTS	LF						
0123 609075M	5,684.000	1.20000	6,820.80				
REMOVAL OF BEAM GUIDE RAIL	LF						
0124 610003M	49,100.000	0.50000	24,550.00				
TRAFFIC STRIPES, 4"	LF						
0125 610007M	2,200.000	1.00000	2,200.00				
TRAFFIC STRIPES, 8"	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0126 610012M	96.000	33.00000	3,168.00				
RPM, MONO-DIRECTIONAL, WHITE LENS	U						
0127 610017M	950.000	5.00000	4,750.00				
TRAFFIC MARKING LINES, 24"	LF						
0128 610018M	61.000	33.00000	2,013.00				
RPM, MONO-DIRECTIONAL, AMBER LENS	U						
0129 610024M	125.000	35.00000	4,375.00				
REMOVAL OF RPM	U						
0130 610033M	3,650.000	4.00000	14,600.00				
RUMBLE STRIP	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0131 610036M	34,541.000	1.00000	34,541.00				
REMOVAL OF TRAFFIC STRIPES	LF						
0132 610038M	1,800.000	20.00000	36,000.00				
REMOVAL OF RUMBLE STRIP	LF						
0133 611312M	1.000	60,000.00000	60,000.00				
CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						
0134 612003P	165.700	50.00000	8,285.00				
REGULATORY AND WARNING SIGN	SF						
0135 612006P	35.800	50.00000	1,790.00				
GUIDE SIGN, TYPE GA, STEEL "U" OR SQUARE TUBE POST SUPPORTS	SF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0136 652456P	(1)	275,000.00000	275,000.00				
SANITARY SEWER PROTECTION STRUCTURE	LS						
0137 655031P	(1)	181,000.00000	181,000.00				
ELECTRICAL UTILITY RELOCATION, JCP&L	LS						
0138 701021P	712.000	155.00000	110,360.00				
3" RIGID METALLIC CONDUIT	LF						
0139 701030P	3,161.000	50.00000	158,050.00				
3" RIGID NONMETALLIC CONDUIT	LF						
0140 701102M	23.000	5,500.00000	126,500.00				
18" X 36" JUNCTION BOX	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0141 701117M	10.000	6,000.00000	60,000.00				
JUNCTION BOX FOUNDATION	U						
0142 701162M	1.000	25,000.00000	25,000.00				
FOUNDATION, TYPE 2M-MC	U						
0143 701180M	1.000	25,000.00000	25,000.00				
METER CABINET, TYPE 2M-MC	U						
0144 701192P	3,751.000	4.00000	15,004.00				
GROUND WIRE, NO. 8 AWG	LF						
0145 701195P	14,561.000	7.50000	109,207.50				
MULTIPLE LIGHTING WIRE, NO. 2 AWG	LF						
0146 701210P	259.000	30.00000	7,770.00				
SERVICE WIRE, NO. 2 AWG	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0148 703003M	14.000	4,200.00000	58,800.00				
LIGHTING STANDARD ALUMINUM	U						
0149 703018M	14.000	3,200.00000	44,800.00				
LUMINAIRE	U						
0150 703033P	(1)	105,000.00000	105,000.00				
TEMPORARY HIGHWAY LIGHTING SYSTEM	LS						
0151 704002M	2,399.000	45.00000	107,955.00				
ITS CONDUIT, TYPE A	LF						
0152 704003M	5.000	12,000.00000	60,000.00				
JUNCTION BOX ITS TYPE A	U						
0155 804001P	2,311.000	90.00000	207,990.00				
SUBSOIL	CY						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0160 806018P FERTILIZING AND SEEDING, TYPE F	4,161.000 SY	2.00000	8,322.00				
0233 652438M VIDEO INSPECTION OF SEWER	540.000 LF	6.00000	3,240.00				
0234 652525M CLEANING EXISTING SEWER, _" TO _" DIAMETER	540.000 LF	6.00000	3,240.00				
Section Totals:			$18,461,732.09				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**			**Cat Alt Member:**	
0009 156003M	1.000	40,000.00000	40,000.00				
MATERIALS FIELD LABORATORY SET-UP	U						
0010 156006M	42.000	3,900.00000	163,800.00				
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0011 156015M	1.000	12,000.00000	12,000.00				
NUCLEAR DENSITY GAUGE	U						
0012 156021M	1.000	12,000.00000	12,000.00				
CONCRETE COMPRESSION TESTING EQUIPMENT	U						
Section Totals:			$227,800.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 (Non-Participating (Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0002 152015P	1.000	0.01000	0.01				
POLLUTION LIABILITY INSURANCE	DOLL						
0007 155018M	1.000	43,500.00000	43,500.00				
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	44.000	5,000.00000	220,000.00				
FIELD OFFICE TYPE F MAINTENANCE	MO						
0024 158085P	(1)	525,000.00000	525,000.00				
BIOLOGICAL SURVEYS	LS						
0039 999999P	1.000	0.00000	0.00				
NO ITEM (Formerly 159190M SNOW REMOVAL, QTY 1)	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 (Non-Participating (Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0045 159330M EMERGENCY TOWING SERVICE, LIGHT DUTY	2.000 U	1,500.00000	3,000.00				
0046 159331M EMERGENCY TOWING SERVICE, HEAVY DUTY	1.000 U	2,500.00000	2,500.00				
0047 159332M EMERGENCY TOWING SERVICE, ON-SITE	1.000 HOUR	140.00000	140.00				
0085 601404P SUBBASE OUTLET DRAIN	158.000 LF	105.00000	16,590.00				
0088 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	1,753.000 LF	4.00000	7,012.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003	(Non-Participating (Roadway		**Cat Alt Set:**			**Cat Alt Member:**	
0102 602216M	20.000	350.00000	7,000.00				
CLEANING DRAINAGE STRUCTURE	U						
0147 701400P	(1)	31,462.90000	31,462.90				
CLEARING SITE ELECTRICAL	LS						
0235 159189M	1.000	15,000.00000	15,000.00				
SNOW REMOVAL	DOLL						
Section Totals:			$871,204.91				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004	Erosion Control		**Cat Alt Set:**		**Cat Alt Member:**		
0014 158009M	11,125.000	22.00000	244,750.00				
HEAVY DUTY SILT FENCE, ORANGE	LF						
0015 158015M	75.000	15.00000	1,125.00				
HAYBALE	U						
0016 158030M	39.000	650.00000	25,350.00				
INLET FILTER TYPE 2, 2' X 4'	U						
0017 158033M	48.000	815.00000	39,120.00				
INLET FILTER TYPE 2, 4' X 4'	U						
0018 158058M	4,041.000	20.00000	80,820.00				
COMPOST FILTER SOCK, ___ DIAMETER 12" DIAMETER	LF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0020 158063P	(1)	20,000.00000	20,000.00				
CONCRETE WASHOUT SYSTEM	LS						
0021 158068P	1,640.000	150.00000	246,000.00				
BIORETENTION SYSTEM	SY						
0022 158072M	2.000	1,800.00000	3,600.00				
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0023 158084M	2,900.000	75.00000	217,500.00				
EROSION CONTROL SEDIMENT REMOVAL	CY						
0058 202024M	27,294.000	30.00000	818,820.00				
DISPOSAL OF REGULATED MATERIAL	T						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0065 205003P GEOSYNTHETIC EMBANKMENT REINFORCEMENT	8,316.000 SY	45.00000	374,220.00				
0068 302060P COARSE AGGREGATE, SIZE NO. 57	7,699.000 CY	115.00000	885,385.00				
0106 603017P RIPRAP STONE SLOPE PROTECTION, ___" THICK (D50=___") 12" THICK, D50=6"	185.000 SY	125.00000	23,125.00				
0107 603018P RIPRAP STONE SLOPE PROTECTION, 16" THICK (D50=8")	14.000 SY	195.00000	2,730.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0108 603024P RIPRAP STONE SLOPE PROTECTION, 24" THICK (D50=12")	193.000 SY	275.00000	53,075.00				
0109 603036P RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	343.000 SY	130.00000	44,590.00				
0162 807003M TOPSOIL STABILIZATION, TYPE 1 MAT	5,718.000 SY	5.00000	28,590.00				
0163 807006M TOPSOIL STABILIZATION, TYPE 2 MAT	24,675.000 SY	5.00000	123,375.00				
0164 807012M TOPSOIL STABILIZATION, TYPE 4 MAT	4,161.000 SY	4.00000	16,644.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description		(4) KYLE CONTI CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$3,248,819.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0153 804000P	13,435.000	6.00000	80,610.00				
TOPSOIL SPREADING __" THICK 4" DEPTH	SY						
0154 804000P	1,287.000	6.00000	7,722.00				
TOPSOIL SPREADING __" THICK 6" DEPTH	SY						
0156 804014P	142.000	83.00000	11,786.00				
PLANT PIT SOIL	CY						
0157 804015P	817.000	88.00000	71,896.00				
BORROW TOPSOIL	CY						
0158 806006P	1,287.000	2.00000	2,574.00				
FERTILIZING AND SEEDING, TYPE A-3	SY						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0159 806012P	1,222.000	2.00000	2,444.00				
FERTILIZING AND SEEDING, TYPE B	SY						
0161 806033P	22,798.000	2.50000	56,995.00				
FERTILIZING AND SEEDING, LOW MAINTENANCE	SY						
0165 809003M	18,849.000	1.00000	18,849.00				
STRAW MULCHING	SY						
0166 809018M	533.000	6.00000	3,198.00				
WOOD MULCHING	SY						
0167 809021M	570.000	4.00000	2,280.00				
WOOD MULCHING, 2" THICK	SY						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0168 811006M	13.000	710.00000	9,230.00				
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	U						
0169 811009M	38.000	525.00000	19,950.00				
LARGE DECIDUOUS TREE, 1-1 1/4" CALIPER, B&B	U						
0170 811016M	69.000	880.00000	60,720.00				
LARGE DECIDUOUS TREE 10-12' HIGH, MULTI-STEM, B&B	U						
0171 811027M	87.000	650.00000	56,550.00				
SMALL DECIDUOUS TREE, 1 1/4-1 1/2" CALIPER, B&B	U						
0172 811045M	118.000	460.00000	54,280.00				
EVERGREEN TREE, 4-5' HIGH, B&B	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0173 811093M	5.000	75.00000	375.00				
EVERGREEN SHRUB, 18-24" SPREAD, #3 CONTAINER	U						
0174 811120M	12,764.000	5.00000	63,820.00				
PERENNIAL, 2" PLUG	U						
0175 811138M	(1)	65,000.00000	65,000.00				
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0176 811165M	61.000	350.00000	21,350.00				
WATERING	MG						
Section Totals:			$609,629.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	BRIDGE 5		**Cat Alt Set:**			**Cat Alt Member:**	
0177 201006P	(1)	375,000.00000	375,000.00				
CLEARING SITE, BRIDGE (___) STR. NO. 1403-152	LS						
0178 201037P	(1)	105,000.00000	105,000.00				
ASBESTOS REMOVAL, BRIDGE NO. ___	LS						
0179 201039P	(1)	65,000.00000	65,000.00				
TEMPORARY SHIELDING	LS						
0180 202015P	1,360.000	30.00000	40,800.00				
EXCAVATION, REGULATED MATERIAL	CY						
0181 501003P	3,900.000	135.00000	526,500.00				
TEMPORARY SHEETING	SF						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 BRIDGE 5			**Cat Alt Set:**			**Cat Alt Member:**	
0182 502003P	(1)	200,000.00000	200,000.00				
FURNISHING EQUIPMENT FOR DRIVING PILES	LS						
0183 502006M	176.000	350.00000	61,600.00				
PREBORED HOLE 24" DIAMETER	LF						
0184 502006M	286.000	200.00000	57,200.00				
PREBORED HOLE 8" DIAMETER	LF						
0185 502009M	340.000	90.00000	30,600.00				
TEST PILE, FURNISHED	LF						
0186 502012M	280.000	240.00000	67,200.00				
TEST PILE, DRIVEN	LF						
0187 502018M	4.000	6,500.00000	26,000.00				
DYNAMIC PILE LOAD TEST	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	BRIDGE 5		**Cat Alt Set:**			**Cat Alt Member:**	
0188 502170M	1,440.000	90.00000	129,600.00				
STEEL H-PILE, FURNISHED, HP 12 X 84	LF						
0189 502188M	1,260.000	110.00000	138,600.00				
STEEL H-PILE, DRIVEN, HP 12 X 84	LF						
0190 502207M	22.000	200.00000	4,400.00				
PILE SHOE	U						
0191 504003P	11,888.000	3.00000	35,664.00				
REINFORCEMENT STEEL	LB						
0192 504006P	114,793.000	3.00000	344,379.00				
REINFORCEMENT STEEL, EPOXY-COATED	LB						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	BRIDGE 5		**Cat Alt Set:**			**Cat Alt Member:**	
0193 504015P	90.000	1,200.00000	108,000.00				
CONCRETE FOOTING	CY						
0194 504018P	65.000	2,900.00000	188,500.00				
CONCRETE WING WALL	CY						
0195 504024P	70.000	2,200.00000	154,000.00				
CONCRETE ABUTMENT WALL	CY						
0196 506003P	(1)	1,200,000.00000	1,200,000.00				
STRUCTURAL STEEL (APPROX. 302,000 LBS)	LS						
0197 506012P	2,904.000	14.00000	40,656.00				
SHEAR CONNECTOR	U						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	BRIDGE 5		**Cat Alt Set:**			**Cat Alt Member:**	
0198 507015P	130.000	855.00000	111,150.00				
STRIP SEAL EXPANSION JOINT ASSEMBLY	LF						
0199 507024P	325.000	1,950.00000	633,750.00				
CONCRETE BRIDGE DECK, HPC	CY						
0200 507039P	351.000	720.00000	252,720.00				
CONCRETE BRIDGE PARAPET, HPC	LF						
0201 507050M	63.000	1,750.00000	110,250.00				
CONCRETE SLEEPER SLAB HPC	CY						
0202 507054P	245.000	550.00000	134,750.00				
CONCRETE BRIDGE RELIEF SLAB HPC	SY						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	BRIDGE 5		**Cat Alt Set:**		**Cat Alt Member:**		
0203 507140P BRIDGE DECK AND BRIDGE APPROACH SEALING	9,469.000 SF	7.00000	66,283.00				
0204 601409P 8" HIGH DENSITY POLYETHYLENE PIPE	60.000 LF	100.00000	6,000.00				
0205 601419P 8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	214.000 LF	100.00000	21,400.00				
0206 701021P 3" RIGID METALLIC CONDUIT	369.000 LF	65.00000	23,985.00				
0207 701091P FIBERGLASS CONDUIT	171.000 LF	45.00000	7,695.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	BRIDGE 5		**Cat Alt Set:**		**Cat Alt Member:**		
0208 701120M	3.000	8,000.00000	24,000.00				
JUNCTION BOX FRAME AND COVER	U						
Section Totals:			$5,290,682.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	(4) KYLE CONTI CONSTRUCTION, LLC Ext Amount				
SECTION: 0007	TEMPORARY RAMP C OVER ABANDONED MOUNT HOPE MINERAL RAILROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0209	501003P	1,700.000	125.00000	212,500.00				
TEMPORARY SHEETING		SF						
0210	514012P	6,450.000	66.00000	425,700.00				
TEMPORARY WALL LOCATION NO. 1		SF						
0211	514012P	10,400.000	77.00000	800,800.00				
TEMPORARY WALL LOCATION NO. 2		SF						
0212	514003P	(1)	2,225,000.00000	2,225,000.00				
TEMPORARY STRUCTURE, ONE-WAY		LS						
Section Totals:				$3,664,000.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 RETAINING WALL NO. 9			**Cat Alt Set:**			**Cat Alt Member:**	
0213 202009P	1,030.000	135.00000	139,050.00				
EXCAVATION, UNCLASSIFIED	CY						
0214 504003P	27,825.000	3.00000	83,475.00				
REINFORCEMENT STEEL	LB						
0215 504006P	17,890.000	3.00000	53,670.00				
REINFORCEMENT STEEL, EPOXY-COATED	LB						
0216 504015P	220.000	740.00000	162,800.00				
CONCRETE FOOTING	CY						
0217 504018P	155.000	2,700.00000	418,500.00				
CONCRETE WING WALL	CY						

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 RETAINING WALL NO. 9				**Cat Alt Set:**		**Cat Alt Member:**	
0218 507039P CONCRETE BRIDGE PARAPET, HPC	338.000 LF	750.00000	253,500.00				
0219 601409P 8" HIGH DENSITY POLYETHYLENE PIPE	10.000 LF	90.00000	900.00				
0220 601419P 8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	305.000 LF	80.00000	24,400.00				
0221 701021P 3" RIGID METALLIC CONDUIT	346.000 LF	75.00000	25,950.00				
0222 701120M JUNCTION BOX FRAME AND COVER	3.000 U	2,600.00000	7,800.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description		(4) KYLE CONTI CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,170,045.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 RETAINING WALL NO. 10			**Cat Alt Set:**			**Cat Alt Member:**	
0223 202009P EXCAVATION, UNCLASSIFIED	680.000 CY	135.00000	91,800.00				
0224 504003P REINFORCEMENT STEEL	22,001.000 LB	3.00000	66,003.00				
0225 504006P REINFORCEMENT STEEL, EPOXY-COATED	11,916.000 LB	3.00000	35,748.00				
0226 504015P CONCRETE FOOTING	165.000 CY	755.00000	124,575.00				
0227 504018P CONCRETE WING WALL	125.000 CY	2,500.00000	312,500.00				

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) KYLE CONTI CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 RETAINING WALL NO. 10				**Cat Alt Set:**		**Cat Alt Member:**	
0228 507039P CONCRETE BRIDGE PARAPET, HPC	228.000 LF	980.00000	223,440.00				
0229 601409P 8" HIGH DENSITY POLYETHYLENE PIPE	33.000 LF	90.00000	2,970.00				
0230 601419P 8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	219.000 LF	80.00000	17,520.00				
0231 701021P 3" RIGID METALLIC CONDUIT	235.000 LF	85.00000	19,975.00				
0232 701120M JUNCTION BOX FRAME AND COVER	2.000 U	3,000.00000	6,000.00				

Tabulation of Bids

Contract ID: 25130 **Counties:** MORRIS

Letting Date: October 30, 2025 **District(s):** N1

Call Order: 130 **Project(s):** 0015320

Contract Time: 07/17/29 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad

Line No / Item ID Item Description		(4) KYLE CONTI CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$900,531.00				
Contract Totals			**$34,444,443.00**				
Cost Plus Time Totals			**$34,444,443.00**				

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 130
Letting Date: October 30, 2025 10:00 AM
Contract ID: 25130
District(s): N1
Contract Time: 07/17/29 COMPLETION DATE
Counties: MORRIS

Contract Description: Rt 15 NB, Bridge over Abandoned Mount Hope Mineral Railroad
Project(s): 0015320

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	UNION PAVING & CONSTRUCTION CO., INC.	$23,239,369.45	100.00%
2	RITACCO CONSTRUCTION, INC.	$30,080,000.00	129.44%
3	CARBRO CONSTRUCTORS CORP.	$32,262,112.82	138.83%
4	KYLE CONTI CONSTRUCTION, LLC	$34,444,443.00	148.22%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.