Tabulation of Bids

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	95,000.00000	95,000.00	120,000.00000	120,000.00		
0004 153003P PROGRESS SCHEDULE	(1) LS	8,500.00000	8,500.00	6,000.00000	6,000.00		
0005 153005M PROGRESS SCHEDULE UPDATE	27.000 U	250.00000	6,750.00	600.00000	16,200.00		
0006 999999P NO ITEM (Formerly Item 153011M TRAINEES, QTY 3540)	1.000 U	0.00000	0.00	0.00000	0.00		
0007 154003P MOBILIZATION	(1) LS	2,630,000.00000	2,630,000.00	935,000.00000	935,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0022 159003M BREAKAWAY BARRICADE	60.000 U	10.00000	600.00	100.00000	6,000.00		
0023 159006M DRUM	200.000 U	5.00000	1,000.00	70.00000	14,000.00		
0024 159009M TRAFFIC CONE	400.000 U	1.00000	400.00	25.00000	10,000.00		
0025 159012M CONSTRUCTION SIGNS	1,018.000 SF	17.00000	17,306.00	30.00000	30,540.00		
0026 159015M CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	2.000 U	900.00000	1,800.00	2,000.00000	4,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0027 159018M CONSTRUCTION IDENTIFICATION SIGN, 6' X 12'	2.000 U	1,300.00000	2,600.00	2,600.00000	5,200.00		
0028 159020P CONSTRUCTION BARRIER CURB, BRIDGE	340.000 LF	100.00000	34,000.00	200.00000	68,000.00		
0029 159021P CONSTRUCTION BARRIER CURB	2,980.000 LF	100.00000	298,000.00	130.00000	387,400.00		
0030 159027M ARROW BOARD, 4' X 8'	6.000 U	500.00000	3,000.00	1,000.00000	6,000.00		
0031 159030M PORTABLE VARIABLE MESSAGE SIGN	4.000 U	1,000.00000	4,000.00	5,000.00000	20,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0032 159048M TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 12 MODULES	2.000 U	10,000.00000	20,000.00	10,000.00000	20,000.00		
0033 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	4.000 U	2,000.00000	8,000.00	25,000.00000	100,000.00		
0034 159190M SNOW REMOVAL	(1) LS	20,000.00000	20,000.00	30,000.00000	30,000.00		
0035 159212M TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	4.000 U	20,000.00000	80,000.00	65,000.00000	260,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0036 159260M CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	2.000 U	800.00000	1,600.00	2,000.00000	4,000.00		
0037 159262M CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	2.000 U	1,000.00000	2,000.00	2,000.00000	4,000.00		
0038 159300M TRAFFIC STRIPES, LATEX, 4"	4,000.000 LF	1.00000	4,000.00	1.00000	4,000.00		
0039 159301M TRAFFIC STRIPES, LATEX, 6"	4,000.000 LF	1.00000	4,000.00	1.00000	4,000.00		
0040 160004M FUEL PRICE ADJUSTMENT	1.000 DOLL	9,800.00000	9,800.00	9,800.00000	9,800.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0041 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	24,100.00000	24,100.00	24,100.00000	24,100.00		
0042 160009M STEEL PRICE ADJUSTMENT	1.000 DOLL	100.00000	100.00	100.00000	100.00		
0043 161003P FINAL CLEANUP	(1) LS	10,000.00000	10,000.00	40,000.00000	40,000.00		
0044 201003P CLEARING SITE	(1) LS	275,000.00000	275,000.00	275,000.00000	275,000.00		
0045 202003P STRIPPING	1.000 ACRE	7,500.00000	7,500.00	100,000.00000	100,000.00		
0046 202009P EXCAVATION, UNCLASSIFIED	508.000 CY	90.00000	45,720.00	200.00000	101,600.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0047 202021P REMOVAL OF PAVEMENT	1,768.000 SY	45.00000	79,560.00	100.00000	176,800.00		
0048 202050M SUBSOIL SCARIFICATION	1,000.000 SY	5.00000	5,000.00	2.00000	2,000.00		
0049 203021P I-14 SOIL AGGREGATE	1,101.000 CY	70.00000	77,070.00	110.00000	121,110.00		
0050 203040M GEOTEXTILE	557.000 SY	6.00000	3,342.00	5.00000	2,785.00		
0051 302042P DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	1,434.000 SY	22.00000	31,548.00	30.00000	43,020.00		
0052 401009P HMA MILLING, 3" OR LESS	8,445.000 SY	7.00000	59,115.00	12.00000	101,340.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0053 401012P HMA MILLING, MORE THAN 3" TO 6"	20,563.000 SY	9.00000	185,067.00	14.00000	287,882.00		
0054 401021M HOT MIX ASPHALT PAVEMENT REPAIR	100.000 SY	50.00000	5,000.00	150.00000	15,000.00		
0055 401027M POLYMERIZED JOINT ADHESIVE	22,900.000 LF	0.01000	229.00	1.00000	22,900.00		
0056 401030M TACK COAT	3,560.000 GAL	2.50000	8,900.00	5.00000	17,800.00		
0057 401036M PRIME COAT	70.000 GAL	0.01000	0.70	5.00000	350.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0058 401042M HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE	1,232.000 T	220.00000	271,040.00	170.00000	209,440.00		
0059 401054M HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	118.000 T	210.00000	24,780.00	220.00000	25,960.00		
0060 401079M HOT MIX ASPHALT 12.5 M E INTERMEDIATE COURSE	94.000 T	280.00000	26,320.00	250.00000	23,500.00		
0061 401099M HOT MIX ASPHALT 25 M 64 BASE COURSE	1,109.000 T	250.00000	277,250.00	180.00000	199,620.00		
0062 401108M CORE SAMPLES, HOT MIX ASPHALT	50.000 U	250.00000	12,500.00	200.00000	10,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0063 404006M STONE MATRIX ASPHALT 12.5 MM SURFACE COURSE	4,568.000 T	175.00000	799,400.00	180.00000	822,240.00		
0064 601122P 15" REINFORCED CONCRETE PIPE	499.000 LF	180.00000	89,820.00	250.00000	124,750.00		
0065 601124P 18" REINFORCED CONCRETE PIPE	29.000 LF	600.00000	17,400.00	400.00000	11,600.00		
0066 601248P 15" HIGH DENSITY POLYETHYLENE PIPE	49.000 LF	100.00000	4,900.00	150.00000	7,350.00		
0067 601404P SUBBASE OUTLET DRAIN	168.000 LF	30.00000	5,040.00	80.00000	13,440.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0068 601664M VIDEO INSPECTION OF PIPE	1,300.000 LF	5.00000	6,500.00	5.00000	6,500.00		
0070 602006P CONCRETE HEADWALL	4.000 CY	1,200.00000	4,800.00	2,000.00000	8,000.00		
0071 602012M INLET, TYPE B	10.000 U	6,000.00000	60,000.00	7,000.00000	70,000.00		
0072 602030M INLET, TYPE D-1	4.000 U	5,500.00000	22,000.00	5,000.00000	20,000.00		
0073 602054M MANHOLE, 4' DIAMETER	1.000 U	4,500.00000	4,500.00	7,000.00000	7,000.00		
0074 602057M MANHOLE, 5' DIAMETER	1.000 U	5,500.00000	5,500.00	20,000.00000	20,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0075 602099M RESET EXISTING CASTING	32.000 U	500.00000	16,000.00	600.00000	19,200.00		
0076 602153M RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	7.000 U	2,500.00000	17,500.00	2,750.00000	19,250.00		
0078 603018P RIPRAP STONE SLOPE PROTECTION, 16" THICK (D50=8")	322.000 SY	70.00000	22,540.00	150.00000	48,300.00		
0079 603036P RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	9.000 SY	140.00000	1,260.00	1,000.00000	9,000.00		
0080 605045P CHAIN-LINK FENCE, 6' HIGH	520.000 LF	60.00000	31,200.00	75.00000	39,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0081 606009P HOT MIX ASPHALT SIDEWALK, 5 1/2" THICK	1,247.000 SY	70.00000	87,290.00	45.00000	56,115.00		
0082 606012P CONCRETE SIDEWALK, 4" THICK	698.000 SY	55.00000	38,390.00	125.00000	87,250.00		
0083 606021P CONCRETE SIDEWALK, 8" THICK	7.000 SY	200.00000	1,400.00	160.00000	1,120.00		
0084 606042P HOT MIX ASPHALT DRIVEWAY, VARIABLE THICKNESS	20.000 SY	120.00000	2,400.00	300.00000	6,000.00		
0085 606075P CONCRETE ISLAND, 4" THICK	278.000 SY	70.00000	19,460.00	150.00000	41,700.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0086 606084P DETECTABLE WARNING SURFACE	5.000 SY	350.00000	1,750.00	325.00000	1,625.00		
0087 607018P 9" X 16" CONCRETE VERTICAL CURB	1,844.000 LF	30.00000	55,320.00	45.00000	82,980.00		
0088 607034P 9" X 14" CONCRETE VERTICAL CURB	329.000 LF	40.00000	13,160.00	45.00000	14,805.00		
0089 607110P 15" X 51" F SHAPE CONCRETE BARRIER CURB	414.000 LF	300.00000	124,200.00	245.00000	101,430.00		
0090 608004P NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	1,603.000 SY	60.00000	96,180.00	60.00000	96,180.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0091 609003M BEAM GUIDE RAIL	2,694.000 LF	30.00000	80,820.00	55.00000	148,170.00		
0092 609004M BEAM GUIDE RAIL, BRIDGE	38.000 LF	130.00000	4,940.00	245.00000	9,310.00		
0093 609027M TANGENT GUIDE RAIL TERMINAL	3.000 U	4,000.00000	12,000.00	5,000.00000	15,000.00		
0094 609039M BEAM GUIDE RAIL ANCHORAGE	3.000 U	1,150.00000	3,450.00	2,000.00000	6,000.00		
0095 609042M BEAM GUIDE RAIL POST	57.000 U	80.00000	4,560.00	95.00000	5,415.00		
0096 609048M BEAM GUIDE RAIL POST, 8' LONG	57.000 U	40.00000	2,280.00	35.00000	1,995.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0097 609050M BEAM GUIDE RAIL POST, 9' LONG	84.000 U	60.00000	5,040.00	50.00000	4,200.00		
0098 609059M APPROACH GUIDE RAIL TRANSITION TL-3	6.000 U	5,000.00000	30,000.00	6,000.00000	36,000.00		
0099 609075M REMOVAL OF BEAM GUIDE RAIL	3,305.000 LF	1.00000	3,305.00	2.00000	6,610.00		
0100 610003M TRAFFIC STRIPES, 4"	35,195.000 LF	0.50000	17,597.50	1.00000	35,195.00		
0101 610006M TRAFFIC STRIPES, 6"	43,250.000 LF	0.70000	30,275.00	1.00000	43,250.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0102 610012M RPM, MONO-DIRECTIONAL, WHITE LENS	118.000 U	75.00000	8,850.00	55.00000	6,490.00		
0103 610014M TRAFFIC MARKING LINES, 8"	326.000 LF	1.50000	489.00	5.00000	1,630.00		
0104 610017M TRAFFIC MARKING LINES, 24"	334.000 LF	4.50000	1,503.00	7.00000	2,338.00		
0105 610018M RPM, MONO-DIRECTIONAL, AMBER LENS	40.000 U	75.00000	3,000.00	55.00000	2,200.00		
0106 610033M RUMBLE STRIP	2,324.000 LF	7.00000	16,268.00	15.00000	34,860.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0107 610036M REMOVAL OF TRAFFIC STRIPES	78,467.000 LF	1.00000	78,467.00	1.00000	78,467.00		
0108 610039M REMOVAL OF TRAFFIC MARKINGS	840.000 SF	4.00000	3,360.00	5.00000	4,200.00		
0109 610060M TRAFFIC MARKINGS SYMBOLS	1,408.000 SF	10.00000	14,080.00	10.00000	14,080.00		
0110 611312M CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	2.000 U	40,000.00000	80,000.00	50,000.00000	100,000.00		
0111 612003P REGULATORY AND WARNING SIGN	77.000 SF	45.00000	3,465.00	60.00000	4,620.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0112 651255M RESET WATER VALVE BOX	3.000 U	500.00000	1,500.00	60.00000	180.00		
0113 653084M RESET GAS VALVE BOX	1.000 U	1,000.00000	1,000.00	60.00000	60.00		
0114 654007P ELECTRICAL UTILITY RELOCATION PSE&G	(1) LS	400,000.00000	400,000.00	500,000.00000	500,000.00		
0115 654029M RESET ELECTRIC MANHOLE	2.000 U	4,000.00000	8,000.00	5,000.00000	10,000.00		
0116 654050P UTILITY DUCT BANK SUPPORT	3.000 U	25,000.00000	75,000.00	7,000.00000	21,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0117 655007P TELECOMMUNICATIONS RELOCATION	(1) LS	1,400,000.00000	1,400,000.00	2,000,000.00000	2,000,000.00		
0118 655013P RESET TELECOMMUNICATIONS MANHOLE	1.000 U	4,000.00000	4,000.00	5,000.00000	5,000.00		
0119 655020P FIBER OPTIC UTILITY RELOCATION	40.000 LF	500.00000	20,000.00	100.00000	4,000.00		
0120 656003P COMMUNICATIONS UTILITY RELOCATION	(1) LS	25,000.00000	25,000.00	8,000.00000	8,000.00		
0121 657005P UTILITY PIPE SUPPORT	(1) LS	25,000.00000	25,000.00	500,000.00000	500,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0122 701021P 3" RIGID METALLIC CONDUIT	25.000 LF	200.00000	5,000.00	85.00000	2,125.00		
0123 701102M 18" X 36" JUNCTION BOX	1.000 U	6,000.00000	6,000.00	3,100.00000	3,100.00		
0124 701135M FOUNDATION, TYPE SPF	1.000 U	3,000.00000	3,000.00	2,000.00000	2,000.00		
0125 701138M FOUNDATION, TYPE STF	1.000 U	7,500.00000	7,500.00	6,500.00000	6,500.00		
0126 701192P GROUND WIRE, NO. 8 AWG	143.000 LF	5.00000	715.00	5.00000	715.00		
0127 701400P CLEARING SITE ELECTRICAL	(1) LS	20,000.00000	20,000.00	4,000.00000	4,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0128 702015M TRAFFIC SIGNAL STANDARD, STEEL	1.000 U	10,000.00000	10,000.00	15,000.00000	15,000.00		
0129 702018M PEDESTRIAN SIGNAL STANDARD	1.000 U	1,500.00000	1,500.00	5,000.00000	5,000.00		
0130 702024M TRAFFIC SIGNAL MAST ARM, STEEL	1.000 U	10,000.00000	10,000.00	15,000.00000	15,000.00		
0131 702030P TRAFFIC SIGNAL CABLE, 5 CONDUCTOR	157.000 LF	6.00000	942.00	6.00000	942.00		
0132 702033P TRAFFIC SIGNAL CABLE, 10 CONDUCTOR	313.000 LF	7.00000	2,191.00	6.00000	1,878.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC. Unit Price	(1) RITACCO CONSTRUCTION, INC. Ext Amount	(2) D'ANNUNZIO & SONS, INC. Unit Price	(2) D'ANNUNZIO & SONS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0133 702036M	3.000	1,500.00000	4,500.00	2,000.00000	6,000.00		
TRAFFIC SIGNAL HEAD	U						
0134 702039M	1.000	1,200.00000	1,200.00	1,500.00000	1,500.00		
PEDESTRIAN SIGNAL HEAD	U						
0135 704204M	8.000	5,500.00000	44,000.00	10,000.00000	80,000.00		
TVS ROADWAY DEVICES 1 LANES	U						
Section Totals:			$8,709,205.20		$9,351,312.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering				**Cat Alt Set:**		**Cat Alt Member:**	
0008 155018M	1.000	20,000.00000	20,000.00	100,000.00000	100,000.00		
FIELD OFFICE TYPE F SET UP	U						
0009 155036M	30.000	2,750.00000	82,500.00	6,500.00000	195,000.00		
FIELD OFFICE TYPE F MAINTENANCE	MO						
0010 156003M	1.000	40,000.00000	40,000.00	235,000.00000	235,000.00		
MATERIALS FIELD LABORATORY SET-UP	U						
0011 156006M	30.000	3,250.00000	97,500.00	7,000.00000	210,000.00		
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0012 156015M	1.000	7,500.00000	7,500.00	30,000.00000	30,000.00		
NUCLEAR DENSITY GAUGE	U						

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description			(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002		Construction Engineering		**Cat Alt Set:**			**Cat Alt Member:**	
0013	156021M	1.000	5,000.00000	5,000.00	35,000.00000	35,000.00		
CONCRETE COMPRESSION TESTING EQUIPMENT		U						
Section Totals:				$252,500.00		$805,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description			(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	(Non-Participating (Roadway		**Cat Alt Set:**				**Cat Alt Member:**	
0002	152012P	1.000	2,500.00000	2,500.00	10,000.00000	10,000.00		
RAILROAD PROTECTIVE LIABILITY INSURANCE		DOLL						
0003	152015P	1.000	15,000.00000	15,000.00	25,000.00000	25,000.00		
POLLUTION LIABILITY INSURANCE		DOLL						
0069	601670M	1,281.000	5.00000	6,405.00	6.00000	7,686.00		
CLEANING EXISTING PIPE, 12" TO 24" DIAMETER		LF						
0077	602216M	11.000	350.00000	3,850.00	400.00000	4,400.00		
CLEANING DRAINAGE STRUCTURE		U						
0143	810003M	1.000	1,500.00000	1,500.00	2,000.00000	2,000.00		
MOWING		ACRE						

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description		(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$29,255.00		$49,086.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control				**Cat Alt Set:**		**Cat Alt Member:**	
0014 158009M HEAVY DUTY SILT FENCE, ORANGE	4,205.000 LF	10.00000	42,050.00	7.00000	29,435.00		
0015 158033M INLET FILTER TYPE 2, 4' X 4'	42.000 U	200.00000	8,400.00	600.00000	25,200.00		
0016 158054M SEDIMENT CONTROL BAG	50.000 SF	15.00000	750.00	5.00000	250.00		
0017 158060M CONSTRUCTION DRIVEWAY	87.000 T	80.00000	6,960.00	135.00000	11,745.00		
0018 158063P CONCRETE WASHOUT SYSTEM	(1) LS	7,500.00000	7,500.00	30,000.00000	30,000.00		
0019 158069M OIL-WATER SEPARATOR	1.000 U	500.00000	500.00	40,000.00000	40,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control				**Cat Alt Set:**		**Cat Alt Member:**	
0020 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	500.00000	1,000.00	1,250.00000	2,500.00		
0021 158084M EROSION CONTROL SEDIMENT REMOVAL	50.000 CY	10.00000	500.00	350.00000	17,500.00		
Section Totals:			$67,660.00		$156,630.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description			(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape				**Cat Alt Set:**			**Cat Alt Member:**	
0136 804000P	2,721.000		3.00000	8,163.00	6.00000	16,326.00		
TOPSOIL SPREADING __" THICK 4	SY							
0137 804015P	200.000		50.00000	10,000.00	80.00000	16,000.00		
BORROW TOPSOIL	CY							
0138 806006P	2,721.000		1.50000	4,081.50	3.00000	8,163.00		
FERTILIZING AND SEEDING, TYPE A-3	SY							
0139 806018P	544.000		3.00000	1,632.00	3.00000	1,632.00		
FERTILIZING AND SEEDING, TYPE F	SY							
0140 807006M	1,351.000		5.00000	6,755.00	6.00000	8,106.00		
TOPSOIL STABILIZATION, TYPE 2 MAT	SY							

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC. Unit Price	(1) RITACCO CONSTRUCTION, INC. Ext Amount	(2) D'ANNUNZIO & SONS, INC. Unit Price	(2) D'ANNUNZIO & SONS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0141 807009M	1,487.000	5.00000	7,435.00	11.00000	16,357.00		
TOPSOIL STABILIZATION, TYPE 3 MAT	SY						
0142 809003M	3,761.000	1.00000	3,761.00	2.00000	7,522.00		
STRAW MULCHING	SY						
Section Totals:			$41,827.50		$74,106.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC. Unit Price	(1) RITACCO CONSTRUCTION, INC. Ext Amount	(2) D'ANNUNZIO & SONS, INC. Unit Price	(2) D'ANNUNZIO & SONS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure #1419-185			**Cat Alt Set:**			**Cat Alt Member:**	
0144 201006P	(1)	756,000.00000	756,000.00	756,000.00000	756,000.00		
CLEARING SITE, BRIDGE (___) Structure No. 1419-185	LS						
0145 201037P	(1)	200,000.00000	200,000.00	250,000.00000	250,000.00		
ASBESTOS REMOVAL, BRIDGE NO. ___ 1419-185	LS						
0146 201039P	(1)	1,868,602.80000	1,868,602.80	850,288.50000	850,288.50		
TEMPORARY SHIELDING APPROX. 2,345 SY	LS						
0147 202009P	612.000	60.00000	36,720.00	100.00000	61,200.00		
EXCAVATION, UNCLASSIFIED	CY						
0148 203009P	444.000	90.00000	39,960.00	135.00000	59,940.00		
I-9 SOIL AGGREGATE	CY						

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure #1419-185				**Cat Alt Set:**		**Cat Alt Member:**	
0149 301006P SUBBASE	88.000 CY	90.00000	7,920.00	120.00000	10,560.00		
0150 501003P TEMPORARY SHEETING	587.000 SF	1.00000	587.00	120.00000	70,440.00		
0151 501006P PERMANENT SHEETING	157.000 SF	550.00000	86,350.00	1,200.00000	188,400.00		
0152 504006P REINFORCEMENT STEEL, EPOXY-COATED	55,980.000 LB	2.00000	111,960.00	2.50000	139,950.00		
0153 504009P REINFORCEMENT STEEL, GALVANIZED	117,550.000 LB	2.25000	264,487.50	2.75000	323,262.50		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure #1419-185		**Cat Alt Set:**		**Cat Alt Member:**		
0154 504010P DRILL AND GROUT REINFORCEMENT STEEL	705.000 LF	25.00000	17,625.00	100.00000	70,500.00		
0155 504018P CONCRETE WING WALL	18.000 CY	2,200.00000	39,600.00	3,000.00000	54,000.00		
0156 504024P CONCRETE ABUTMENT WALL	86.000 CY	1,600.00000	137,600.00	2,000.00000	172,000.00		
0157 504036P EPOXY WATERPROOFING	237.000 SY	30.00000	7,110.00	50.00000	11,850.00		
0158 504048P CONCRETE STAINING	710.000 SY	25.00000	17,750.00	35.00000	24,850.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure #1419-185		**Cat Alt Set:**		**Cat Alt Member:**		
0159 506006P REINFORCED ELASTOMERIC BEARING ASSEMBLY	32.000 U	7,500.00000	240,000.00	12,000.00000	384,000.00		
0160 506012P SHEAR CONNECTOR	6,400.000 U	10.00000	64,000.00	15.00000	96,000.00		
0161 507015P STRIP SEAL EXPANSION JOINT ASSEMBLY	282.000 LF	700.00000	197,400.00	1,000.00000	282,000.00		
0162 507027M DATE PANEL	6.000 U	2,000.00000	12,000.00	2,000.00000	12,000.00		
0163 507033P CONCRETE BRIDGE SIDEWALK, HPC	141.000 CY	700.00000	98,700.00	365.00000	51,465.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure #1419-185			**Cat Alt Set:**		**Cat Alt Member:**		
0164 507038P CONCRETE BRIDGE PARAPET WITH MOMENT SLAB, HPC	520.000 LF	700.00000	364,000.00	700.00000	364,000.00		
0165 507039P CONCRETE BRIDGE PARAPET, HPC	475.000 LF	250.00000	118,750.00	245.00000	116,375.00		
0166 507051P CONCRETE BRIDGE APPROACH	265.000 CY	700.00000	185,500.00	1,200.00000	318,000.00		
0167 507122P CONCRETE BRIDGE DECK, HPIC	451.000 CY	1,000.00000	451,000.00	1,500.00000	676,500.00		
0168 507143M CONCRETE TEST SLAB, HPIC	(1) LS	10,000.00000	10,000.00	20,000.00000	20,000.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure #1419-185			**Cat Alt Set:**		**Cat Alt Member:**		
0169 509097P CHAIN-LINK FENCE,TYPE I,ZINC-COATED STEEL,BRIDGE,6' 3" HIGH,CURVED TOP	588.000 LF	400.00000	235,200.00	405.00000	238,140.00		
0170 509151P BRIDGE COMBINATION RAILING (2 RAIL, STEEL)	689.000 LF	250.00000	172,250.00	245.00000	168,805.00		
0171 514008P TEMPORARY STRUCTURE, WALKWAY	(1) LS	225,000.00000	225,000.00	200,000.00000	200,000.00		
0172 514016P TEMPORARY SUPPORTS	(1) LS	675,000.00000	675,000.00	500,000.00000	500,000.00		
0173 552003M PRESSURE INJECTION, CONCRETE CRACKS	217.000 LF	190.00000	41,230.00	125.00000	27,125.00		

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure #1419-185			**Cat Alt Set:**		**Cat Alt Member:**		
0174 554003P	(1)	150,000.00000	150,000.00	200,000.00000	200,000.00		
POLLUTION CONTROL SYSTEM	LS						
0175 554006P	(1)	150,000.00000	150,000.00	100,000.00000	100,000.00		
HAND/POWER TOOL CLEANING AND PAINTING	LS						
0176 554009P	(1)	800,000.00000	800,000.00	800,000.00000	800,000.00		
NEAR-WHITE BLAST CLEANING AND PAINTING	LS						
0177 554012P	(1)	10,000.00000	10,000.00	100.00000	100.00		
TESTING, IF AND WHERE DIRECTED	LS						
0178 555009M	141.000	300.00000	42,300.00	500.00000	70,500.00		
CONCRETE SPALL REPAIR, TYPE 1	SF						

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure #1419-185			**Cat Alt Set:**		**Cat Alt Member:**		
0179 557006P ELECTROCHEMICAL CHLORIDE EXTRACTION	(1) LS	500,000.00000	500,000.00	600,000.00000	600,000.00		
0180 601409P 8" HIGH DENSITY POLYETHYLENE PIPE	216.000 LF	50.00000	10,800.00	210.00000	45,360.00		
0181 603015P CONCRETE SLOPE PROTECTION, REINFORCED, 4" THICK	6.000 SY	800.00000	4,800.00	1,150.00000	6,900.00		
0182 701021P 3" RIGID METALLIC CONDUIT	1,467.000 LF	50.00000	73,350.00	65.00000	95,355.00		
0183 701102M 18" X 36" JUNCTION BOX	4.000 U	5,000.00000	20,000.00	1,250.00000	5,000.00		

Tabulation of Bids

Contract ID: 25133 **Counties:** MORRIS

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 133 **Project(s):** 0650(302)

Contract Time: 06/05/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Hanover Ave (CR 650), Bridge over I-287

Line No / Item ID Item Description		(1) RITACCO CONSTRUCTION, INC.		(2) D'ANNUNZIO & SONS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$8,443,552.30		$8,420,866.00		
Contract Totals			**$17,544,000.00**		**$18,857,000.00**		
Cost Plus Time Totals			**$17,544,000.00**		**$18,857,000.00**		

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 133
Letting Date: October 23, 2025 10:00 AM
Contract ID: 25133
District(s): N1
Contract Time: 06/05/28 COMPLETION DATE
Counties: MORRIS

Contract Description: Hanover Ave (CR 650), Bridge over I-287
Project(s): 0650(302)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	RITACCO CONSTRUCTION, INC.	$17,544,000.00	100.00%
2	D'ANNUNZIO & SONS, INC.	$18,857,000.00	107.48%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.