Tabulation of Bids

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	40,000.00000	40,000.00	60,000.00000	60,000.00	41,000.00000	41,000.00
0003 153003P PROGRESS SCHEDULE	(1) LS	7,500.00000	7,500.00	7,500.00000	7,500.00	100.00000	100.00
0004 153005M PROGRESS SCHEDULE UPDATE	17.000 U	300.00000	5,100.00	250.00000	4,250.00	1.00000	17.00
0005 999999P NO ITEM (Formerly 153011M TRAINEES, QTY 3590)	1.000 U	0.00000	0.00	0.00000	0.00	0.00000	0.00
0006 154003P MOBILIZATION	(1) LS	820,000.00000	820,000.00	1,485,000.00000	1,485,000.00	950,000.00000	950,000.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0012 156021M CONCRETE COMPRESSION TESTING EQUIPMENT	1.000 U	9,000.00000	9,000.00	7,500.00000	7,500.00	1,000.00000	1,000.00
0013 157006M MONUMENT	3.000 U	1,100.00000	3,300.00	1,500.00000	4,500.00	575.00000	1,725.00
0019 158060M CONSTRUCTION DRIVEWAY	38.000 T	75.00000	2,850.00	75.00000	2,850.00	150.00000	5,700.00
0023 159003M BREAKAWAY BARRICADE	10.000 U	0.01000	0.10	220.00000	2,200.00	100.00000	1,000.00
0024 159006M DRUM	7.000 U	0.01000	0.07	110.00000	770.00	200.00000	1,400.00
0025 159009M TRAFFIC CONE	7.000 U	0.01000	0.07	110.00000	770.00	200.00000	1,400.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0026 159012M	504.000	0.01000	5.04	19.00000	9,576.00	12.00000	6,048.00
CONSTRUCTION SIGNS	SF						
0027 159015M	4.000	1,200.00000	4,800.00	900.00000	3,600.00	2,350.00000	9,400.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	U						
0028 159021P	682.000	50.00000	34,100.00	135.00000	92,070.00	105.00000	71,610.00
CONSTRUCTION BARRIER CURB	LF						
0029 159027M	2.000	10,000.00000	20,000.00	500.00000	1,000.00	1,000.00000	2,000.00
ARROW BOARD, 4' X 8'	U						
0030 159108M	3.000	100,000.00000	300,000.00	2,500.00000	7,500.00	5,000.00000	15,000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0031 159126M TEMPORARY TRAFFIC STRIPES, 4"	20,181.000 LF	0.25000	5,045.25	0.50000	10,090.50	0.35000	7,063.35
0032 159132M TEMPORARY PAVEMENT MARKINGS	276.000 SF	3.25000	897.00	5.00000	1,380.00	3.00000	828.00
0033 159138M HMA PATCH	50.000 T	0.01000	0.50	50.00000	2,500.00	100.00000	5,000.00
0034 159141M TRAFFIC DIRECTOR, FLAGGER	1,000.000 HOUR	0.01000	10.00	120.00000	120,000.00	0.01000	10.00
0035 159144M EMERGENCY TOWING SERVICE	1.000 U	150.00000	150.00	200.00000	200.00	0.01000	0.01

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0036 159190M	(1)	100.00000	100.00	15,000.00000	15,000.00	0.01000	0.01
SNOW REMOVAL	LS						
0037 159200M	2.000	40,000.00000	80,000.00	20,000.00000	40,000.00	42,000.00000	84,000.00
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	U						
0038 159260M	2.000	1,200.00000	2,400.00	900.00000	1,800.00	2,350.00000	4,700.00
CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	U						
0039 160004M	1.000	3,400.00000	3,400.00	3,400.00000	3,400.00	3,400.00000	3,400.00
FUEL PRICE ADJUSTMENT	DOLL						
0040 160007M	1.000	4,700.00000	4,700.00	4,700.00000	4,700.00	4,700.00000	4,700.00
ASPHALT PRICE ADJUSTMENT	DOLL						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0041 160009M STEEL PRICE ADJUSTMENT	1.000 DOLL	200.00000	200.00	200.00000	200.00	200.00000	200.00
0042 161003P FINAL CLEANUP	(1) LS	15,000.00000	15,000.00	10,500.00000	10,500.00	1,000.00000	1,000.00
0043 201003P CLEARING SITE	(1) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0044 202003P STRIPPING	1.000 ACRE	5,000.00000	5,000.00	7,500.00000	7,500.00	3,250.00000	3,250.00
0045 202006M EXCAVATION, TEST PIT	120.000 CY	0.01000	1.20	50.00000	6,000.00	0.01000	1.20
0046 202009P EXCAVATION, UNCLASSIFIED	2,268.000 CY	125.00000	283,500.00	50.00000	113,400.00	0.01000	22.68

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0047 202021P REMOVAL OF PAVEMENT	82.000 SY	130.00000	10,660.00	350.00000	28,700.00	75.00000	6,150.00
0048 203006P I-7 SOIL AGGREGATE	57.000 CY	100.00000	5,700.00	100.00000	5,700.00	121.00000	6,897.00
0049 302033P DENSE-GRADED AGGREGATE BASE COURSE, 4" THICK	321.000 SY	20.00000	6,420.00	20.00000	6,420.00	50.00000	16,050.00
0050 302036P DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	420.000 SY	20.00000	8,400.00	30.00000	12,600.00	50.00000	21,000.00
0051 302051P DENSE-GRADED AGGREGATE BASE COURSE, VARIABLE THICKNESS	10.000 CY	100.00000	1,000.00	160.00000	1,600.00	418.00000	4,180.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0052 401012P HMA MILLING, MORE THAN 3" TO 6"	4,537.000 SY	9.00000	40,833.00	15.00000	68,055.00	4.00000	18,148.00
0053 401027M POLYMERIZED JOINT ADHESIVE	3,590.000 LF	0.10000	359.00	0.50000	1,795.00	6.00000	21,540.00
0054 401030M TACK COAT	458.000 GAL	4.00000	1,832.00	3.00000	1,374.00	17.00000	7,786.00
0055 401036M PRIME COAT	225.000 GAL	0.01000	2.25	0.01000	2.25	0.01000	2.25
0056 401042M HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE	509.000 T	130.00000	66,170.00	190.00000	96,710.00	175.00000	89,075.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0057	401072M	503.000	160.00000	80,480.00	195.00000	98,085.00	175.00000	88,025.00
HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE COURSE		T						
0058	401108M	15.000	75.00000	1,125.00	400.00000	6,000.00	300.00000	4,500.00
CORE SAMPLES, HOT MIX ASPHALT		U						
0059	601122P	49.000	100.00000	4,900.00	200.00000	9,800.00	200.00000	9,800.00
15" REINFORCED CONCRETE PIPE		LF						
0060	601124P	100.000	200.00000	20,000.00	550.00000	55,000.00	115.00000	11,500.00
18" REINFORCED CONCRETE PIPE		LF						
0061	601128P	82.000	130.00000	10,660.00	240.00000	19,680.00	150.00000	12,300.00
24" REINFORCED CONCRETE PIPE		LF						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0062 601134P 36" REINFORCED CONCRETE PIPE	91.000 LF	200.00000	18,200.00	250.00000	22,750.00	185.00000	16,835.00
0063 601258P 30" HIGH DENSITY POLYETHYLENE PIPE	41.000 LF	200.00000	8,200.00	260.00000	10,660.00	0.01000	0.41
0064 601610P 34" X 53" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	77.000 LF	300.00000	23,100.00	360.00000	27,720.00	335.00000	25,795.00
0065 601612P 38" X 60" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	42.000 LF	375.00000	15,750.00	600.00000	25,200.00	525.00000	22,050.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0066 601616P	13.000	1,000.00000	13,000.00	1,100.00000	14,300.00	1,050.00000	13,650.00
48" X 76" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	LF						
0067 602013M	5.000	14,000.00000	70,000.00	8,500.00000	42,500.00	8,800.00000	44,000.00
INLET, TYPE DOUBLE B	U						
0068 602018M	1.000	9,000.00000	9,000.00	5,500.00000	5,500.00	8,025.00000	8,025.00
INLET, TYPE E	U						
0069 602019M	2.000	10,000.00000	20,000.00	9,000.00000	18,000.00	8,850.00000	17,700.00
INLET, TYPE DOUBLE E	U						
0070 602057M	1.000	3,000.00000	3,000.00	6,000.00000	6,000.00	2,000.00000	2,000.00
MANHOLE, 5' DIAMETER	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0071 602060M MANHOLE, 6' DIAMETER	3.000 U	10,000.00000	30,000.00	7,000.00000	21,000.00	2,000.00000	6,000.00
0072 602226M JUNCTION CHAMBER	2.000 U	25,000.00000	50,000.00	13,000.00000	26,000.00	17,200.00000	34,400.00
0073 603036P RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	24.000 SY	400.00000	9,600.00	60.00000	1,440.00	275.00000	6,600.00
0074 604003P GABION WALL	22.000 CY	650.00000	14,300.00	400.00000	8,800.00	1,025.00000	22,550.00
0075 606012P CONCRETE SIDEWALK, 4" THICK	26.000 SY	120.00000	3,120.00	100.00000	2,600.00	380.00000	9,880.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0076 606036P HOT MIX ASPHALT DRIVEWAY, 4" THICK	12.000 SY	200.00000	2,400.00	40.00000	480.00	88.00000	1,056.00
0077 606075P CONCRETE ISLAND, 4" THICK	6.000 SY	200.00000	1,200.00	400.00000	2,400.00	930.00000	5,580.00
0078 606084P DETECTABLE WARNING SURFACE	3.000 SY	150.00000	450.00	300.00000	900.00	675.00000	2,025.00
0079 607018P 9" X 16" CONCRETE VERTICAL CURB	392.000 LF	40.00000	15,680.00	40.00000	15,680.00	88.00000	34,496.00
0080 607021P 9" X 18" CONCRETE VERTICAL CURB	442.000 LF	40.00000	17,680.00	45.00000	19,890.00	80.00000	35,360.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0081 607030P	40.000	60.00000	2,400.00	80.00000	3,200.00	125.00000	5,000.00
12" X 13" CONCRETE SLOPING CURB	LF						
0082 608003P	285.000	80.00000	22,800.00	65.00000	18,525.00	70.00000	19,950.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT	SY						
0083 609003M	213.000	50.00000	10,650.00	45.00000	9,585.00	55.00000	11,715.00
BEAM GUIDE RAIL	LF						
0084 609027M	2.000	6,000.00000	12,000.00	4,500.00000	9,000.00	5,300.00000	10,600.00
TANGENT GUIDE RAIL TERMINAL	U						
0085 609039M	2.000	2,500.00000	5,000.00	1,750.00000	3,500.00	2,175.00000	4,350.00
BEAM GUIDE RAIL ANCHORAGE	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0086 609058M APPROACH GUIDE RAIL TRANSITION TL-2	4.000 U	5,000.00000	20,000.00	3,000.00000	12,000.00	3,525.00000	14,100.00
0087 609075M REMOVAL OF BEAM GUIDE RAIL	600.000 LF	0.01000	6.00	1.00000	600.00	1.00000	600.00
0088 610003M TRAFFIC STRIPES, 4"	4,089.000 LF	0.80000	3,271.20	1.00000	4,089.00	1.25000	5,111.25
0089 610014M TRAFFIC MARKING LINES, 8"	569.000 LF	1.80000	1,024.20	2.00000	1,138.00	2.35000	1,337.15
0090 610017M TRAFFIC MARKING LINES, 24"	476.000 LF	5.00000	2,380.00	5.00000	2,380.00	7.00000	3,332.00
0091 610036M REMOVAL OF TRAFFIC STRIPES	19,514.000 LF	0.90000	17,562.60	1.00000	19,514.00	1.00000	19,514.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0092 610039M REMOVAL OF TRAFFIC MARKINGS	368.000 SF	2.50000	920.00	4.00000	1,472.00	4.00000	1,472.00
0093 610060M TRAFFIC MARKINGS SYMBOLS	168.000 SF	9.00000	1,512.00	10.00000	1,680.00	9.00000	1,512.00
0094 612003P REGULATORY AND WARNING SIGN	63.000 SF	50.00000	3,150.00	40.00000	2,520.00	88.00000	5,544.00
0095 612021M RELOCATE SIGN	4.000 U	200.00000	800.00	175.00000	700.00	525.00000	2,100.00
0096 651057P 8" DUCTILE IRON WATER PIPE, CLASS 52	120.000 LF	375.00000	45,000.00	500.00000	60,000.00	265.00000	31,800.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0097 651267M	2.000	5,000.00000	10,000.00	20,000.00000	40,000.00	11,000.00000	22,000.00
LINE STOP AND TIE-IN	U						
0098 651513P	100.000	1,200.00000	120,000.00	1,000.00000	100,000.00	1,000.00000	100,000.00
8" WATER PIPE, TRENCHLESS CONSTRUCTION	LF						
0099 654007P	(1)	450,000.00000	450,000.00	550,000.00000	550,000.00	538,000.00000	538,000.00
ELECTRICAL UTILITY RELOCATION ELECTRICAL UTILITY RELOCATION, JCP&L	LS						
0100 702027P	110.000	24.00000	2,640.00	50.00000	5,500.00	21.00000	2,310.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR	LF						
0101 702042M	1.000	4,000.00000	4,000.00	5,000.00000	5,000.00	2,300.00000	2,300.00
PUSH BUTTON	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description		(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$3,115,396.48		$3,709,500.75		$2,799,178.31

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering		**Cat Alt Set:**				**Cat Alt Member:**	
0007 155018M	1.000	30,000.00000	30,000.00	20,000.00000	20,000.00	48,000.00000	48,000.00
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	37.000	5,000.00000	185,000.00	2,750.00000	101,750.00	5,800.00000	214,600.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
0009 156003M	1.000	25,000.00000	25,000.00	30,000.00000	30,000.00	1,000.00000	1,000.00
MATERIALS FIELD LABORATORY SET-UP	U						
0010 156006M	35.000	3,000.00000	105,000.00	3,000.00000	105,000.00	100.00000	3,500.00
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0011 156015M	1.000	14,000.00000	14,000.00	10,000.00000	10,000.00	1,000.00000	1,000.00
NUCLEAR DENSITY GAUGE	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description		(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$359,000.00		$266,750.00		$268,100.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0002 152015P	1.000	1.00000	1.00	9,000.00000	9,000.00	17,000.00000	17,000.00
POLLUTION LIABILITY INSURANCE	DOLL						
Section Totals:			$1.00		$9,000.00		$17,000.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0004	Erosion Control		**Cat Alt Set:**		**Cat Alt Member:**		
0014 158006M	131.000	8.00000	1,048.00	6.00000	786.00	20.00000	2,620.00
SILT FENCE	LF						
0015 158009M	964.000	8.00000	7,712.00	9.00000	8,676.00	20.00000	19,280.00
HEAVY DUTY SILT FENCE, ORANGE	LF						
0016 158012M	30.000	8.00000	240.00	30.00000	900.00	20.00000	600.00
HEAVY DUTY SILT FENCE, BLACK	LF						
0017 158030M	20.000	150.00000	3,000.00	200.00000	4,000.00	65.00000	1,300.00
INLET FILTER TYPE 2, 2' X 4'	U						
0018 158048M	237.000	35.00000	8,295.00	30.00000	7,110.00	41.00000	9,717.00
FLOATING TURBIDITY BARRIER, TYPE 3	LF						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0020 158063P CONCRETE WASHOUT SYSTEM	(1) LS	3,000.00000	3,000.00	7,500.00000	7,500.00	3,000.00000	3,000.00
0021 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	1,200.00000	2,400.00	600.00000	1,200.00	1,700.00000	3,400.00
0022 158084M EROSION CONTROL SEDIMENT REMOVAL	66.000 CY	0.01000	0.66	1.00000	66.00	0.01000	0.66
Section Totals:			$25,695.66		$30,238.00		$39,917.66

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0102 804000P TOPSOIL SPREADING __" THICK TOPSOIL SPREADING 4" THICK	1,103.000 SY	15.00000	16,545.00	5.00000	5,515.00	6.00000	6,618.00
0103 804014P PLANT PIT SOIL	5.000 CY	100.00000	500.00	75.00000	375.00	88.00000	440.00
0104 806006P FERTILIZING AND SEEDING, TYPE A-3	1,103.000 SY	2.00000	2,206.00	2.00000	2,206.00	2.00000	2,206.00
0105 807003M TOPSOIL STABILIZATION, TYPE 1 MAT	441.000 SY	5.00000	2,205.00	5.00000	2,205.00	6.00000	2,646.00
0106 809003M STRAW MULCHING	1,103.000 SY	1.25000	1,378.75	1.00000	1,103.00	2.00000	2,206.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0005 General Landscape		**Cat Alt Set:**		**Cat Alt Member:**			
0107 809012M GRAVEL MULCHING	271.000 SY	60.00000	16,260.00	7.00000	1,897.00	9.00000	2,439.00
0108 809018M WOOD MULCHING	683.000 SY	7.00000	4,781.00	5.00000	3,415.00	7.00000	4,781.00
0109 811063M DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	95.000 U	100.00000	9,500.00	70.00000	6,650.00	85.00000	8,075.00
0110 811093M EVERGREEN SHRUB, 18-24" SPREAD, #3 CONTAINER	22.000 U	100.00000	2,200.00	75.00000	1,650.00	90.00000	1,980.00
0111 811111M PERENNIAL, #1 CONTAINER	224.000 U	50.00000	11,200.00	25.00000	5,600.00	30.00000	6,720.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0005	General Landscape		**Cat Alt Set:**		**Cat Alt Member:**		
0112 811138M	(1)	11,500.00000	11,500.00	5,000.00000	5,000.00	5,000.00000	5,000.00
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0113 811165M	2.000	525.00000	1,050.00	500.00000	1,000.00	585.00000	1,170.00
WATERING	MG						
Section Totals:			$79,325.75		$36,616.00		$44,281.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0114 162006P	(1)	200,000.00000	200,000.00	90,000.00000	90,000.00	24,000.00000	24,000.00
VIBRATION MONITORING	LS						
0115 201006P	(1)	250,000.00000	250,000.00	250,000.00000	250,000.00	250,000.00000	250,000.00
CLEARING SITE, BRIDGE (___) CLEARING SITE, BRIDGE (STRUCTURE NO. 1310-155)	LS						
0116 201037P	(1)	20,000.00000	20,000.00	20,000.00000	20,000.00	8,000.00000	8,000.00
ASBESTOS REMOVAL, BRIDGE NO. ___ ASBESTOS REMOVAL, BRIDGE NO. 1310-155	LS						
0117 201039P	(1)	5,000.00000	5,000.00	110,000.00000	110,000.00	20,000.00000	20,000.00
TEMPORARY SHIELDING	LS						
0118 203009P	665.000	150.00000	99,750.00	90.00000	59,850.00	100.00000	66,500.00
I-9 SOIL AGGREGATE	CY						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0119 501003P	2,530.000	0.01000	25.30	1.00000	2,530.00	90.00000	227,700.00
TEMPORARY SHEETING	SF						
0120 501009P	(1)	1,200,000.00000	1,200,000.00	1,831,402.25000	1,831,402.25	700,000.00000	700,000.00
TEMPORARY COFFERDAM	LS						
0121 502003P	(1)	267,410.15000	267,410.15	325,000.00000	325,000.00	3,275,000.00000	3,275,000.00
FURNISHING EQUIPMENT FOR DRIVING PILES	LS						
0122 502009M	264.000	110.00000	29,040.00	130.00000	34,320.00	100.00000	26,400.00
TEST PILE, FURNISHED	LF						
0123 502012M	224.000	100.00000	22,400.00	140.00000	31,360.00	150.00000	33,600.00
TEST PILE, DRIVEN	LF						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0124 502018M	4.000	4,000.00000	16,000.00	4,500.00000	18,000.00	4,700.00000	18,800.00
DYNAMIC PILE LOAD TEST	U						
0125 502027M	8,640.000	95.00000	820,800.00	95.00000	820,800.00	70.00000	604,800.00
CAST-IN-PLACE CONCRETE PILE, FURNISHED, 16" DIAMETER	LF						
0126 502051M	7,340.000	30.00000	220,200.00	95.00000	697,300.00	10.00000	73,400.00
CAST-IN-PLACE CONCRETE PILE, DRIVEN, 16" DIAMETER	LF						
0127 502201M	129.000	0.01000	1.29	1.00000	129.00	0.01000	1.29
SPLICE CAST-IN-PLACE PILE	U						
0128 502207M	129.000	500.00000	64,500.00	530.00000	68,370.00	500.00000	64,500.00
PILE SHOE	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0129 504006P REINFORCEMENT STEEL, EPOXY-COATED	56,167.000 LB	2.50000	140,417.50	2.00000	112,334.00	2.25000	126,375.75
0130 504015P CONCRETE FOOTING	346.000 CY	450.00000	155,700.00	500.00000	173,000.00	725.00000	250,850.00
0131 504018P CONCRETE WING WALL	104.000 CY	2,000.00000	208,000.00	1,725.00000	179,400.00	1,300.00000	135,200.00
0132 504024P CONCRETE ABUTMENT WALL	42.000 CY	2,000.00000	84,000.00	1,725.00000	72,450.00	2,750.00000	115,500.00
0133 504053P CONCRETE PYLON	32.000 LF	1,000.00000	32,000.00	1,200.00000	38,400.00	1,135.00000	36,320.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY Unit Price	 Ext Amount	(2) RITACCO CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0134 505057P PRECAST CONCRETE CULVERT	67.000 LF	5,500.00000	368,500.00	9,000.00000	603,000.00	4,725.00000	316,575.00
0135 507024P CONCRETE BRIDGE DECK, HPC	45.000 CY	4,000.00000	180,000.00	1,900.00000	85,500.00	2,150.00000	96,750.00
0136 507027M DATE PANEL	2.000 U	1,000.00000	2,000.00	1,500.00000	3,000.00	600.00000	1,200.00
0137 507033P CONCRETE BRIDGE SIDEWALK, HPC	39.000 CY	1,000.00000	39,000.00	750.00000	29,250.00	850.00000	33,150.00
0138 507051P CONCRETE BRIDGE APPROACH	145.000 CY	1,500.00000	217,500.00	1,000.00000	145,000.00	1,350.00000	195,750.00

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EARLE ASPHALT COMPANY		(2) RITACCO CONSTRUCTION, INC.		(3) MIDLANTIC CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0139 507085P	112.000	500.00000	56,000.00	500.00000	56,000.00	525.00000	58,800.00
STEEL 4 BAR BRIDGE RAILING	LF						
0140 601419P	210.000	75.00000	15,750.00	50.00000	10,500.00	75.00000	15,750.00
8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	LF						
Section Totals:			$4,713,994.24		$5,866,895.25		$6,774,922.04
Contract Totals			**$8,293,413.13**		**$9,919,000.00**		**$9,943,399.01**
Cost Plus Time Totals			**$8,293,413.13**		**$9,919,000.00**		**9,943,399.01**

( ) indicates item is bid as Lump Sum

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0001 151006M	1.000	75,100.00000	75,100.00	55,000.00000	55,000.00		
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153003P	(1)	8,250.00000	8,250.00	7,500.00000	7,500.00		
PROGRESS SCHEDULE	LS						
0004 153005M	17.000	1,650.00000	28,050.00	750.00000	12,750.00		
PROGRESS SCHEDULE UPDATE	U						
0005 999999P	1.000	0.00000	0.00	0.00000	0.00		
NO ITEM (Formerly 153011M TRAINEES, QTY 3590)	U						
0006 154003P	(1)	670,000.00000	670,000.00	1,661,625.06000	1,661,625.06		
MOBILIZATION	LS						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0012 156021M	1.000	25,700.00000	25,700.00	0.01000	0.01		
CONCRETE COMPRESSION TESTING EQUIPMENT	U						
0013 157006M	3.000	385.00000	1,155.00	1,250.00000	3,750.00		
MONUMENT	U						
0019 158060M	38.000	83.50000	3,173.00	70.00000	2,660.00		
CONSTRUCTION DRIVEWAY	T						
0023 159003M	10.000	141.00000	1,410.00	0.01000	0.10		
BREAKAWAY BARRICADE	U						
0024 159006M	7.000	61.75000	432.25	3,200.00000	22,400.00		
DRUM	U						
0025 159009M	7.000	22.00000	154.00	1,000.00000	7,000.00		
TRAFFIC CONE	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0026 159012M	504.000	17.50000	8,820.00	17.00000	8,568.00		
CONSTRUCTION SIGNS	SF						
0027 159015M	4.000	1,020.00000	4,080.00	1,200.00000	4,800.00		
CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	U						
0028 159021P	682.000	150.00000	102,300.00	120.00000	81,840.00		
CONSTRUCTION BARRIER CURB	LF						
0029 159027M	2.000	10,100.00000	20,200.00	4,500.00000	9,000.00		
ARROW BOARD, 4' X 8'	U						
0030 159108M	3.000	52,600.00000	157,800.00	30,000.00000	90,000.00		
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0031 159126M TEMPORARY TRAFFIC STRIPES, 4"	20,181.000 LF	0.25000	5,045.25	0.25000	5,045.25		
0032 159132M TEMPORARY PAVEMENT MARKINGS	276.000 SF	3.30000	910.80	3.50000	966.00		
0033 159138M HMA PATCH	50.000 T	319.00000	15,950.00	0.01000	0.50		
0034 159141M TRAFFIC DIRECTOR, FLAGGER	1,000.000 HOUR	162.75000	162,750.00	0.01000	10.00		
0035 159144M EMERGENCY TOWING SERVICE	1.000 U	825.00000	825.00	600.00000	600.00		

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0036 159190M	(1)	35,100.00000	35,100.00	25,000.00000	25,000.00		
SNOW REMOVAL	LS						
0037 159200M	2.000	30,200.00000	60,400.00	25,000.00000	50,000.00		
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 2, WIDTH NARROW	U						
0038 159260M	2.000	950.00000	1,900.00	1,000.00000	2,000.00		
CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	U						
0039 160004M	1.000	3,400.00000	3,400.00	3,400.00000	3,400.00		
FUEL PRICE ADJUSTMENT	DOLL						
0040 160007M	1.000	4,700.00000	4,700.00	4,700.00000	4,700.00		
ASPHALT PRICE ADJUSTMENT	DOLL						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0041 160009M	1.000	200.00000	200.00	200.00000	200.00		
STEEL PRICE ADJUSTMENT	DOLL						
0042 161003P	(1)	29,100.00000	29,100.00	25,000.00000	25,000.00		
FINAL CLEANUP	LS						
0043 201003P	(1)	140,000.00000	140,000.00	450,000.00000	450,000.00		
CLEARING SITE	LS						
0044 202003P	1.000	15,700.00000	15,700.00	8,000.00000	8,000.00		
STRIPPING	ACRE						
0045 202006M	120.000	250.00000	30,000.00	500.00000	60,000.00		
EXCAVATION, TEST PIT	CY						
0046 202009P	2,268.000	98.75000	223,965.00	70.00000	158,760.00		
EXCAVATION, UNCLASSIFIED	CY						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0047 202021P REMOVAL OF PAVEMENT	82.000 SY	29.50000	2,419.00	200.00000	16,400.00		
0048 203006P I-7 SOIL AGGREGATE	57.000 CY	91.75000	5,229.75	100.00000	5,700.00		
0049 302033P DENSE-GRADED AGGREGATE BASE COURSE, 4" THICK	321.000 SY	12.75000	4,092.75	20.00000	6,420.00		
0050 302036P DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	420.000 SY	18.75000	7,875.00	25.00000	10,500.00		
0051 302051P DENSE-GRADED AGGREGATE BASE COURSE, VARIABLE THICKNESS	10.000 CY	105.00000	1,050.00	100.00000	1,000.00		

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP. Unit Price	(4) PILLARI BROTHERS CONSTRUCTION CORP. Ext Amount	(5) GREEN CONSTRUCTION, INC. Unit Price	(5) GREEN CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0052 401012P	4,537.000	14.50000	65,786.50	11.00000	49,907.00		
HMA MILLING, MORE THAN 3" TO 6"	SY						
0053 401027M	3,590.000	0.75000	2,692.50	50.00000	179,500.00		
POLYMERIZED JOINT ADHESIVE	LF						
0054 401030M	458.000	0.01000	4.58	5.00000	2,290.00		
TACK COAT	GAL						
0055 401036M	225.000	0.01000	2.25	0.01000	2.25		
PRIME COAT	GAL						
0056 401042M	509.000	281.00000	143,029.00	150.00000	76,350.00		
HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE	T						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0057 401072M	503.000	261.00000	131,283.00	150.00000	75,450.00		
HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE COURSE	T						
0058 401108M	15.000	437.00000	6,555.00	250.00000	3,750.00		
CORE SAMPLES, HOT MIX ASPHALT	U						
0059 601122P	49.000	144.00000	7,056.00	180.00000	8,820.00		
15" REINFORCED CONCRETE PIPE	LF						
0060 601124P	100.000	324.00000	32,400.00	185.00000	18,500.00		
18" REINFORCED CONCRETE PIPE	LF						
0061 601128P	82.000	185.00000	15,170.00	200.00000	16,400.00		
24" REINFORCED CONCRETE PIPE	LF						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0062 601134P 36" REINFORCED CONCRETE PIPE	91.000 LF	224.00000	20,384.00	250.00000	22,750.00		
0063 601258P 30" HIGH DENSITY POLYETHYLENE PIPE	41.000 LF	320.00000	13,120.00	200.00000	8,200.00		
0064 601610P 34" X 53" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	77.000 LF	300.00000	23,100.00	400.00000	30,800.00		
0065 601612P 38" X 60" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	42.000 LF	460.00000	19,320.00	450.00000	18,900.00		

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0066 601616P	13.000	1,000.00000	13,000.00	700.00000	9,100.00		
48" X 76" REINFORCED CONCRETE ELLIPTICAL PIPE, CLSS HE - III	LF						
0067 602013M	5.000	15,100.00000	75,500.00	15,000.00000	75,000.00		
INLET, TYPE DOUBLE B	U						
0068 602018M	1.000	8,010.00000	8,010.00	6,500.00000	6,500.00		
INLET, TYPE E	U						
0069 602019M	2.000	12,600.00000	25,200.00	12,500.00000	25,000.00		
INLET, TYPE DOUBLE E	U						
0070 602057M	1.000	16,400.00000	16,400.00	12,500.00000	12,500.00		
MANHOLE, 5' DIAMETER	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0071 602060M	3.000	17,000.00000	51,000.00	15,000.00000	45,000.00		
MANHOLE, 6' DIAMETER	U						
0072 602226M	2.000	39,000.00000	78,000.00	20,000.00000	40,000.00		
JUNCTION CHAMBER	U						
0073 603036P	24.000	212.00000	5,088.00	280.00000	6,720.00		
RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	SY						
0074 604003P	22.000	730.00000	16,060.00	700.00000	15,400.00		
GABION WALL	CY						
0075 606012P	26.000	326.00000	8,476.00	195.00000	5,070.00		
CONCRETE SIDEWALK, 4" THICK	SY						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0076 606036P HOT MIX ASPHALT DRIVEWAY, 4" THICK	12.000 SY	110.00000	1,320.00	100.00000	1,200.00		
0077 606075P CONCRETE ISLAND, 4" THICK	6.000 SY	351.00000	2,106.00	182.00000	1,092.00		
0078 606084P DETECTABLE WARNING SURFACE	3.000 SY	740.00000	2,220.00	275.00000	825.00		
0079 607018P 9" X 16" CONCRETE VERTICAL CURB	392.000 LF	124.00000	48,608.00	70.00000	27,440.00		
0080 607021P 9" X 18" CONCRETE VERTICAL CURB	442.000 LF	91.00000	40,222.00	70.00000	30,940.00		

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0081 607030P	40.000	87.00000	3,480.00	90.00000	3,600.00		
12" X 13" CONCRETE SLOPING CURB	LF						
0082 608003P	285.000	96.25000	27,431.25	70.00000	19,950.00		
NONVEGETATIVE SURFACE, HOT MIX ASPHALT	SY						
0083 609003M	213.000	61.50000	13,099.50	55.00000	11,715.00		
BEAM GUIDE RAIL	LF						
0084 609027M	2.000	4,240.00000	8,480.00	5,200.00000	10,400.00		
TANGENT GUIDE RAIL TERMINAL	U						
0085 609039M	2.000	1,380.00000	2,760.00	2,200.00000	4,400.00		
BEAM GUIDE RAIL ANCHORAGE	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0086 609058M	4.000	2,040.00000	8,160.00	3,500.00000	14,000.00		
APPROACH GUIDE RAIL TRANSITION TL-2	U						
0087 609075M	600.000	12.50000	7,500.00	3.00000	1,800.00		
REMOVAL OF BEAM GUIDE RAIL	LF						
0088 610003M	4,089.000	0.75000	3,066.75	0.80000	3,271.20		
TRAFFIC STRIPES, 4"	LF						
0089 610014M	569.000	1.80000	1,024.20	1.95000	1,109.55		
TRAFFIC MARKING LINES, 8"	LF						
0090 610017M	476.000	5.30000	2,522.80	5.85000	2,784.60		
TRAFFIC MARKING LINES, 24"	LF						
0091 610036M	19,514.000	0.85000	16,586.90	0.90000	17,562.60		
REMOVAL OF TRAFFIC STRIPES	LF						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0092 610039M	368.000	2.50000	920.00	2.70000	993.60		
REMOVAL OF TRAFFIC MARKINGS	SF						
0093 610060M	168.000	8.80000	1,478.40	46.00000	7,728.00		
TRAFFIC MARKINGS SYMBOLS	SF						
0094 612003P	63.000	49.50000	3,118.50	38.00000	2,394.00		
REGULATORY AND WARNING SIGN	SF						
0095 612021M	4.000	193.00000	772.00	240.00000	960.00		
RELOCATE SIGN	U						
0096 651057P	120.000	344.00000	41,280.00	1,200.00000	144,000.00		
8" DUCTILE IRON WATER PIPE, CLASS 52	LF						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0097 651267M	2.000	15,000.00000	30,000.00	50,000.00000	100,000.00		
LINE STOP AND TIE-IN	U						
0098 651513P	100.000	1,120.00000	112,000.00	1,800.00000	180,000.00		
8" WATER PIPE, TRENCHLESS CONSTRUCTION	LF						
0099 654007P	(1)	420,000.00000	420,000.00	400,000.00000	400,000.00		
ELECTRICAL UTILITY RELOCATION ELECTRICAL UTILITY RELOCATION, JCP&L	LS						
0100 702027P	110.000	19.75000	2,172.50	21.00000	2,310.00		
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR	LF						
0101 702042M	1.000	2,160.00000	2,160.00	2,300.00000	2,300.00		
PUSH BUTTON	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description		(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$3,436,362.43		$4,545,279.72		

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering				**Cat Alt Set:**		**Cat Alt Member:**	
0007 155018M	1.000	28,100.00000	28,100.00	45,000.00000	45,000.00		
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	37.000	3,650.00000	135,050.00	4,500.00000	166,500.00		
FIELD OFFICE TYPE F MAINTENANCE	MO						
0009 156003M	1.000	28,100.00000	28,100.00	25,000.00000	25,000.00		
MATERIALS FIELD LABORATORY SET-UP	U						
0010 156006M	35.000	3,370.00000	117,950.00	2,500.00000	87,500.00		
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0011 156015M	1.000	19,000.00000	19,000.00	7,500.00000	7,500.00		
NUCLEAR DENSITY GAUGE	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description		(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$328,200.00		$331,500.00		

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description			(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	(Non-Participating (Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0002 152015P	1.000		1.00000	1.00	14,000.00000	14,000.00		
POLLUTION LIABILITY INSURANCE	DOLL							
Section Totals:				$1.00		$14,000.00		

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control				**Cat Alt Set:**		**Cat Alt Member:**	
0014 158006M	131.000	17.75000	2,325.25	7.00000	917.00		
SILT FENCE	LF						
0015 158009M	964.000	25.25000	24,341.00	8.00000	7,712.00		
HEAVY DUTY SILT FENCE, ORANGE	LF						
0016 158012M	30.000	31.75000	952.50	8.00000	240.00		
HEAVY DUTY SILT FENCE, BLACK	LF						
0017 158030M	20.000	488.00000	9,760.00	250.00000	5,000.00		
INLET FILTER TYPE 2, 2' X 4'	U						
0018 158048M	237.000	70.50000	16,708.50	50.00000	11,850.00		
FLOATING TURBIDITY BARRIER, TYPE 3	LF						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP. Unit Price	(4) PILLARI BROTHERS CONSTRUCTION CORP. Ext Amount	(5) GREEN CONSTRUCTION, INC. Unit Price	(5) GREEN CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0020 158063P	(1)	8,430.00000	8,430.00	10,000.00000	10,000.00		
CONCRETE WASHOUT SYSTEM	LS						
0021 158072M	2.000	899.00000	1,798.00	1,200.00000	2,400.00		
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0022 158084M	66.000	64.50000	4,257.00	0.01000	0.66		
EROSION CONTROL SEDIMENT REMOVAL	CY						
Section Totals:			$68,572.25		$38,119.66		

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP. Unit Price	(4) PILLARI BROTHERS CONSTRUCTION CORP. Ext Amount	(5) GREEN CONSTRUCTION, INC. Unit Price	(5) GREEN CONSTRUCTION, INC. Ext Amount		
SECTION: 0005	General Landscape				**Cat Alt Set:**		**Cat Alt Member:**	
0102	804000P	1,103.000	16.00000	17,648.00	5.00000	5,515.00		
TOPSOIL SPREADING __" THICK TOPSOIL SPREADING 4" THICK		SY						
0103	804014P	5.000	132.00000	660.00	90.00000	450.00		
PLANT PIT SOIL		CY						
0104	806006P	1,103.000	1.65000	1,819.95	2.25000	2,481.75		
FERTILIZING AND SEEDING, TYPE A-3		SY						
0105	807003M	441.000	5.50000	2,425.50	6.00000	2,646.00		
TOPSOIL STABILIZATION, TYPE 1 MAT		SY						
0106	809003M	1,103.000	1.10000	1,213.30	1.00000	1,103.00		
STRAW MULCHING		SY						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape				**Cat Alt Set:**		**Cat Alt Member:**	
0107 809012M	271.000	55.00000	14,905.00	7.50000	2,032.50		
GRAVEL MULCHING	SY						
0108 809018M	683.000	5.50000	3,756.50	7.00000	4,781.00		
WOOD MULCHING	SY						
0109 811063M	95.000	71.50000	6,792.50	80.00000	7,600.00		
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0110 811093M	22.000	71.50000	1,573.00	90.00000	1,980.00		
EVERGREEN SHRUB, 18-24" SPREAD, #3 CONTAINER	U						
0111 811111M	224.000	24.25000	5,432.00	30.00000	6,720.00		
PERENNIAL, #1 CONTAINER	U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description			(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0112 811138M	(1)		88,000.00000	88,000.00	5,500.00000	5,500.00		
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS							
0113 811165M	2.000		220.00000	440.00	600.00000	1,200.00		
WATERING	MG							
Section Totals:				$144,665.75		$42,009.25		

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0114 162006P	(1)	33,000.00000	33,000.00	275,000.00000	275,000.00		
VIBRATION MONITORING	LS						
0115 201006P	(1)	250,000.00000	250,000.00	450,000.00000	450,000.00		
CLEARING SITE, BRIDGE (___) CLEARING SITE, BRIDGE (STRUCTURE NO. 1310-155)	LS						
0116 201037P	(1)	28,900.00000	28,900.00	75,000.00000	75,000.00		
ASBESTOS REMOVAL, BRIDGE NO. ___ ASBESTOS REMOVAL, BRIDGE NO. 1310-155	LS						
0117 201039P	(1)	20,600.00000	20,600.00	100,000.00000	100,000.00		
TEMPORARY SHIELDING	LS						
0118 203009P	665.000	100.00000	66,500.00	100.00000	66,500.00		
I-9 SOIL AGGREGATE	CY						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP. Unit Price	(4) PILLARI BROTHERS CONSTRUCTION CORP. Ext Amount	(5) GREEN CONSTRUCTION, INC. Unit Price	(5) GREEN CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0119 501003P	2,530.000	22.00000	55,660.00	100.00000	253,000.00		
TEMPORARY SHEETING	SF						
0120 501009P	(1)	2,150,000.00000	2,150,000.00	175,000.00000	175,000.00		
TEMPORARY COFFERDAM	LS						
0121 502003P	(1)	970,000.00000	970,000.00	30,000.00000	30,000.00		
FURNISHING EQUIPMENT FOR DRIVING PILES	LS						
0122 502009M	264.000	78.00000	20,592.00	180.00000	47,520.00		
TEST PILE, FURNISHED	LF						
0123 502012M	224.000	27.50000	6,160.00	250.00000	56,000.00		
TEST PILE, DRIVEN	LF						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description			(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**			**Cat Alt Member:**		
0124	502018M	4.000	3,410.00000	13,640.00	6,000.00000	24,000.00		
DYNAMIC PILE LOAD TEST		U						
0125	502027M	8,640.000	78.00000	673,920.00	180.00000	1,555,200.00		
CAST-IN-PLACE CONCRETE PILE, FURNISHED, 16" DIAMETER		LF						
0126	502051M	7,340.000	16.50000	121,110.00	150.00000	1,101,000.00		
CAST-IN-PLACE CONCRETE PILE, DRIVEN, 16" DIAMETER		LF						
0127	502201M	129.000	1,650.00000	212,850.00	1,800.00000	232,200.00		
SPLICE CAST-IN-PLACE PILE		U						
0128	502207M	129.000	550.00000	70,950.00	900.00000	116,100.00		
PILE SHOE		U						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP. Unit Price	(4) PILLARI BROTHERS CONSTRUCTION CORP. Ext Amount	(5) GREEN CONSTRUCTION, INC. Unit Price	(5) GREEN CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0129 504006P	56,167.000	3.25000	182,542.75	2.50000	140,417.50		
REINFORCEMENT STEEL, EPOXY-COATED	LB						
0130 504015P	346.000	1,000.00000	346,000.00	1,400.00000	484,400.00		
CONCRETE FOOTING	CY						
0131 504018P	104.000	3,210.00000	333,840.00	2,750.00000	286,000.00		
CONCRETE WING WALL	CY						
0132 504024P	42.000	3,360.00000	141,120.00	4,500.00000	189,000.00		
CONCRETE ABUTMENT WALL	CY						
0133 504053P	32.000	1,190.00000	38,080.00	900.00000	28,800.00		
CONCRETE PYLON	LF						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP. Unit Price	(4) PILLARI BROTHERS CONSTRUCTION CORP. Ext Amount	(5) GREEN CONSTRUCTION, INC. Unit Price	(5) GREEN CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond		**Cat Alt Set:**				**Cat Alt Member:**	
0134 505057P	67.000	6,000.00000	402,000.00	6,000.00000	402,000.00		
PRECAST CONCRETE CULVERT	LF						
0135 507024P	45.000	3,800.00000	171,000.00	4,200.00000	189,000.00		
CONCRETE BRIDGE DECK, HPC	CY						
0136 507027M	2.000	3,230.00000	6,460.00	750.00000	1,500.00		
DATE PANEL	U						
0137 507033P	39.000	1,170.00000	45,630.00	1,900.00000	74,100.00		
CONCRETE BRIDGE SIDEWALK, HPC	CY						
0138 507051P	145.000	1,590.00000	230,550.00	1,750.00000	253,750.00		
CONCRETE BRIDGE APPROACH	CY						

Contract ID: 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 **District(s):** C1

Call Order: 134 **Project(s):** 0035340

Contract Time: 09/29/28 COMPLETION DATE **Min:** **Max:**

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PILLARI BROTHERS CONSTRUCTION CORP.		(5) GREEN CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Structure No. 1310-155, RT 35, Bridge over North Branch of Wreck Pond						**Cat Alt Set:**	**Cat Alt Member:**
0139 507085P	112.000	394.00000	44,128.00	600.00000	67,200.00		
STEEL 4 BAR BRIDGE RAILING	LF						
0140 601419P	210.000	65.50000	13,755.00	100.00000	21,000.00		
8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	LF						
Section Totals:			$6,648,987.75		$6,693,687.50		
Contract Totals			**$10,626,789.18**		**$11,664,596.13**		
Cost Plus Time Totals			**$10,626,789.18**		**$11,664,596.13**		

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 134 **Contract ID:** 25134 **Counties:** MONMOUTH

Letting Date: October 23, 2025 10:00 AM **District(s):** C1

Contract Time: 09/29/28 COMPLETION DATE

Contract Description: RT 35, BRIDGE OVER NORTH BRANCH OF WRECK POND **Project(s):** 0035340

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	EARLE ASPHALT COMPANY	$8,293,413.13	100.00%
2	RITACCO CONSTRUCTION, INC.	$9,919,000.00	119.60%
3	MIDLANTIC CONSTRUCTION, LLC	$9,943,399.01	119.90%
4	PILLARI BROTHERS CONSTRUCTION CORP.	$10,626,789.18	128.14%
5	GREEN CONSTRUCTION, INC.	$11,664,596.13	140.65%
	PKF-MARK III, INC.	Irregular	

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.