Tabulation of Bids

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) TIFFANY ELECTRIC, INC.		(3) DAIDONE ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	19,100.00000	19,100.00	27,000.00000	27,000.00	18,800.00000	18,800.00
0003 153009P BAR CHART PROGRESS SCHEDULE AND UPDATES	(1) LS	5,500.00000	5,500.00	10,000.00000	10,000.00	14,140.95000	14,140.95
0004 154003P MOBILIZATION	(1) LS	183,000.00000	183,000.00	200,000.00000	200,000.00	275,000.00000	275,000.00
0007 159003M BREAKAWAY BARRICADE	250.000 U	1.00000	250.00	0.01000	2.50	0.01000	2.50
0008 159006M DRUM	550.000 U	1.00000	550.00	0.01000	5.50	0.01000	5.50
0009 159009M TRAFFIC CONE	550.000 U	1.00000	550.00	0.01000	5.50	0.01000	5.50

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) TIFFANY ELECTRIC, INC.		(3) DAIDONE ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0010 159012M	3,800.000	12.00000	45,600.00	0.01000	38.00	0.01000	38.00
CONSTRUCTION SIGNS	SF						
0011 159027M	20.000	1.00000	20.00	1.00000	20.00	0.01000	0.20
ARROW BOARD, 4' X 8'	U						
0012 159108M	5.000	1.00000	5.00	1.00000	5.00	0.01000	0.05
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0013 159141M	728.000	1.00000	728.00	0.01000	7.28	0.01000	7.28
TRAFFIC DIRECTOR, FLAGGER	HOUR						
0014 159260M	4.000	1,000.00000	4,000.00	2,500.00000	10,000.00	2,500.00000	10,000.00
CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	U						
0015 161003P	(1)	1.00000	1.00	10,000.00000	10,000.00	0.01000	0.01
FINAL CLEANUP	LS						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) TIFFANY ELECTRIC, INC.		(3) DAIDONE ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**			**Cat Alt Member:**	
0016 701400P	(1)	5,000.00000	5,000.00	20,000.00000	20,000.00	26,000.00000	26,000.00
CLEARING SITE ELECTRICAL	LS						
0017 702047M	5.000	54,800.00000	274,000.00	45,000.00000	225,000.00	75,000.00000	375,000.00
IMAGE DETECTOR _____ FISHEYE SYSTEM	U						
0018 702047M	12.000	21,445.00000	257,340.00	15,000.00000	180,000.00	21,000.00000	252,000.00
IMAGE DETECTOR _____ FISHEYE CAMERA	U						
0019 702057M	(1)	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 1 (SITE 1)	LS						
0020 702057M	(1)	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 2 (SITE 3)	LS						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) TIFFANY ELECTRIC, INC.		(3) DAIDONE ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0021 702057M	(1)	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 3 (SITE 4)	LS						
0022 702057M	(1)	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 4 (SITE 5)	LS						
0023 702057M	(1)	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 5 (SITE 8)	LS						
0024 702057M	(1)	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 6 (SITE 9)	LS						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) TIFFANY ELECTRIC, INC.		(3) DAIDONE ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0025 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 7 (SITE 11)	(1) LS	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
0026 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 8 (SITE 12)	(1) LS	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
0027 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 9 (SITE 13)	(1) LS	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
0028 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 10 (SITE 15)	(1) LS	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) TIFFANY ELECTRIC, INC.		(3) DAIDONE ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0029 702057M	(1)	14,330.00000	14,330.00	9,500.00000	9,500.00	14,000.00000	14,000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 11 (SITE 16)	LS						
0030 704032M	1.000	15,600.00000	15,600.00	6,000.00000	6,000.00	11,000.00000	11,000.00
CONTROLLER MODIFICATIONS, TYPE ___ WIRELESS RELOCATION	U						
0031 999999P	1.000	0.00000	0.00	0.00000	0.00	0.00000	0.00
NO ITEM (Formerly 704078P FIBER OPTIC CABLE TYPE E, QTY 2204)	U						
0032 704087M	11.000	51,355.00000	564,905.00	55,000.00000	605,000.00	64,000.00000	704,000.00
CTSS CONTROLLER UNIT	U						
0033 704090M	11.000	5,575.00000	61,325.00	12,000.00000	132,000.00	9,000.00000	99,000.00
CONTROLLER, CTSS TURN ON	U						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) TIFFANY ELECTRIC, INC.		(3) DAIDONE ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0034 704235M	14.000	8,340.00000	116,760.00	47,000.00000	658,000.00	56,000.00000	784,000.00
WIRELESS LINK, POINT TO POINT	U						
0035 704245P	(1)	55,200.00000	55,200.00	110,000.00000	110,000.00	102,000.00000	102,000.00
COMMUNICATIONS INTEGRATION	LS						
Section Totals:			$1,767,064.00		$2,297,583.78		$2,824,999.99

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) TIFFANY ELECTRIC, INC.		(3) DAIDONE ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 CONSTRUCTION ENGINEERING		**Cat Alt Set:**				**Cat Alt Member:**	
0005 155012M	1.000	48,000.00000	48,000.00	20,000.00000	20,000.00	25,000.00000	25,000.00
FIELD OFFICE TYPE D SET UP	U						
0006 155030M	12.000	4,800.00000	57,600.00	3,500.00000	42,000.00	3,000.00000	36,000.00
FIELD OFFICE TYPE D MAINTENANCE	MO						
Section Totals:			$105,600.00		$62,000.00		$61,000.00

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) TIFFANY ELECTRIC, INC.		(3) DAIDONE ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY		**Cat Alt Set:**				**Cat Alt Member:**	
0002 152015P	1.000	12,000.00000	12,000.00	6,000.00000	6,000.00	0.01000	0.01
POLLUTION LIABILITY INSURANCE	DOLL						
Section Totals:			$12,000.00		$6,000.00		$0.01
Contract Totals			**$1,884,664.00**		**$2,365,583.78**		**$2,886,000.00**
Cost Plus Time Totals			**$1,884,664.00**		**$2,365,583.78**		**2,886,000.00**

( ) indicates item is bid as Lump Sum

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HBC COMPANY, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**	
0001 151006M	1.000	31,000.00000	31,000.00				
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153009P	(1)	10,200.00000	10,200.00				
BAR CHART PROGRESS SCHEDULE AND UPDATES	LS						
0004 154003P	(1)	380,000.00000	380,000.00				
MOBILIZATION	LS						
0007 159003M	250.000	25.00000	6,250.00				
BREAKAWAY BARRICADE	U						
0008 159006M	550.000	20.00000	11,000.00				
DRUM	U						
0009 159009M	550.000	15.00000	8,250.00				
TRAFFIC CONE	U						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HBC COMPANY, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**	
0010 159012M	3,800.000	19.00000	72,200.00				
CONSTRUCTION SIGNS	SF						
0011 159027M	20.000	500.00000	10,000.00				
ARROW BOARD, 4' X 8'	U						
0012 159108M	5.000	15,000.00000	75,000.00				
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0013 159141M	728.000	135.00000	98,280.00				
TRAFFIC DIRECTOR, FLAGGER	HOUR						
0014 159260M	4.000	2,400.00000	9,600.00				
CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	U						
0015 161003P	(1)	5,500.00000	5,500.00				
FINAL CLEANUP	LS						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HBC COMPANY, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0016 701400P	(1)	35,000.00000	35,000.00				
CLEARING SITE ELECTRICAL	LS						
0017 702047M	5.000	95,000.00000	475,000.00				
IMAGE DETECTOR _____ FISHEYE SYSTEM	U						
0018 702047M	12.000	16,450.00000	197,400.00				
IMAGE DETECTOR _____ FISHEYE CAMERA	U						
0019 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 1 (SITE 1)	LS						
0020 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 2 (SITE 3)	LS						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HBC COMPANY, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**	
0021 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 3 (SITE 4)	LS						
0022 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 4 (SITE 5)	LS						
0023 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 5 (SITE 8)	LS						
0024 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 6 (SITE 9)	LS						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HBC COMPANY, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**	
0025 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 7 (SITE 11)	LS						
0026 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 8 (SITE 12)	LS						
0027 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 9 (SITE 13)	LS						
0028 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 10 (SITE 15)	LS						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HBC COMPANY, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0029 702057M	(1)	14,000.00000	14,000.00				
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 11 (SITE 16)	LS						
0030 704032M	1.000	11,000.00000	11,000.00				
CONTROLLER MODIFICATIONS, TYPE ___ WIRELESS RELOCATION	U						
0031 999999P	1.000	0.00000	0.00				
NO ITEM (Formerly 704078P FIBER OPTIC CABLE TYPE E, QTY 2204)	U						
0032 704087M	11.000	130,000.00000	1,430,000.00				
CTSS CONTROLLER UNIT	U						
0033 704090M	11.000	8,500.00000	93,500.00				
CONTROLLER, CTSS TURN ON	U						

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HBC COMPANY, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0034 704235M	14.000	49,500.00000	693,000.00				
WIRELESS LINK, POINT TO POINT	U						
0035 704245P	(1)	105,600.00000	105,600.00				
COMMUNICATIONS INTEGRATION	LS						
Section Totals:			$3,911,780.00				

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HBC COMPANY, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 CONSTRUCTION ENGINEERING				**Cat Alt Set:**		**Cat Alt Member:**	
0005 155012M	1.000	39,000.00000	39,000.00				
FIELD OFFICE TYPE D SET UP	U						
0006 155030M	12.000	3,000.00000	36,000.00				
FIELD OFFICE TYPE D MAINTENANCE	MO						
Section Totals:			$75,000.00				

Contract ID: 25138 **Counties:** BERGEN

Letting Date: February 17, 2026 **District(s):** N1

Call Order: 138 **Project(s):** 0017313

Contract Time: 10/15/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HBC COMPANY, INC. Unit Price	(4) HBC COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (NON-PARTICIPATING (ROADWAY				**Cat Alt Set:**		**Cat Alt Member:**	
0002 152015P	1.000	7,500.00000	7,500.00				
POLLUTION LIABILITY INSURANCE	DOLL						
Section Totals:			$7,500.00				
Contract Totals			**$3,994,280.00**				
Cost Plus Time Totals			**$3,994,280.00**				

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 138
Contract ID: 25138
Counties: BERGEN
Letting Date: February 17, 2026 10:00 AM
District(s): N1
Contract Time: 10/15/26 COMPLETION DATE

Contract Description: Rt 17, CR 130 Orient Way to Rt 80 & Rt 120, CR 503 to Rt 17
Project(s): 0017313

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	ORCHARD HOLDINGS, LLC	$1,884,664.00	100.00%
2	TIFFANY ELECTRIC, INC.	$2,365,583.78	125.52%
3	DAIDONE ELECTRIC, INC.	$2,886,000.00	153.13%
4	HBC COMPANY, INC.	$3,994,280.00	211.94%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.