Tabulation of Bids

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	33,000.00000	33,000.00	50,000.00000	50,000.00	40,000.00000	40,000.00
0003 153003P PROGRESS SCHEDULE	(1) LS	100.00000	100.00	3,500.00000	3,500.00	7,300.00000	7,300.00
0004 153005M PROGRESS SCHEDULE UPDATE	9.000 U	1.00000	9.00	500.00000	4,500.00	1,850.00000	16,650.00
0005 154003P MOBILIZATION	(1) LS	1,120,000.00000	1,120,000.00	569,044.00000	569,044.00	1,415,000.00000	1,415,000.00
0020 159003M BREAKAWAY BARRICADE	30.000 U	50.00000	1,500.00	50.00000	1,500.00	65.00000	1,950.00
0021 159006M DRUM	50.000 U	50.00000	2,500.00	40.00000	2,000.00	50.00000	2,500.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0022 159009M TRAFFIC CONE	50.000 U	50.00000	2,500.00	25.00000	1,250.00	23.00000	1,150.00
0023 159012M CONSTRUCTION SIGNS	829.000 SF	24.00000	19,896.00	15.00000	12,435.00	35.00000	29,015.00
0024 159015M CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	2.000 U	1,975.00000	3,950.00	1,000.00000	2,000.00	1,900.00000	3,800.00
0025 159021P CONSTRUCTION BARRIER CURB	120.000 LF	200.00000	24,000.00	35.00000	4,200.00	220.00000	26,400.00
0026 159024M ARROW BOARD, 2' X 4'	2.000 U	500.00000	1,000.00	3,500.00000	7,000.00	1,000.00000	2,000.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC		(2) COLONNELLI BROTHERS, INC.		(3) GEORGE HARMS CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0027 159030M PORTABLE VARIABLE MESSAGE SIGN	2.000 U	500.00000	1,000.00	10,000.00000	20,000.00	2,000.00000	4,000.00
0028 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	2.000 U	1,000.00000	2,000.00	15,000.00000	30,000.00	5,800.00000	11,600.00
0029 159141M TRAFFIC DIRECTOR, FLAGGER	500.000 HOUR	0.01000	5.00	100.00000	50,000.00	115.00000	57,500.00
0030 159260M CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	2.000 U	1,975.00000	3,950.00	1,000.00000	2,000.00	2,350.00000	4,700.00
0031 160004M FUEL PRICE ADJUSTMENT	1.000 DOLL	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0032 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	3,300.00000	3,300.00	3,300.00000	3,300.00	3,300.00000	3,300.00
0033 160009M STEEL PRICE ADJUSTMENT	1.000 DOLL	100.00000	100.00	100.00000	100.00	100.00000	100.00
0034 161003P FINAL CLEANUP	(1) LS	1,000.00000	1,000.00	7,500.00000	7,500.00	15,000.00000	15,000.00
0035 201003P CLEARING SITE	(1) LS	100,000.00000	100,000.00	275,000.00000	275,000.00	150,000.00000	150,000.00
0036 202006M EXCAVATION, TEST PIT	54.000 CY	0.01000	0.54	50.00000	2,700.00	380.00000	20,520.00
0037 202009P EXCAVATION, UNCLASSIFIED	947.000 CY	92.00000	87,124.00	60.00000	56,820.00	72.00000	68,184.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0038 202021P REMOVAL OF PAVEMENT	2,366.000 SY	30.00000	70,980.00	15.00000	35,490.00	28.00000	66,248.00
0039 203041P GEOTEXTILE, ROADWAY STABILIZATION	2,627.000 SY	2.50000	6,567.50	25.00000	65,675.00	3.45000	9,063.15
0040 302042P DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	2,501.000 SY	22.00000	55,022.00	15.00000	37,515.00	25.00000	62,525.00
0041 401027M POLYMERIZED JOINT ADHESIVE	1,617.000 LF	2.00000	3,234.00	1.00000	1,617.00	1.40000	2,263.80
0042 401030M TACK COAT	473.000 GAL	10.00000	4,730.00	1.00000	473.00	8.70000	4,115.10

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0043 401036M PRIME COAT	729.000 GAL	0.01000	7.29	1.00000	729.00	0.01000	7.29
0044 401054M HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	530.000 T	170.00000	90,100.00	160.00000	84,800.00	155.00000	82,150.00
0045 401084M HOT MIX ASPHALT 19 M 64 INTERMEDIATE COURSE	706.000 T	170.00000	120,020.00	130.00000	91,780.00	145.00000	102,370.00
0046 401099M HOT MIX ASPHALT 25 M 64 BASE COURSE	882.000 T	170.00000	149,940.00	130.00000	114,660.00	128.00000	112,896.00
0047 401108M CORE SAMPLES, HOT MIX ASPHALT	20.000 U	565.00000	11,300.00	250.00000	5,000.00	154.00000	3,080.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0048 601128P 24" REINFORCED CONCRETE PIPE	308.000 LF	103.00000	31,724.00	100.00000	30,800.00	120.00000	36,960.00
0049 601158P 15" REINFORCED CONCRETE PIPE, CLASS IV	114.000 LF	132.00000	15,048.00	100.00000	11,400.00	110.00000	12,540.00
0050 601160P 18" REINFORCED CONCRETE PIPE, CLASS IV	23.000 LF	161.00000	3,703.00	125.00000	2,875.00	136.00000	3,128.00
0051 601404P SUBBASE OUTLET DRAIN	185.000 LF	65.00000	12,025.00	55.00000	10,175.00	56.00000	10,360.00
0052 601416P UNDERDRAIN, TYPE F	422.000 LF	65.00000	27,430.00	55.00000	23,210.00	70.00000	29,540.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0055 602006P CONCRETE HEADWALL	10.000 CY	1,150.00000	11,500.00	2,000.00000	20,000.00	2,800.00000	28,000.00
0056 602012M INLET, TYPE B	3.000 U	11,000.00000	33,000.00	6,000.00000	18,000.00	7,100.00000	21,300.00
0057 602013M INLET, TYPE DOUBLE B	2.000 U	11,400.00000	22,800.00	10,000.00000	20,000.00	9,700.00000	19,400.00
0058 602027M INLET, TYPE B-2	2.000 U	9,150.00000	18,300.00	12,500.00000	25,000.00	8,800.00000	17,600.00
0059 602105M SET INLET TYPE B, CASTING	3.000 U	1,850.00000	5,550.00	2,000.00000	6,000.00	1,625.00000	4,875.00
0060 602129M RECONSTRUCTED INLET, TYPE E, USING EXISTING CASTING	1.000 U	2,100.00000	2,100.00	3,500.00000	3,500.00	3,875.00000	3,875.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0061 602153M RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	1.000 U	5,150.00000	5,150.00	5,000.00000	5,000.00	5,055.00000	5,055.00
0062 602180M RECONSTRUCTED MANHOLE, USING EXISTING CASTING	2.000 U	1,550.00000	3,100.00	3,000.00000	6,000.00	3,875.00000	7,750.00
0064 602346M TIDAL CHECK VALVE, SIZE 24"	2.000 U	9,300.00000	18,600.00	12,500.00000	25,000.00	10,310.00000	20,620.00
0065 603036P RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	28.000 SY	165.00000	4,620.00	200.00000	5,600.00	262.00000	7,336.00
0066 606012P CONCRETE SIDEWALK, 4" THICK	568.000 SY	170.00000	96,560.00	63.00000	35,784.00	117.00000	66,456.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0067 606028P RESET PRECAST CONCRETE PAVERS	4.000 SY	255.00000	1,020.00	200.00000	800.00	580.00000	2,320.00
0068 606039P HOT MIX ASPHALT DRIVEWAY, 6" THICK	40.000 SY	145.00000	5,800.00	55.00000	2,200.00	211.00000	8,440.00
0069 606043P STONE OR GRAVEL DRIVEWAY, 4" THICK	7.000 SY	200.00000	1,400.00	80.00000	560.00	294.00000	2,058.00
0070 606057P CONCRETE DRIVEWAY, REINFORCED, 6" THICK	77.000 SY	190.00000	14,630.00	115.00000	8,855.00	160.00000	12,320.00
0071 606060P CONCRETE DRIVEWAY, REINFORCED, 8" THICK	30.000 SY	200.00000	6,000.00	175.00000	5,250.00	185.00000	5,550.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0072 606084P DETECTABLE WARNING SURFACE	6.000 SY	480.00000	2,880.00	30.00000	180.00	290.00000	1,740.00
0073 607018P 9" X 16" CONCRETE VERTICAL CURB	1,149.000 LF	51.00000	58,599.00	42.00000	48,258.00	55.00000	63,195.00
0074 608004P NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	122.000 SY	110.00000	13,420.00	75.00000	9,150.00	102.00000	12,444.00
0075 609003M BEAM GUIDE RAIL	50.000 LF	65.00000	3,250.00	50.00000	2,500.00	66.00000	3,300.00
0076 609027M TANGENT GUIDE RAIL TERMINAL	2.000 U	5,700.00000	11,400.00	3,500.00000	7,000.00	4,300.00000	8,600.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0077 609039M BEAM GUIDE RAIL ANCHORAGE	2.000 U	2,200.00000	4,400.00	2,000.00000	4,000.00	1,950.00000	3,900.00
0078 609042M BEAM GUIDE RAIL POST	9.000 U	97.00000	873.00	100.00000	900.00	128.00000	1,152.00
0079 609058M APPROACH GUIDE RAIL TRANSITION TL-2	4.000 U	5,200.00000	20,800.00	2,500.00000	10,000.00	2,800.00000	11,200.00
0080 609075M REMOVAL OF BEAM GUIDE RAIL	433.000 LF	4.00000	1,732.00	15.00000	6,495.00	6.50000	2,814.50
0081 610003M TRAFFIC STRIPES, 4"	2,317.000 LF	1.15000	2,664.55	2.00000	4,634.00	0.95000	2,201.15
0082 610007M TRAFFIC STRIPES, 8"	169.000 LF	2.25000	380.25	3.00000	507.00	7.00000	1,183.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0083 610017M TRAFFIC MARKING LINES, 24"	47.000 LF	23.00000	1,081.00	25.00000	1,175.00	20.00000	940.00
0084 610021M RPM, BI-DIRECTIONAL, AMBER LENS	10.000 U	155.00000	1,550.00	165.00000	1,650.00	205.00000	2,050.00
0085 610024M REMOVAL OF RPM	10.000 U	100.00000	1,000.00	100.00000	1,000.00	36.00000	360.00
0086 610033M RUMBLE STRIP	456.000 LF	17.00000	7,752.00	50.00000	22,800.00	33.00000	15,048.00
0087 610039M REMOVAL OF TRAFFIC MARKINGS	95.000 SF	11.00000	1,045.00	5.00000	475.00	3.00000	285.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0088 612003P REGULATORY AND WARNING SIGN	24.600 SF	85.00000	2,091.00	85.00000	2,091.00	89.00000	2,189.40
0089 651063P 12" DUCTILE IRON WATER PIPE, CLASS 52	82.000 LF	475.00000	38,950.00	250.00000	20,500.00	800.00000	65,600.00
0090 651243M WATER SERVICE CONNECTION	3.000 U	5,000.00000	15,000.00	10,000.00000	30,000.00	9,200.00000	27,600.00
0091 651255M RESET WATER VALVE BOX	2.000 U	1,000.00000	2,000.00	500.00000	1,000.00	400.00000	800.00
0092 651272M 12" VALVES AND BOXES	2.000 U	24,200.00000	48,400.00	9,000.00000	18,000.00	5,200.00000	10,400.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0093 651515P 12" WATER PIPE, TRENCHLESS CONSTRUCTION	347.000 LF	620.00000	215,140.00	665.00000	230,755.00	825.00000	286,275.00
0094 652414M SANITARY SEWER PIPE LINING	210.000 LF	502.00000	105,420.00	350.00000	73,500.00	300.00000	63,000.00
0095 652432M RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	1.000 U	2,000.00000	2,000.00	2,500.00000	2,500.00	1,000.00000	1,000.00
0096 652450M RESET SANITARY SEWER CLEANOUT	2.000 U	1,000.00000	2,000.00	1,250.00000	2,500.00	1,000.00000	2,000.00
0097 654007P ELECTRICAL UTILITY RELOCATION JCP&L	(1) LS	380,000.00000	380,000.00	25,000.00000	25,000.00	355,000.00000	355,000.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC		(2) COLONNELLI BROTHERS, INC.		(3) GEORGE HARMS CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0098 701015P 2" RIGID METALLIC CONDUIT	840.000 LF	56.00000	47,040.00	55.00000	46,200.00	55.00000	46,200.00
0099 701021P 3" RIGID METALLIC CONDUIT	473.000 LF	67.00000	31,691.00	65.00000	30,745.00	68.00000	32,164.00
0100 701084P 2 - 3" FLEXIBLE NONMETALLIC CONDUIT	63.000 LF	423.00000	26,649.00	350.00000	22,050.00	105.00000	6,615.00
0101 701102M 18" X 36" JUNCTION BOX	2.000 U	3,200.00000	6,400.00	3,200.00000	6,400.00	3,700.00000	7,400.00
0102 701210P SERVICE WIRE, NO. 2 AWG	219.000 LF	11.00000	2,409.00	12.00000	2,628.00	7.50000	1,642.50
0103 704003M JUNCTION BOX ITS TYPE A	2.000 U	11,800.00000	23,600.00	10,000.00000	20,000.00	7,100.00000	14,200.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC		(2) COLONNELLI BROTHERS, INC.		(3) GEORGE HARMS CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0104 704009M JUNCTION BOX ITS TYPE C	3.000 U	6,700.00000	20,100.00	5,000.00000	15,000.00	4,400.00000	13,200.00
0105 704011M METER CABINET ITS	1.000 U	5,100.00000	5,100.00	4,500.00000	4,500.00	6,300.00000	6,300.00
0106 704022M FOUNDATION ITS TYPE C-MC	1.000 U	7,350.00000	7,350.00	7,000.00000	7,000.00	5,500.00000	5,500.00
0107 704035M FOUNDATION CSS	1.000 U	32,500.00000	32,500.00	40,000.00000	40,000.00	45,000.00000	45,000.00
0108 704051M CAMERA STANDARD TYPE B	1.000 U	97,000.00000	97,000.00	85,000.00000	85,000.00	81,000.00000	81,000.00
0109 704060M CAMERA	2.000 U	10,700.00000	21,400.00	9,000.00000	18,000.00	10,800.00000	21,600.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0110 704063M CONTROLLER, CAMERA	1.000 U	38,600.00000	38,600.00	35,000.00000	35,000.00	29,000.00000	29,000.00
0111 704245P COMMUNICATIONS INTEGRATION	(1) LS	18,650.00000	18,650.00	17,500.00000	17,500.00	20,200.00000	20,200.00
Section Totals:			$3,583,212.13		$2,687,190.00		$3,927,168.89

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC		(2) COLONNELLI BROTHERS, INC.		(3) GEORGE HARMS CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0006 155018M	1.000	32,000.00000	32,000.00	15,000.00000	15,000.00	75,000.00000	75,000.00
FIELD OFFICE TYPE F SET UP	U						
0007 155036M	17.000	5,600.00000	95,200.00	1,500.00000	25,500.00	4,900.00000	83,300.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
0008 156003M	1.000	1,000.00000	1,000.00	15,000.00000	15,000.00	105,000.00000	105,000.00
MATERIALS FIELD LABORATORY SET-UP	U						
0009 156006M	17.000	500.00000	8,500.00	100.00000	1,700.00	3,365.00000	57,205.00
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0010 156015M	1.000	1,000.00000	1,000.00	5,000.00000	5,000.00	15,300.00000	15,300.00
NUCLEAR DENSITY GAUGE	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**			**Cat Alt Member:**	
0011 156021M CONCRETE COMPRESSION TESTING EQUIPMENT	1.000 U	100.00000	100.00	7,500.00000	7,500.00	18,000.00000	18,000.00
Section Totals:			$137,800.00		$69,700.00		$353,805.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC		(2) COLONNELLI BROTHERS, INC.		(3) GEORGE HARMS CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Non Participating		**Cat Alt Set:**		**Cat Alt Member:**			
0002 152015P POLLUTION LIABILITY INSURANCE	1.000 DOLL	8,000.00000	8,000.00	20,000.00000	20,000.00	17,000.00000	17,000.00
0053 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	1,794.000 LF	0.01000	17.94	10.00000	17,940.00	15.00000	26,910.00
0054 601672M CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	814.000 LF	0.01000	8.14	15.00000	12,210.00	20.00000	16,280.00
0063 602216M CLEANING DRAINAGE STRUCTURE	4.000 U	0.01000	0.04	500.00000	2,000.00	370.00000	1,480.00
0122 810006M MOWING	1,091.000 SY	0.01000	10.91	5.00000	5,455.00	0.50000	545.50

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description		(1) MIDLANTIC CONSTRUCTION, LLC		(2) COLONNELLI BROTHERS, INC.		(3) GEORGE HARMS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$8,037.03		$57,605.00		$62,215.50

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0012 158009M HEAVY DUTY SILT FENCE, ORANGE	883.000 LF	14.00000	12,362.00	7.00000	6,181.00	11.00000	9,713.00
0013 158015M HAYBALE	25.000 U	0.01000	0.25	50.00000	1,250.00	53.00000	1,325.00
0014 158030M INLET FILTER TYPE 2, 2' X 4'	17.000 U	25.00000	425.00	100.00000	1,700.00	275.00000	4,675.00
0015 158033M INLET FILTER TYPE 2, 4' X 4'	1.000 U	50.00000	50.00	150.00000	150.00	300.00000	300.00
0016 158048M FLOATING TURBIDITY BARRIER, TYPE 3	145.000 LF	35.00000	5,075.00	35.00000	5,075.00	66.00000	9,570.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC		(2) COLONNELLI BROTHERS, INC.		(3) GEORGE HARMS CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0017 158063P	(1)	2,825.00000	2,825.00	5,000.00000	5,000.00	17,000.00000	17,000.00
CONCRETE WASHOUT SYSTEM	LS						
0018 158072M	2.000	1,925.00000	3,850.00	1,000.00000	2,000.00	2,500.00000	5,000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0019 158084M	35.000	0.01000	0.35	25.00000	875.00	55.00000	1,925.00
EROSION CONTROL SEDIMENT REMOVAL	CY						
0116 806018P	143.000	2.00000	286.00	3.00000	429.00	2.00000	286.00
FERTILIZING AND SEEDING, TYPE F	SY						
Section Totals:			$24,873.60		$22,660.00		$49,794.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0112 804000P TOPSOIL SPREADING __" THICK 4" Thick	1,091.000 SY	5.00000	5,455.00	5.00000	5,455.00	5.50000	6,000.50
0113 804014P PLANT PIT SOIL	14.000 CY	101.00000	1,414.00	75.00000	1,050.00	80.00000	1,120.00
0114 804015P BORROW TOPSOIL	121.000 CY	61.00000	7,381.00	50.00000	6,050.00	86.00000	10,406.00
0115 806006P FERTILIZING AND SEEDING, TYPE A-3	1,091.000 SY	2.00000	2,182.00	3.00000	3,273.00	2.00000	2,182.00
0117 806030P WILDFLOWER SEEDING	570.000 SY	3.50000	1,995.00	5.00000	2,850.00	3.50000	1,995.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0005 General Landscape		**Cat Alt Set:**		**Cat Alt Member:**			
0118 807003M TOPSOIL STABILIZATION, TYPE 1 MAT	896.000 SY	5.00000	4,480.00	7.00000	6,272.00	5.00000	4,480.00
0119 807006M TOPSOIL STABILIZATION, TYPE 2 MAT	195.000 SY	5.00000	975.00	7.00000	1,365.00	5.10000	994.50
0120 809003M STRAW MULCHING	1,234.000 SY	1.00000	1,234.00	3.00000	3,702.00	1.10000	1,357.40
0121 809018M WOOD MULCHING	61.000 SY	7.00000	427.00	7.00000	427.00	6.50000	396.50
0123 811016M LARGE DECIDUOUS TREE 10-12' HIGH, MULTI-STEM, B&B	5.000 U	1,350.00000	6,750.00	750.00000	3,750.00	950.00000	4,750.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0124 811031M SMALL DECIDUOUS TREE, 7-8' HIGH, B&B	5.000 U	800.00000	4,000.00	500.00000	2,500.00	725.00000	3,625.00
0125 811063M DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	110.000 U	67.00000	7,370.00	100.00000	11,000.00	65.00000	7,150.00
0126 811138M PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	(1) LS	1,750.00000	1,750.00	5,000.00000	5,000.00	4,200.00000	4,200.00
0127 811165M WATERING	6.000 MG	282.00000	1,692.00	600.00000	3,600.00	415.00000	2,490.00
Section Totals:			$47,105.00		$56,294.00		$51,146.90

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0128 162006P	(1)	16,000.00000	16,000.00	50,000.00000	50,000.00	105,000.00000	105,000.00
VIBRATION MONITORING	LS						
0129 201006P	(1)	200,000.00000	200,000.00	400,000.00000	400,000.00	200,000.00000	200,000.00
CLEARING SITE, BRIDGE (___) 1314-154	LS						
0130 202009P	1,600.000	0.01000	16.00	55.00000	88,000.00	86.00000	137,600.00
EXCAVATION, UNCLASSIFIED	CY						
0131 203009P	670.000	88.00000	58,960.00	60.00000	40,200.00	110.00000	73,700.00
I-9 SOIL AGGREGATE	CY						
0132 501009P	(1)	1,839,540.00000	1,839,540.00	1,800,000.00000	1,800,000.00	1,065,000.00000	1,065,000.00
TEMPORARY COFFERDAM	LS						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0133 502003P FURNISHING EQUIPMENT FOR DRIVING PILES	(1) LS	375,000.00000	375,000.00	100,000.00000	100,000.00	150,000.00000	150,000.00
0134 502006M PREBORED HOLE	340.000 LF	0.01000	3.40	10.00000	3,400.00	25.70000	8,738.00
0135 502009M TEST PILE, FURNISHED	570.000 LF	130.00000	74,100.00	155.00000	88,350.00	125.00000	71,250.00
0136 502012M TEST PILE, DRIVEN	522.000 LF	10.00000	5,220.00	75.00000	39,150.00	135.00000	70,470.00
0137 502018M DYNAMIC PILE LOAD TEST	18.000 U	0.01000	0.18	2,000.00000	36,000.00	3,300.00000	59,400.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0138 502030M CAST-IN-PLACE CONCRETE PILE, FURNISHED, 18" DIAMETER	5,580.000 LF	53.00000	295,740.00	155.00000	864,900.00	100.00000	558,000.00
0139 502054M CAST-IN-PLACE CONCRETE PILE, DRIVEN, 18" DIAMETER	5,394.000 LF	10.00000	53,940.00	40.00000	215,760.00	92.00000	496,248.00
0140 502201M SPLICE CAST-IN-PLACE PILE	68.000 U	0.01000	0.68	2,000.00000	136,000.00	1,300.00000	88,400.00
0141 502207M PILE SHOE	68.000 U	950.00000	64,600.00	1,250.00000	85,000.00	1,300.00000	88,400.00
0142 504009P REINFORCEMENT STEEL, GALVANIZED	62,417.000 LB	2.75000	171,646.75	3.00000	187,251.00	3.70000	230,942.90

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0006	Bridge		**Cat Alt Set:**		**Cat Alt Member:**		
0143 504015P CONCRETE FOOTING	213.000 CY	608.00000	129,504.00	650.00000	138,450.00	1,050.00000	223,650.00
0144 504018P CONCRETE WING WALL	133.000 CY	750.00000	99,750.00	1,500.00000	199,500.00	2,315.00000	307,895.00
0145 504053P CONCRETE PYLON	46.000 LF	575.00000	26,450.00	350.00000	16,100.00	1,595.00000	73,370.00
0146 505057P PRECAST CONCRETE CULVERT	56.000 LF	7,750.00000	434,000.00	11,000.00000	616,000.00	8,700.00000	487,200.00
0147 507024P CONCRETE BRIDGE DECK, HPC	57.000 CY	886.00000	50,502.00	1,500.00000	85,500.00	1,515.00000	86,355.00
0148 507027M DATE PANEL	3.000 U	550.00000	1,650.00	1,500.00000	4,500.00	2,300.00000	6,900.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MIDLANTIC CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) COLONNELLI BROTHERS, INC. Unit Price	 Ext Amount	(3) GEORGE HARMS CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0149 507033P CONCRETE BRIDGE SIDEWALK, HPC	19.000 CY	1,200.00000	22,800.00	1,750.00000	33,250.00	2,945.00000	55,955.00
0150 507051P CONCRETE BRIDGE APPROACH	112.000 CY	1,100.00000	123,200.00	700.00000	78,400.00	1,475.00000	165,200.00
0151 507084P STEEL 3 BAR BRIDGE RAILING	160.000 LF	560.00000	89,600.00	650.00000	104,000.00	770.00000	123,200.00
0152 507140P BRIDGE DECK AND BRIDGE APPROACH SEALING	4,400.000 SF	0.01000	44.00	5.00000	22,000.00	15.00000	66,000.00
0153 601419P 8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	221.000 LF	68.00000	15,028.00	45.00000	9,945.00	100.00000	22,100.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description		(1) MIDLANTIC CONSTRUCTION, LLC		(2) COLONNELLI BROTHERS, INC.		(3) GEORGE HARMS CONSTRUCTION CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$4,147,295.01		$5,441,656.00		$5,020,973.90
Contract Totals			**$7,948,322.77**		**$8,335,105.00**		**$9,465,104.19**
Cost Plus Time Totals			**$7,948,322.77**		**$8,335,105.00**		**9,465,104.19**

( ) indicates item is bid as Lump Sum

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M	1.000	75,000.00000	75,000.00	50,000.00000	50,000.00	75,000.00000	75,000.00
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153003P	(1)	10,000.00000	10,000.00	6,000.00000	6,000.00	45,000.00000	45,000.00
PROGRESS SCHEDULE	LS						
0004 153005M	9.000	1,000.00000	9,000.00	200.00000	1,800.00	440.00000	3,960.00
PROGRESS SCHEDULE UPDATE	U						
0005 154003P	(1)	1,300,000.00000	1,300,000.00	1,510,200.00000	1,510,200.00	1,190,000.00000	1,190,000.00
MOBILIZATION	LS						
0020 159003M	30.000	90.00000	2,700.00	20.00000	600.00	165.00000	4,950.00
BREAKAWAY BARRICADE	U						
0021 159006M	50.000	40.00000	2,000.00	10.00000	500.00	66.00000	3,300.00
DRUM	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0022 159009M	50.000	15.00000	750.00	1.00000	50.00	22.00000	1,100.00
TRAFFIC CONE	U						
0023 159012M	829.000	28.00000	23,212.00	15.00000	12,435.00	80.00000	66,320.00
CONSTRUCTION SIGNS	SF						
0024 159015M	2.000	825.00000	1,650.00	900.00000	1,800.00	1,000.00000	2,000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	U						
0025 159021P	120.000	250.00000	30,000.00	120.00000	14,400.00	5.00000	600.00
CONSTRUCTION BARRIER CURB	LF						
0026 159024M	2.000	3,500.00000	7,000.00	500.00000	1,000.00	1,500.00000	3,000.00
ARROW BOARD, 2' X 4'	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0027 159030M	2.000	14,000.00000	28,000.00	1,000.00000	2,000.00	2,500.00000	5,000.00
PORTABLE VARIABLE MESSAGE SIGN	U						
0028 159108M	2.000	18,000.00000	36,000.00	2,000.00000	4,000.00	5,000.00000	10,000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0029 159141M	500.000	147.00000	73,500.00	125.00000	62,500.00	1.00000	500.00
TRAFFIC DIRECTOR, FLAGGER	HOUR						
0030 159260M	2.000	884.00000	1,768.00	800.00000	1,600.00	900.00000	1,800.00
CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	U						
0031 160004M	1.000	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
FUEL PRICE ADJUSTMENT	DOLL						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0032 160007M	1.000	3,300.00000	3,300.00	3,300.00000	3,300.00	3,300.00000	3,300.00
ASPHALT PRICE ADJUSTMENT	DOLL						
0033 160009M	1.000	100.00000	100.00	100.00000	100.00	100.00000	100.00
STEEL PRICE ADJUSTMENT	DOLL						
0034 161003P	(1)	25,000.00000	25,000.00	11,500.00000	11,500.00	15,000.00000	15,000.00
FINAL CLEANUP	LS						
0035 201003P	(1)	120,000.00000	120,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
CLEARING SITE	LS						
0036 202006M	54.000	700.00000	37,800.00	50.00000	2,700.00	200.00000	10,800.00
EXCAVATION, TEST PIT	CY						
0037 202009P	947.000	110.00000	104,170.00	60.00000	56,820.00	60.00000	56,820.00
EXCAVATION, UNCLASSIFIED	CY						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0038 202021P	2,366.000	15.00000	35,490.00	20.00000	47,320.00	30.00000	70,980.00
REMOVAL OF PAVEMENT	SY						
0039 203041P	2,627.000	2.00000	5,254.00	5.00000	13,135.00	4.00000	10,508.00
GEOTEXTILE, ROADWAY STABILIZATION	SY						
0040 302042P	2,501.000	18.00000	45,018.00	22.00000	55,022.00	30.00000	75,030.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	SY						
0041 401027M	1,617.000	2.00000	3,234.00	2.00000	3,234.00	2.00000	3,234.00
POLYMERIZED JOINT ADHESIVE	LF						
0042 401030M	473.000	1.00000	473.00	4.00000	1,892.00	5.00000	2,365.00
TACK COAT	GAL						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0043 401036M	729.000	7.00000	5,103.00	4.00000	2,916.00	5.00000	3,645.00
PRIME COAT	GAL						
0044 401054M	530.000	152.00000	80,560.00	115.00000	60,950.00	126.00000	66,780.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	T						
0045 401084M	706.000	129.00000	91,074.00	110.00000	77,660.00	121.00000	85,426.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE COURSE	T						
0046 401099M	882.000	119.00000	104,958.00	105.00000	92,610.00	118.00000	104,076.00
HOT MIX ASPHALT 25 M 64 BASE COURSE	T						
0047 401108M	20.000	206.00000	4,120.00	300.00000	6,000.00	300.00000	6,000.00
CORE SAMPLES, HOT MIX ASPHALT	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0048 601128P	308.000	400.00000	123,200.00	140.00000	43,120.00	250.00000	77,000.00
24" REINFORCED CONCRETE PIPE	LF						
0049 601158P	114.000	250.00000	28,500.00	130.00000	14,820.00	230.00000	26,220.00
15" REINFORCED CONCRETE PIPE, CLASS IV	LF						
0050 601160P	23.000	380.00000	8,740.00	230.00000	5,290.00	240.00000	5,520.00
18" REINFORCED CONCRETE PIPE, CLASS IV	LF						
0051 601404P	185.000	50.00000	9,250.00	60.00000	11,100.00	60.00000	11,100.00
SUBBASE OUTLET DRAIN	LF						
0052 601416P	422.000	18.00000	7,596.00	60.00000	25,320.00	80.00000	33,760.00
UNDERDRAIN, TYPE F	LF						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0055 602006P	10.000	2,850.00000	28,500.00	2,000.00000	20,000.00	9,000.00000	90,000.00
CONCRETE HEADWALL	CY						
0056 602012M	3.000	10,500.00000	31,500.00	5,500.00000	16,500.00	13,000.00000	39,000.00
INLET, TYPE B	U						
0057 602013M	2.000	16,000.00000	32,000.00	7,500.00000	15,000.00	12,000.00000	24,000.00
INLET, TYPE DOUBLE B	U						
0058 602027M	2.000	11,000.00000	22,000.00	7,500.00000	15,000.00	10,000.00000	20,000.00
INLET, TYPE B-2	U						
0059 602105M	3.000	2,250.00000	6,750.00	1,500.00000	4,500.00	2,500.00000	7,500.00
SET INLET TYPE B, CASTING	U						
0060 602129M	1.000	2,500.00000	2,500.00	2,000.00000	2,000.00	2,500.00000	2,500.00
RECONSTRUCTED INLET, TYPE E, USING EXISTING CASTING	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0061 602153M	1.000	5,250.00000	5,250.00	3,000.00000	3,000.00	3,000.00000	3,000.00
RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	U						
0062 602180M	2.000	2,500.00000	5,000.00	2,000.00000	4,000.00	3,000.00000	6,000.00
RECONSTRUCTED MANHOLE, USING EXISTING CASTING	U						
0064 602346M	2.000	7,250.00000	14,500.00	7,500.00000	15,000.00	11,000.00000	22,000.00
TIDAL CHECK VALVE, SIZE 24"	U						
0065 603036P	28.000	130.00000	3,640.00	60.00000	1,680.00	80.00000	2,240.00
RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	SY						
0066 606012P	568.000	120.00000	68,160.00	50.00000	28,400.00	150.00000	85,200.00
CONCRETE SIDEWALK, 4" THICK	SY						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0067 606028P	4.000	368.00000	1,472.00	200.00000	800.00	400.00000	1,600.00
RESET PRECAST CONCRETE PAVERS	SY						
0068 606039P	40.000	65.00000	2,600.00	60.00000	2,400.00	300.00000	12,000.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK	SY						
0069 606043P	7.000	1,000.00000	7,000.00	90.00000	630.00	300.00000	2,100.00
STONE OR GRAVEL DRIVEWAY, 4" THICK	SY						
0070 606057P	77.000	162.00000	12,474.00	100.00000	7,700.00	300.00000	23,100.00
CONCRETE DRIVEWAY, REINFORCED, 6" THICK	SY						
0071 606060P	30.000	188.00000	5,640.00	200.00000	6,000.00	400.00000	12,000.00
CONCRETE DRIVEWAY, REINFORCED, 8" THICK	SY						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0072 606084P	6.000	280.00000	1,680.00	400.00000	2,400.00	300.00000	1,800.00
DETECTABLE WARNING SURFACE	SY						
0073 607018P	1,149.000	53.00000	60,897.00	35.00000	40,215.00	60.00000	68,940.00
9" X 16" CONCRETE VERTICAL CURB	LF						
0074 608004P	122.000	102.00000	12,444.00	100.00000	12,200.00	175.00000	21,350.00
NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	SY						
0075 609003M	50.000	61.00000	3,050.00	55.00000	2,750.00	28.00000	1,400.00
BEAM GUIDE RAIL	LF						
0076 609027M	2.000	5,253.00000	10,506.00	5,000.00000	10,000.00	5,300.00000	10,600.00
TANGENT GUIDE RAIL TERMINAL	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0077 609039M	2.000	2,010.00000	4,020.00	2,000.00000	4,000.00	1,400.00000	2,800.00
BEAM GUIDE RAIL ANCHORAGE	U						
0078 609042M	9.000	88.00000	792.00	80.00000	720.00	91.00000	819.00
BEAM GUIDE RAIL POST	U						
0079 609058M	4.000	4,800.00000	19,200.00	4,500.00000	18,000.00	1,900.00000	7,600.00
APPROACH GUIDE RAIL TRANSITION TL-2	U						
0080 609075M	433.000	2.00000	866.00	1.00000	433.00	1.00000	433.00
REMOVAL OF BEAM GUIDE RAIL	LF						
0081 610003M	2,317.000	1.00000	2,317.00	1.50000	3,475.50	1.10000	2,548.70
TRAFFIC STRIPES, 4"	LF						
0082 610007M	169.000	2.00000	338.00	3.00000	507.00	2.20000	371.80
TRAFFIC STRIPES, 8"	LF						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0083 610017M	47.000	21.00000	987.00	20.00000	940.00	22.00000	1,034.00
TRAFFIC MARKING LINES, 24"	LF						
0084 610021M	10.000	141.00000	1,410.00	150.00000	1,500.00	150.00000	1,500.00
RPM, BI-DIRECTIONAL, AMBER LENS	U						
0085 610024M	10.000	75.00000	750.00	40.00000	400.00	1.00000	10.00
REMOVAL OF RPM	U						
0086 610033M	456.000	7.00000	3,192.00	10.00000	4,560.00	8.00000	3,648.00
RUMBLE STRIP	LF						
0087 610039M	95.000	10.00000	950.00	4.00000	380.00	11.00000	1,045.00
REMOVAL OF TRAFFIC MARKINGS	SF						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0088 612003P	24.600	100.00000	2,460.00	40.00000	984.00	55.00000	1,353.00
REGULATORY AND WARNING SIGN	SF						
0089 651063P	82.000	650.00000	53,300.00	1,100.00000	90,200.00	700.00000	57,400.00
12" DUCTILE IRON WATER PIPE, CLASS 52	LF						
0090 651243M	3.000	23,200.00000	69,600.00	7,000.00000	21,000.00	8,500.00000	25,500.00
WATER SERVICE CONNECTION	U						
0091 651255M	2.000	282.00000	564.00	700.00000	1,400.00	200.00000	400.00
RESET WATER VALVE BOX	U						
0092 651272M	2.000	7,000.00000	14,000.00	46,000.00000	92,000.00	4,000.00000	8,000.00
12" VALVES AND BOXES	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0093 651515P 12" WATER PIPE, TRENCHLESS CONSTRUCTION	347.000 LF	550.00000	190,850.00	750.00000	260,250.00	690.00000	239,430.00
0094 652414M SANITARY SEWER PIPE LINING	210.000 LF	300.00000	63,000.00	250.00000	52,500.00	475.00000	99,750.00
0095 652432M RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	1.000 U	950.00000	950.00	2,000.00000	2,000.00	100.00000	100.00
0096 652450M RESET SANITARY SEWER CLEANOUT	2.000 U	866.00000	1,732.00	2,000.00000	4,000.00	250.00000	500.00
0097 654007P ELECTRICAL UTILITY RELOCATION JCP&L	(1) LS	434,000.00000	434,000.00	480,000.00000	480,000.00	415,000.00000	415,000.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0098 701015P	840.000	45.00000	37,800.00	45.00000	37,800.00	55.00000	46,200.00
2" RIGID METALLIC CONDUIT	LF						
0099 701021P	473.000	58.00000	27,434.00	60.00000	28,380.00	93.00000	43,989.00
3" RIGID METALLIC CONDUIT	LF						
0100 701084P	63.000	100.00000	6,300.00	100.00000	6,300.00	115.00000	7,245.00
2 - 3" FLEXIBLE NONMETALLIC CONDUIT	LF						
0101 701102M	2.000	2,500.00000	5,000.00	2,500.00000	5,000.00	3,000.00000	6,000.00
18" X 36" JUNCTION BOX	U						
0102 701210P	219.000	6.00000	1,314.00	6.00000	1,314.00	7.00000	1,533.00
SERVICE WIRE, NO. 2 AWG	LF						
0103 704003M	2.000	5,500.00000	11,000.00	5,500.00000	11,000.00	7,000.00000	14,000.00
JUNCTION BOX ITS TYPE A	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0104 704009M	3.000	3,500.00000	10,500.00	3,500.00000	10,500.00	5,500.00000	16,500.00
JUNCTION BOX ITS TYPE C	U						
0105 704011M	1.000	6,500.00000	6,500.00	6,500.00000	6,500.00	8,400.00000	8,400.00
METER CABINET ITS	U						
0106 704022M	1.000	3,900.00000	3,900.00	4,000.00000	4,000.00	5,750.00000	5,750.00
FOUNDATION ITS TYPE C-MC	U						
0107 704035M	1.000	36,000.00000	36,000.00	35,000.00000	35,000.00	45,000.00000	45,000.00
FOUNDATION CSS	U						
0108 704051M	1.000	86,000.00000	86,000.00	85,000.00000	85,000.00	82,000.00000	82,000.00
CAMERA STANDARD TYPE B	U						
0109 704060M	2.000	7,900.00000	15,800.00	7,500.00000	15,000.00	8,600.00000	17,200.00
CAMERA	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0110 704063M	1.000	45,000.00000	45,000.00	45,000.00000	45,000.00	28,000.00000	28,000.00
CONTROLLER, CAMERA	U						
0111 704245P	(1)	6,700.00000	6,700.00	6,500.00000	6,500.00	19,000.00000	19,000.00
COMMUNICATIONS INTEGRATION	LS						
Section Totals:			$3,947,609.00		$3,902,412.50		$3,898,583.50

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0006 155018M	1.000	45,000.00000	45,000.00	20,000.00000	20,000.00	127,355.00000	127,355.00
FIELD OFFICE TYPE F SET UP	U						
0007 155036M	17.000	4,000.00000	68,000.00	2,500.00000	42,500.00	500.00000	8,500.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
0008 156003M	1.000	45,000.00000	45,000.00	30,000.00000	30,000.00	2,500.00000	2,500.00
MATERIALS FIELD LABORATORY SET-UP	U						
0009 156006M	17.000	4,000.00000	68,000.00	2,750.00000	46,750.00	350.00000	5,950.00
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0010 156015M	1.000	10,000.00000	10,000.00	5,000.00000	5,000.00	10,000.00000	10,000.00
NUCLEAR DENSITY GAUGE	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0011 156021M CONCRETE COMPRESSION TESTING EQUIPMENT	1.000 U	10,000.00000	10,000.00	5,000.00000	5,000.00	12,000.00000	12,000.00
Section Totals:			$246,000.00		$149,250.00		$166,305.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Non Participating			**Cat Alt Set:**		**Cat Alt Member:**		
0002 152015P	1.000	10,000.00000	10,000.00	15,000.00000	15,000.00	13,000.00000	13,000.00
POLLUTION LIABILITY INSURANCE	DOLL						
0053 601670M	1,794.000	13.00000	23,322.00	15.00000	26,910.00	9.00000	16,146.00
CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	LF						
0054 601672M	814.000	13.00000	10,582.00	20.00000	16,280.00	29.00000	23,606.00
CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	LF						
0063 602216M	4.000	2,690.00000	10,760.00	350.00000	1,400.00	440.00000	1,760.00
CLEANING DRAINAGE STRUCTURE	U						
0122 810006M	1,091.000	1.00000	1,091.00	0.50000	545.50	1.00000	1,091.00
MOWING	SY						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description		(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$55,755.00		$60,135.50		$55,603.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**		**Cat Alt Member:**		
0012 158009M	883.000	7.00000	6,181.00	10.00000	8,830.00	15.00000	13,245.00
HEAVY DUTY SILT FENCE, ORANGE	LF						
0013 158015M	25.000	50.00000	1,250.00	40.00000	1,000.00	11.00000	275.00
HAYBALE	U						
0014 158030M	17.000	450.00000	7,650.00	200.00000	3,400.00	150.00000	2,550.00
INLET FILTER TYPE 2, 2' X 4'	U						
0015 158033M	1.000	450.00000	450.00	225.00000	225.00	200.00000	200.00
INLET FILTER TYPE 2, 4' X 4'	U						
0016 158048M	145.000	98.00000	14,210.00	40.00000	5,800.00	150.00000	21,750.00
FLOATING TURBIDITY BARRIER, TYPE 3	LF						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0017 158063P	(1)	5,954.00000	5,954.00	4,500.00000	4,500.00	2,500.00000	2,500.00
CONCRETE WASHOUT SYSTEM	LS						
0018 158072M	2.000	1,100.00000	2,200.00	500.00000	1,000.00	1,500.00000	3,000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0019 158084M	35.000	311.00000	10,885.00	10.00000	350.00	1.00000	35.00
EROSION CONTROL SEDIMENT REMOVAL	CY						
0116 806018P	143.000	5.00000	715.00	2.00000	286.00	2.00000	286.00
FERTILIZING AND SEEDING, TYPE F	SY						
Section Totals:			$49,495.00		$25,391.00		$43,841.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description			(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0112	804000P	1,091.000	8.00000	8,728.00	4.00000	4,364.00	8.00000	8,728.00
TOPSOIL SPREADING __" THICK 4" Thick		SY						
0113	804014P	14.000	95.00000	1,330.00	90.00000	1,260.00	99.00000	1,386.00
PLANT PIT SOIL		CY						
0114	804015P	121.000	60.00000	7,260.00	50.00000	6,050.00	40.00000	4,840.00
BORROW TOPSOIL		CY						
0115	806006P	1,091.000	2.00000	2,182.00	1.50000	1,636.50	2.00000	2,182.00
FERTILIZING AND SEEDING, TYPE A-3		SY						
0117	806030P	570.000	3.00000	1,710.00	3.00000	1,710.00	4.00000	2,280.00
WILDFLOWER SEEDING		SY						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description			(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	General Landscape			**Cat Alt Set:**		**Cat Alt Member:**		
0118	807003M	896.000	5.00000	4,480.00	5.00000	4,480.00	6.00000	5,376.00
TOPSOIL STABILIZATION, TYPE 1 MAT		SY						
0119	807006M	195.000	5.00000	975.00	5.00000	975.00	6.00000	1,170.00
TOPSOIL STABILIZATION, TYPE 2 MAT		SY						
0120	809003M	1,234.000	1.00000	1,234.00	1.00000	1,234.00	2.00000	2,468.00
STRAW MULCHING		SY						
0121	809018M	61.000	6.00000	366.00	5.00000	305.00	7.00000	427.00
WOOD MULCHING		SY						
0123	811016M	5.000	1,250.00000	6,250.00	1,200.00000	6,000.00	1,320.00000	6,600.00
LARGE DECIDUOUS TREE 10-12' HIGH, MULTI-STEM, B&B		U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape		**Cat Alt Set:**				**Cat Alt Member:**	
0124 811031M	5.000	750.00000	3,750.00	700.00000	3,500.00	770.00000	3,850.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B	U						
0125 811063M	110.000	63.00000	6,930.00	60.00000	6,600.00	66.00000	7,260.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0126 811138M	(1)	1,800.00000	1,800.00	1,750.00000	1,750.00	2,000.00000	2,000.00
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0127 811165M	6.000	260.00000	1,560.00	250.00000	1,500.00	275.00000	1,650.00
WATERING	MG						
Section Totals:			$48,555.00		$41,364.50		$50,217.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Bridge		**Cat Alt Set:**		**Cat Alt Member:**		
0128 162006P	(1)	65,000.00000	65,000.00	80,000.00000	80,000.00	125,000.00000	125,000.00
VIBRATION MONITORING	LS						
0129 201006P	(1)	450,000.00000	450,000.00	200,000.00000	200,000.00	200,000.00000	200,000.00
CLEARING SITE, BRIDGE (___) 1314-154	LS						
0130 202009P	1,600.000	60.00000	96,000.00	75.00000	120,000.00	75.00000	120,000.00
EXCAVATION, UNCLASSIFIED	CY						
0131 203009P	670.000	110.00000	73,700.00	95.00000	63,650.00	150.00000	100,500.00
I-9 SOIL AGGREGATE	CY						
0132 501009P	(1)	2,017,740.00000	2,017,740.00	2,513,946.60000	2,513,946.60	2,055,638.00000	2,055,638.00
TEMPORARY COFFERDAM	LS						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0133 502003P	(1)	175,000.00000	175,000.00	175,000.00000	175,000.00	200,000.00000	200,000.00
FURNISHING EQUIPMENT FOR DRIVING PILES	LS						
0134 502006M	340.000	120.00000	40,800.00	0.01000	3.40	110.00000	37,400.00
PREBORED HOLE	LF						
0135 502009M	570.000	105.00000	59,850.00	150.00000	85,500.00	154.00000	87,780.00
TEST PILE, FURNISHED	LF						
0136 502012M	522.000	120.00000	62,640.00	62.00000	32,364.00	117.00000	61,074.00
TEST PILE, DRIVEN	LF						
0137 502018M	18.000	685.00000	12,330.00	1,300.00000	23,400.00	4,000.00000	72,000.00
DYNAMIC PILE LOAD TEST	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0138 502030M	5,580.000	70.00000	390,600.00	150.00000	837,000.00	150.00000	837,000.00
CAST-IN-PLACE CONCRETE PILE, FURNISHED, 18" DIAMETER	LF						
0139 502054M	5,394.000	80.00000	431,520.00	35.00000	188,790.00	62.00000	334,428.00
CAST-IN-PLACE CONCRETE PILE, DRIVEN, 18" DIAMETER	LF						
0140 502201M	68.000	1,000.00000	68,000.00	1,750.00000	119,000.00	1,100.00000	74,800.00
SPLICE CAST-IN-PLACE PILE	U						
0141 502207M	68.000	651.00000	44,268.00	1,075.00000	73,100.00	500.00000	34,000.00
PILE SHOE	U						
0142 504009P	62,417.000	3.00000	187,251.00	2.50000	156,042.50	3.00000	187,251.00
REINFORCEMENT STEEL, GALVANIZED	LB						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Bridge		**Cat Alt Set:**		**Cat Alt Member:**		
0143 504015P	213.000	900.00000	191,700.00	700.00000	149,100.00	1,480.00000	315,240.00
CONCRETE FOOTING	CY						
0144 504018P	133.000	2,200.00000	292,600.00	900.00000	119,700.00	2,000.00000	266,000.00
CONCRETE WING WALL	CY						
0145 504053P	46.000	879.00000	40,434.00	600.00000	27,600.00	660.00000	30,360.00
CONCRETE PYLON	LF						
0146 505057P	56.000	10,000.00000	560,000.00	10,800.00000	604,800.00	8,000.00000	448,000.00
PRECAST CONCRETE CULVERT	LF						
0147 507024P	57.000	1,700.00000	96,900.00	1,000.00000	57,000.00	3,200.00000	182,400.00
CONCRETE BRIDGE DECK, HPC	CY						
0148 507027M	3.000	4,000.00000	12,000.00	2,000.00000	6,000.00	1,500.00000	4,500.00
DATE PANEL	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0149 507033P	19.000	1,750.00000	33,250.00	1,600.00000	30,400.00	1,800.00000	34,200.00
CONCRETE BRIDGE SIDEWALK, HPC	CY						
0150 507051P	112.000	1,240.00000	138,880.00	900.00000	100,800.00	1,500.00000	168,000.00
CONCRETE BRIDGE APPROACH	CY						
0151 507084P	160.000	500.00000	80,000.00	500.00000	80,000.00	700.00000	112,000.00
STEEL 3 BAR BRIDGE RAILING	LF						
0152 507140P	4,400.000	2.00000	8,800.00	8.00000	35,200.00	11.00000	48,400.00
BRIDGE DECK AND BRIDGE APPROACH SEALING	SF						
0153 601419P	221.000	60.00000	13,260.00	50.00000	11,050.00	100.00000	22,100.00
8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	LF						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) JOSEPH M. SANZARI, INC.		(5) RITACCO CONSTRUCTION, INC.		(6) CARBRO CONSTRUCTORS CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$5,642,523.00		$5,889,446.50		$6,158,071.00
Contract Totals			**$9,989,937.00**		**$10,068,000.00**		**$10,372,620.50**
Cost Plus Time Totals			**$9,989,937.00**		**$10,068,000.00**		**10,372,620.50**

( ) indicates item is bid as Lump Sum

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	50,000.00000	50,000.00	37,000.00000	37,000.00	60,000.00000	60,000.00
0003 153003P PROGRESS SCHEDULE	(1) LS	2,500.00000	2,500.00	13,800.00000	13,800.00	15,000.00000	15,000.00
0004 153005M PROGRESS SCHEDULE UPDATE	9.000 U	250.00000	2,250.00	900.00000	8,100.00	1,000.00000	9,000.00
0005 154003P MOBILIZATION	(1) LS	1,100,000.00000	1,100,000.00	1,699,448.93000	1,699,448.93	1,795,138.71000	1,795,138.71
0020 159003M BREAKAWAY BARRICADE	30.000 U	25.00000	750.00	162.00000	4,860.00	175.00000	5,250.00
0021 159006M DRUM	50.000 U	10.00000	500.00	69.00000	3,450.00	80.00000	4,000.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0022 159009M TRAFFIC CONE	50.000 U	5.00000	250.00	20.00000	1,000.00	20.00000	1,000.00
0023 159012M CONSTRUCTION SIGNS	829.000 SF	50.00000	41,450.00	15.00000	12,435.00	18.00000	14,922.00
0024 159015M CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	2.000 U	2,500.00000	5,000.00	1,000.00000	2,000.00	1,000.00000	2,000.00
0025 159021P CONSTRUCTION BARRIER CURB	120.000 LF	50.00000	6,000.00	115.00000	13,800.00	100.00000	12,000.00
0026 159024M ARROW BOARD, 2' X 4'	2.000 U	1,500.00000	3,000.00	10,600.00000	21,200.00	5,000.00000	10,000.00
0027 159030M PORTABLE VARIABLE MESSAGE SIGN	2.000 U	12,500.00000	25,000.00	23,200.00000	46,400.00	17,500.00000	35,000.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0028 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	2.000 U	5,000.00000	10,000.00	85,000.00000	170,000.00	10,000.00000	20,000.00
0029 159141M TRAFFIC DIRECTOR, FLAGGER	500.000 HOUR	1.00000	500.00	125.00000	62,500.00	130.00000	65,000.00
0030 159260M CONSTRUCTION IDENTIFICATION SIGN, IIJA 6' X 4'	2.000 U	2,500.00000	5,000.00	950.00000	1,900.00	1,000.00000	2,000.00
0031 160004M FUEL PRICE ADJUSTMENT	1.000 DOLL	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
0032 160007M ASPHALT PRICE ADJUSTMENT	1.000 DOLL	3,300.00000	3,300.00	3,300.00000	3,300.00	3,300.00000	3,300.00
0033 160009M STEEL PRICE ADJUSTMENT	1.000 DOLL	100.00000	100.00	100.00000	100.00	100.00000	100.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0034 161003P	(1)	2,500.00000	2,500.00	32,300.00000	32,300.00	15,000.00000	15,000.00
FINAL CLEANUP	LS						
0035 201003P	(1)	150,000.00000	150,000.00	23,500.00000	23,500.00	150,000.00000	150,000.00
CLEARING SITE	LS						
0036 202006M	54.000	200.00000	10,800.00	520.00000	28,080.00	500.00000	27,000.00
EXCAVATION, TEST PIT	CY						
0037 202009P	947.000	100.00000	94,700.00	80.00000	75,760.00	75.00000	71,025.00
EXCAVATION, UNCLASSIFIED	CY						
0038 202021P	2,366.000	40.00000	94,640.00	20.00000	47,320.00	25.00000	59,150.00
REMOVAL OF PAVEMENT	SY						
0039 203041P	2,627.000	2.00000	5,254.00	4.00000	10,508.00	5.00000	13,135.00
GEOTEXTILE, ROADWAY STABILIZATION	SY						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0040 302042P DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	2,501.000 SY	18.00000	45,018.00	32.50000	81,282.50	25.00000	62,525.00
0041 401027M POLYMERIZED JOINT ADHESIVE	1,617.000 LF	1.00000	1,617.00	3.00000	4,851.00	5.00000	8,085.00
0042 401030M TACK COAT	473.000 GAL	1.00000	473.00	5.00000	2,365.00	60.00000	28,380.00
0043 401036M PRIME COAT	729.000 GAL	0.01000	7.29	0.01000	7.29	0.01000	7.29
0044 401054M HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	530.000 T	150.00000	79,500.00	140.00000	74,200.00	160.00000	84,800.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0045 401084M HOT MIX ASPHALT 19 M 64 INTERMEDIATE COURSE	706.000 T	130.00000	91,780.00	130.00000	91,780.00	160.00000	112,960.00
0046 401099M HOT MIX ASPHALT 25 M 64 BASE COURSE	882.000 T	130.00000	114,660.00	137.00000	120,834.00	150.00000	132,300.00
0047 401108M CORE SAMPLES, HOT MIX ASPHALT	20.000 U	250.00000	5,000.00	262.00000	5,240.00	600.00000	12,000.00
0048 601128P 24" REINFORCED CONCRETE PIPE	308.000 LF	150.00000	46,200.00	260.00000	80,080.00	175.00000	53,900.00
0049 601158P 15" REINFORCED CONCRETE PIPE, CLASS IV	114.000 LF	100.00000	11,400.00	250.00000	28,500.00	140.00000	15,960.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0050 601160P 18" REINFORCED CONCRETE PIPE, CLASS IV	23.000 LF	100.00000	2,300.00	254.00000	5,842.00	250.00000	5,750.00
0051 601404P SUBBASE OUTLET DRAIN	185.000 LF	30.00000	5,550.00	105.00000	19,425.00	75.00000	13,875.00
0052 601416P UNDERDRAIN, TYPE F	422.000 LF	50.00000	21,100.00	130.00000	54,860.00	75.00000	31,650.00
0055 602006P CONCRETE HEADWALL	10.000 CY	1,250.00000	12,500.00	5,000.00000	50,000.00	2,500.00000	25,000.00
0056 602012M INLET, TYPE B	3.000 U	6,000.00000	18,000.00	7,500.00000	22,500.00	7,000.00000	21,000.00
0057 602013M INLET, TYPE DOUBLE B	2.000 U	9,000.00000	18,000.00	20,000.00000	40,000.00	14,000.00000	28,000.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0058 602027M	2.000	8,000.00000	16,000.00	11,000.00000	22,000.00	13,000.00000	26,000.00
INLET, TYPE B-2	U						
0059 602105M	3.000	2,500.00000	7,500.00	2,900.00000	8,700.00	2,500.00000	7,500.00
SET INLET TYPE B, CASTING	U						
0060 602129M	1.000	1,200.00000	1,200.00	3,300.00000	3,300.00	2,500.00000	2,500.00
RECONSTRUCTED INLET, TYPE E, USING EXISTING CASTING	U						
0061 602153M	1.000	2,400.00000	2,400.00	3,200.00000	3,200.00	3,500.00000	3,500.00
RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	U						
0062 602180M	2.000	1,250.00000	2,500.00	2,000.00000	4,000.00	3,000.00000	6,000.00
RECONSTRUCTED MANHOLE, USING EXISTING CASTING	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0064 602346M	2.000	5,500.00000	11,000.00	31,400.00000	62,800.00	13,500.00000	27,000.00
TIDAL CHECK VALVE, SIZE 24"	U						
0065 603036P	28.000	75.00000	2,100.00	153.00000	4,284.00	400.00000	11,200.00
RIPRAP STONE CHANNEL PROTECTION, 12" THICK (D50=6")	SY						
0066 606012P	568.000	125.00000	71,000.00	133.00000	75,544.00	120.00000	68,160.00
CONCRETE SIDEWALK, 4" THICK	SY						
0067 606028P	4.000	500.00000	2,000.00	555.00000	2,220.00	400.00000	1,600.00
RESET PRECAST CONCRETE PAVERS	SY						
0068 606039P	40.000	55.00000	2,200.00	104.00000	4,160.00	140.00000	5,600.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK	SY						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0069 606043P STONE OR GRAVEL DRIVEWAY, 4" THICK	7.000 SY	75.00000	525.00	120.00000	840.00	200.00000	1,400.00
0070 606057P CONCRETE DRIVEWAY, REINFORCED, 6" THICK	77.000 SY	155.00000	11,935.00	165.00000	12,705.00	165.00000	12,705.00
0071 606060P CONCRETE DRIVEWAY, REINFORCED, 8" THICK	30.000 SY	175.00000	5,250.00	200.00000	6,000.00	185.00000	5,550.00
0072 606084P DETECTABLE WARNING SURFACE	6.000 SY	250.00000	1,500.00	442.00000	2,652.00	300.00000	1,800.00
0073 607018P 9" X 16" CONCRETE VERTICAL CURB	1,149.000 LF	60.00000	68,940.00	55.00000	63,195.00	52.00000	59,748.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0074 608004P	122.000	75.00000	9,150.00	110.00000	13,420.00	122.00000	14,884.00
NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	SY						
0075 609003M	50.000	30.00000	1,500.00	64.00000	3,200.00	60.00000	3,000.00
BEAM GUIDE RAIL	LF						
0076 609027M	2.000	5,000.00000	10,000.00	5,500.00000	11,000.00	5,200.00000	10,400.00
TANGENT GUIDE RAIL TERMINAL	U						
0077 609039M	2.000	1,300.00000	2,600.00	2,250.00000	4,500.00	2,200.00000	4,400.00
BEAM GUIDE RAIL ANCHORAGE	U						
0078 609042M	9.000	75.00000	675.00	95.00000	855.00	90.00000	810.00
BEAM GUIDE RAIL POST	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0079 609058M APPROACH GUIDE RAIL TRANSITION TL-2	4.000 U	2,000.00000	8,000.00	5,100.00000	20,400.00	5,000.00000	20,000.00
0080 609075M REMOVAL OF BEAM GUIDE RAIL	433.000 LF	1.00000	433.00	6.00000	2,598.00	5.00000	2,165.00
0081 610003M TRAFFIC STRIPES, 4"	2,317.000 LF	2.00000	4,634.00	2.00000	4,634.00	1.00000	2,317.00
0082 610007M TRAFFIC STRIPES, 8"	169.000 LF	3.00000	507.00	4.00000	676.00	2.00000	338.00
0083 610017M TRAFFIC MARKING LINES, 24"	47.000 LF	20.00000	940.00	22.00000	1,034.00	20.00000	940.00
0084 610021M RPM, BI-DIRECTIONAL, AMBER LENS	10.000 U	50.00000	500.00	165.00000	1,650.00	135.00000	1,350.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0085 610024M REMOVAL OF RPM	10.000 U	10.00000	100.00	5.50000	55.00	100.00000	1,000.00
0086 610033M RUMBLE STRIP	456.000 LF	25.00000	11,400.00	34.00000	15,504.00	7.00000	3,192.00
0087 610039M REMOVAL OF TRAFFIC MARKINGS	95.000 SF	4.00000	380.00	4.50000	427.50	10.00000	950.00
0088 612003P REGULATORY AND WARNING SIGN	24.600 SF	50.00000	1,230.00	45.00000	1,107.00	50.00000	1,230.00
0089 651063P 12" DUCTILE IRON WATER PIPE, CLASS 52	82.000 LF	500.00000	41,000.00	1,000.00000	82,000.00	500.00000	41,000.00
0090 651243M WATER SERVICE CONNECTION	3.000 U	7,500.00000	22,500.00	5,530.00000	16,590.00	5,000.00000	15,000.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0091 651255M	2.000	400.00000	800.00	90.00000	180.00	700.00000	1,400.00
RESET WATER VALVE BOX	U						
0092 651272M	2.000	6,000.00000	12,000.00	10,225.00000	20,450.00	50,000.00000	100,000.00
12" VALVES AND BOXES	U						
0093 651515P	347.000	750.00000	260,250.00	806.00000	279,682.00	1,300.00000	451,100.00
12" WATER PIPE, TRENCHLESS CONSTRUCTION	LF						
0094 652414M	210.000	700.00000	147,000.00	465.00000	97,650.00	300.00000	63,000.00
SANITARY SEWER PIPE LINING	LF						
0095 652432M	1.000	1,500.00000	1,500.00	720.00000	720.00	1,200.00000	1,200.00
RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0096 652450M RESET SANITARY SEWER CLEANOUT	2.000 U	500.00000	1,000.00	280.00000	560.00	1,500.00000	3,000.00
0097 654007P ELECTRICAL UTILITY RELOCATION JCP&L	(1) LS	450,000.00000	450,000.00	369,000.00000	369,000.00	400,000.00000	400,000.00
0098 701015P 2" RIGID METALLIC CONDUIT	840.000 LF	75.00000	63,000.00	58.00000	48,720.00	47.00000	39,480.00
0099 701021P 3" RIGID METALLIC CONDUIT	473.000 LF	75.00000	35,475.00	95.00000	44,935.00	57.00000	26,961.00
0100 701084P 2 - 3" FLEXIBLE NONMETALLIC CONDUIT	63.000 LF	500.00000	31,500.00	115.00000	7,245.00	225.00000	14,175.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0101 701102M	2.000	3,000.00000	6,000.00	2,920.00000	5,840.00	3,500.00000	7,000.00
18" X 36" JUNCTION BOX	U						
0102 701210P	219.000	6.00000	1,314.00	8.00000	1,752.00	10.00000	2,190.00
SERVICE WIRE, NO. 2 AWG	LF						
0103 704003M	2.000	12,500.00000	25,000.00	7,000.00000	14,000.00	7,200.00000	14,400.00
JUNCTION BOX ITS TYPE A	U						
0104 704009M	3.000	6,000.00000	18,000.00	5,200.00000	15,600.00	2,300.00000	6,900.00
JUNCTION BOX ITS TYPE C	U						
0105 704011M	1.000	5,000.00000	5,000.00	8,600.00000	8,600.00	6,000.00000	6,000.00
METER CABINET ITS	U						
0106 704022M	1.000	5,000.00000	5,000.00	6,000.00000	6,000.00	5,000.00000	5,000.00
FOUNDATION ITS TYPE C-MC	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0107 704035M	1.000	35,000.00000	35,000.00	36,000.00000	36,000.00	53,000.00000	53,000.00
FOUNDATION CSS	U						
0108 704051M	1.000	100,000.00000	100,000.00	84,000.00000	84,000.00	90,000.00000	90,000.00
CAMERA STANDARD TYPE B	U						
0109 704060M	2.000	10,000.00000	20,000.00	8,600.00000	17,200.00	10,000.00000	20,000.00
CAMERA	U						
0110 704063M	1.000	50,000.00000	50,000.00	29,000.00000	29,000.00	30,000.00000	30,000.00
CONTROLLER, CAMERA	U						
0111 704245P	(1)	20,000.00000	20,000.00	19,500.00000	19,500.00	30,000.00000	30,000.00
COMMUNICATIONS INTEGRATION	LS						
Section Totals:			$3,698,037.29		$4,564,413.22		$4,755,258.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering		**Cat Alt Set:**				**Cat Alt Member:**	
0006 155018M	1.000	100,000.00000	100,000.00	49,000.00000	49,000.00	65,000.00000	65,000.00
FIELD OFFICE TYPE F SET UP	U						
0007 155036M	17.000	5,000.00000	85,000.00	7,500.00000	127,500.00	5,000.00000	85,000.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
0008 156003M	1.000	100,000.00000	100,000.00	98,500.00000	98,500.00	45,000.00000	45,000.00
MATERIALS FIELD LABORATORY SET-UP	U						
0009 156006M	17.000	5,000.00000	85,000.00	8,800.00000	149,600.00	3,500.00000	59,500.00
MATERIALS FIELD LABORATORY MAINTENANCE	MO						
0010 156015M	1.000	2,500.00000	2,500.00	12,000.00000	12,000.00	10,000.00000	10,000.00
NUCLEAR DENSITY GAUGE	U						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering			**Cat Alt Set:**		**Cat Alt Member:**		
0011 156021M CONCRETE COMPRESSION TESTING EQUIPMENT	1.000 U	5,000.00000	5,000.00	12,000.00000	12,000.00	14,000.00000	14,000.00
Section Totals:			$377,500.00		$448,600.00		$278,500.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Non Participating				**Cat Alt Set:**		**Cat Alt Member:**	
0002 152015P POLLUTION LIABILITY INSURANCE	1.000 DOLL	10,000.00000	10,000.00	29,000.00000	29,000.00	1.00000	1.00
0053 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	1,794.000 LF	15.00000	26,910.00	10.00000	17,940.00	15.00000	26,910.00
0054 601672M CLEANING EXISTING PIPE, OVER 24" TO 48" DIAMETER	814.000 LF	20.00000	16,280.00	30.00000	24,420.00	20.00000	16,280.00
0063 602216M CLEANING DRAINAGE STRUCTURE	4.000 U	250.00000	1,000.00	445.00000	1,780.00	1,000.00000	4,000.00
0122 810006M MOWING	1,091.000 SY	1.00000	1,091.00	1.00000	1,091.00	2.00000	2,182.00
Section Totals:			$55,281.00		$74,231.00		$49,373.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0012 158009M HEAVY DUTY SILT FENCE, ORANGE	883.000 LF	10.00000	8,830.00	10.00000	8,830.00	12.00000	10,596.00
0013 158015M HAYBALE	25.000 U	20.00000	500.00	48.00000	1,200.00	25.00000	625.00
0014 158030M INLET FILTER TYPE 2, 2' X 4'	17.000 U	150.00000	2,550.00	192.00000	3,264.00	200.00000	3,400.00
0015 158033M INLET FILTER TYPE 2, 4' X 4'	1.000 U	200.00000	200.00	215.00000	215.00	275.00000	275.00
0016 158048M FLOATING TURBIDITY BARRIER, TYPE 3	145.000 LF	100.00000	14,500.00	54.00000	7,830.00	50.00000	7,250.00
0017 158063P CONCRETE WASHOUT SYSTEM	(1) LS	2,500.00000	2,500.00	21,000.00000	21,000.00	5,000.00000	5,000.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0018 158072M	2.000	750.00000	1,500.00	1,250.00000	2,500.00	1,300.00000	2,600.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
0019 158084M	35.000	0.01000	0.35	185.00000	6,475.00	50.00000	1,750.00
EROSION CONTROL SEDIMENT REMOVAL	CY						
0116 806018P	143.000	3.00000	429.00	2.00000	286.00	1.00000	143.00
FERTILIZING AND SEEDING, TYPE F	SY						
Section Totals:			$31,009.35		$51,600.00		$31,639.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0112 804000P TOPSOIL SPREADING __" THICK 4" Thick	1,091.000 SY	5.00000	5,455.00	5.50000	6,000.50	20.00000	21,820.00
0113 804014P PLANT PIT SOIL	14.000 CY	75.00000	1,050.00	82.00000	1,148.00	65.00000	910.00
0114 804015P BORROW TOPSOIL	121.000 CY	60.00000	7,260.00	60.00000	7,260.00	65.00000	7,865.00
0115 806006P FERTILIZING AND SEEDING, TYPE A-3	1,091.000 SY	2.00000	2,182.00	2.00000	2,182.00	1.00000	1,091.00
0117 806030P WILDFLOWER SEEDING	570.000 SY	5.00000	2,850.00	4.00000	2,280.00	5.00000	2,850.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0118 807003M TOPSOIL STABILIZATION, TYPE 1 MAT	896.000 SY	5.00000	4,480.00	5.00000	4,480.00	7.00000	6,272.00
0119 807006M TOPSOIL STABILIZATION, TYPE 2 MAT	195.000 SY	5.00000	975.00	5.50000	1,072.50	18.00000	3,510.00
0120 809003M STRAW MULCHING	1,234.000 SY	2.00000	2,468.00	1.00000	1,234.00	5.00000	6,170.00
0121 809018M WOOD MULCHING	61.000 SY	5.00000	305.00	7.00000	427.00	15.00000	915.00
0123 811016M LARGE DECIDUOUS TREE 10-12' HIGH, MULTI-STEM, B&B	5.000 U	1,300.00000	6,500.00	1,000.00000	5,000.00	900.00000	4,500.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape			**Cat Alt Set:**			**Cat Alt Member:**	
0124 811031M	5.000	750.00000	3,750.00	775.00000	3,875.00	800.00000	4,000.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B	U						
0125 811063M	110.000	55.00000	6,050.00	65.00000	7,150.00	300.00000	33,000.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	U						
0126 811138M	(1)	2,000.00000	2,000.00	4,300.00000	4,300.00	10,000.00000	10,000.00
PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	LS						
0127 811165M	6.000	250.00000	1,500.00	330.00000	1,980.00	1,000.00000	6,000.00
WATERING	MG						
Section Totals:			$46,825.00		$48,389.00		$108,903.00

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0128 162006P	(1)	100,000.00000	100,000.00	395,000.00000	395,000.00	400,000.00000	400,000.00
VIBRATION MONITORING	LS						
0129 201006P	(1)	200,000.00000	200,000.00	962,000.00000	962,000.00	200,000.00000	200,000.00
CLEARING SITE, BRIDGE (___) 1314-154	LS						
0130 202009P	1,600.000	100.00000	160,000.00	75.00000	120,000.00	90.00000	144,000.00
EXCAVATION, UNCLASSIFIED	CY						
0131 203009P	670.000	100.00000	67,000.00	82.00000	54,940.00	117.00000	78,390.00
I-9 SOIL AGGREGATE	CY						
0132 501009P	(1)	3,000,000.00000	3,000,000.00	2,150,000.00000	2,150,000.00	3,250,000.00000	3,250,000.00
TEMPORARY COFFERDAM	LS						
0133 502003P	(1)	675,000.00000	675,000.00	44,200.00000	44,200.00	1,500,000.00000	1,500,000.00
FURNISHING EQUIPMENT FOR DRIVING PILES	LS						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0134 502006M	340.000	75.00000	25,500.00	0.01000	3.40	175.00000	59,500.00
PREBORED HOLE	LF						
0135 502009M	570.000	125.00000	71,250.00	165.00000	94,050.00	105.00000	59,850.00
TEST PILE, FURNISHED	LF						
0136 502012M	522.000	80.00000	41,760.00	70.00000	36,540.00	10.00000	5,220.00
TEST PILE, DRIVEN	LF						
0137 502018M	18.000	4,500.00000	81,000.00	1,450.00000	26,100.00	3,000.00000	54,000.00
DYNAMIC PILE LOAD TEST	U						
0138 502030M	5,580.000	105.00000	585,900.00	165.00000	920,700.00	110.00000	613,800.00
CAST-IN-PLACE CONCRETE PILE, FURNISHED, 18" DIAMETER	LF						
0139 502054M	5,394.000	80.00000	431,520.00	40.00000	215,760.00	10.00000	53,940.00
CAST-IN-PLACE CONCRETE PILE, DRIVEN, 18" DIAMETER	LF						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0140	502201M	68.000	1.00000	68.00	1,950.00000	132,600.00	1.00000	68.00
SPLICE CAST-IN-PLACE PILE		U						
0141	502207M	68.000	500.00000	34,000.00	1,190.00000	80,920.00	900.00000	61,200.00
PILE SHOE		U						
0142	504009P	62,417.000	5.00000	312,085.00	5.00000	312,085.00	3.00000	187,251.00
REINFORCEMENT STEEL, GALVANIZED		LB						
0143	504015P	213.000	1,000.00000	213,000.00	1,140.00000	242,820.00	800.00000	170,400.00
CONCRETE FOOTING		CY						
0144	504018P	133.000	1,500.00000	199,500.00	1,550.00000	206,150.00	1,800.00000	239,400.00
CONCRETE WING WALL		CY						
0145	504053P	46.000	500.00000	23,000.00	1,000.00000	46,000.00	600.00000	27,600.00
CONCRETE PYLON		LF						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0146 505057P	56.000	12,500.00000	700,000.00	9,900.00000	554,400.00	10,000.00000	560,000.00
PRECAST CONCRETE CULVERT	LF						
0147 507024P	57.000	1,250.00000	71,250.00	3,475.00000	198,075.00	1,750.00000	99,750.00
CONCRETE BRIDGE DECK, HPC	CY						
0148 507027M	3.000	500.00000	1,500.00	6,200.00000	18,600.00	3,000.00000	9,000.00
DATE PANEL	U						
0149 507033P	19.000	1,600.00000	30,400.00	6,500.00000	123,500.00	1,700.00000	32,300.00
CONCRETE BRIDGE SIDEWALK, HPC	CY						
0150 507051P	112.000	1,200.00000	134,400.00	1,400.00000	156,800.00	1,400.00000	156,800.00
CONCRETE BRIDGE APPROACH	CY						
0151 507084P	160.000	400.00000	64,000.00	550.00000	88,000.00	550.00000	88,000.00
STEEL 3 BAR BRIDGE RAILING	LF						

Contract ID: 25139 **Counties:** MONMOUTH

Letting Date: February 12, 2026 **District(s):** C1

Call Order: 139 **Project(s):** 0036306

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Route 36, Bridge over Troutman's Creek

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) ANSELMI & DECICCO, INC.		(8) C.J. HESSE, INC.		(9) MARBRO, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Bridge			**Cat Alt Set:**			**Cat Alt Member:**	
0152 507140P BRIDGE DECK AND BRIDGE APPROACH SEALING	4,400.000 SF	5.00000	22,000.00	3.00000	13,200.00	6.00000	26,400.00
0153 601419P 8" PERFORATED HIGH DENSITY POLYETHYLENE PIPE	221.000 LF	45.00000	9,945.00	83.00000	18,343.00	75.00000	16,575.00
Section Totals:			$7,254,078.00		$7,210,786.40		$8,093,444.00
Contract Totals			**$11,462,730.64**		**$12,398,019.62**		**$13,317,117.00**
Cost Plus Time Totals			**$11,462,730.64**		**$12,398,019.62**		**13,317,117.00**

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 139
Letting Date: February 12, 2026 10:00 AM
Contract ID: 25139
District(s): C1
Contract Time: 07/19/27 COMPLETION DATE
Counties: MONMOUTH

Contract Description: Route 36, Bridge over Troutman's Creek
Project(s): 0036306

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	MIDLANTIC CONSTRUCTION, LLC	$7,948,322.77	100.00%
2	COLONNELLI BROTHERS, INC.	$8,335,105.00	104.87%
3	GEORGE HARMS CONSTRUCTION CO., INC.	$9,465,104.19	119.08%
4	JOSEPH M. SANZARI, INC.	$9,989,937.00	125.69%
5	RITACCO CONSTRUCTION, INC.	$10,068,000.00	126.67%
6	CARBRO CONSTRUCTORS CORP.	$10,372,620.50	130.50%
7	ANSELMI & DECICCO, INC.	$11,462,730.64	144.22%
8	C.J. HESSE, INC.	$12,398,019.62	155.98%
9	MARBRO, INC.	$13,317,117.00	167.55%
	RICHARD E. PIERSON CONSTRUCTION CO., INC.	Irregular	

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.