Tabulation of Bids

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	33,984.54000	33,984.54	60,000.00000	60,000.00	52,000.00000	52,000.00
0003 153003P PROGRESS SCHEDULE	(1) LS	50,000.00000	50,000.00	12,000.00000	12,000.00	15,000.00000	15,000.00
0004 153005M PROGRESS SCHEDULE UPDATE	11.000 U	0.01000	0.11	1,500.00000	16,500.00	1,200.00000	13,200.00
0006 154003P MOBILIZATION	(1) LS	595,000.00000	595,000.00	609,025.00000	609,025.00	350,000.00000	350,000.00
0015 159003M BREAKAWAY BARRICADE	20.000 U	0.01000	0.20	100.00000	2,000.00	65.00000	1,300.00
0016 159006M DRUM	200.000 U	0.01000	2.00	1.00000	200.00	55.00000	11,000.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0017 159009M	50.000	0.01000	0.50	1.00000	50.00	12.00000	600.00
TRAFFIC CONE	U						
0018 159012M	3,000.000	0.01000	30.00	18.00000	54,000.00	38.00000	114,000.00
CONSTRUCTION SIGNS	SF						
0019 159018M	2.000	1,700.00000	3,400.00	2,500.00000	5,000.00	2,500.00000	5,000.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X 12'	U						
0020 159021P	600.000	219.00000	131,400.00	55.00000	33,000.00	175.00000	105,000.00
CONSTRUCTION BARRIER CURB	LF						
0021 159027M	4.000	0.01000	0.04	100.00000	400.00	650.00000	2,600.00
ARROW BOARD, 4' X 8'	U						
0022 159030M	4.000	0.01000	0.04	100.00000	400.00	12,000.00000	48,000.00
PORTABLE VARIABLE MESSAGE SIGN	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0023 159060M	2.000	7,400.00000	14,800.00	10,000.00000	20,000.00	18,500.00000	37,000.00
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	U						
0024 159108M	4.000	0.01000	0.04	100.00000	400.00	45,000.00000	180,000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0025 159262M	2.000	1,700.00000	3,400.00	2,500.00000	5,000.00	3,500.00000	7,000.00
CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	U						
0026 160009M	1.000	100.00000	100.00	100.00000	100.00	100.00000	100.00
STEEL PRICE ADJUSTMENT	DOLL						
0027 161003P	(1)	0.01000	0.01	20,000.00000	20,000.00	4,500.00000	4,500.00
FINAL CLEANUP	LS						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0028 201003P CLEARING SITE	(1) LS	1,141.40000	1,141.40	40,000.00000	40,000.00	35,000.00000	35,000.00
0029 602027M INLET, TYPE B-2	1.000 U	0.01000	0.01	7,000.00000	7,000.00	12,000.00000	12,000.00
0030 606095P TURF PAVERS	469.000 SY	290.00000	136,010.00	300.00000	140,700.00	325.00000	152,425.00
0031 607120P SAWCUT VERTICAL CURB	300.000 LF	112.00000	33,600.00	66.00000	19,800.00	60.00000	18,000.00
0032 608004P NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	125.000 SY	78.00000	9,750.00	71.50000	8,937.50	95.00000	11,875.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0033 608015P NONVEGETATIVE SURFACE, BROKEN STONE, ___ " THICK 4	174.000 SY	63.00000	10,962.00	22.00000	3,828.00	105.00000	18,270.00
0034 609003M BEAM GUIDE RAIL	488.000 LF	63.00000	30,744.00	66.00000	32,208.00	60.00000	29,280.00
0035 609027M TANGENT GUIDE RAIL TERMINAL	2.000 U	7,329.00000	14,658.00	4,840.00000	9,680.00	7,200.00000	14,400.00
0036 609039M BEAM GUIDE RAIL ANCHORAGE	2.000 U	3,141.00000	6,282.00	2,310.00000	4,620.00	3,200.00000	6,400.00
0037 609063M RESET BEAM GUIDE RAIL WITH EXISTING POSTS	400.000 LF	13.00000	5,200.00	38.50000	15,400.00	25.00000	10,000.00
0038 609075M REMOVAL OF BEAM GUIDE RAIL	325.000 LF	1.00000	325.00	22.00000	7,150.00	1.00000	325.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0039 610006M	8,300.000	3.20000	26,560.00	1.50000	12,450.00	1.20000	9,960.00
TRAFFIC STRIPES, 6"	LF						
0040 610009M	700.000	20.80000	14,560.00	7.00000	4,900.00	10.00000	7,000.00
TRAFFIC MARKINGS	SF						
0041 610024M	60.000	0.01000	0.60	75.00000	4,500.00	40.00000	2,400.00
REMOVAL OF RPM	U						
0042 610030M	90.000	250.00000	22,500.00	120.00000	10,800.00	325.00000	29,250.00
FLEXIBLE DELINEATOR, GROUND MOUNTED	U						
0043 610039M	60.000	18.70000	1,122.00	6.00000	360.00	25.00000	1,500.00
REMOVAL OF TRAFFIC MARKINGS	SF						
0044 610050M	160.000	62.00000	9,920.00	50.00000	8,000.00	85.00000	13,600.00
RPM, BI-DIRECTIONAL, AMBER AND RED LENS	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0045	610051M	100.000	62.00000	6,200.00	50.00000	5,000.00	85.00000	8,500.00
RPM, BI-DIRECTIONAL, WHITE AND RED LENS		U						
0046	612003P	440.000	47.00000	20,680.00	52.00000	22,880.00	65.00000	28,600.00
REGULATORY AND WARNING SIGN		SF						
0048	701015P	2,089.000	39.00000	81,471.00	62.00000	129,518.00	75.00000	156,675.00
2" RIGID METALLIC CONDUIT		LF						
0049	701021P	2,024.000	59.00000	119,416.00	68.00000	137,632.00	95.00000	192,280.00
3" RIGID METALLIC CONDUIT		LF						
0050	701081P	5,698.000	27.00000	153,846.00	76.00000	433,048.00	60.00000	341,880.00
1 - 3" FLEXIBLE NONMETALLIC CONDUIT		LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0051 701084P 2 - 3" FLEXIBLE NONMETALLIC CONDUIT	1,882.000 LF	165.00000	310,530.00	120.00000	225,840.00	190.00000	357,580.00
0052 701123M FOUNDATION, TYPE SFT	23.000 U	5,200.00000	119,600.00	3,000.00000	69,000.00	2,200.00000	50,600.00
0053 701187M MODIFY METER CABINET	1.000 U	0.01000	0.01	5,500.00000	5,500.00	950.00000	950.00
0054 701189P GROUND WIRE, NO. 6 AWG	1,386.000 LF	4.30000	5,959.80	5.75000	7,969.50	5.00000	6,930.00
0055 701190P GROUND WIRE, NO. 4 AWG	1,629.000 LF	5.00000	8,145.00	6.10000	9,936.90	5.50000	8,959.50
0056 701192P GROUND WIRE, NO. 8 AWG	2,277.000 LF	6.00000	13,662.00	4.25000	9,677.25	4.00000	9,108.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0057 701195P	4,073.000	6.30000	25,659.90	8.15000	33,194.95	6.50000	26,474.50
MULTIPLE LIGHTING WIRE, NO. 2 AWG	LF						
0058 701198P	6,756.000	6.50000	43,914.00	5.00000	33,780.00	3.80000	25,672.80
MULTIPLE LIGHTING WIRE, NO. 6 AWG	LF						
0059 701210P	1,226.000	12.70000	15,570.20	9.25000	11,340.50	9.00000	11,034.00
SERVICE WIRE, NO. 2 AWG	LF						
0060 701240P	4,862.000	7.90000	38,409.80	9.50000	46,189.00	9.20000	44,730.40
MULTIPLE LIGHTING WIRE, NO. 1/0 AWG	LF						
0061 701390M	10.000	750.00000	7,500.00	3,800.00000	38,000.00	4,000.00000	40,000.00
ARC FLASH STUDIES	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0062 701400P CLEARING SITE ELECTRICAL	(1) LS	9,000.00000	9,000.00	10,000.00000	10,000.00	25,100.00000	25,100.00
0063 702012M TRAFFIC SIGNAL STANDARD, ALUMINUM	23.000 U	5,000.00000	115,000.00	4,000.00000	92,000.00	4,500.00000	103,500.00
0064 704003M JUNCTION BOX ITS TYPE A	12.000 U	7,300.00000	87,600.00	5,400.00000	64,800.00	6,500.00000	78,000.00
0065 704009M JUNCTION BOX ITS TYPE C	56.000 U	4,500.00000	252,000.00	3,000.00000	168,000.00	1,900.00000	106,400.00
0066 704011M METER CABINET ITS	10.000 U	3,800.00000	38,000.00	4,500.00000	45,000.00	4,800.00000	48,000.00
0067 704014M FOUNDATION, ITS	9.000 U	4,900.00000	44,100.00	2,200.00000	19,800.00	1,800.00000	16,200.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0068 704021M	5.000	6,200.00000	31,000.00	3,500.00000	17,500.00	2,800.00000	14,000.00
FOUNDATION ITS TYPE C	U						
0069 704024M	6.000	7,800.00000	46,800.00	4,600.00000	27,600.00	4,950.00000	29,700.00
FOUNDATION ITS TYPE D	U						
0070 704029M	1.000	4,200.00000	4,200.00	4,500.00000	4,500.00	4,200.00000	4,200.00
COMMUNICATION HUB MODIFICATIONS Hub 6	U						
0071 704032M	1.000	2,100.00000	2,100.00	3,500.00000	3,500.00	3,800.00000	3,800.00
CONTROLLER MODIFICATIONS, TYPE ___ Camera	U						
0072 704032M	2.000	30,700.00000	61,400.00	23,000.00000	46,000.00	28,000.00000	56,000.00
CONTROLLER MODIFICATIONS, TYPE ___ DMS	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0073 704060M CAMERA	14.000 U	7,000.00000	98,000.00	7,000.00000	98,000.00	5,100.00000	71,400.00
0074 704078P FIBER OPTIC CABLE TYPE E	8,127.000 LF	14.20000	115,403.40	12.00000	97,524.00	14.00000	113,778.00
0075 704171M DMS SIGN	5.000 U	105,800.00000	529,000.00	123,480.00000	617,400.00	115,200.00000	576,000.00
0076 704183M CONTROLLER, DMS	5.000 U	40,900.00000	204,500.00	49,848.00000	249,240.00	45,000.00000	225,000.00
0077 704237M ITS ROADSIDE UNIT, TYPE ___ A	13.000 U	15,100.00000	196,300.00	20,790.00000	270,270.00	24,200.00000	314,600.00
0078 704245P COMMUNICATIONS INTEGRATION	(1) LS	20,900.00000	20,900.00	30,000.00000	30,000.00	40,230.00000	40,230.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0079 704345M WRONG WAY DETECTION SYSTEM	6.000 U	139,000.00000	834,000.00	166,080.00000	996,480.00	132,000.00000	792,000.00
0128 806018P FERTILIZING AND SEEDING, TYPE F	1,229.000 SY	1.00000	1,229.00	5.00000	6,145.00	10.00000	12,290.00
0129 806024P FERTILIZING AND SEEDING, TYPE W	1,137.000 SY	1.00000	1,137.00	5.00000	5,685.00	10.00000	11,370.00
Section Totals:			$4,817,685.60		$5,256,358.60		$5,269,527.20

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering		**Cat Alt Set:**				**Cat Alt Member:**	
0007 155018M	1.000	25,000.00000	25,000.00	20,000.00000	20,000.00	55,000.00000	55,000.00
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	25.000	3,000.00000	75,000.00	4,500.00000	112,500.00	2,500.00000	62,500.00
FIELD OFFICE TYPE F MAINTENANCE	MO						
Section Totals:			$100,000.00		$132,500.00		$117,500.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Non-Participating Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0002 152015P	1.000	0.01000	0.01	15,000.00000	15,000.00	15,000.00000	15,000.00
POLLUTION LIABILITY INSURANCE	DOLL						
Section Totals:			$0.01		$15,000.00		$15,000.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0009 158009M HEAVY DUTY SILT FENCE, ORANGE	5,300.000 LF	5.70000	30,210.00	3.00000	15,900.00	4.50000	23,850.00
0010 158012M HEAVY DUTY SILT FENCE, BLACK	1,629.000 LF	5.70000	9,285.30	3.00000	4,887.00	4.00000	6,516.00
0011 158030M INLET FILTER TYPE 2, 2' X 4'	7.000 U	90.50000	633.50	100.00000	700.00	250.00000	1,750.00
0012 158033M INLET FILTER TYPE 2, 4' X 4'	5.000 U	90.50000	452.50	120.00000	600.00	300.00000	1,500.00
0013 158063P CONCRETE WASHOUT SYSTEM	(1) LS	0.01000	0.01	2,500.00000	2,500.00	11,000.00000	11,000.00
0014 158084M EROSION CONTROL SEDIMENT REMOVAL	8.000 CY	0.01000	0.08	500.00000	4,000.00	110.00000	880.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$40,581.39		$28,587.00		$45,496.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	.Cantilever DMS Support Structure No .Structure No. 1413-219), (Site No) 1 (2	**Cat Alt Set:**				**Cat Alt Member:**	
0080 202009P	13.000	382.00000	4,966.00	0.01000	0.13	630.00000	8,190.00
EXCAVATION, UNCLASSIFIED	CY						
0081 501003P	272.000	15.00000	4,080.00	0.01000	2.72	32.00000	8,704.00
TEMPORARY SHEETING	SF						
0082 503003P	(1)	27,000.00000	27,000.00	15,180.00000	15,180.00	17,200.00000	17,200.00
FURNISHING DRILLED SHAFT EQUIPMENT	LS						
0083 503012M	1.000	5,800.00000	5,800.00	3,630.00000	3,630.00	5,500.00000	5,500.00
CROSSHOLE SONIC LOGGING	U						
0084 503015M	26.000	80.00000	2,080.00	0.01000	0.26	170.00000	4,420.00
SHAFT CORING	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 .Cantilever DMS Support Structure No .Structure No. 1413-219), (Site No) 1 (2		**Cat Alt Set:**				**Cat Alt Member:**	
0086 503048M OBSTRUCTION REMOVAL	26.000 LF	200.00000	5,200.00	880.00000	22,880.00	530.00000	13,780.00
0087 503051M TOMOGRAPHY	1.000 U	650.00000	650.00	0.01000	0.01	1,400.00000	1,400.00
0088 504006P REINFORCEMENT STEEL, EPOXY-COATED	1,478.000 LB	5.00000	7,390.00	2.20000	3,251.60	5.00000	7,390.00
0089 504036P EPOXY WATERPROOFING	5.000 SY	290.00000	1,450.00	550.00000	2,750.00	350.00000	1,750.00
0090 504095P SIGN SUPPORT STRUCTURE CAP, HPC	8.000 CY	1,699.00000	13,592.00	5,313.00000	42,504.00	4,300.00000	34,400.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 .Cantilever DMS Support Structure No .Structure No. 1413-219), (Site No) 1 (2		**Cat Alt Set:**				**Cat Alt Member:**	
0091 512002M	1.000	111,300.00000	111,300.00	145,680.00000	145,680.00	150,000.00000	150,000.00
CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ___ 1	U						
0130 503028M	21.000	2,100.00000	44,100.00	2,112.00000	44,352.00	2,100.00000	44,100.00
DRILLED SHAFT IN SOIL, 66" DIAMETER	LF						
0131 503042M	5.000	7,100.00000	35,500.00	7,832.00000	39,160.00	7,400.00000	37,000.00
DRILLED SHAFT IN ROCK 60" DIAMETER	LF						
Section Totals:			$263,108.00		$319,390.72		$333,834.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	.Cantilever DMS Support Structure No .Structure No. 1414-260), (Site No) 2 (6	**Cat Alt Set:**				**Cat Alt Member:**	
0092 202009P	11.000	448.00000	4,928.00	0.01000	0.11	630.00000	6,930.00
EXCAVATION, UNCLASSIFIED	CY						
0093 501003P	248.000	16.00000	3,968.00	0.01000	2.48	31.00000	7,688.00
TEMPORARY SHEETING	SF						
0094 503003P	(1)	26,000.00000	26,000.00	12,540.00000	12,540.00	17,100.00000	17,100.00
FURNISHING DRILLED SHAFT EQUIPMENT	LS						
0095 503012M	1.000	5,800.00000	5,800.00	3,630.00000	3,630.00	5,800.00000	5,800.00
CROSSHOLE SONIC LOGGING	U						
0096 503015M	25.000	80.00000	2,000.00	0.01000	0.25	170.00000	4,250.00
SHAFT CORING	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 .Cantilever DMS Support Structure No .Structure No. 1414-260), (Site No) 2 (6		**Cat Alt Set:**				**Cat Alt Member:**	
0097 503027M DRILLED SHAFT IN SOIL 60" DIAMETER	25.000 LF	1,900.00000	47,500.00	2,068.00000	51,700.00	1,940.00000	48,500.00
0098 503048M OBSTRUCTION REMOVAL	25.000 LF	200.00000	5,000.00	880.00000	22,000.00	530.00000	13,250.00
0099 503051M TOMOGRAPHY	1.000 U	650.00000	650.00	1.00000	1.00	1,400.00000	1,400.00
0100 504006P REINFORCEMENT STEEL, EPOXY-COATED	1,478.000 LB	5.00000	7,390.00	2.20000	3,251.60	5.00000	7,390.00
0101 504036P EPOXY WATERPROOFING	5.000 SY	290.00000	1,450.00	550.00000	2,750.00	350.00000	1,750.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 .Cantilever DMS Support Structure No .Structure No. 1414-260), (Site No) 2 (6		**Cat Alt Set:**				**Cat Alt Member:**	
0102 504095P SIGN SUPPORT STRUCTURE CAP, HPC	7.000 CY	1,903.00000	13,321.00	5,313.00000	37,191.00	4,300.00000	30,100.00
0103 512002M CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ___ 2	1.000 U	111,300.00000	111,300.00	145,680.00000	145,680.00	150,000.00000	150,000.00
Section Totals:			$229,307.00		$278,746.44		$294,158.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007	.Cantilever DMS Support Structure No .Structure No. 1609-207), (Site No) 3 (11	**Cat Alt Set:**				**Cat Alt Member:**	
0104 202009P EXCAVATION, UNCLASSIFIED	8.000 CY	608.00000	4,864.00	0.01000	0.08	630.00000	5,040.00
0105 501003P TEMPORARY SHEETING	209.000 SF	19.00000	3,971.00	0.01000	2.09	32.00000	6,688.00
0106 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	33,000.00000	33,000.00	15,180.00000	15,180.00	17,200.00000	17,200.00
0107 503012M CROSSHOLE SONIC LOGGING	1.000 U	5,800.00000	5,800.00	3,630.00000	3,630.00	5,500.00000	5,500.00
0108 503015M SHAFT CORING	44.000 LF	80.00000	3,520.00	0.01000	0.44	170.00000	7,480.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007	.Cantilever DMS Support Structure No .Structure No. 1609-207), (Site No) 3 (11		**Cat Alt Set:**				**Cat Alt Member:**	
0109	503027M	44.000	1,900.00000	83,600.00	1,628.00000	71,632.00	1,940.00000	85,360.00
DRILLED SHAFT IN SOIL 60" DIAMETER		LF						
0110	503048M	44.000	200.00000	8,800.00	880.00000	38,720.00	530.00000	23,320.00
OBSTRUCTION REMOVAL		LF						
0111	503051M	1.000	650.00000	650.00	0.01000	0.01	1,400.00000	1,400.00
TOMOGRAPHY		U						
0112	504006P	1,478.000	5.00000	7,390.00	2.20000	3,251.60	5.00000	7,390.00
REINFORCEMENT STEEL, EPOXY-COATED		LB						
0113	504036P	5.000	290.00000	1,450.00	550.00000	2,750.00	350.00000	1,750.00
EPOXY WATERPROOFING		SY						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 .Cantilever DMS Support Structure No .Structure No. 1609-207), (Site No) 3 (11		**Cat Alt Set:**				**Cat Alt Member:**	
0114 504095P SIGN SUPPORT STRUCTURE CAP, HPC	7.000 CY	1,903.00000	13,321.00	5,313.00000	37,191.00	4,300.00000	30,100.00
0115 512002M CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ___ 3	1.000 U	111,300.00000	111,300.00	145,680.00000	145,680.00	150,000.00000	150,000.00
Section Totals:			$277,666.00		$318,037.22		$341,228.00

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 .Cantilever DMS Support Structure No .Structure No. 1609-208), (Site No) 4 (12		**Cat Alt Set:**				**Cat Alt Member:**	
0116 202009P	9.000	543.00000	4,887.00	0.01000	0.09	630.00000	5,670.00
EXCAVATION, UNCLASSIFIED	CY						
0117 501003P	216.000	19.00000	4,104.00	0.01000	2.16	32.00000	6,912.00
TEMPORARY SHEETING	SF						
0118 503003P	(1)	25,000.00000	25,000.00	12,540.00000	12,540.00	17,200.00000	17,200.00
FURNISHING DRILLED SHAFT EQUIPMENT	LS						
0119 503012M	1.000	5,800.00000	5,800.00	3,630.00000	3,630.00	5,800.00000	5,800.00
CROSSHOLE SONIC LOGGING	U						
0120 503015M	25.000	80.00000	2,000.00	0.01000	0.25	172.00000	4,300.00
SHAFT CORING	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008	.Cantilever DMS Support Structure No .Structure No. 1609-208), (Site No) 4 (12		**Cat Alt Set:**				**Cat Alt Member:**	
0121	503027M	25.000	1,900.00000	47,500.00	2,090.00000	52,250.00	1,940.00000	48,500.00
DRILLED SHAFT IN SOIL 60" DIAMETER		LF						
0122	503048M	25.000	250.00000	6,250.00	880.00000	22,000.00	530.00000	13,250.00
OBSTRUCTION REMOVAL		LF						
0123	503051M	1.000	650.00000	650.00	0.01000	0.01	1,400.00000	1,400.00
TOMOGRAPHY		U						
0124	504006P	1,478.000	5.00000	7,390.00	2.20000	3,251.60	5.00000	7,390.00
REINFORCEMENT STEEL, EPOXY-COATED		LB						
0125	504036P	5.000	290.00000	1,450.00	550.00000	2,750.00	350.00000	1,750.00
EPOXY WATERPROOFING		SY						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DAIDONE ELECTRIC, INC.		(2) TIFFANY ELECTRIC, INC.		(3) HBC COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 .Cantilever DMS Support Structure No .Structure No. 1609-208), (Site No) 4 (12		**Cat Alt Set:**			**Cat Alt Member:**		
0126 504095P SIGN SUPPORT STRUCTURE CAP, HPC	7.000 CY	1,903.00000	13,321.00	5,313.00000	37,191.00	4,300.00000	30,100.00
0127 512002M CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ___ 4	1.000 U	111,300.00000	111,300.00	145,680.00000	145,680.00	150,000.00000	150,000.00
Section Totals:			$229,652.00		$279,295.11		$292,272.00
Contract Totals			**$5,958,000.00**		**$6,627,915.09**		**$6,709,015.20**
Cost Plus Time Totals			**$5,958,000.00**		**$6,627,915.09**		**6,709,015.20**

( ) indicates item is bid as Lump Sum

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0001 151006M	1.000	68,000.00000	68,000.00	65,000.00000	65,000.00		
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0003 153003P	(1)	5,800.00000	5,800.00	35,000.00000	35,000.00		
PROGRESS SCHEDULE	LS						
0004 153005M	11.000	660.00000	7,260.00	3,000.00000	33,000.00		
PROGRESS SCHEDULE UPDATE	U						
0006 154003P	(1)	894,000.00000	894,000.00	1,348,366.68000	1,348,366.68		
MOBILIZATION	LS						
0015 159003M	20.000	150.00000	3,000.00	140.00000	2,800.00		
BREAKAWAY BARRICADE	U						
0016 159006M	200.000	75.00000	15,000.00	10.00000	2,000.00		
DRUM	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0017 159009M	50.000	20.00000	1,000.00	10.00000	500.00		
TRAFFIC CONE	U						
0018 159012M	3,000.000	18.00000	54,000.00	16.00000	48,000.00		
CONSTRUCTION SIGNS	SF						
0019 159018M	2.000	1,800.00000	3,600.00	1,000.00000	2,000.00		
CONSTRUCTION IDENTIFICATION SIGN, 6' X 12'	U						
0020 159021P	600.000	290.00000	174,000.00	275.00000	165,000.00		
CONSTRUCTION BARRIER CURB	LF						
0021 159027M	4.000	4,200.00000	16,800.00	8,450.00000	33,800.00		
ARROW BOARD, 4' X 8'	U						
0022 159030M	4.000	18,000.00000	72,000.00	30,000.00000	120,000.00		
PORTABLE VARIABLE MESSAGE SIGN	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0023 159060M	2.000	18,000.00000	36,000.00	38,559.05000	77,118.10		
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	U						
0024 159108M	4.000	30,000.00000	120,000.00	74,785.00000	299,140.00		
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0025 159262M	2.000	1,200.00000	2,400.00	1,000.00000	2,000.00		
CONSTRUCTION IDENTIFICATION SIGN, IIJA 8' X 5'	U						
0026 160009M	1.000	100.00000	100.00	100.00000	100.00		
STEEL PRICE ADJUSTMENT	DOLL						
0027 161003P	(1)	1.00000	1.00	5,000.00000	5,000.00		
FINAL CLEANUP	LS						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0028 201003P	(1)	40,000.00000	40,000.00	45,000.00000	45,000.00		
CLEARING SITE	LS						
0029 602027M	1.000	18,000.00000	18,000.00	12,000.00000	12,000.00		
INLET, TYPE B-2	U						
0030 606095P	469.000	255.00000	119,595.00	360.00000	168,840.00		
TURF PAVERS	SY						
0031 607120P	300.000	240.00000	72,000.00	25.00000	7,500.00		
SAWCUT VERTICAL CURB	LF						
0032 608004P	125.000	90.00000	11,250.00	72.00000	9,000.00		
NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	SY						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0033 608015P	174.000	70.00000	12,180.00	150.00000	26,100.00		
NONVEGETATIVE SURFACE, BROKEN STONE, ___ " THICK 4	SY						
0034 609003M	488.000	170.00000	82,960.00	60.00000	29,280.00		
BEAM GUIDE RAIL	LF						
0035 609027M	2.000	8,400.00000	16,800.00	7,000.00000	14,000.00		
TANGENT GUIDE RAIL TERMINAL	U						
0036 609039M	2.000	3,600.00000	7,200.00	3,000.00000	6,000.00		
BEAM GUIDE RAIL ANCHORAGE	U						
0037 609063M	400.000	30.00000	12,000.00	80.61000	32,244.00		
RESET BEAM GUIDE RAIL WITH EXISTING POSTS	LF						
0038 609075M	325.000	1.00000	325.00	42.08000	13,676.00		
REMOVAL OF BEAM GUIDE RAIL	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0039 610006M	8,300.000	1.45000	12,035.00	1.20000	9,960.00		
TRAFFIC STRIPES, 6"	LF						
0040 610009M	700.000	7.25000	5,075.00	6.00000	4,200.00		
TRAFFIC MARKINGS	SF						
0041 610024M	60.000	30.00000	1,800.00	4.00000	240.00		
REMOVAL OF RPM	U						
0042 610030M	90.000	270.00000	24,300.00	225.00000	20,250.00		
FLEXIBLE DELINEATOR, GROUND MOUNTED	U						
0043 610039M	60.000	4.75000	285.00	4.00000	240.00		
REMOVAL OF TRAFFIC MARKINGS	SF						
0044 610050M	160.000	55.00000	8,800.00	45.00000	7,200.00		
RPM, BI-DIRECTIONAL, AMBER AND RED LENS	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0045 610051M	100.000	55.00000	5,500.00	45.00000	4,500.00		
RPM, BI-DIRECTIONAL, WHITE AND RED LENS	U						
0046 612003P	440.000	55.00000	24,200.00	48.00000	21,120.00		
REGULATORY AND WARNING SIGN	SF						
0048 701015P	2,089.000	74.75000	156,152.75	81.25000	169,731.25		
2" RIGID METALLIC CONDUIT	LF						
0049 701021P	2,024.000	97.00000	196,328.00	83.50000	169,004.00		
3" RIGID METALLIC CONDUIT	LF						
0050 701081P	5,698.000	93.00000	529,914.00	133.75000	762,107.50		
1 - 3" FLEXIBLE NONMETALLIC CONDUIT	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0051 701084P	1,882.000	166.00000	312,412.00	263.50000	495,907.00		
2 - 3" FLEXIBLE NONMETALLIC CONDUIT	LF						
0052 701123M	23.000	2,615.00000	60,145.00	6,523.25000	150,034.75		
FOUNDATION, TYPE SFT	U						
0053 701187M	1.000	4,700.00000	4,700.00	4,450.00000	4,450.00		
MODIFY METER CABINET	U						
0054 701189P	1,386.000	6.45000	8,939.70	1.75000	2,425.50		
GROUND WIRE, NO. 6 AWG	LF						
0055 701190P	1,629.000	7.35000	11,973.15	2.65000	4,316.85		
GROUND WIRE, NO. 4 AWG	LF						
0056 701192P	2,277.000	5.90000	13,434.30	1.10000	2,504.70		
GROUND WIRE, NO. 8 AWG	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0057 701195P	4,073.000	9.20000	37,471.60	22.90000	93,271.70		
MULTIPLE LIGHTING WIRE, NO. 2 AWG	LF						
0058 701198P	6,756.000	6.60000	44,589.60	13.90000	93,908.40		
MULTIPLE LIGHTING WIRE, NO. 6 AWG	LF						
0059 701210P	1,226.000	8.85000	10,850.10	36.00000	44,136.00		
SERVICE WIRE, NO. 2 AWG	LF						
0060 701240P	4,862.000	11.30000	54,940.60	20.31000	98,747.22		
MULTIPLE LIGHTING WIRE, NO. 1/0 AWG	LF						
0061 701390M	10.000	3,000.00000	30,000.00	5,240.00000	52,400.00		
ARC FLASH STUDIES	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0062 701400P	(1)	7,000.00000	7,000.00	60,000.00000	60,000.00		
CLEARING SITE ELECTRICAL	LS						
0063 702012M	23.000	5,265.00000	121,095.00	5,000.00000	115,000.00		
TRAFFIC SIGNAL STANDARD, ALUMINUM	U						
0064 704003M	12.000	6,735.00000	80,820.00	10,220.00000	122,640.00		
JUNCTION BOX ITS TYPE A	U						
0065 704009M	56.000	3,890.00000	217,840.00	8,500.00000	476,000.00		
JUNCTION BOX ITS TYPE C	U						
0066 704011M	10.000	8,785.00000	87,850.00	16,870.00000	168,700.00		
METER CABINET ITS	U						
0067 704014M	9.000	3,290.00000	29,610.00	17,520.00000	157,680.00		
FOUNDATION, ITS	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0068 704021M	5.000	4,860.00000	24,300.00	17,515.00000	87,575.00		
FOUNDATION ITS TYPE C	U						
0069 704024M	6.000	4,860.00000	29,160.00	16,180.00000	97,080.00		
FOUNDATION ITS TYPE D	U						
0070 704029M	1.000	3,800.00000	3,800.00	130,322.00000	130,322.00		
COMMUNICATION HUB MODIFICATIONS Hub 6	U						
0071 704032M	1.000	3,400.00000	3,400.00	5,828.00000	5,828.00		
CONTROLLER MODIFICATIONS, TYPE ___ Camera	U						
0072 704032M	2.000	60,000.00000	120,000.00	33,780.00000	67,560.00		
CONTROLLER MODIFICATIONS, TYPE ___ DMS	U						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0073 704060M	14.000	12,800.00000	179,200.00	20,185.00000	282,590.00		
CAMERA	U						
0074 704078P	8,127.000	31.25000	253,968.75	31.20000	253,562.40		
FIBER OPTIC CABLE TYPE E	LF						
0075 704171M	5.000	111,300.00000	556,500.00	131,106.34000	655,531.70		
DMS SIGN	U						
0076 704183M	5.000	53,065.00000	265,325.00	76,418.97000	382,094.85		
CONTROLLER, DMS	U						
0077 704237M	13.000	29,615.00000	384,995.00	31,324.42000	407,217.46		
ITS ROADSIDE UNIT, TYPE ___ A	U						
0078 704245P	(1)	30,000.00000	30,000.00	36,200.00000	36,200.00		
COMMUNICATIONS INTEGRATION	LS						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC Unit Price	 Ext Amount	(5) PKF-MARK III, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**			**Cat Alt Member:**	
0079 704345M	6.000	231,500.00000	1,389,000.00	194,154.37000	1,164,926.22		
WRONG WAY DETECTION SYSTEM	U						
0128 806018P	1,229.000	10.25000	12,597.25	3.00000	3,687.00		
FERTILIZING AND SEEDING, TYPE F	SY						
0129 806024P	1,137.000	10.00000	11,370.00	3.00000	3,411.00		
FERTILIZING AND SEEDING, TYPE W	SY						
Section Totals:			$7,226,947.80		$9,490,725.28		

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering		**Cat Alt Set:**				**Cat Alt Member:**	
0007 155018M	1.000	72,000.00000	72,000.00	28,284.77000	28,284.77		
FIELD OFFICE TYPE F SET UP	U						
0008 155036M	25.000	7,200.00000	180,000.00	4,322.50000	108,062.50		
FIELD OFFICE TYPE F MAINTENANCE	MO						
Section Totals:			$252,000.00		$136,347.27		

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC Unit Price	 Ext Amount	(5) PKF-MARK III, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003	Non-Participating Roadway	**Cat Alt Set:**		**Cat Alt Member:**			
0002 152015P	1.000	12,000.00000	12,000.00	1.00000	1.00		
POLLUTION LIABILITY INSURANCE	DOLL						
Section Totals:			$12,000.00		$1.00		

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control			**Cat Alt Set:**			**Cat Alt Member:**	
0009 158009M	5,300.000	7.50000	39,750.00	8.45000	44,785.00		
HEAVY DUTY SILT FENCE, ORANGE	LF						
0010 158012M	1,629.000	7.50000	12,217.50	9.75000	15,882.75		
HEAVY DUTY SILT FENCE, BLACK	LF						
0011 158030M	7.000	185.00000	1,295.00	1,515.09000	10,605.63		
INLET FILTER TYPE 2, 2' X 4'	U						
0012 158033M	5.000	285.00000	1,425.00	1,749.00000	8,745.00		
INLET FILTER TYPE 2, 4' X 4'	U						
0013 158063P	(1)	6,000.00000	6,000.00	13,839.38000	13,839.38		
CONCRETE WASHOUT SYSTEM	LS						
0014 158084M	8.000	1.25000	10.00	622.81000	4,982.48		
EROSION CONTROL SEDIMENT REMOVAL	CY						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$60,697.50		$98,840.24		

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 .Cantilever DMS Support Structure No .Structure No. 1413-219), (Site No) 1 (2			**Cat Alt Set:**			**Cat Alt Member:**	
0080 202009P	13.000	710.00000	9,230.00	282.89000	3,677.57		
EXCAVATION, UNCLASSIFIED	CY						
0081 501003P	272.000	36.00000	9,792.00	40.00000	10,880.00		
TEMPORARY SHEETING	SF						
0082 503003P	(1)	19,200.00000	19,200.00	42,002.83000	42,002.83		
FURNISHING DRILLED SHAFT EQUIPMENT	LS						
0083 503012M	1.000	6,600.00000	6,600.00	1,100.00000	1,100.00		
CROSSHOLE SONIC LOGGING	U						
0084 503015M	26.000	192.00000	4,992.00	210.00000	5,460.00		
SHAFT CORING	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 .Cantilever DMS Support Structure No .Structure No. 1413-219), (Site No) 1 (2				**Cat Alt Set:**		**Cat Alt Member:**	
0086 503048M	26.000	600.00000	15,600.00	470.00000	12,220.00		
OBSTRUCTION REMOVAL	LF						
0087 503051M	1.000	1,600.00000	1,600.00	1,250.00000	1,250.00		
TOMOGRAPHY	U						
0088 504006P	1,478.000	6.00000	8,868.00	5.45000	8,055.10		
REINFORCEMENT STEEL, EPOXY-COATED	LB						
0089 504036P	5.000	440.00000	2,200.00	418.35000	2,091.75		
EPOXY WATERPROOFING	SY						
0090 504095P	8.000	4,800.00000	38,400.00	3,278.65000	26,229.20		
SIGN SUPPORT STRUCTURE CAP, HPC	CY						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC Unit Price	 Ext Amount	(5) PKF-MARK III, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005	.Cantilever DMS Support Structure No .Structure No. 1413-219), (Site No) 1 (2	**Cat Alt Set:**				**Cat Alt Member:**	
0091 512002M	1.000	162,000.00000	162,000.00	149,279.21000	149,279.21		
CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ___ 1	U						
0130 503028M	21.000	2,340.00000	49,140.00	499.81000	10,496.01		
DRILLED SHAFT IN SOIL, 66" DIAMETER	LF						
0131 503042M	5.000	8,340.00000	41,700.00	22,185.04000	110,925.20		
DRILLED SHAFT IN ROCK 60" DIAMETER	LF						
Section Totals:			$369,322.00		$383,666.87		

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 .Cantilever DMS Support Structure No .Structure No. 1414-260), (Site No) 2 (6			**Cat Alt Set:**		**Cat Alt Member:**		
0092 202009P	11.000	710.00000	7,810.00	262.72000	2,889.92		
EXCAVATION, UNCLASSIFIED	CY						
0093 501003P	248.000	36.00000	8,928.00	40.00000	9,920.00		
TEMPORARY SHEETING	SF						
0094 503003P	(1)	19,200.00000	19,200.00	36,291.76000	36,291.76		
FURNISHING DRILLED SHAFT EQUIPMENT	LS						
0095 503012M	1.000	6,600.00000	6,600.00	1,100.00000	1,100.00		
CROSSHOLE SONIC LOGGING	U						
0096 503015M	25.000	192.00000	4,800.00	210.00000	5,250.00		
SHAFT CORING	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006		.Cantilever DMS Support Structure No .Structure No. 1414-260), (Site No) 2 (6	**Cat Alt Set:**				**Cat Alt Member:**	
0097	503027M	25.000	2,160.00000	54,000.00	2,458.38000	61,459.50		
DRILLED SHAFT IN SOIL 60" DIAMETER		LF						
0098	503048M	25.000	600.00000	15,000.00	470.00000	11,750.00		
OBSTRUCTION REMOVAL		LF						
0099	503051M	1.000	1,600.00000	1,600.00	1,250.00000	1,250.00		
TOMOGRAPHY		U						
0100	504006P	1,478.000	6.00000	8,868.00	5.45000	8,055.10		
REINFORCEMENT STEEL, EPOXY-COATED		LB						
0101	504036P	5.000	440.00000	2,200.00	418.35000	2,091.75		
EPOXY WATERPROOFING		SY						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 .Cantilever DMS Support Structure No .Structure No. 1414-260), (Site No) 2 (6				**Cat Alt Set:**		**Cat Alt Member:**	
0102 504095P SIGN SUPPORT STRUCTURE CAP, HPC	7.000 CY	4,800.00000	33,600.00	3,611.99000	25,283.93		
0103 512002M CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ___ 2	1.000 U	162,000.00000	162,000.00	139,150.15000	139,150.15		
Section Totals:			$324,606.00		$304,492.11		

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 .Cantilever DMS Support Structure No .Structure No. 1609-207), (Site No) 3 (11		**Cat Alt Set:**				**Cat Alt Member:**	
0104 202009P	8.000	710.00000	5,680.00	341.67000	2,733.36		
EXCAVATION, UNCLASSIFIED	CY						
0105 501003P	209.000	36.00000	7,524.00	40.00000	8,360.00		
TEMPORARY SHEETING	SF						
0106 503003P	(1)	19,200.00000	19,200.00	36,291.76000	36,291.76		
FURNISHING DRILLED SHAFT EQUIPMENT	LS						
0107 503012M	1.000	6,600.00000	6,600.00	1,100.00000	1,100.00		
CROSSHOLE SONIC LOGGING	U						
0108 503015M	44.000	192.00000	8,448.00	210.00000	9,240.00		
SHAFT CORING	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 .Cantilever DMS Support Structure No .Structure No. 1609-207), (Site No) 3 (11				**Cat Alt Set:**		**Cat Alt Member:**	
0109 503027M	44.000	2,160.00000	95,040.00	2,499.29000	109,968.76		
DRILLED SHAFT IN SOIL 60" DIAMETER	LF						
0110 503048M	44.000	600.00000	26,400.00	710.00000	31,240.00		
OBSTRUCTION REMOVAL	LF						
0111 503051M	1.000	1,600.00000	1,600.00	1,250.00000	1,250.00		
TOMOGRAPHY	U						
0112 504006P	1,478.000	6.00000	8,868.00	5.45000	8,055.10		
REINFORCEMENT STEEL, EPOXY-COATED	LB						
0113 504036P	5.000	440.00000	2,200.00	418.35000	2,091.75		
EPOXY WATERPROOFING	SY						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 .Cantilever DMS Support Structure No .Structure No. 1609-207), (Site No) 3 (11				**Cat Alt Set:**		**Cat Alt Member:**	
0114 504095P	7.000	4,800.00000	33,600.00	3,611.99000	25,283.93		
SIGN SUPPORT STRUCTURE CAP, HPC	CY						
0115 512002M	1.000	162,000.00000	162,000.00	139,150.15000	139,150.15		
CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ___ 3	U						
Section Totals:			$377,160.00		$374,764.81		

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 .Cantilever DMS Support Structure No .Structure No. 1609-208), (Site No) 4 (12		**Cat Alt Set:**				**Cat Alt Member:**	
0116 202009P	9.000	710.00000	6,390.00	310.22000	2,791.98		
EXCAVATION, UNCLASSIFIED	CY						
0117 501003P	216.000	36.00000	7,776.00	40.00000	8,640.00		
TEMPORARY SHEETING	SF						
0118 503003P	(1)	19,200.00000	19,200.00	36,291.76000	36,291.76		
FURNISHING DRILLED SHAFT EQUIPMENT	LS						
0119 503012M	1.000	6,600.00000	6,600.00	1,100.00000	1,100.00		
CROSSHOLE SONIC LOGGING	U						
0120 503015M	25.000	192.00000	4,800.00	210.00000	5,250.00		
SHAFT CORING	LF						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC		(5) PKF-MARK III, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 .Cantilever DMS Support Structure No .Structure No. 1609-208), (Site No) 4 (12		**Cat Alt Set:**				**Cat Alt Member:**	
0121 503027M	25.000	2,160.00000	54,000.00	3,254.31000	81,357.75		
DRILLED SHAFT IN SOIL 60" DIAMETER	LF						
0122 503048M	25.000	600.00000	15,000.00	236.00000	5,900.00		
OBSTRUCTION REMOVAL	LF						
0123 503051M	1.000	1,600.00000	1,600.00	1,250.00000	1,250.00		
TOMOGRAPHY	U						
0124 504006P	1,478.000	6.00000	8,868.00	5.45000	8,055.10		
REINFORCEMENT STEEL, EPOXY-COATED	LB						
0125 504036P	5.000	440.00000	2,200.00	418.35000	2,091.75		
EPOXY WATERPROOFING	SY						

Contract ID: 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 **District(s):** N1

Call Order: 602 **Project(s):** 0080352

Contract Time: 07/19/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ORCHARD HOLDINGS, LLC Unit Price	 Ext Amount	(5) PKF-MARK III, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 .Cantilever DMS Support Structure No .Structure No. 1609-208), (Site No) 4 (12		**Cat Alt Set:**				**Cat Alt Member:**	
0126 504095P	7.000	4,800.00000	33,600.00	3,611.99000	25,283.93		
SIGN SUPPORT STRUCTURE CAP, HPC	CY						
0127 512002M	1.000	162,000.00000	162,000.00	139,150.15000	139,150.15		
CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ___ 4	U						
Section Totals:			$322,034.00		$317,162.42		
Contract Totals			**$8,944,767.30**		**$11,106,000.00**		
Cost Plus Time Totals			**$8,944,767.30**		**$11,106,000.00**		

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 602 **Contract ID:** 25602 **Counties:** ESSEX, MORRIS, PASSAIC

Letting Date: October 23, 2025 10:00 AM **District(s):** N1

Contract Time: 07/19/27 COMPLETION DATE

Contract Description: Rt 80, White Meadow Road to Riverview Drive (CR 640), C#1 **Project(s):** 0080352

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	DAIDONE ELECTRIC, INC.	$5,958,000.00	100.00%
2	TIFFANY ELECTRIC, INC.	$6,627,915.09	111.24%
3	HBC COMPANY, INC.	$6,709,015.20	112.61%
4	ORCHARD HOLDINGS, LLC	$8,944,767.30	150.13%
5	PKF-MARK III, INC.	$11,106,000.00	186.40%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.