Tabulation of Bids

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0001 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	81,765.00000	81,765.00	85,000.00000	85,000.00		
0003 153003P PROGRESS SCHEDULE	(1) LS	10,600.00000	10,600.00	21,000.00000	21,000.00		
0004 153005M PROGRESS SCHEDULE UPDATE	12.000 U	765.00000	9,180.00	3,000.00000	36,000.00		
0005 154003P MOBILIZATION	(1) LS	1,097,250.00000	1,097,250.00	1,200,000.00000	1,200,000.00		
0015 159003M BREAKAWAY BARRICADE	50.000 U	200.00000	10,000.00	45.00000	2,250.00		
0016 159006M DRUM	100.000 U	125.00000	12,500.00	35.00000	3,500.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0017 159009M	100.000	20.00000	2,000.00	18.00000	1,800.00		
TRAFFIC CONE	U						
0018 159012M	1,800.000	15.00000	27,000.00	50.00000	90,000.00		
CONSTRUCTION SIGNS	SF						
0019 159015M	2.000	1,050.00000	2,100.00	2,700.00000	5,400.00		
CONSTRUCTION IDENTIFICATION SIGN, 4' X 8'	U						
0020 159021P	3,020.000	125.00000	377,500.00	85.00000	256,700.00		
CONSTRUCTION BARRIER CURB	LF						
0021 159027M	8.000	2,000.00000	16,000.00	605.00000	4,840.00		
ARROW BOARD, 4' X 8'	U						
0022 159030M	8.000	7,500.00000	60,000.00	25,000.00000	200,000.00		
PORTABLE VARIABLE MESSAGE SIGN	U						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0023 159039M	1.000	8,515.00000	8,515.00	15,450.00000	15,450.00		
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 9 MODULES	U						
0024 159054M	4.000	10,385.00000	41,540.00	14,700.00000	58,800.00		
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 14 MODULES	U						
0025 159060M	3.000	11,135.00000	33,405.00	15,500.00000	46,500.00		
TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 16 MODULES	U						
0026 159108M	4.000	25,000.00000	100,000.00	75,000.00000	300,000.00		
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0027 159138M	50.000	260.00000	13,000.00	200.00000	10,000.00		
HMA PATCH	T						
0028 159212M	2.000	13,800.00000	27,600.00	22,000.00000	44,000.00		
TEMPORARY CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						
0029 159300M	12,000.000	0.65000	7,800.00	0.70000	8,400.00		
TRAFFIC STRIPES, LATEX, 4"	LF						
0030 159302M	250.000	1.30000	325.00	1.30000	325.00		
TRAFFIC STRIPES, LATEX, 8"	LF						
0031 160004M	1.000	600.00000	600.00	600.00000	600.00		
FUEL PRICE ADJUSTMENT	DOLL						
0032 160009M	1.000	100.00000	100.00	100.00000	100.00		
STEEL PRICE ADJUSTMENT	DOLL						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0033 161003P FINAL CLEANUP	(1) LS	15,085.00000	15,085.00	2,500.00000	2,500.00		
0034 201003P CLEARING SITE	(1) LS	275,000.00000	275,000.00	85,000.00000	85,000.00		
0035 202006M EXCAVATION, TEST PIT	20.000 CY	160.00000	3,200.00	550.00000	11,000.00		
0036 202009P EXCAVATION, UNCLASSIFIED	100.000 CY	80.50000	8,050.00	85.00000	8,500.00		
0037 203021P I-14 SOIL AGGREGATE	25.000 CY	103.50000	2,587.50	200.00000	5,000.00		
0038 302051P DENSE-GRADED AGGREGATE BASE COURSE, VARIABLE THICKNESS	20.000 CY	180.50000	3,610.00	220.00000	4,400.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0039 602105M	8.000	1,220.00000	9,760.00	2,500.00000	20,000.00		
SET INLET TYPE B, CASTING	U						
0040 606021P	150.000	118.25000	17,737.50	200.00000	30,000.00		
CONCRETE SIDEWALK, 8" THICK	SY						
0041 606095P	1,055.000	272.50000	287,487.50	295.00000	311,225.00		
TURF PAVERS	SY						
0042 607012P	30.000	840.00000	25,200.00	450.00000	13,500.00		
24" X 41" CONCRETE BARRIER CURB	LF						
0043 607120P	3,320.000	58.75000	195,050.00	45.00000	149,400.00		
SAWCUT VERTICAL CURB	LF						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0044 608004P	580.000	71.25000	41,325.00	95.00000	55,100.00		
NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	SY						
0045 609003M	1,710.000	48.25000	82,507.50	85.00000	145,350.00		
BEAM GUIDE RAIL	LF						
0046 609004M	310.000	235.75000	73,082.50	245.00000	75,950.00		
BEAM GUIDE RAIL, BRIDGE	LF						
0047 609006M	940.000	63.25000	59,455.00	65.00000	61,100.00		
BEAM GUIDE RAIL, DUAL-FACED	LF						
0048 609030M	7.000	8,280.00000	57,960.00	8,700.00000	60,900.00		
TELESCOPING GUIDE RAIL END TERMINAL	U						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0049 609033M CONTROLLED RELEASE TERMINAL	1.000 U	1,610.00000	1,610.00	1,700.00000	1,700.00		
0050 609036M CONTROLLED RELEASE TERMINAL ANCHORAGE	1.000 U	2,760.00000	2,760.00	2,900.00000	2,900.00		
0051 609039M BEAM GUIDE RAIL ANCHORAGE	9.000 U	1,955.00000	17,595.00	2,100.00000	18,900.00		
0052 609042M BEAM GUIDE RAIL POST	30.000 U	115.00000	3,450.00	120.00000	3,600.00		
0053 609054M BEAM GUIDE RAIL ELEMENT	38.000 LF	9.25000	351.50	10.00000	380.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0054 609063M RESET BEAM GUIDE RAIL WITH EXISTING POSTS	100.000 LF	69.00000	6,900.00	75.00000	7,500.00		
0055 609075M REMOVAL OF BEAM GUIDE RAIL	2,330.000 LF	1.00000	2,330.00	1.00000	2,330.00		
0056 610003M TRAFFIC STRIPES, 4"	23,150.000 LF	1.15000	26,622.50	1.00000	23,150.00		
0057 610007M TRAFFIC STRIPES, 8"	3,450.000 LF	2.00000	6,900.00	2.00000	6,900.00		
0058 610012M RPM, MONO-DIRECTIONAL, WHITE LENS (SWAP WHITE WITH RED)	50.000 U	31.00000	1,550.00	32.00000	1,600.00		
0059 610017M TRAFFIC MARKING LINES, 24"	700.000 LF	5.75000	4,025.00	6.00000	4,200.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0060 610024M REMOVAL OF RPM	360.000 U	58.00000	20,880.00	50.00000	18,000.00		
0061 610027M REMOVAL AND REPLACEMENT OF RPM LENS	110.000 U	31.00000	3,410.00	65.00000	7,150.00		
0062 610036M REMOVAL OF TRAFFIC STRIPES	27,050.000 LF	1.45000	39,222.50	1.60000	43,280.00		
0063 610039M REMOVAL OF TRAFFIC MARKINGS	1,715.000 SF	4.60000	7,889.00	5.00000	8,575.00		
0064 610050M RPM, BI-DIRECTIONAL, AMBER AND RED LENS	120.000 U	52.00000	6,240.00	55.00000	6,600.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0065 610051M	650.000	52.00000	33,800.00	55.00000	35,750.00		
RPM, BI-DIRECTIONAL, WHITE AND RED LENS	U						
0066 610060M	1,715.000	11.50000	19,722.50	12.00000	20,580.00		
TRAFFIC MARKINGS SYMBOLS	SF						
0067 611312M	1.000	52,900.00000	52,900.00	40,000.00000	40,000.00		
CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH NARROW	U						
0068 611318M	2.000	64,400.00000	128,800.00	45,000.00000	90,000.00		
CRASH CUSHION, COMPRESSIVE BARRIER, TYPE 3, WIDTH WIDE	U						
0069 612003P	225.250	51.75000	11,656.69	55.00000	12,388.75		
REGULATORY AND WARNING SIGN	SF						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0070 612033P SPECIALIZED SIGN	4.000 U	7,740.00000	30,960.00	4,500.00000	18,000.00		
0071 701015P 2" RIGID METALLIC CONDUIT	3,247.000 LF	71.50000	232,160.50	45.00000	146,115.00		
0072 701021P 3" RIGID METALLIC CONDUIT	920.000 LF	87.50000	80,500.00	55.00000	50,600.00		
0073 701081P 1 - 3" FLEXIBLE NONMETALLIC CONDUIT	3,003.000 LF	56.00000	168,168.00	80.00000	240,240.00		
0074 701084P 2 - 3" FLEXIBLE NONMETALLIC CONDUIT	3,214.000 LF	99.50000	319,793.00	155.00000	498,170.00		
0075 701123M FOUNDATION, TYPE SFT	16.000 U	2,510.00000	40,160.00	2,500.00000	40,000.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0076 701135M	9.000	1,635.00000	14,715.00	1,600.00000	14,400.00		
FOUNDATION, TYPE SPF	U						
0077 701187M	5.000	1,380.00000	6,900.00	2,500.00000	12,500.00		
MODIFY METER CABINET	U						
0078 701189P	1,679.000	6.00000	10,074.00	4.25000	7,135.75		
GROUND WIRE, NO. 6 AWG	LF						
0079 701190P	415.000	6.90000	2,863.50	5.00000	2,075.00		
GROUND WIRE, NO. 4 AWG	LF						
0080 701192P	1,963.000	5.50000	10,796.50	4.00000	7,852.00		
GROUND WIRE, NO. 8 AWG	LF						
0081 701195P	3,600.000	8.50000	30,600.00	7.00000	25,200.00		
MULTIPLE LIGHTING WIRE, NO. 2 AWG	LF						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0082 701196P MULTIPLE LIGHTING WIRE, NO. 4 AWG	174.000 LF	7.15000	1,244.10	5.00000	870.00		
0083 701198P MULTIPLE LIGHTING WIRE, NO. 6 AWG	7,861.000 LF	6.15000	48,345.15	4.00000	31,444.00		
0084 701201P MULTIPLE LIGHTING WIRE, NO. 8 AWG	110.000 LF	5.50000	605.00	4.00000	440.00		
0085 701210P SERVICE WIRE, NO. 2 AWG	1,606.000 LF	8.35000	13,410.10	10.00000	16,060.00		
0086 702012M TRAFFIC SIGNAL STANDARD, ALUMINUM	16.000 U	4,000.00000	64,000.00	4,500.00000	72,000.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0087 702018M	9.000	2,180.00000	19,620.00	1,800.00000	16,200.00		
PEDESTRIAN SIGNAL STANDARD	U						
0088 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 1, ROUTE 73 AND JACKSON ROAD	LS						
0089 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 2, ROUTE 73 AND EDGEWOOD AVENUE	LS						
0090 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 3, ROUTE 73 AND TAUNTON AVENUE	LS						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0091 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 4, ROUTE 73 AND BERLIN-CROSS KEYS ROAD	LS						
0092 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 5, ROUTE 73 AND PROSPECT AVENUE	LS						
0093 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 6, ROUTE 73 AND FRANKLIN AVENUE	LS						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0094 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 7, ROUTE 73 AND COOPER ROAD	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		
0095 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 8, ROUTE 73 AND LAKESIDE DRIVE	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		
0096 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 9, ROUTE 73 AND BOWMAN DRIVE	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		
0097 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 10, ROUTE 73 AND WILLIAM FEATHER DRIVE	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0098 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 11, ROUTE 73 AND DUTCHTOWN ROAD	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		
0099 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 12, ROUTE 73 AND KRESSON ROAD	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		
0100 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 13, ROUTE 73 AND ARDSLET DRIVE	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		
0101 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 14, ROUTE 73 AND EVESHAM ROAD	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0102 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 15, ROUTE 73 AND BRICK ROAD	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		
0103 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 16, ROUTE 73 AND CENTRE BOULEVARD	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		
0104 702057M INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 17, ROUTE 73 AND LINCOLN DRIVE EAST	(1) LS	10,500.00000	10,500.00	5,000.00000	5,000.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0105 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 18, ROUTE 73 AND GREENTREE ROAD	LS						
0106 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 19, ROUTE 73 AND LINCOLN DRIVE EAST	LS						
0107 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 20, ROUTE 73 AND ATRIUM WAY	LS						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0108 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 21, ROUTE 73 AND CHURCH ROAD	LS						
0109 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 22, ROUTE 73 AND ROGERS WALK	LS						
0110 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 23, ROUTE 73 AND FELLOWSHIP ROAD	LS						
0111 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 24, ROUTE 73 AND WAVERLY AVENUE	LS						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0112 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 25, ROUTE 73 AND FOX MEADOW DRIVE	LS						
0113 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 26, ROUTE 73 AND STILES AVENUE	LS						
0114 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 27, ROUTE 73 AND HIGH STREET	LS						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0115 702057M	(1)	10,500.00000	10,500.00	5,000.00000	5,000.00		
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ___ 28, ROUTE 73 AND FORKLANDING ROAD	LS						
0116 704003M	13.000	6,450.00000	83,850.00	8,500.00000	110,500.00		
JUNCTION BOX ITS TYPE A	U						
0117 704009M	77.000	3,725.00000	286,825.00	4,500.00000	346,500.00		
JUNCTION BOX ITS TYPE C	U						
0118 704011M	10.000	6,100.00000	61,000.00	6,500.00000	65,000.00		
METER CABINET ITS	U						
0119 704014M	9.000	3,150.00000	28,350.00	1,800.00000	16,200.00		
FOUNDATION, ITS	U						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0120 704021M	13.000	5,300.00000	68,900.00	3,500.00000	45,500.00		
FOUNDATION ITS TYPE C	U						
0121 704022M	1.000	8,740.00000	8,740.00	5,500.00000	5,500.00		
FOUNDATION ITS TYPE C-MC	U						
0122 704024M	3.000	4,660.00000	13,980.00	5,500.00000	16,500.00		
FOUNDATION ITS TYPE D	U						
0123 704029M	1.000	3,565.00000	3,565.00	5,400.00000	5,400.00		
COMMUNICATION HUB MODIFICATIONS HUB 13	U						
0124 704032M	3.000	12,710.00000	38,130.00	16,500.00000	49,500.00		
CONTROLLER MODIFICATIONS, TYPE ___ SYSTEM DETECTOR	U						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0125 704032M	2.000	17,365.00000	34,730.00	16,000.00000	32,000.00		
CONTROLLER MODIFICATIONS, TYPE ___ DMS	U						
0126 704032M	28.000	44,530.00000	1,246,840.00	67,000.00000	1,876,000.00		
CONTROLLER MODIFICATIONS, TYPE ___ CTSS	U						
0127 704035M	7.000	38,525.00000	269,675.00	55,000.00000	385,000.00		
FOUNDATION CSS	U						
0128 704048M	7.000	86,250.00000	603,750.00	94,000.00000	658,000.00		
CAMERA STANDARD TYPE A	U						
0129 704060M	27.000	6,974.00000	188,298.00	6,200.00000	167,400.00		
CAMERA	U						
0130 704063M	14.000	36,630.00000	512,820.00	34,000.00000	476,000.00		
CONTROLLER, CAMERA	U						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0131 704078P	10,952.000	16.25000	177,970.00	30.00000	328,560.00		
FIBER OPTIC CABLE TYPE E	LF						
0132 704090M	28.000	5,625.00000	157,500.00	6,500.00000	182,000.00		
CONTROLLER, CTSS TURN ON	U						
0133 704171M	3.000	101,500.00000	304,500.00	120,000.00000	360,000.00		
DMS SIGN	U						
0134 704183M	2.000	52,500.00000	105,000.00	48,000.00000	96,000.00		
CONTROLLER, DMS	U						
0135 704237M	37.000	16,270.00000	601,990.00	45,000.00000	1,665,000.00		
ITS ROADSIDE UNIT, TYPE ___ A	U						
0136 704245P	(1)	28,750.00000	28,750.00	31,000.00000	31,000.00		
COMMUNICATIONS INTEGRATION	LS						

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0137 704345M	5.000	136,000.00000	680,000.00	120,000.00000	600,000.00		
WRONG WAY DETECTION SYSTEM	U						
0155 202018P	28.500	80.50000	2,294.25	35.00000	997.50		
EXCAVATION, ACID PRODUCING SOIL	CY						
0156 202039M	42.750	65.55000	2,802.26	120.00000	5,130.00		
DISPOSAL OF ACID PRODUCING SOIL	T						
Section Totals:			$10,393,666.55		$12,648,063.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Construction Engineering		**Cat Alt Set:**				**Cat Alt Member:**	
0006 155018M	1.000	69,000.00000	69,000.00	45,000.00000	45,000.00		
FIELD OFFICE TYPE F SET UP	U						
0007 155036M	27.000	4,600.00000	124,200.00	2,500.00000	67,500.00		
FIELD OFFICE TYPE F MAINTENANCE	MO						
Section Totals:			$193,200.00		$112,500.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 (Non-Participating (Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0002 152015P	1.000	16,000.00000	16,000.00	15,000.00000	15,000.00		
POLLUTION LIABILITY INSURANCE	DOLL						
Section Totals:			$16,000.00		$15,000.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control				**Cat Alt Set:**		**Cat Alt Member:**	
0008 158009M HEAVY DUTY SILT FENCE, ORANGE	718.000 LF	7.25000	5,205.50	5.00000	3,590.00		
0009 158012M HEAVY DUTY SILT FENCE, BLACK	5,268.000 LF	7.25000	38,193.00	6.00000	31,608.00		
0010 158030M INLET FILTER TYPE 2, 2' X 4'	9.000 U	102.00000	918.00	450.00000	4,050.00		
0011 158033M INLET FILTER TYPE 2, 4' X 4'	1.000 U	205.00000	205.00	475.00000	475.00		
0012 158063P CONCRETE WASHOUT SYSTEM	(1) LS	5,750.00000	5,750.00	7,500.00000	7,500.00		
0013 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	1,725.00000	3,450.00	1,000.00000	2,000.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Erosion Control				**Cat Alt Set:**		**Cat Alt Member:**	
0014 158084M EROSION CONTROL SEDIMENT REMOVAL	50.000 CY	1.00000	50.00	85.00000	4,250.00		
Section Totals:			$53,771.50		$53,473.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 General Landscape				**Cat Alt Set:**		**Cat Alt Member:**	
0138 804000P TOPSOIL SPREADING __" THICK 4	470.000 SY	9.75000	4,582.50	25.00000	11,750.00		
0139 806006P FERTILIZING AND SEEDING, TYPE A-3	470.000 SY	9.75000	4,582.50	5.00000	2,350.00		
0140 809003M STRAW MULCHING	470.000 SY	14.25000	6,697.50	5.00000	2,350.00		
Section Totals:			$15,862.50		$16,450.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 -Cantilever DMS Support Str. No. 0313 208		**Cat Alt Set:**				**Cat Alt Member:**	
0141 202009P EXCAVATION, UNCLASSIFIED	12.000 CY	635.00000	7,620.00	850.00000	10,200.00		
0142 501003P TEMPORARY SHEETING	273.000 SF	28.75000	7,848.75	30.00000	8,190.00		
0143 503003P FURNISHING DRILLED SHAFT EQUIPMENT	(1) LS	13,800.00000	13,800.00	14,000.00000	14,000.00		
0144 503012M CROSSHOLE SONIC LOGGING	1.000 U	6,325.00000	6,325.00	6,200.00000	6,200.00		
0145 503015M SHAFT CORING	29.000 LF	92.00000	2,668.00	94.00000	2,726.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC		(2) HBC COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 -Cantilever DMS Support Str. No. 0313 208		**Cat Alt Set:**				**Cat Alt Member:**	
0146 503027M DRILLED SHAFT IN SOIL 60" DIAMETER	29.000 LF	1,725.00000	50,025.00	1,800.00000	52,200.00		
0147 503048M OBSTRUCTION REMOVAL	29.000 LF	345.00000	10,005.00	200.00000	5,800.00		
0148 503051M TOMOGRAPHY	1.000 U	1,500.00000	1,500.00	1,500.00000	1,500.00		
0149 504006P REINFORCEMENT STEEL, EPOXY-COATED	1,478.000 LB	4.60000	6,798.80	4.00000	5,912.00		
0150 504036P EPOXY WATERPROOFING	5.000 SY	420.00000	2,100.00	440.00000	2,200.00		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ORCHARD HOLDINGS, LLC Unit Price	 Ext Amount	(2) HBC COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 -Cantilever DMS Support Str. No. 0313 208		**Cat Alt Set:**				**Cat Alt Member:**	
0151 504095P SIGN SUPPORT STRUCTURE CAP, HPC	7.000 CY	5,350.00000	37,450.00	5,200.00000	36,400.00		
0152 512010M BUTTERFLY SIGN SUPPORT, DMS STRUCTURE NO. ___	1.000 U	169,000.00000	169,000.00	170,000.00000	170,000.00		
0153 202018P EXCAVATION, ACID PRODUCING SOIL	53.800 CY	80.50000	4,330.90	35.00000	1,883.00		
0154 202039M DISPOSAL OF ACID PRODUCING SOIL	80.700 T	65.55000	5,289.89	120.00000	9,684.00		
Section Totals:			$324,761.34		$326,895.00		
Contract Totals			**$10,997,261.89**		**$13,172,381.00**		

Contract ID: 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 **District(s):** S1

Call Order: 603 **Project(s):** N/A

Contract Time: 09/27/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644)

Cost Plus Time Totals	**$10,997,261.89**	**$13,172,381.00**

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 603 **Contract ID:** 25603 **Counties:** BURLINGTON, CAMDEN

Letting Date: November 25, 2025 10:00 AM **District(s):** S1

Contract Time: 09/27/27 COMPLETION DATE

Contract Description: Rt 73, Pinehurst Drive to Haddonfield Rd (CR644) **Project(s):** N/A

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	ORCHARD HOLDINGS, LLC	$10,997,261.89	100.00%
2	HBC COMPANY, INC.	$13,172,381.00	119.78%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.