Tabulation of Bids

Contract ID: 25703 **Counties:** HUDSON

Letting Date: August 28, 2025 **District(s):** N1

Call Order: 1 **Project(s):** F00S070

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Ferry Slip Reconstruction Liberty State Park Phase 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) AGATE CONSTRUCTION CO., INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Misc				**Cat Alt Set:**		**Cat Alt Member:**	
0001 154003P MOBILIZATION	(1) LS	1,050,000.00000	1,050,000.00	1,123,000.00000	1,123,000.00		
0002 151006M PERFORMANCE BOND AND PAYMENT BOND	1.000 DOLL	77,000.00000	77,000.00	67,000.00000	67,000.00		
0003 155003M FIELD OFFICE TYPE A SET UP	1.000 U	27,360.00000	27,360.00	88,000.00000	88,000.00		
0004 155021M FIELD OFFICE TYPE A MAINTENANCE	8.000 MO	2,170.00000	17,360.00	1,525.00000	12,200.00		
0005 153003P PROGRESS SCHEDULE	(1) LS	35,000.00000	35,000.00	16,500.00000	16,500.00		

Contract ID: 25703 **Counties:** HUDSON

Letting Date: August 28, 2025 **District(s):** N1

Call Order: 1 **Project(s):** F00S070

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Ferry Slip Reconstruction Liberty State Park Phase 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) AGATE CONSTRUCTION CO., INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Misc				**Cat Alt Set:**		**Cat Alt Member:**	
0006 153005M PROGRESS SCHEDULE UPDATE	12.000 U	1,000.00000	12,000.00	600.00000	7,200.00		
0007 153011M TRAINEES	920.000 HOUR	60.00000	55,200.00	20.00000	18,400.00		
0008 158048M FLOATING TURBIDITY BARRIER, TYPE 3	685.000 LF	20.00000	13,700.00	175.00000	119,875.00		
0009 201009P CLEARING SITE, STRUCTURE (___) (Marine Structures)	(1) LS	20,000.00000	20,000.00	20,000.00000	20,000.00		
0010 502033M CAST-IN-PLACE CONCRETE PILE, FURNISHED, 20" DIAMETER	595.000 LF	304.48000	181,165.60	180.00000	107,100.00		

Contract ID: 25703 **Counties:** HUDSON

Letting Date: August 28, 2025 **District(s):** N1

Call Order: 1 **Project(s):** F00S070

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Ferry Slip Reconstruction Liberty State Park Phase 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) AGATE CONSTRUCTION CO., INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Misc				**Cat Alt Set:**		**Cat Alt Member:**	
0011 502221M STEEL PIPE PILE, FURNISHED, 20" DIAMETER	574.000 LF	305.54000	175,379.96	180.00000	103,320.00		
0012 502057M CAST-IN-PLACE CONCRETE PILE, DRIVEN, 20" DIAMETER	595.000 LF	729.27000	433,915.65	300.00000	178,500.00		
0013 502220M STEEL PIPE PILE, DRIVEN, 20" DIAMETER	574.000 LF	198.91000	114,174.34	180.00000	103,320.00		
0014 502009M TEST PILE, FURNISHED	85.000 LF	304.48000	25,880.80	180.00000	15,300.00		
0015 502009M TEST PILE, FURNISHED	82.000 LF	305.54000	25,054.28	180.00000	14,760.00		

Contract ID: 25703 **Counties:** HUDSON

Letting Date: August 28, 2025 **District(s):** N1

Call Order: 1 **Project(s):** F00S070

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Ferry Slip Reconstruction Liberty State Park Phase 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) AGATE CONSTRUCTION CO., INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Misc				**Cat Alt Set:**		**Cat Alt Member:**	
0016 502012M TEST PILE, DRIVEN	85.000 LF	710.65000	60,405.25	100.00000	8,500.00		
0017 502012M TEST PILE, DRIVEN	82.000 LF	64.38000	5,279.16	100.00000	8,200.00		
0018 502018M DYNAMIC PILE LOAD TEST	2.000 U	5,110.00000	10,220.00	2,800.00000	5,600.00		
0019 503012M CROSSHOLE SONIC LOGGING	8.000 U	6,943.80000	55,550.40	1,040.00000	8,320.00		
0020 502207M PILE SHOE	16.000 U	632.40000	10,118.40	2,900.00000	46,400.00		
0021 MMG052M PILE ROCK-SOCKET	80.000 LF	1,548.66000	123,892.80	800.00000	64,000.00		

Contract ID: 25703 **Counties:** HUDSON

Letting Date: August 28, 2025 **District(s):** N1

Call Order: 1 **Project(s):** F00S070

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Ferry Slip Reconstruction Liberty State Park Phase 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) AGATE CONSTRUCTION CO., INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Misc				**Cat Alt Set:**		**Cat Alt Member:**	
0022 510003P TIMBER STRUCTURE	(1) LS	1,132,878.83000	1,132,878.83	2,495,943.00000	2,495,943.00		
0023 506003P STRUCTURAL STEEL	(1) LS	2,016,633.45000	2,016,633.45	4,100,000.00000	4,100,000.00		
0024 509100P ORNAMENTAL RAILING	90.000 LF	1,045.63000	94,106.70	1,220.00000	109,800.00		
0025 504077P CAST IN PLACE CONCRETE	2.000 CY	19,429.56000	38,859.12	10,000.00000	20,000.00		
0026 503048M OBSTRUCTION REMOVAL	25.000 LF	1,449.76000	36,244.00	1.00000	25.00		
0027 516070P ALUMINUM GANGWAY 8' X 40'	1.000 U	85,591.84000	85,591.84	60,000.00000	60,000.00		

Contract ID: 25703 **Counties:** HUDSON

Letting Date: August 28, 2025 **District(s):** N1

Call Order: 1 **Project(s):** F00S070

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Ferry Slip Reconstruction Liberty State Park Phase 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PKF-MARK III, INC.		(2) AGATE CONSTRUCTION CO., INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Misc				**Cat Alt Set:**		**Cat Alt Member:**	
0028 515030P	1.000	4,118,915.80000	4,118,915.80	1,750,000.00000	1,750,000.00		
STEEL BARGE	U						
0029 750050P	(1)	394,896.07000	394,896.07	415,000.00000	415,000.00		
ELECTRICAL WORK	LS						
0030 518085P	16.000	12,372.51000	197,960.16	9,375.00000	150,000.00		
CATHODIC PROTECTION ANODES	U						
0031 158072M	1.000	9,257.39000	9,257.39	1,060.00000	1,060.00		
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						
Section Totals:			$10,654,000.00		$11,237,323.00		
Contract Totals			**$10,654,000.00**		**$11,237,323.00**		
Cost Plus Time Totals			**$10,654,000.00**		**$11,237,323.00**		

Contract ID: 25703 **Counties:** HUDSON

Letting Date: August 28, 2025 **District(s):** N1

Call Order: 1 **Project(s):** F00S070

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Ferry Slip Reconstruction Liberty State Park Phase 1

( ) indicates item is bid as Lump Sum

STATE OF NEW JERSEY
DEPARTMENT OF TRANSPORTATION
Phil Murphy, Governor | Sheila Oliver, Lieutenant Governor

9/18/2025

Vendor Ranking

Call Order: 1
Letting Date: August 28, 2025 10:00 AM
Contract ID: 25703
District(s): N1
Contract Time: 12/31/26 COMPLETION DATE
Counties: HUDSON

Contract Description: Ferry Slip Reconstruction Liberty State Park Phase 1
Project(s): F00S070

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	PKF-MARK III, INC.	$10,654,000.00	100.00%
2	AGATE CONSTRUCTION CO., INC.	$11,237,323.00	105.48%
	TREVCON CONSTRUCTION CO., LLC	Irregular	

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.