Tabulation of Bids

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M	1.000	34,430.00000	34,430.00	34,057.00000	34,057.00	42,500.00000	42,500.00
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0002 152015P	1.000	7,500.00000	7,500.00	10,070.00000	10,070.00	1.00000	1.00
POLLUTION LIABILITY INSURANCE	DOLL						
0003 153009P	(1)	2,720.00000	2,720.00	3,500.00000	3,500.00	10,000.00000	10,000.00
BAR CHART PROGRESS SCHEDULE AND UPDATES	LS						
0004 154003P	(1)	336,209.00000	336,209.00	562,253.00000	562,253.00	625,000.00000	625,000.00
MOBILIZATION	LS						
0005 155006M	1.000	45,370.00000	45,370.00	35,000.00000	35,000.00	42,500.00000	42,500.00
FIELD OFFICE TYPE B SET UP	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0006 155024M FIELD OFFICE TYPE B MAINTENANCE	13.000 MO	5,080.00000	66,040.00	4,000.00000	52,000.00	5,000.00000	65,000.00
0007 158030M INLET FILTER TYPE 2, 2' X 4'	226.000 U	10.00000	2,260.00	1.00000	226.00	125.00000	28,250.00
0008 158033M INLET FILTER TYPE 2, 4' X 4'	29.000 U	15.00000	435.00	1.00000	29.00	175.00000	5,075.00
0009 158063P CONCRETE WASHOUT SYSTEM	(1) LS	7,150.00000	7,150.00	6,825.00000	6,825.00	10,000.00000	10,000.00
0010 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	150.00000	300.00	500.00000	1,000.00	1,000.00000	2,000.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0011 159003M BREAKAWAY BARRICADE	250.000 U	1.00000	250.00	1.00000	250.00	1.00000	250.00
0012 159006M DRUM	100.000 U	1.00000	100.00	1.00000	100.00	1.00000	100.00
0013 159009M TRAFFIC CONE	2,000.000 U	1.00000	2,000.00	1.00000	2,000.00	1.00000	2,000.00
0014 159012M CONSTRUCTION SIGNS	5,000.000 SF	1.00000	5,000.00	0.01000	50.00	18.00000	90,000.00
0015 159027M ARROW BOARD, 4' X 8'	6.000 U	50.00000	300.00	100.00000	600.00	1.00000	6.00
0016 159030M PORTABLE VARIABLE MESSAGE SIGN	6.000 U	100.00000	600.00	100.00000	600.00	8,500.00000	51,000.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0017 159108M TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	6.000 U	150.00000	900.00	100.00000	600.00	20,000.00000	120,000.00
0018 159138M HMA PATCH	100.000 T	30.00000	3,000.00	95.00000	9,500.00	100.00000	10,000.00
0019 159141M TRAFFIC DIRECTOR, FLAGGER	1,881.000 HOUR	1.00000	1,881.00	1.00000	1,881.00	0.01000	18.81
0020 159144M EMERGENCY TOWING SERVICE	1.000 U	150.00000	150.00	500.00000	500.00	3,000.00000	3,000.00
0021 159300M TRAFFIC STRIPES, LATEX, 4"	321,186.000 LF	0.25000	80,296.50	0.01000	3,211.86	0.23000	73,872.78
0022 159302M TRAFFIC STRIPES, LATEX, 8"	12,862.000 LF	0.01000	128.62	0.01000	128.62	0.23000	2,958.26

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0023 159312M TRAFFIC MARKINGS LINES, LATEX, 8"	6,226.000 LF	0.01000	62.26	0.01000	62.26	0.23000	1,431.98
0024 159314M TRAFFIC MARKINGS LINES, LATEX, 24"	15,802.000 LF	0.01000	158.02	0.26000	4,108.52	1.58000	24,967.16
0025 159320M TRAFFIC MARKINGS SYMBOLS, LATEX	3,354.000 SF	0.01000	33.54	0.52000	1,744.08	6.30000	21,130.20
0026 160004M FUEL PRICE ADJUSTMENT	27,600.000 DOLL	1.00000	27,600.00	1.00000	27,600.00	1.00000	27,600.00
0027 160007M ASPHALT PRICE ADJUSTMENT	58,200.000 DOLL	1.00000	58,200.00	1.00000	58,200.00	1.00000	58,200.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0028 201003P CLEARING SITE	(1) LS	5,000.00000	5,000.00	10,000.00000	10,000.00	25,000.00000	25,000.00
0029 202009P EXCAVATION, UNCLASSIFIED	100.000 CY	10.00000	1,000.00	35.00000	3,500.00	55.00000	5,500.00
0030 202021P REMOVAL OF PAVEMENT	360.000 SY	10.00000	3,600.00	48.00000	17,280.00	35.00000	12,600.00
0031 302036P DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	10.000 SY	30.00000	300.00	50.00000	500.00	100.00000	1,000.00
0032 302051P DENSE-GRADED AGGREGATE BASE COURSE, VARIABLE THICKNESS	100.000 CY	18.00000	1,800.00	25.00000	2,500.00	60.00000	6,000.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0033 401009P HMA MILLING, 3" OR LESS	225,053.000 SY	4.85000	1,091,507.05	4.78000	1,075,753.34	5.25000	1,181,528.25
0034 401015P CONCRETE MILLING	500.000 SY	4.00000	2,000.00	1.00000	500.00	1.00000	500.00
0035 401021M HOT MIX ASPHALT PAVEMENT REPAIR	66.000 SY	247.35000	16,325.10	50.00000	3,300.00	75.00000	4,950.00
0036 401027M POLYMERIZED JOINT ADHESIVE	177,020.000 LF	0.54000	95,590.80	0.36000	63,727.20	0.50000	88,510.00
0037 401030M TACK COAT	37,134.000 GAL	0.01000	371.34	0.01000	371.34	0.01000	371.34

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0038 401055M HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE HIGH RAP	36,606.000 T	96.00000	3,514,176.00	96.68000	3,539,068.08	104.50000	3,825,327.00
0039 401096M HOT MIX ASPHALT 19 M 64 BASE COURSE	170.000 T	35.00000	5,950.00	163.50000	27,795.00	200.00000	34,000.00
0040 401108M CORE SAMPLES, HOT MIX ASPHALT	115.000 U	150.00000	17,250.00	100.00000	11,500.00	175.00000	20,125.00
0041 453006M FULL DEPTH CONCRETE PAVEMENT REPAIR, HMA	57.000 SY	5.00000	285.00	275.00000	15,675.00	300.00000	17,100.00
0042 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	800.000 LF	8.00000	6,400.00	6.50000	5,200.00	18.00000	14,400.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0043 602031M STORM DRAIN MARKER	5.000 U	150.00000	750.00	25.00000	125.00	400.00000	2,000.00
0044 602102M SET INLET TYPE A, CASTING	11.000 U	1,705.00000	18,755.00	1,627.50000	17,902.50	1,875.00000	20,625.00
0045 602105M SET INLET TYPE B, CASTING	36.000 U	2,090.00000	75,240.00	1,995.00000	71,820.00	2,000.00000	72,000.00
0046 602108M SET INLET TYPE E, CASTING	5.000 U	2,200.00000	11,000.00	2,100.00000	10,500.00	2,100.00000	10,500.00
0047 602114M SET MANHOLE CASTING	11.000 U	1,100.00000	12,100.00	1,425.00000	15,675.00	1,800.00000	19,800.00
0048 602117M SET SQUARE FRAMED MANHOLE CASTING, CIRCULAR COVER	2.000 U	3,400.00000	6,800.00	3,850.00000	7,700.00	3,000.00000	6,000.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0049 602150M RECONSTRUCTED INLET, TYPE A, USING NEW CASTING	3.000 U	2,415.00000	7,245.00	2,305.00000	6,915.00	3,000.00000	9,000.00
0050 602153M RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	18.000 U	2,750.00000	49,500.00	2,625.00000	47,250.00	3,000.00000	54,000.00
0051 602168M RECONSTRUCTED INLET, TYPE D-1, USING NEW CASTING	3.000 U	3,410.00000	10,230.00	3,255.00000	9,765.00	3,500.00000	10,500.00
0052 602171M RECONSTRUCTED INLET, TYPE D-2, USING NEW CASTING	5.000 U	5,610.00000	28,050.00	5,355.00000	26,775.00	5,240.00000	26,200.00
0053 602210M BICYCLE SAFE GRATE	2.000 U	600.00000	1,200.00	475.00000	950.00	1,000.00000	2,000.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0054 602213M CURB PIECE	2.000 U	650.00000	1,300.00	475.00000	950.00	1,000.00000	2,000.00
0055 602216M CLEANING DRAINAGE STRUCTURE	8.000 U	500.00000	4,000.00	750.00000	6,000.00	500.00000	4,000.00
0056 606018P CONCRETE SIDEWALK, 6" THICK	538.000 SY	143.00000	76,934.00	136.50000	73,437.00	195.00000	104,910.00
0057 606039P HOT MIX ASPHALT DRIVEWAY, 6" THICK	365.000 SY	95.00000	34,675.00	140.00000	51,100.00	50.00000	18,250.00
0058 606042P HOT MIX ASPHALT DRIVEWAY, VARIABLE THICKNESS	4,005.000 SY	70.00000	280,350.00	56.00000	224,280.00	50.00000	200,250.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0059 606060P CONCRETE DRIVEWAY, REINFORCED, 8" THICK	92.000 SY	248.00000	22,816.00	236.25000	21,735.00	250.00000	23,000.00
0060 606078P CONCRETE ISLAND, 6" THICK	416.000 SY	143.00000	59,488.00	136.50000	56,784.00	190.00000	79,040.00
0061 606084P DETECTABLE WARNING SURFACE	98.000 SY	385.00000	37,730.00	368.00000	36,064.00	900.00000	88,200.00
0062 607012P 24" X 41" CONCRETE BARRIER CURB	160.000 LF	578.00000	92,480.00	551.25000	88,200.00	600.00000	96,000.00
0063 607018P 9" X 16" CONCRETE VERTICAL CURB	3,815.000 LF	78.65000	300,049.75	76.50000	291,847.50	78.00000	297,570.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0064 607021P 9" X 18" CONCRETE VERTICAL CURB	2,905.000 LF	80.00000	232,400.00	77.50000	225,137.50	79.00000	229,495.00
0065 607024P 9" X 20" CONCRETE VERTICAL CURB	460.000 LF	81.00000	37,260.00	78.50000	36,110.00	80.00000	36,800.00
0066 607030P 12" X 13" CONCRETE SLOPING CURB	1,155.000 LF	81.50000	94,132.50	79.00000	91,245.00	77.00000	88,935.00
0067 607076P BELGIAN BLOCK CURB	62.000 LF	93.50000	5,797.00	90.00000	5,580.00	100.00000	6,200.00
0068 608003P NONVEGETATIVE SURFACE, HOT MIX ASPHALT	360.000 SY	82.50000	29,700.00	50.00000	18,000.00	60.00000	21,600.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0069 610003M TRAFFIC STRIPES, 4"	160,593.000 LF	0.45000	72,266.85	0.69000	110,809.17	0.42000	67,449.06
0070 610007M TRAFFIC STRIPES, 8"	6,431.000 LF	0.90000	5,787.90	0.73000	4,694.63	0.84000	5,402.04
0071 610012M RPM, MONO-DIRECTIONAL, WHITE LENS	511.000 U	44.00000	22,484.00	40.00000	20,440.00	42.00000	21,462.00
0072 610014M TRAFFIC MARKING LINES, 8"	3,113.000 LF	1.65000	5,136.45	2.10000	6,537.30	1.58000	4,918.54
0073 610017M TRAFFIC MARKING LINES, 24"	7,901.000 LF	5.00000	39,505.00	6.30000	49,776.30	4.73000	37,371.73

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0074 610018M RPM, MONO-DIRECTIONAL, AMBER LENS	448.000 U	44.00000	19,712.00	40.00000	17,920.00	42.00000	18,816.00
0075 610021M RPM, BI-DIRECTIONAL, AMBER LENS	293.000 U	44.00000	12,892.00	40.00000	11,720.00	42.00000	12,306.00
0076 610024M REMOVAL OF RPM	1,252.000 U	6.00000	7,512.00	2.00000	2,504.00	15.00000	18,780.00
0077 610033M RUMBLE STRIP	34,026.000 LF	0.51000	17,353.26	0.44000	14,971.44	0.80000	27,220.80
0078 610036M REMOVAL OF TRAFFIC STRIPES	500.000 LF	0.01000	5.00	0.01000	5.00	1.05000	525.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0079 610039M REMOVAL OF TRAFFIC MARKINGS	250.000 SF	0.01000	2.50	0.01000	2.50	4.20000	1,050.00
0080 610060M TRAFFIC MARKINGS SYMBOLS	1,677.000 SF	13.20000	22,136.40	8.92000	14,958.84	12.60000	21,130.20
0081 651255M RESET WATER VALVE BOX	5.000 U	125.00000	625.00	150.00000	750.00	50.00000	250.00
0082 652432M RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	4.000 U	750.00000	3,000.00	1,200.00000	4,800.00	1,000.00000	4,000.00
0083 653084M RESET GAS VALVE BOX	13.000 U	135.00000	1,755.00	75.00000	975.00	50.00000	650.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0084 654050M RESET TELECOMMUNICATIONS MANHOLE	8.000 U	3,190.00000	25,520.00	3,045.00000	24,360.00	2,500.00000	20,000.00
0085 701120M JUNCTION BOX FRAME AND COVER	1.000 U	1,210.00000	1,210.00	5,250.00000	5,250.00	5,500.00000	5,500.00
0086 804000P TOPSOIL SPREADING __" THICK 4" THICK	1,520.000 SY	6.60000	10,032.00	6.25000	9,500.00	5.00000	7,600.00
0087 804015P BORROW TOPSOIL	102.000 CY	77.00000	7,854.00	40.00000	4,080.00	75.00000	7,650.00
0088 805003M TURF REPAIR STRIP	1,542.000 LF	12.95000	19,968.90	8.50000	13,107.00	3.00000	4,626.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0089 806006P	1,526.000	1.10000	1,678.60	2.05000	3,128.30	2.00000	3,052.00
FERTILIZING AND SEEDING, TYPE A-3	SY						
0090 809003M	1,526.000	1.10000	1,678.60	0.01000	15.26	2.00000	3,052.00
STRAW MULCHING	SY						
0091 MMD036M	6.000	275.00000	1,650.00	175.00000	1,050.00	157.50000	945.00
RESET SIGNS	U						
0092 MME145M	1.000	45,496.00000	45,496.00	40,210.00000	40,210.00	46,524.50000	46,524.50
RADAR DETECTION SYSTEM, 3 RADAR	U						
0093 MME146M	3.000	58,770.00000	176,310.00	53,613.00000	160,839.00	59,466.00000	178,398.00
RADAR DETECTION SYSTEM, 4 RADAR	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) DELLA PELLO PAVING, INC.		(2) SCHIFANO CONSTRUCTION CORP.		(3) BLACK ROCK ENTERPRISES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0094 MMG036M	150.000	50.00000	7,500.00	125.00000	18,750.00	100.00000	15,000.00
RIPRAP STONE SLOPE PROTECTION	T						
0095 MMR096M	163.000	17.00000	2,771.00	10.00000	1,630.00	100.00000	16,300.00
REGRADE BERM	SY						
Section Totals:			$7,506,453.94		$7,577,397.54		$8,632,626.65
Contract Totals			**$7,506,453.94**		**$7,577,397.54**		**$8,632,626.65**
Cost Plus Time Totals			**$7,506,453.94**		**$7,577,397.54**		**8,632,626.65**

( ) indicates item is bid as Lump Sum

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M	1.000	33,459.48000	33,459.48	51,474.35000	51,474.35	45,000.00000	45,000.00
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0002 152015P	1.000	1.00000	1.00	10,000.00000	10,000.00	11,000.00000	11,000.00
POLLUTION LIABILITY INSURANCE	DOLL						
0003 153009P	(1)	7,500.00000	7,500.00	10,000.00000	10,000.00	5,000.00000	5,000.00
BAR CHART PROGRESS SCHEDULE AND UPDATES	LS						
0004 154003P	(1)	1,333,085.11000	1,333,085.11	916,820.50000	916,820.50	1,326,000.00000	1,326,000.00
MOBILIZATION	LS						
0005 155006M	1.000	50,000.00000	50,000.00	25,000.00000	25,000.00	27,575.00000	27,575.00
FIELD OFFICE TYPE B SET UP	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0006 155024M	13.000	6,000.00000	78,000.00	6,000.00000	78,000.00	4,000.00000	52,000.00
FIELD OFFICE TYPE B MAINTENANCE	MO						
0007 158030M	226.000	108.48000	24,516.48	39.00000	8,814.00	75.00000	16,950.00
INLET FILTER TYPE 2, 2' X 4'	U						
0008 158033M	29.000	150.64000	4,368.56	78.00000	2,262.00	75.00000	2,175.00
INLET FILTER TYPE 2, 4' X 4'	U						
0009 158063P	(1)	10,000.00000	10,000.00	10,000.00000	10,000.00	1,000.00000	1,000.00
CONCRETE WASHOUT SYSTEM	LS						
0010 158072M	2.000	500.00000	1,000.00	1,500.00000	3,000.00	500.00000	1,000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0011 159003M	250.000	0.01000	2.50	0.10000	25.00	0.01000	2.50
BREAKAWAY BARRICADE	U						
0012 159006M	100.000	0.01000	1.00	0.10000	10.00	0.01000	1.00
DRUM	U						
0013 159009M	2,000.000	0.01000	20.00	0.10000	200.00	5.00000	10,000.00
TRAFFIC CONE	U						
0014 159012M	5,000.000	8.64000	43,200.00	0.10000	500.00	1.00000	5,000.00
CONSTRUCTION SIGNS	SF						
0015 159027M	6.000	1.00000	6.00	0.10000	0.60	1.00000	6.00
ARROW BOARD, 4' X 8'	U						
0016 159030M	6.000	8,448.00000	50,688.00	0.10000	0.60	7,500.00000	45,000.00
PORTABLE VARIABLE MESSAGE SIGN	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0017 159108M	6.000	1.00000	6.00	0.10000	0.60	18,000.00000	108,000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0018 159138M	100.000	85.00000	8,500.00	0.10000	10.00	90.00000	9,000.00
HMA PATCH	T						
0019 159141M	1,881.000	148.61000	279,535.41	0.10000	188.10	0.01000	18.81
TRAFFIC DIRECTOR, FLAGGER	HOUR						
0020 159144M	1.000	150.00000	150.00	2,000.00000	2,000.00	495.00000	495.00
EMERGENCY TOWING SERVICE	U						
0021 159300M	321,186.000	0.20000	64,237.20	0.22000	70,660.92	0.01000	3,211.86
TRAFFIC STRIPES, LATEX, 4"	LF						
0022 159302M	12,862.000	0.30000	3,858.60	0.33000	4,244.46	0.01000	128.62
TRAFFIC STRIPES, LATEX, 8"	LF						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0023 159312M	6,226.000	0.30000	1,867.80	0.33000	2,054.58	0.01000	62.26
TRAFFIC MARKINGS LINES, LATEX, 8"	LF						
0024 159314M	15,802.000	0.50000	7,901.00	0.55000	8,691.10	0.01000	158.02
TRAFFIC MARKINGS LINES, LATEX, 24"	LF						
0025 159320M	3,354.000	1.00000	3,354.00	1.09000	3,655.86	0.01000	33.54
TRAFFIC MARKINGS SYMBOLS, LATEX	SF						
0026 160004M	27,600.000	1.00000	27,600.00	1.00000	27,600.00	1.00000	27,600.00
FUEL PRICE ADJUSTMENT	DOLL						
0027 160007M	58,200.000	1.00000	58,200.00	1.00000	58,200.00	1.00000	58,200.00
ASPHALT PRICE ADJUSTMENT	DOLL						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0028 201003P	(1)	5,000.00000	5,000.00	226,750.00000	226,750.00	5,000.00000	5,000.00
CLEARING SITE	LS						
0029 202009P	100.000	87.93000	8,793.00	0.10000	10.00	125.00000	12,500.00
EXCAVATION, UNCLASSIFIED	CY						
0030 202021P	360.000	58.54000	21,074.40	0.10000	36.00	50.00000	18,000.00
REMOVAL OF PAVEMENT	SY						
0031 302036P	10.000	14.20000	142.00	0.10000	1.00	12.00000	120.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	SY						
0032 302051P	100.000	70.66000	7,066.00	0.10000	10.00	60.00000	6,000.00
DENSE-GRADED AGGREGATE BASE COURSE, VARIABLE THICKNESS	CY						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0033 401009P	225,053.000	5.64000	1,269,298.92	5.89000	1,325,562.17	6.10000	1,372,823.30
HMA MILLING, 3" OR LESS	SY						
0034 401015P	500.000	1.00000	500.00	0.10000	50.00	1.00000	500.00
CONCRETE MILLING	SY						
0035 401021M	66.000	636.02000	41,977.32	10.00000	660.00	250.00000	16,500.00
HOT MIX ASPHALT PAVEMENT REPAIR	SY						
0036 401027M	177,020.000	0.62000	109,752.40	0.01000	1,770.20	0.35000	61,957.00
POLYMERIZED JOINT ADHESIVE	LF						
0037 401030M	37,134.000	0.01000	371.34	0.01000	371.34	0.01000	371.34
TACK COAT	GAL						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description			(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0038	401055M	36,606.000	87.69000	3,209,980.14	99.77000	3,652,180.62	97.00000	3,550,782.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE HIGH RAP		T						
0039	401096M	170.000	186.57000	31,716.90	207.00000	35,190.00	150.00000	25,500.00
HOT MIX ASPHALT 19 M 64 BASE COURSE		T						
0040	401108M	115.000	155.16000	17,843.40	100.00000	11,500.00	75.00000	8,625.00
CORE SAMPLES, HOT MIX ASPHALT		U						
0041	453006M	57.000	686.39000	39,124.23	10.00000	570.00	365.00000	20,805.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, HMA		SY						
0042	601670M	800.000	6.50000	5,200.00	13.86000	11,088.00	12.00000	9,600.00
CLEANING EXISTING PIPE, 12" TO 24" DIAMETER		LF						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0043 602031M	5.000	183.35000	916.75	100.00000	500.00	10.00000	50.00
STORM DRAIN MARKER	U						
0044 602102M	11.000	1,200.00000	13,200.00	1,945.73000	21,403.03	1,500.00000	16,500.00
SET INLET TYPE A, CASTING	U						
0045 602105M	36.000	1,600.00000	57,600.00	2,956.64000	106,439.04	1,800.00000	64,800.00
SET INLET TYPE B, CASTING	U						
0046 602108M	5.000	1,700.00000	8,500.00	3,081.65000	15,408.25	2,000.00000	10,000.00
SET INLET TYPE E, CASTING	U						
0047 602114M	11.000	1,845.49000	20,300.39	3,883.00000	42,713.00	1,500.00000	16,500.00
SET MANHOLE CASTING	U						
0048 602117M	2.000	3,332.07000	6,664.14	3,883.00000	7,766.00	2,000.00000	4,000.00
SET SQUARE FRAMED MANHOLE CASTING, CIRCULAR COVER	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0049 602150M	3.000	1,600.00000	4,800.00	2,380.53000	7,141.59	1,700.00000	5,100.00
RECONSTRUCTED INLET, TYPE A, USING NEW CASTING	U						
0050 602153M	18.000	2,200.00000	39,600.00	3,608.84000	64,959.12	2,000.00000	36,000.00
RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	U						
0051 602168M	3.000	2,200.00000	6,600.00	3,608.84000	10,826.52	3,000.00000	9,000.00
RECONSTRUCTED INLET, TYPE D-1, USING NEW CASTING	U						
0052 602171M	5.000	2,500.00000	12,500.00	3,934.94000	19,674.70	3,000.00000	15,000.00
RECONSTRUCTED INLET, TYPE D-2, USING NEW CASTING	U						
0053 602210M	2.000	645.88000	1,291.76	250.00000	500.00	500.00000	1,000.00
BICYCLE SAFE GRATE	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0054 602213M	2.000	867.34000	1,734.68	300.00000	600.00	500.00000	1,000.00
CURB PIECE	U						
0055 602216M	8.000	400.00000	3,200.00	720.69000	5,765.52	395.00000	3,160.00
CLEANING DRAINAGE STRUCTURE	U						
0056 606018P	538.000	148.00000	79,624.00	160.88000	86,553.44	330.00000	177,540.00
CONCRETE SIDEWALK, 6" THICK	SY						
0057 606039P	365.000	97.25000	35,496.25	151.95000	55,461.75	150.00000	54,750.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK	SY						
0058 606042P	4,005.000	46.69000	186,993.45	88.46000	354,282.30	35.00000	140,175.00
HOT MIX ASPHALT DRIVEWAY, VARIABLE THICKNESS	SY						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0059 606060P	92.000	165.00000	15,180.00	179.36000	16,501.12	400.00000	36,800.00
CONCRETE DRIVEWAY, REINFORCED, 8" THICK	SY						
0060 606078P	416.000	148.00000	61,568.00	160.88000	66,926.08	335.00000	139,360.00
CONCRETE ISLAND, 6" THICK	SY						
0061 606084P	98.000	275.00000	26,950.00	298.93000	29,295.14	275.00000	26,950.00
DETECTABLE WARNING SURFACE	SY						
0062 607012P	160.000	900.00000	144,000.00	978.30000	156,528.00	425.00000	68,000.00
24" X 41" CONCRETE BARRIER CURB	LF						
0063 607018P	3,815.000	75.00000	286,125.00	81.53000	311,036.95	80.00000	305,200.00
9" X 16" CONCRETE VERTICAL CURB	LF						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0064 607021P	2,905.000	75.00000	217,875.00	81.53000	236,844.65	80.00000	232,400.00
9" X 18" CONCRETE VERTICAL CURB	LF						
0065 607024P	460.000	75.00000	34,500.00	81.53000	37,503.80	80.00000	36,800.00
9" X 20" CONCRETE VERTICAL CURB	LF						
0066 607030P	1,155.000	75.00000	86,625.00	81.53000	94,167.15	80.00000	92,400.00
12" X 13" CONCRETE SLOPING CURB	LF						
0067 607076P	62.000	75.00000	4,650.00	81.53000	5,054.86	100.00000	6,200.00
BELGIAN BLOCK CURB	LF						
0068 608003P	360.000	56.14000	20,210.40	76.43000	27,514.80	65.00000	23,400.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT	SY						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0069 610003M	160,593.000	0.44000	70,660.92	0.48000	77,084.64	0.40000	64,237.20
TRAFFIC STRIPES, 4"	LF						
0070 610007M	6,431.000	0.80000	5,144.80	0.87000	5,594.97	0.65000	4,180.15
TRAFFIC STRIPES, 8"	LF						
0071 610012M	511.000	31.00000	15,841.00	33.70000	17,220.70	35.00000	17,885.00
RPM, MONO-DIRECTIONAL, WHITE LENS	U						
0072 610014M	3,113.000	1.75000	5,447.75	1.91000	5,945.83	1.50000	4,669.50
TRAFFIC MARKING LINES, 8"	LF						
0073 610017M	7,901.000	4.75000	37,529.75	5.17000	40,848.17	5.00000	39,505.00
TRAFFIC MARKING LINES, 24"	LF						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0074 610018M	448.000	31.00000	13,888.00	33.70000	15,097.60	35.00000	15,680.00
RPM, MONO-DIRECTIONAL, AMBER LENS	U						
0075 610021M	293.000	31.00000	9,083.00	33.70000	9,874.10	35.00000	10,255.00
RPM, BI-DIRECTIONAL, AMBER LENS	U						
0076 610024M	1,252.000	14.61000	18,291.72	0.10000	125.20	0.05000	62.60
REMOVAL OF RPM	U						
0077 610033M	34,026.000	0.88000	29,942.88	0.55000	18,714.30	0.55000	18,714.30
RUMBLE STRIP	LF						
0078 610036M	500.000	1.00000	500.00	1.09000	545.00	1.00000	500.00
REMOVAL OF TRAFFIC STRIPES	LF						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0079 610039M	250.000	3.00000	750.00	3.27000	817.50	3.00000	750.00
REMOVAL OF TRAFFIC MARKINGS	SF						
0080 610060M	1,677.000	6.50000	10,900.50	7.07000	11,856.39	8.00000	13,416.00
TRAFFIC MARKINGS SYMBOLS	SF						
0081 651255M	5.000	50.00000	250.00	50.00000	250.00	10.00000	50.00
RESET WATER VALVE BOX	U						
0082 652432M	4.000	1,350.49000	5,401.96	3,883.00000	15,532.00	1,000.00000	4,000.00
RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	U						
0083 653084M	13.000	50.00000	650.00	50.00000	650.00	10.00000	130.00
RESET GAS VALVE BOX	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0084 654050M	8.000	2,642.77000	21,142.16	3,152.00000	25,216.00	2,500.00000	20,000.00
RESET TELECOMMUNICATIONS MANHOLE	U						
0085 701120M	1.000	3,250.00000	3,250.00	1,630.50000	1,630.50	5,000.00000	5,000.00
JUNCTION BOX FRAME AND COVER	U						
0086 804000P	1,520.000	4.95000	7,524.00	10.00000	15,200.00	4.00000	6,080.00
TOPSOIL SPREADING __" THICK 4" THICK	SY						
0087 804015P	102.000	65.00000	6,630.00	10.00000	1,020.00	50.00000	5,100.00
BORROW TOPSOIL	CY						
0088 805003M	1,542.000	10.95000	16,884.90	5.00000	7,710.00	10.00000	15,420.00
TURF REPAIR STRIP	LF						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0089 806006P	1,526.000	1.90000	2,899.40	2.50000	3,815.00	1.00000	1,526.00
FERTILIZING AND SEEDING, TYPE A-3	SY						
0090 809003M	1,526.000	1.10000	1,678.60	2.50000	3,815.00	1.00000	1,526.00
STRAW MULCHING	SY						
0091 MMD036M	6.000	492.59000	2,955.54	271.75000	1,630.50	400.00000	2,400.00
RESET SIGNS	U						
0092 MME145M	1.000	39,984.32000	39,984.32	42,810.76000	42,810.76	35,000.00000	35,000.00
RADAR DETECTION SYSTEM, 3 RADAR	U						
0093 MME146M	3.000	51,375.18000	154,125.54	55,844.83000	167,534.49	50,000.00000	150,000.00
RADAR DETECTION SYSTEM, 4 RADAR	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description			(4) CRISDEL GROUP, INC.		(5) SMITH-SONDY ASPHALT CONSTRUCTION CO., INC		(6) D'ANNUNZIO & SONS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0094 MMG036M	150.000		78.97000	11,845.50	23.91000	3,586.50	140.00000	21,000.00
RIPRAP STONE SLOPE PROTECTION		T						
0095 MMR096M	163.000		8.25000	1,344.75	0.10000	16.30	8.00000	1,304.00
REGRADE BERM		SY						
Section Totals:				$8,730,150.00		$8,834,670.26		$8,844,177.00
Contract Totals				**$8,730,150.00**		**$8,834,670.26**		**$8,844,177.00**
Cost Plus Time Totals				**$8,730,150.00**		**$8,834,670.26**		**8,844,177.00**

( ) indicates item is bid as Lump Sum

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0001 151006M	1.000	24,517.37000	24,517.37	46,000.00000	46,000.00	36,000.00000	36,000.00
PERFORMANCE BOND AND PAYMENT BOND	DOLL						
0002 152015P	1.000	2,000.00000	2,000.00	1.00000	1.00	7,100.00000	7,100.00
POLLUTION LIABILITY INSURANCE	DOLL						
0003 153009P	(1)	10,000.00000	10,000.00	10,000.00000	10,000.00	3,000.00000	3,000.00
BAR CHART PROGRESS SCHEDULE AND UPDATES	LS						
0004 154003P	(1)	1,000,000.00000	1,000,000.00	950,000.00000	950,000.00	953,000.00000	953,000.00
MOBILIZATION	LS						
0005 155006M	1.000	42,000.00000	42,000.00	75,000.00000	75,000.00	47,200.00000	47,200.00
FIELD OFFICE TYPE B SET UP	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0006 155024M FIELD OFFICE TYPE B MAINTENANCE	13.000 MO	4,000.00000	52,000.00	3,650.00000	47,450.00	6,000.00000	78,000.00
0007 158030M INLET FILTER TYPE 2, 2' X 4'	226.000 U	75.00000	16,950.00	1.00000	226.00	92.50000	20,905.00
0008 158033M INLET FILTER TYPE 2, 4' X 4'	29.000 U	125.00000	3,625.00	1.00000	29.00	139.00000	4,031.00
0009 158063P CONCRETE WASHOUT SYSTEM	(1) LS	2,500.00000	2,500.00	5,000.00000	5,000.00	6,930.00000	6,930.00
0010 158072M OIL ONLY EMERGENCY SPILL KIT, TYPE 1	2.000 U	950.00000	1,900.00	550.00000	1,100.00	1,200.00000	2,400.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0011 159003M BREAKAWAY BARRICADE	250.000 U	1.00000	250.00	1.00000	250.00	0.01000	2.50
0012 159006M DRUM	100.000 U	1.00000	100.00	1.00000	100.00	0.01000	1.00
0013 159009M TRAFFIC CONE	2,000.000 U	1.00000	2,000.00	1.00000	2,000.00	0.01000	20.00
0014 159012M CONSTRUCTION SIGNS	5,000.000 SF	1.00000	5,000.00	1.00000	5,000.00	16.00000	80,000.00
0015 159027M ARROW BOARD, 4' X 8'	6.000 U	1.00000	6.00	1.00000	6.00	0.01000	0.06
0016 159030M PORTABLE VARIABLE MESSAGE SIGN	6.000 U	1.00000	6.00	14,250.00000	85,500.00	14,000.00000	84,000.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0017 159108M	6.000	1.00000	6.00	1,500.00000	9,000.00	2,000.00000	12,000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U						
0018 159138M	100.000	300.00000	30,000.00	1.00000	100.00	355.00000	35,500.00
HMA PATCH	T						
0019 159141M	1,881.000	120.00000	225,720.00	1.00000	1,881.00	225.00000	423,225.00
TRAFFIC DIRECTOR, FLAGGER	HOUR						
0020 159144M	1.000	500.00000	500.00	125.00000	125.00	600.00000	600.00
EMERGENCY TOWING SERVICE	U						
0021 159300M	321,186.000	0.26000	83,508.36	0.25000	80,296.50	0.26000	83,508.36
TRAFFIC STRIPES, LATEX, 4"	LF						
0022 159302M	12,862.000	0.01000	128.62	0.01000	128.62	0.01000	128.62
TRAFFIC STRIPES, LATEX, 8"	LF						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0023 159312M TRAFFIC MARKINGS LINES, LATEX, 8"	6,226.000 LF	0.01000	62.26	0.01000	62.26	0.01000	62.26
0024 159314M TRAFFIC MARKINGS LINES, LATEX, 24"	15,802.000 LF	0.26000	4,108.52	0.25000	3,950.50	0.26000	4,108.52
0025 159320M TRAFFIC MARKINGS SYMBOLS, LATEX	3,354.000 SF	0.52000	1,744.08	0.50000	1,677.00	0.53000	1,777.62
0026 160004M FUEL PRICE ADJUSTMENT	27,600.000 DOLL	1.00000	27,600.00	1.00000	27,600.00	1.00000	27,600.00
0027 160007M ASPHALT PRICE ADJUSTMENT	58,200.000 DOLL	1.00000	58,200.00	1.00000	58,200.00	1.00000	58,200.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0028 201003P CLEARING SITE	(1) LS	50,000.00000	50,000.00	34,629.41000	34,629.41	5,000.00000	5,000.00
0029 202009P EXCAVATION, UNCLASSIFIED	100.000 CY	125.00000	12,500.00	10.00000	1,000.00	78.50000	7,850.00
0030 202021P REMOVAL OF PAVEMENT	360.000 SY	60.00000	21,600.00	47.60000	17,136.00	35.00000	12,600.00
0031 302036P DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	10.000 SY	100.00000	1,000.00	10.00000	100.00	76.50000	765.00
0032 302051P DENSE-GRADED AGGREGATE BASE COURSE, VARIABLE THICKNESS	100.000 CY	125.00000	12,500.00	10.00000	1,000.00	115.00000	11,500.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0033 401009P HMA MILLING, 3" OR LESS	225,053.000 SY	5.95000	1,339,065.35	8.50000	1,912,950.50	5.90000	1,327,812.70
0034 401015P CONCRETE MILLING	500.000 SY	5.95000	2,975.00	1.00000	500.00	10.50000	5,250.00
0035 401021M HOT MIX ASPHALT PAVEMENT REPAIR	66.000 SY	250.00000	16,500.00	420.00000	27,720.00	267.00000	17,622.00
0036 401027M POLYMERIZED JOINT ADHESIVE	177,020.000 LF	0.50000	88,510.00	0.65000	115,063.00	0.78000	138,075.60
0037 401030M TACK COAT	37,134.000 GAL	0.01000	371.34	0.01000	371.34	0.01000	371.34

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0038 401055M HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE HIGH RAP	36,606.000 T	103.50000	3,788,721.00	106.00000	3,880,236.00	102.00000	3,733,812.00
0039 401096M HOT MIX ASPHALT 19 M 64 BASE COURSE	170.000 T	160.00000	27,200.00	145.00000	24,650.00	119.00000	20,230.00
0040 401108M CORE SAMPLES, HOT MIX ASPHALT	115.000 U	200.00000	23,000.00	150.00000	17,250.00	110.00000	12,650.00
0041 453006M FULL DEPTH CONCRETE PAVEMENT REPAIR, HMA	57.000 SY	1,115.00000	63,555.00	740.00000	42,180.00	250.00000	14,250.00
0042 601670M CLEANING EXISTING PIPE, 12" TO 24" DIAMETER	800.000 LF	25.00000	20,000.00	15.00000	12,000.00	13.50000	10,800.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0043 602031M STORM DRAIN MARKER	5.000 U	75.00000	375.00	140.00000	700.00	44.50000	222.50
0044 602102M SET INLET TYPE A, CASTING	11.000 U	1,575.00000	17,325.00	1,450.00000	15,950.00	2,120.00000	23,320.00
0045 602105M SET INLET TYPE B, CASTING	36.000 U	1,995.00000	71,820.00	1,700.00000	61,200.00	2,620.00000	94,320.00
0046 602108M SET INLET TYPE E, CASTING	5.000 U	2,145.00000	10,725.00	2,100.00000	10,500.00	2,800.00000	14,000.00
0047 602114M SET MANHOLE CASTING	11.000 U	1,375.00000	15,125.00	1,300.00000	14,300.00	2,240.00000	24,640.00
0048 602117M SET SQUARE FRAMED MANHOLE CASTING, CIRCULAR COVER	2.000 U	3,345.00000	6,690.00	5,000.00000	10,000.00	4,450.00000	8,900.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0049 602150M RECONSTRUCTED INLET, TYPE A, USING NEW CASTING	3.000 U	3,415.00000	10,245.00	1,500.00000	4,500.00	2,320.00000	6,960.00
0050 602153M RECONSTRUCTED INLET, TYPE B, USING NEW CASTING	18.000 U	3,890.00000	70,020.00	2,200.00000	39,600.00	2,820.00000	50,760.00
0051 602168M RECONSTRUCTED INLET, TYPE D-1, USING NEW CASTING	3.000 U	7,545.00000	22,635.00	3,800.00000	11,400.00	2,180.00000	6,540.00
0052 602171M RECONSTRUCTED INLET, TYPE D-2, USING NEW CASTING	5.000 U	9,745.00000	48,725.00	4,650.00000	23,250.00	2,790.00000	13,950.00
0053 602210M BICYCLE SAFE GRATE	2.000 U	935.00000	1,870.00	500.00000	1,000.00	617.00000	1,234.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0054 602213M CURB PIECE	2.000 U	980.00000	1,960.00	500.00000	1,000.00	591.00000	1,182.00
0055 602216M CLEANING DRAINAGE STRUCTURE	8.000 U	550.00000	4,400.00	500.00000	4,000.00	696.00000	5,568.00
0056 606018P CONCRETE SIDEWALK, 6" THICK	538.000 SY	335.00000	180,230.00	350.00000	188,300.00	208.00000	111,904.00
0057 606039P HOT MIX ASPHALT DRIVEWAY, 6" THICK	365.000 SY	96.00000	35,040.00	100.00000	36,500.00	87.00000	31,755.00
0058 606042P HOT MIX ASPHALT DRIVEWAY, VARIABLE THICKNESS	4,005.000 SY	66.00000	264,330.00	38.00000	152,190.00	77.00000	308,385.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0059 606060P CONCRETE DRIVEWAY, REINFORCED, 8" THICK	92.000 SY	405.00000	37,260.00	450.00000	41,400.00	184.00000	16,928.00
0060 606078P CONCRETE ISLAND, 6" THICK	416.000 SY	337.00000	140,192.00	350.00000	145,600.00	124.00000	51,584.00
0061 606084P DETECTABLE WARNING SURFACE	98.000 SY	300.00000	29,400.00	335.00000	32,830.00	162.00000	15,876.00
0062 607012P 24" X 41" CONCRETE BARRIER CURB	160.000 LF	430.00000	68,800.00	450.00000	72,000.00	557.00000	89,120.00
0063 607018P 9" X 16" CONCRETE VERTICAL CURB	3,815.000 LF	80.00000	305,200.00	81.00000	309,015.00	110.00000	419,650.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0064 607021P 9" X 18" CONCRETE VERTICAL CURB	2,905.000 LF	80.00000	232,400.00	81.00000	235,305.00	109.00000	316,645.00
0065 607024P 9" X 20" CONCRETE VERTICAL CURB	460.000 LF	80.00000	36,800.00	81.00000	37,260.00	120.00000	55,200.00
0066 607030P 12" X 13" CONCRETE SLOPING CURB	1,155.000 LF	80.00000	92,400.00	81.00000	93,555.00	76.00000	87,780.00
0067 607076P BELGIAN BLOCK CURB	62.000 LF	90.00000	5,580.00	95.00000	5,890.00	136.00000	8,432.00
0068 608003P NONVEGETATIVE SURFACE, HOT MIX ASPHALT	360.000 SY	135.00000	48,600.00	70.00000	25,200.00	69.50000	25,020.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0069 610003M TRAFFIC STRIPES, 4"	160,593.000 LF	0.46000	73,872.78	0.45000	72,266.85	0.47000	75,478.71
0070 610007M TRAFFIC STRIPES, 8"	6,431.000 LF	0.72000	4,630.32	0.70000	4,501.70	0.74000	4,758.94
0071 610012M RPM, MONO-DIRECTIONAL, WHITE LENS	511.000 U	40.00000	20,440.00	40.00000	20,440.00	42.00000	21,462.00
0072 610014M TRAFFIC MARKING LINES, 8"	3,113.000 LF	2.00000	6,226.00	2.00000	6,226.00	2.10000	6,537.30
0073 610017M TRAFFIC MARKING LINES, 24"	7,901.000 LF	6.00000	47,406.00	6.00000	47,406.00	6.30000	49,776.30

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0074 610018M	448.000	40.00000	17,920.00	40.00000	17,920.00	42.00000	18,816.00
RPM, MONO-DIRECTIONAL, AMBER LENS	U						
0075 610021M	293.000	40.00000	11,720.00	40.00000	11,720.00	42.00000	12,306.00
RPM, BI-DIRECTIONAL, AMBER LENS	U						
0076 610024M	1,252.000	8.00000	10,016.00	16.25000	20,345.00	15.50000	19,406.00
REMOVAL OF RPM	U						
0077 610033M	34,026.000	1.00000	34,026.00	0.55000	18,714.30	1.15000	39,129.90
RUMBLE STRIP	LF						
0078 610036M	500.000	2.00000	1,000.00	2.00000	1,000.00	2.10000	1,050.00
REMOVAL OF TRAFFIC STRIPES	LF						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0079 610039M REMOVAL OF TRAFFIC MARKINGS	250.000 SF	4.00000	1,000.00	4.00000	1,000.00	4.20000	1,050.00
0080 610060M TRAFFIC MARKINGS SYMBOLS	1,677.000 SF	8.50000	14,254.50	8.50000	14,254.50	8.95000	15,009.15
0081 651255M RESET WATER VALVE BOX	5.000 U	90.00000	450.00	1.00000	5.00	30.00000	150.00
0082 652432M RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	4.000 U	1,750.00000	7,000.00	1,400.00000	5,600.00	2,790.00000	11,160.00
0083 653084M RESET GAS VALVE BOX	13.000 U	90.00000	1,170.00	1.00000	13.00	30.00000	390.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0084 654050M RESET TELECOMMUNICATIONS MANHOLE	8.000 U	1,000.00000	8,000.00	4,000.00000	32,000.00	3,050.00000	24,400.00
0085 701120M JUNCTION BOX FRAME AND COVER	1.000 U	6,000.00000	6,000.00	7,000.00000	7,000.00	6,000.00000	6,000.00
0086 804000P TOPSOIL SPREADING __" THICK 4" THICK	1,520.000 SY	5.75000	8,740.00	1.00000	1,520.00	35.00000	53,200.00
0087 804015P BORROW TOPSOIL	102.000 CY	50.00000	5,100.00	1.00000	102.00	0.01000	1.02
0088 805003M TURF REPAIR STRIP	1,542.000 LF	3.75000	5,782.50	6.00000	9,252.00	15.00000	23,130.00

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0089 806006P	1,526.000	0.75000	1,144.50	0.01000	15.26	0.90000	1,373.40
FERTILIZING AND SEEDING, TYPE A-3	SY						
0090 809003M	1,526.000	0.75000	1,144.50	0.01000	15.26	0.24000	366.24
STRAW MULCHING	SY						
0091 MMD036M	6.000	250.00000	1,500.00	165.00000	990.00	300.00000	1,800.00
RESET SIGNS	U						
0092 MME145M	1.000	42,600.00000	42,600.00	45,000.00000	45,000.00	41,400.00000	41,400.00
RADAR DETECTION SYSTEM, 3 RADAR	U						
0093 MME146M	3.000	55,000.00000	165,000.00	58,000.00000	174,000.00	53,900.00000	161,700.00
RADAR DETECTION SYSTEM, 4 RADAR	U						

Contract ID: 26402 **Counties:** MORRIS, SUSSEX

Letting Date: February 19, 2026 **District(s):** N1

Call Order: 402 **Project(s):** STATE

Contract Time: 05/25/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Maintenance Roadway Contract N112

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) TILCON NEW YORK, INC.		(8) KYLE CONTI CONSTRUCTION, LLC		(9) TOP LINE CONSTRUCTION CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0094 MMG036M	150.000	160.00000	24,000.00	70.00000	10,500.00	150.00000	22,500.00
RIPRAP STONE SLOPE PROTECTION	T						
0095 MMR096M	163.000	60.00000	9,780.00	26.00000	4,238.00	30.00000	4,890.00
REGRADE BERM	SY						
Section Totals:			$9,350,000.00		$9,595,959.00		$9,695,005.04
Contract Totals			**$9,350,000.00**		**$9,595,959.00**		**$9,695,005.04**
Cost Plus Time Totals			**$9,350,000.00**		**$9,595,959.00**		**9,695,005.04**

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 402
Letting Date: February 19, 2026 10:00 AM
Contract ID: 26402
District(s): N1
Contract Time: 05/25/27 COMPLETION DATE
Counties: MORRIS, SUSSEX

Contract Description: Maintenance Roadway Contract N112
Project(s): STATE

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	DELLA PELLO PAVING, INC.	$7,506,453.94	100.00%
2	SCHIFANO CONSTRUCTION CORP.	$7,577,397.54	100.95%
3	BLACK ROCK ENTERPRISES, LLC	$8,632,626.65	115.00%
4	CRISDEL GROUP, INC.	$8,730,150.00	116.30%
5	SMITH-SONDY ASPHALT CONSTRUCTION CO., INC	$8,834,670.26	117.69%
6	D'ANNUNZIO & SONS, INC.	$8,844,177.00	117.82%
7	TILCON NEW YORK, INC.	$9,350,000.00	124.56%
8	KYLE CONTI CONSTRUCTION, LLC	$9,595,959.00	127.84%
9	TOP LINE CONSTRUCTION CORP.	$9,695,005.04	129.16%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.