## Tabulation of Bids



**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0001 151006M<br>PERFORMANCE BOND AND PAYMENT BOND | 1.000<br>DOLL | 20,000.00000 | 20,000.00 | 60,000.00000 | 60,000.00 | | |
| 0002 152015P<br>POLLUTION LIABILITY INSURANCE | 1.000<br>DOLL | 100.00000 | 100.00 | 12,000.00000 | 12,000.00 | | |
| 0003 153009P<br>BAR CHART PROGRESS SCHEDULE AND UPDATES | (1)<br>LS | 100.00000 | 100.00 | 7,500.00000 | 7,500.00 | | |
| 0004 154003P<br>MOBILIZATION | (1)<br>LS | 500,000.00000 | 500,000.00 | 1,750,000.00000 | 1,750,000.00 | | |
| 0005 155006M<br>FIELD OFFICE TYPE B SET UP | 1.000<br>U | 25,000.00000 | 25,000.00 | 75,000.00000 | 75,000.00 | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0006 155024M<br>FIELD OFFICE TYPE B MAINTENANCE | 12.000<br>MO | 3,000.00000 | 36,000.00 | 3,000.00000 | 36,000.00 | | |
| 0007 158030M<br>INLET FILTER TYPE 2, 2' X 4' | 112.000<br>U | 10.00000 | 1,120.00 | 75.00000 | 8,400.00 | | |
| 0008 158033M<br>INLET FILTER TYPE 2, 4' X 4' | 15.000<br>U | 10.00000 | 150.00 | 100.00000 | 1,500.00 | | |
| 0009 158063P<br>CONCRETE WASHOUT SYSTEM | (1)<br>LS | 5,000.00000 | 5,000.00 | 3,500.00000 | 3,500.00 | | |
| 0010 158072M<br>OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | 1.000<br>U | 200.00000 | 200.00 | 500.00000 | 500.00 | | |
| 0011 159003M<br>BREAKAWAY BARRICADE | 250.000<br>U | 0.01000 | 2.50 | 0.01000 | 2.50 | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Roadway | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0012 159006M | 100.000 | 0.01000 | 1.00 | 0.01000 | 1.00 | | |
| DRUM | U | | | | | | |
| 0013 159009M | 2,000.000 | 0.01000 | 20.00 | 0.01000 | 20.00 | | |
| TRAFFIC CONE | U | | | | | | |
| 0014 159012M | 6,000.000 | 0.01000 | 60.00 | 0.01000 | 60.00 | | |
| CONSTRUCTION SIGNS | SF | | | | | | |
| 0015 159027M | 6.000 | 10.00000 | 60.00 | 0.01000 | 0.06 | | |
| ARROW BOARD, 4' X 8' | U | | | | | | |
| 0016 159030M | 8.000 | 500.00000 | 4,000.00 | 0.01000 | 0.08 | | |
| PORTABLE VARIABLE MESSAGE SIGN | U | | | | | | |
| 0017 159108M | 6.000 | 250.00000 | 1,500.00 | 0.01000 | 0.06 | | |
| TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION | U | | | | | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0018 159141M | 3,321.000 | 0.01000 | 33.21 | 0.01000 | 33.21 | | |
| TRAFFIC DIRECTOR, FLAGGER | HOUR | | | | | | |
| 0019 159144M | 1.000 | 1.00000 | 1.00 | 0.01000 | 0.01 | | |
| EMERGENCY TOWING SERVICE | U | | | | | | |
| 0020 159300M | 315,849.000 | 0.30000 | 94,754.70 | 0.25000 | 78,962.25 | | |
| TRAFFIC STRIPES, LATEX, 4" | LF | | | | | | |
| 0021 159302M | 5,619.000 | 0.01000 | 56.19 | 0.01000 | 56.19 | | |
| TRAFFIC STRIPES, LATEX, 8" | LF | | | | | | |
| 0022 159312M | 2,863.000 | 0.01000 | 28.63 | 0.01000 | 28.63 | | |
| TRAFFIC MARKINGS LINES, LATEX, 8" | LF | | | | | | |
| 0023 159314M | 6,630.000 | 0.01000 | 66.30 | 0.01000 | 66.30 | | |
| TRAFFIC MARKINGS LINES, LATEX, 24" | LF | | | | | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0024 159320M<br>TRAFFIC MARKINGS SYMBOLS, LATEX | 2,638.000 SF | 0.01000 | 26.38 | 0.01000 | 26.38 | | |
| 0025 160004M<br>FUEL PRICE ADJUSTMENT | 25,200.000 DOLL | 1.00000 | 25,200.00 | 1.00000 | 25,200.00 | | |
| 0026 160007M<br>ASPHALT PRICE ADJUSTMENT | 45,000.000 DOLL | 1.00000 | 45,000.00 | 1.00000 | 45,000.00 | | |
| 0027 201003P<br>CLEARING SITE | (1) LS | 5,000.00000 | 5,000.00 | 148,476.96000 | 148,476.96 | | |
| 0028 401009P<br>HMA MILLING, 3" OR LESS | 444,321.000 SY | 3.65000 | 1,621,771.65 | 4.00000 | 1,777,284.00 | | |
| 0029 401027M<br>POLYMERIZED JOINT ADHESIVE | 340,987.000 LF | 0.01000 | 3,409.87 | 0.01000 | 3,409.87 | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Roadway | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0030 401030M | 66,648.000 | 0.01000 | 666.48 | 0.01000 | 666.48 | | |
| TACK COAT | GAL | | | | | | |
| 0031 401061M | 53,368.000 | 114.00000 | 6,083,952.00 | 116.00000 | 6,190,688.00 | | |
| HOT MIX ASPHALT 12.5 M E SURFACE COURSE | T | | | | | | |
| 0032 401108M | 220.000 | 0.01000 | 2.20 | 50.00000 | 11,000.00 | | |
| CORE SAMPLES, HOT MIX ASPHALT | U | | | | | | |
| 0033 453006M | 63.000 | 300.00000 | 18,900.00 | 300.00000 | 18,900.00 | | |
| FULL DEPTH CONCRETE PAVEMENT REPAIR, HMA | SY | | | | | | |
| 0034 602105M | 6.000 | 2,300.00000 | 13,800.00 | 2,500.00000 | 15,000.00 | | |
| SET INLET TYPE B, CASTING | U | | | | | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0035 606018P | 242.000 | 200.00000 | 48,400.00 | 180.00000 | 43,560.00 | | |
| CONCRETE SIDEWALK, 6" THICK | SY | | | | | | |
| 0036 606039P | 2,899.000 | 75.00000 | 217,425.00 | 75.00000 | 217,425.00 | | |
| HOT MIX ASPHALT DRIVEWAY, 6" THICK | SY | | | | | | |
| 0037 606042P | 483.000 | 55.00000 | 26,565.00 | 70.00000 | 33,810.00 | | |
| HOT MIX ASPHALT DRIVEWAY, VARIABLE THICKNESS | SY | | | | | | |
| 0038 606051P | 181.000 | 200.00000 | 36,200.00 | 200.00000 | 36,200.00 | | |
| CONCRETE DRIVEWAY, 6" THICK | SY | | | | | | |
| 0039 606060P | 38.000 | 225.00000 | 8,550.00 | 250.00000 | 9,500.00 | | |
| CONCRETE DRIVEWAY, REINFORCED, 8" THICK | SY | | | | | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0040 606084P<br>DETECTABLE WARNING SURFACE | 18.000 SY | 300.00000 | 5,400.00 | 500.00000 | 9,000.00 | | |
| 0041 607018P<br>9" X 16" CONCRETE VERTICAL CURB | 723.000 LF | 60.00000 | 43,380.00 | 75.00000 | 54,225.00 | | |
| 0042 607021P<br>9" X 18" CONCRETE VERTICAL CURB | 438.000 LF | 60.00000 | 26,280.00 | 76.00000 | 33,288.00 | | |
| 0043 607024P<br>9" X 20" CONCRETE VERTICAL CURB | 134.000 LF | 60.00000 | 8,040.00 | 79.00000 | 10,586.00 | | |
| 0044 607069P<br>9" X VARIABLE HEIGHT CONCRETE VERTICAL CURB | 196.000 LF | 60.00000 | 11,760.00 | 80.00000 | 15,680.00 | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0045 608003P | 14.000 | 200.00000 | 2,800.00 | 75.00000 | 1,050.00 | | |
| NONVEGETATIVE SURFACE, HOT MIX ASPHALT | SY | | | | | | |
| 0046 610003M | 315,849.000 | 0.48000 | 151,607.52 | 0.55000 | 173,716.95 | | |
| TRAFFIC STRIPES, 4" | LF | | | | | | |
| 0047 610007M | 5,619.000 | 0.96000 | 5,394.24 | 1.00000 | 5,619.00 | | |
| TRAFFIC STRIPES, 8" | LF | | | | | | |
| 0048 610012M | 104.000 | 95.00000 | 9,880.00 | 37.00000 | 3,848.00 | | |
| RPM, MONO-DIRECTIONAL, WHITE LENS | U | | | | | | |
| 0049 610014M | 2,863.000 | 1.80000 | 5,153.40 | 1.75000 | 5,010.25 | | |
| TRAFFIC MARKING LINES, 8" | LF | | | | | | |
| 0050 610017M | 6,630.000 | 0.01000 | 66.30 | 5.30000 | 35,139.00 | | |
| TRAFFIC MARKING LINES, 24" | LF | | | | | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0051 610018M | 306.000 | 95.00000 | 29,070.00 | 37.00000 | 11,322.00 | | |
| RPM, MONO-DIRECTIONAL, AMBER LENS | U | | | | | | |
| 0052 610021M | 1,116.000 | 95.00000 | 106,020.00 | 37.00000 | 41,292.00 | | |
| RPM, BI-DIRECTIONAL, AMBER LENS | U | | | | | | |
| 0053 610024M | 1,526.000 | 0.01000 | 15.26 | 0.01000 | 15.26 | | |
| REMOVAL OF RPM | U | | | | | | |
| 0054 610033M | 78,167.000 | 1.00000 | 78,167.00 | 0.70000 | 54,716.90 | | |
| RUMBLE STRIP | LF | | | | | | |
| 0055 610060M | 2,638.000 | 7.50000 | 19,785.00 | 8.80000 | 23,214.40 | | |
| TRAFFIC MARKINGS SYMBOLS | SF | | | | | | |
| 0056 651255M | 11.000 | 0.01000 | 0.11 | 0.01000 | 0.11 | | |
| RESET WATER VALVE BOX | U | | | | | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0057 652432M | 5.000 | 100.00000 | 500.00 | 800.00000 | 4,000.00 | | |
| RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING | U | | | | | | |
| 0058 653084M | 15.000 | 0.01000 | 0.15 | 0.01000 | 0.15 | | |
| RESET GAS VALVE BOX | U | | | | | | |
| 0059 654029M | 1.000 | 5,000.00000 | 5,000.00 | 7,500.00000 | 7,500.00 | | |
| RESET ELECTRIC MANHOLE | U | | | | | | |
| 0060 654050M | 2.000 | 3,000.00000 | 6,000.00 | 7,500.00000 | 15,000.00 | | |
| RESET TELECOMMUNICATIONS MANHOLE | U | | | | | | |
| 0061 MME144M | 2.000 | 23,500.00000 | 47,000.00 | 27,500.00000 | 55,000.00 | | |
| RADAR DETECTION SYSTEM, 2 RADAR | U | | | | | | |

**Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 **District(s):** S4

**Call Order:** 408 **Project(s):** STATE

**Contract Time:** 12/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) SOUTH STATE, INC. | | (2) ARAWAK PAVING CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 | Roadway | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0062 MME146M | 2.000 | 46,500.00000 | 93,000.00 | 55,000.00000 | 110,000.00 | | |
| RADAR DETECTION SYSTEM, 4 RADAR | U | | | | | | |
| **Section Totals:** | | | $9,497,441.09 | | $11,279,000.00 | | |
| **Contract Totals** | | | **$9,497,441.09** | | **$11,279,000.00** | | |
| **Cost Plus Time Totals** | | | **$9,497,441.09** | | **$11,279,000.00** | | |

**( ) indicates item is bid as Lump Sum**

## Vendor Ranking



**Call Order:** 408 **Contract ID:** 26408 **Counties:** ATLANTIC, CAPE MAY, CUMBERLAND

**Letting Date:** March 26, 2026 10:00 AM **District(s):** S4

**Contract Time:** 12/15/26 COMPLETION DATE

**Contract Description:** MAINTENANCE ROADWAY CONTRACT S314 **Project(s):** STATE

| Rank | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|
| 1 | SOUTH STATE, INC. | $9,497,441.09 | 100.00% |
| 2 | ARAWAK PAVING CO., INC. | $11,279,000.00 | 118.76% |

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.